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MAYOR AND COUNCIL COMMUNICATION 

 
DATE: August 15, 2023 
 
TO: Mayor and Council 
 
FROM: David Dimaline, Assistant Public Works Director 
 
THROUGH: Crystal Caldera, City Manager 
 
SUBJECT: Presentation and Discussion to Consider Accepting a Bid and Authorizing 

the City Manager to Enter into a Contract with H.L. Zumwalt Construction, 
in the Amount of $1,173,476.52, With $176,021.48 for Contingency (15%), 
and to Approve an Ordinance Authorizing a Budget Adjustment in the 
Amount of $551,100.00, for the Year 6 Street Maintenance Project.  

 
SPONSOR(S): None 
 

Purpose 

 

The purpose of this Ordinance is to award a bid, authorize the City Manager to enter into 

a contract with H.L. Zumwalt Construction, Inc. in the amount of $1,173,476.52, with 

$176,021.48 for contingency (15%), and to approve an Ordinance authorizing a budget 

adjustment in the amount of $551,100 for the Year 6 Street Maintenance Project. 

 

The Year 6 Street Maintenance Project includes the mill and overlay of Forest Ledge, 

Stable Drive, Pacer Trail, a portion of El Verde Road, Seneca Drive (Bandera to Evers 

Rd), Poss Road (between Bandera and Grissom), Timco West Drive (between Bandera 

and the city limits), and to construct sidewalks at alleys in Linkwood. 

 

A total of seven companies submitted bids for this project: 

 

Name Base Bid Alt 1 Alt 2 Alt 3 Totals 

H.L. Zumwalt  $      575,740.02   $        91,820.60   $      392,857.90   $      113,058.00   $  1,173,476.52  

Clark 
Construction  $      538,923.30   $      100,101.78   $      425,783.05   $      140,999.60   $  1,205,807.73  

RDC Paving  $      598,980.84   $      161,607.76   $      429,707.53   $      180,465.65   $  1,370,761.78  

BK Paving LLC  $      660,042.43   $      140,360.15   $      476,642.36   $      166,617.56   $  1,443,662.50  

J & P Paving  $      694,314.06   $      163,416.24   $      546,237.11   $      180,503.10   $  1,584,470.51  

R.L. Jones LP  $      851,751.05   $      152,739.80   $      584,952.25   $      187,142.00   $  1,776,585.10  

Alamo City 
Constructors  $  1,025,416.00   $      216,788.00   $      915,480.00   $      279,388.00   $  2,437,072.00  

    

The Engineer’s Opinion of Probable Cost was $1,320,822.16. 
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Fiscal Impact 

 

Engineering   $    95,400.00 

Project Cost:   $1,173,476.52 

Contingency (15%)  $   176,021.48 

Total    $1,444,898.00 * 

 

Street Maintenance   $   798,398.00 

Budget Adjustment $   551,100.00 

 

* The engineering fees have already been paid.  

 

As of 9/30/22, the Street Maintenance Fund balance was $1,245,523. The fund brings in 

approximately $600,000 - $800,000 per year from sales tax revenues. 

 

S.E.E Statement 
 
Social Equity – Adds to general quality of life for all citizens. 
 
Economic Development – The preventative maintenance of our streets makes it easy for 
business customers to get to their destination and makes the city more aesthetically 
pleasing, which could help retain and/or attract businesses.   
 
Environmental Stewardship – The roadway company recycles all millings from their work, 
which keeps unnecessary construction spoils and debris out of our landfills.         
 

Recommendation 

 

Staff recommends approval. 

 

APPROVED: _____________________    DISAPPROVED: ____________________          
                         
 
APPROVED WITH THE FOLLOWING AMENDMENTS: 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
                
ATTEST: 
 
 
________________________________ 
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SAUNDRA PASSAILAIGUE, TRMC 
City Secretary 
 


