



# NFPS



PO BOX 3823  
LAKE CITY, FL 32056



PHONE (386) 752-4675  
FAX (386) 752-4674



[www.nfps.net](http://www.nfps.net)

December 6, 2023

Ms. Alice Lalonde  
Levy County Road Department  
PO Box 336  
Bronson, Fl. 32621

RE: Levy County Road CR 347  
FPID: 441328-1  
NFPS: L200709LCB

Dear Ms. Lalonde,

The bid for CR 347 were received on 11/20/2023 using Demand Star.

The bids that were received are listed below:

Anderson Columbia (Lake City, FL)	\$	1,880,081.76
V.E. Whitehurst and Sons, Inc (Williston, FL)	\$	2,037,317.00
Art Walker Construction, Inc (Lowell, FL)	\$	2,304,693.29

Anderson Columbia is a qualified FDOT approved contractor for the work mixes required for this project.

The bid summary is attached comparing the average unit prices to the bid prices for the bid's submitted. The summary includes an assessment evaluating the unit prices that are over by a percentage greater than 20% to ensure that there isn't any unit price loading in the contract. There was one pay item that was found to be more than 20% by the low bidding contractor, 546-7-11 raised rumble strips. The plans have been reviewed to ensure that the quantity for this pay item is correct.

Based on the Bid Summary and the evaluation, I recommend the County enter into a contract with Anderson Columbia to construct the improvements on CR 347 from US 27 to 1.76 miles south.

If there are any questions or concerns, please don't hesitate to contact me as I am happy to assist.

Thank you,

Ryan D. Asmus, P.E.  
FL PE #66626

**SUMMARY OF BID REVIEW**  
**CR 347 (Widening and Resurfacing - Base Reclamation with 3" SP asphalt)**  
**Length (Miles): 1.76 Sta 217+40 to Sta 309+80**

NFPS Project No.: L200709LCB

Pay Item No.	Pay Item Description	Quantity	Units	Art Walker	Anderson Columbia	VE Whitehurst & Sons	Average Unit Price
101 1	MOBILIZATION	1,000	LS	\$ 157,964.89	\$ 209,937.02	\$ 386,390.00	\$251,430.64
102 1	MAINTENANCE OF TRAFFIC	1,000	LS	\$ 131,819.60	\$ 144,277.79	\$ 298,745.00	\$191,614.13
104 1 3	SEDIMENT BARRIER	1,399,000	LF	\$ 5.78	\$ 4.40	\$ 1.75	\$3.98
110 1 1	CLEARING AND GRUBBING	5,000	AC	\$ 6,050.00	\$ 6,209.38	\$ 9,000.00	\$7,086.46
110 7 1	MAILBOX, F&I SINGLE	6,000	EA	\$ 412.50	\$ 521.02	\$ 300.00	\$411.17
120 2 2	BORROW EXCAVATION	11,305,000	CY	\$ 34.12	\$ 19.70	\$ 15.00	\$22.94
120 71	REGULAR EXCAVATION (3-R PROJECTS ONLY)	1,085,000	CY	\$ 39.55	\$ 21.74	\$ 10.00	\$23.76
160 4	TYPE B STABILIZATION	6,186,000	SY	\$ 5.36	\$ 2.68	\$ 7.50	\$5.18
210 1	REWORKING LIMEROCK BASE	23,716,000	SY	\$ 4.58	\$ 4.06	\$ 5.95	\$4.86
210 2	LIMEROCK, NEW MATERIAL FOR REWORKING BASE	4,032,000	CY	\$ 42.42	\$ 47.78	\$ 35.00	\$41.73
285 701	OPTIONAL BASE, BASE GROUP 01	3,000	SY	\$ 2,035.00	\$ 736.04	\$ 100.00	\$957.01
285 706	OPTIONAL BASE, BASE GROUP 06	5,156,000	SY	\$ 15.28	\$ 16.02	\$ 20.50	\$17.27
285 709	OPTIONAL BASE GROUP 09	205,000	SY	\$ 70.27	\$ 91.23	\$ 26.50	\$62.67
286 1	TURNOUT CONSTRUCTION	181,000	SY	\$ 79.66	\$ 58.02	\$ 30.00	\$55.89
334 1 13	SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1,872,000	TN	\$ 140.64	\$ 156.42	\$ 163.00	\$153.35
337 7 83	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	1,964,000	TN	\$ 155.12	\$ 168.37	\$ 173.00	\$165.50
430 174 118	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18" SD	484,000	LF	\$ 134.96	\$ 98.57	\$ 185.00	\$139.51
430 175 124	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24" S/CD	50,000	LF	\$ 311.11	\$ 138.67	\$ 800.00	\$416.59
430 982 129	MITERED END SECTION, OPTIONAL ROUND, 24" CD	2,000	EA	\$ 3,259.84	\$ 1,615.78	\$ 4,845.00	\$3,240.21
430 984 125	MITERED END SECTION, OPTIONAL ROUND, 18" SD	32,000	EA	\$ 2,469.49	\$ 1,443.86	\$ 2,690.00	\$2,201.12
546 71 1	RAISED RUMBLE STRIP SET- PERMANENT	4,000	EA	\$ 1,100.00	\$ 3,623.15	\$ 1,075.00	\$1,932.72
570 1 1	PERFORMANCE TURF	25,758,000	SY	\$ 1.10	\$ 0.36	\$ 0.35	\$0.60
570 1 2	PERFORMANCE TURF, SOD	7,551,000	SY	\$ 4.95	\$ 2.42	\$ 2.15	\$3.17
700 1 11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	6,000	AS	\$ 550.00	\$ 603.86	\$ 515.00	\$556.29
700 1 60	SINGLE POST SIGN, REMOVE	3,000	AS	\$ 275.00	\$ 120.77	\$ 67.50	\$154.42
705-1-11	FLEXIBLE DELINATOR	2,000	EA	\$ 550.00	\$ 120.77	\$ 202.00	\$290.92
706 1 3	RAISED PAVEMENT MARKER, TYPE B	238,000	EA	\$ 5.78	\$ 6.34	\$ 5.65	\$5.92
710 90	PAINTED PAVEMENT MARKINGS FINAL SURFACE	1,000	LS	\$ 9,350.00	\$ 10,265.58	\$ 9,140.00	\$9,585.19
711 16101	THERMOPLASTIC, STANDARD, OTHER SURFACES, WHITE, SOLID, 6"	3,544	MI	\$ 7,139.00	\$ 7,829.22	\$ 6,980.00	\$7,316.07
711 16201	THERMOPLASTIC, STANDARD, OTHER SURFACES, YELLOW, SOLID, 6"	0.387	MI	\$ 7,139.00	\$ 7,696.30	\$ 6,980.00	\$7,271.77
711 16231	THERMOPLASTIC, OTHER SURFACES, YELLOW, SKIP, 6"	1,581	MI	\$ 1,947.00	\$ 2,136.31	\$ 1,905.00	\$1,996.10
		<b>Totals</b>		<b>\$ 2,037,317.00</b>	<b>\$ 1,880,081.76</b>	<b>\$ 2,304,693.29</b>	
Indicates greater than 20% of Average Unit Price							