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LEVY COUNTY BOARD OF COUNTY COMMISSIONERS 
PROCUREMENT DEPARTMENT 

P.O. BOX 310 
318 MONGO STREET, ROOM C 

BRONSON, FL 32621 
PHONE: (352) 486-5218 EXT. 2 

FAX: (352) 486-5167 
EMAIL: TRETHEWAY-ALI@LEVYCOUNTY.ORG  

COVER PAGE 
RFQ_2025_002– DESIGN  OF THE LEVY COUNTY PUBLIC SAFETY COMPLEX 

LAST DAY FOR QUESTIONS: 1/9/2025, 4:00 PM DUE DATE & TIME: 1/16/25, 2:00 PM 
SUMMARY OF SCOPE: Levy County is seeking to solicit qualifications from qualified respondents  experienced in 
providing architectural and engineering planning and design services for County Public Safety complexes/Emergency 
Operations centers.  
SUBMITTAL OF BID: Levy County only accepts electronic submittals through “E-Bidding” on the DemandStar platform 
www.DemandStar.com. In order to submit a bid in response to this solicitation the bidder must be registered with 
DemandStar.  
For questions relating to the RFQ, contact Ali Tretheway, Procurement Coordinator at tretheway-ali@levycounty.org.  
ITEMS THAT MUST BE INCLUDED WITH RESPONSE: Submitting an incomplete document may deem the response 
non-responsive, causing rejection. Please check each box for each item submitted with response. Prior to sumitting 
my response, I have verified that all forms are attached and are considered as part of my proposal: 
☐ COVER PAGE 
☐ INTRODUCTORY LETTER 
☐ COMPANY, STAFF &  TEAM QUALIFICATIONS 
☐ TECHNICAL APPROACH 
☐ CURRENT AND PROJECTED WORKLOAD 
☐ REQUIRED AND OPTIONAL FORMS 
Company Name: __________________________________________________________________________________ 
Name: __________________________________________________________________________________________ 
Email Address (Required): __________________________________________________________________________ 
Address: ________________________________________________________________________________________ 
Mailing Address (if Different): _______________________________________________________________________ 
Telephone: ______________________________________ FEIN: ___________________________________________ 
 
By signing this form, I acknowledge I have read and understand, and my firm complies with all General Conditions and 
requirements set forth herein:  
SIGNATURE OF AUTHORIZED REPRESENTATIVE: ________________________________________________________ 
DATE SUBMITTED: ______________________________________________ 
 

 

 

 

 

THIS DOCUMENT MUST BE COMPLETED AND RETURNED WITH YOUR SUBMITTAL 

 

 

 

Dewberry Architects Inc.

37-1004942

1/10/2025

800 North Magnolia Avenue, Suite 1000, Orlando, FL 32803

Erica Nelles, AIA, President
ENelles@dewberry.com

916.239.7249



SUBMITTED BY  
 
DEWBERRY ARCHITECTS INC.
(Corporation Est. 10/7/2004)
800 North Magnolia Avenue,  
Suite 1000 
Orlando, FL 32803-3251 
407.843.5120

Additional Locations Performing 
Work

8401 Arlington Blvd. 
Fair fax, VA 22031

132 North York St.  Suite 2C
Elmhurst, IL 60126

January 16, 2025

Levy County Board of County Commissioners 
Procurement Department
318 Mongo Street, Room C
Bronson, FL 32621

RE: Public Safety Facilities Architectural Services Project

Dewberry Architects Inc. (Dewberry) is committed to providing you with intelligent, 
responsive, and innovative design solutions that are durable and highly functional for 
mission critical, 24/7 activities. We understand the needs for the Levy County EOC and 
Dispatch Center as outlined in your RFQ and are well-suited and committed to providing the 
services required for this project. 

Levy County has faced decades of emergency event challenges that have required 
preparedness by the County and staff, including Hurricane Helene last year. Dewberry’s 
previous experience on hundreds of similar projects, including multi-use Public Safety 
facilities and EOC’s around the country, provides an optimal background and understanding 
of the latest, best practices in emergency response design to help keep your community safe 
and prepared for future events.

To best respond to the needs of Levy County and provide quality, comprehensive services 
and deliverables, Dewberry has assembled an expert team of professionals with extensive 
experience on these project types. Major design disciplines are a part of Dewberry’s 
integrated architectural practice, and our team presents a simple structure with a singular 
point of accountability. Zulay Marti, AIA, Project Manager, will serve as your single point 
of contact for all contractual and project management matters and will maintain overall 
responsibility for the team’s performance. 

As the county’s partner in design who truly understands these complex operational 
requirements without overlooking the unique and specific needs of the county itself, 
Dewberry is best qualified to support these projects for the following key reasons:

•	Dewberry’s architects and engineers work as a fully integrated team under one 
roof to bring the industry’s most updated and best practices in emergency preparedness 
design to this project. 

•	Recognized experts in public safety design. Rod Williams, AIA, CPD, LEED AP BD+C is a 
national thought leader, having presented at numerous national conferences such as the 
International Association Chief’s of Police (IACP). 

•	Our engineers are industry leaders in managing and resolving environmental 
and coastal challenges and are currently helping the county on a resiliency study that 
should be wrapping up in March.

•	Through our experience with Levy County and lessons learned thus far, we are 
confident that this Dewberry team is the best partner to assist you in solving any project 
challenges ahead

•	Creative, effective solutions. Our award-winning designs are recognized by not only 
architects, but by the counties and the public safety community as highly functional 
solutions that enhance communities. We are successful because of our dedication to 
meeting our clients’ needs and willingness to effectively partner with the communities in 
which we are working.

We look forward to our interactions and, in the interim, to addressing any questions or 
comments that you may have. Please don’t hesitate to contact us directly. 

Sincerely,

Jim Beight, AIA, LEED AP
SENIOR PRINCIPAL | PRINCIPAL-IN-CHARGE 
703.698.9052 
jbeight@dewberry.com

Zulay Marti, AIA, NCARB
SENIOR ASSOCIATE | PROJECT MANAGER 
689.240.5575 
zmarti@dewberry.com
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Established in 1956, Dewberry is a leading 
professional services firm with a proven 
history of providing architecture, engineering, 
management, and consulting services to 
a wide variety of public and private sector 
clients. Recognized for combining unsurpassed 
commitment to client service with deep 
subject matter expertise, Dewberry is 
dedicated to solving our clients’ most complex 
challenges and transforming communities. 
Our professionals work collaboratively with 
our clients to provide highly-effective and 
creative building and infrastructure solutions 
for government and public interests. We are 
a client-centered, project-driven A/E firm 
comprised of quality individuals who all share 
common values. Dewberry’s reputation has 
been built upon these values. Dewberry is 
a 2,500+ employee firm with over 60 offices 
nationally, including 15 offices in Florida. 
With in-house experts in architecture and 
engineering, we can provide Levy County with 
the essential experience and capabilities to 
successfully complete your project.

Working on State/Local projects
Our long record of successful projects with state 
and local agencies enables us to offer expertise 
and practical guidance that help maximize 
state and local budgets and lead to successful 
projects. We have designed numerous facilities 
for state and local government clients, including 
police headquarters and training facilities, fire 
and rescue facilities, emergency operations 
centers, libraries, civic centers, museums, 
municipal parks, community centers, recreation 
centers, dining halls, athletic facilities, 
courthouses, municipal office buildings, storage 
facilities, and industrial parks. We value our 
long-held relationships with communities and 
state governments, and seek to meet and 
surpass their every expectation for our services.

For Dewberry, public safety, EOC 

and municipal design begins and 

ends with the client relationship.

VENICE PUBLIC SAFETY FACILITY, VENICE, FL

COMPANY, RELATED EXPERIENCE, AND 
STAFF & TEAM QUALIFICATIONS2
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National Public Safety Practice
Dewberry is passionate about public safety and municipal 
design. Our justice thought leaders regularly speak at 
the regional International Association of Chiefs of Police 
(IACP), local Fire Chiefs Associations, and Academy of 
Architecture for Justice conferences each year. 

For Dewberry, public safety and municipal design begins 
and ends with the client relationship.  We believe that 
getting to know our clients allows us to design facilities 
that respond to departmental needs and reinforce a 
sense of civic pride in their communities. We provide our 
clients with intelligent, responsive and innovative design 
solutions that are durable, highly functional for 24/7 
activities, and cost-effective for long-term investment. 
Our approach to public safety and municipal design is 
driven by programmatic and space needs and dedicated 
to designing for function, adjacency relationships and 
each department’s mission.

Public Safety Design Philosophy
Your Public Safety Complex should be seen as a “place” 
and not an isolated building. Your public safety facility 
should complement and enhance a safe and friendly 
community that supports your mission:

•	Emphasize leadership through architectural design, 
materials, and construction methods. 

•	Utilize universal design to create equitable and 
flexible use of space for staff and visitors. 

•	Create open spaces for community and staff 
members while securing the building footprint, 
parking, and service drives.

•	Demonstrate stewardship through a design that 
reflects the values of the taxpayers and community 
members; it is a demonstration of civic pride and 
inclusiveness.

THOUGHT LEADERSHIP 
NATIONAL LEADERS IN PUBLIC SAFETY PLANNING 
AND DESIGN
As Public Safety Thought Leaders, Dewberry’s experts 
know how important it is to share ideas and lessons 
learned and to partner with other thought leaders to 
make a positive impact on public safety design and 
operations. Our goal is to review evidence-based 

research and innovation, integrating it into every 
decision made during design and construction and 
gathering data during post-occupancy evaluations. 

In the ever-changing field of public safety architecture, 

Providing the best environments only happens when we put people first, when we 
put clients’ visions first, when we all come together as a team to make it happen. 

IACP Police Facility Planning Workshop hosted by Dewberry

we choose to actively grow by leading and immersing 
ourselves in “think tank” workgroups creating national 
best practice guidelines and by supporting Dewberry 
staff and clients in attending and presenting at national 
conferences. 

Our public safety subject matter experts lead the 
discussion of public safety design practices. Since 2017, 
Dewberry has hosted the Design/Construct Police 
Facility Seminars for the International Association of 
Chiefs of Police (IACP).  We regularly speak at IACP and 
other industry conferences - alongside our past and 
current clients - to share best practices and lessons 
learned from past projects.  

Many of our public safety projects have received 
national recognition for design and thought leadership 
through industry awards programs and publications 
including the American Public Works Association, the 
Firehouse Magazine Station Style Design Awards, the 
AIA Academy of Architecture for Justice, and Officer 
Magazine Station Design Awards.
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The Dewberry team brings a deep knowledge of all 
aspects of Public Safety with an emphasis on Emergency 
Operations Centers. In the past five years, our team has 
prepared feasibility studies and site selection studies 
for a number of these mission critical facilities. Our 
team completed the Hillsborough County Public Safety 
Operations Complex and EOC which includes five major 
components: Fire-Rescue Training, Incident Command 
Center, Dispatch Command, and an Administrative 
Warehouse. Other county functions with the facility 
include a 311 Call Center, Radio Facility, Storage, and Fleet 
Services Repair.

Dewberry is one of the nation’s top designers of public 
safety facilities, a field our staff is passionate about. We 
have experience working with council members, city 
managers, public works departments and other staff 
members, as well as various police departments. We 
understand the enormous responsibility of adhering 
to budgets approved by taxpayers and addressing the 
concerns of officials. We strive to provide our clients with 
intelligent, responsive, and innovative design solutions 
that are durable, highly-functional for 24/7 activities, and 
cost-effective for long-term investment. Our approach 
to public safety and municipal design is driven by 
programmatic and space needs, designed for function, 
adjacency relationships and each department’s mission. 
We believe that getting to know our clients allows us to 
design facilities that respond to departmental needs and 
reinforce a sense of civic integrity in their communities.  

Our dedicated public safety planners and designers are 
recognized experts in this building type, having led teams 
to complete a number of award-winning projects. This 
depth of experience allows us to be a resource to our 

HILLSBOROUGH COUNTY PUBLIC SAFETY OPERATIONS CENTER AND 
EOC (HPSOC), TAMPA, FL

In the recent years Dewberry has successfully 
designed and/or completed the following EOC/
public safety projects:

•	Gulf County Hurricane Safe Room (design only)

•	Venice Public Safety Facility

•	Hillsborough County Public Safety Operations 
Center and EOC

•	Glen Ellyn Police Headquarters with EOC

•	Hanover Park Police Headquarters with EOC

•	Alexandria Police Headquarters and EOC

•	Leesburg Police and 911/Dispatch (design/CA)

Our team’s specialized experience in this building 
type will provide an Emergency Operations Center 
that is designed to optimize operational efficiency, 
security and openness to the public if needed. 

clients, assisting them in the clear definition of project 
needs and recommending the optimum adjacencies 
between those spaces to best serve their operations. 
We give great attention to detail in addressing pragmatic 
design challenges and concurrently employ our design 
talents to create forward thinking architecture that helps 
lead the industry in defining the forms and aesthetics 
of law enforcement and municipal facilities. Over the 
past 50 years, we have continued to evolve as design 
professionals, dedicated to public safety. Dewberry 
understands trends in public safety and municipal design, 
state-of-the-art technology and security design, and the 
need for innovative, cost-effective design solutions.

Experience with Emergency 
Operations Centers & 911 Dispath 
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LAWTON PUBLIC SAFETY FACILITY - LAWTON, OK

Familiarity with EOC Standards, 
Procedures and Regulations
Through Dewberry’s experience designing stand alone 
EOC’s as well as public safety facilities with an EOC/
incident command center component within them, 
we have a thorough understanding of the standards, 
procedures, regulations and reporting requirements. The 
Hillsborough County Public Safety Operations Complex 
(HPSOC) and EOC in Tampa, FL is a good example of 
that. While designing the HPSOC Dewberry submitted 
to and coordinated with FDEM (Florida Department of 
Emergency Management) to verify compliance with the 
state of Florida requirements. The project also included a 
helipad that required submittal and approval to the FAA 
(Federal Aviation Administration). We have provided more 
detail on this process on page 7 of the HPSOC project page. 

911/Dispath Centers
The design of a 911 center should create a balance 
between occupants of the facility accounting for the 
stressful nature of their tasks and the protection of 
these occupants from both natural and human threats.  
Coordination to create a well-defined workspace molding 
workstation configurations, ergonomics and technology 
to create a comfortable working environment so that 
surroundings are not adding to the stress from important 
job duties. By working together with all required vendors, 
the design team prepares the Public Safety Answering 
Point (PSAP) to address all data, electrical, grounding, 
cooling, cable management, footprint and storage 
requirements. The interior space is complemented with 
natural light, acoustics, air flow modifications to create 
a proper working environment for 24/7 occupancy. The 
Alexandria Police Headquarters 991 Call Center, was 
programmed for the third floor to take advantage of the 
higher elevation to maintain uninterrupted operability. 

Experience with Hurricane Hardened 
Buildings
All of the buildings that we have designed in Florida are 
designed to comply with Florida Building Code Essential 
Facility requirements. That list includes our most recent 
public safety projects: Casselberry Public Safety Facility, 
Venice Public Safety Facility, and the Hillsborough 
County Public Safety and Fire Training EOC. We also have 
experience designing facilities to FEMA P-361 safe room 
requirements and ICC-500 storm shelter requirements.

We have included a selection of project examples on the 
pages that follow that we feel are most similar to the Levy 
County Public Safety Complex (EOC) and 911 Dispatch. 

ALEXANDRIA POLICE HEADQUARTERS AND EOC  - ALEXANDRIA, VA
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Renovation Project Experience
We understand that the county would like to renovate the 
current EOC into a new 911 Dispath Center and that the 
design for both will be concurrent. Due to this, minimizing 
disruptions to the functionality of a facility is key to 
successful renovation projects. Our experience has taught 
us several inexpensive and creative ideas that can greatly 
ease and minimize disruption. Critical features include:

•	Developing a design that is compatible with phased 
construction.

•	Development of a phasing plan that is clear and 
complete.

•	Defining and documenting constraints that would 
dictate timing of construction activities (noise, smells, 
utility interruptions, etc.)

•	Documentation of temporary partitions and building 
egress must be clear and correspond to the phasing 
plans.

•	Define a timeline for construction, punch list, and 
move-in for each phase of the project.

•	Maintain constant communication between the 
Owner, Architect and Contractor.

•	Early move management planning and phased move 
diagrams to coordinate department moves with few 
surprises.

If the county should decide to phase the renovation, 
Dewberry is well prepared to assist them in that effort. 

Dewberry has successfully delivered hundreds of 
expansion and renovation projects for public and private 
facilities, including mission critical 24/7 facilities such as, 
police and fire stations, jails, and hospitals. Our team 
is well-versed in developing phasing plans for efficient 
operation, safety, and on-time completion during 
occupancy. Each project is evaluated based on its needs 
and a phased construction plan is developed.

An example of a successful phased renovation/addition 
project is for the Bartlesville, OK Police and Fire Municipal 
Complex, a 1941 Art Deco station that needed to remain 
operational during a multi phase construction project. 
Phase 1 involved a two-story addition for living and bay 
spaces; Phase 2 involved moving crew over into the new 
addition and admin staff into temporary quarters; and, 
Phase 3 involved the renovation of the existing 2nd floor 
admin / training areas - all while providing uninterrupted 
emergency service.

Other recent examples of renovations/construction 
occurring during occupation include:

•	800 Magnolia St. Office Renovation, Orlando, FL

•	Central Florida Expressway GEC HQ Renovation, FL

•	Mason District Police Station, Fairfax, VA

•	Leesburg Police Station, VA

•	Frederick County Animal Control Center, MD

•	Frederick County Crisis Stabilization Center, MD

•	Bucks County Courthouse Renovation, Doylestown, PA

•	East Dundee Police Station Renovation / Addition, IL

•	Fair Oaks Police & Fire/Rescue Phased Renovation / 
Addition, VA

Successful phasing projects require constant 
communication with all parties to stay informed. Even 
during the pre-bid construction meetings, the design team 
will work with all bidders to help them best understand the 
phasing intent. There should be a mutual understanding 
by all of what the minimum operational conditions and 
acceptable level of inconvenience are. The design team 
will need to know how long various staff can be uprooted 
and what kind of temporary adjacencies are acceptable. 
Utilities should be maintained as much as possible. Clear 
construction documents with careful coordination and 
overlap between phases is critical.

There also needs to be flexibility of the users and those 
in management to prepare for some potential delays due 
to unknown conditions always involved in renovation 
projects. Safety and protection of all the users working 
so close to construction activity is also paramount. It will 
be the mission of the project team to be creative in our 
problem-solving and leverage your resources.

BARTLESVILLE, OK PUBLIC SAFETY COMPLEX PHASING DIAGRAM
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Hillsborough County Public Safety Operations Center and 
EOC (HPSOC) TAMPA, FL
This new Public Safety and Training Facility is located on a 19-acre site. The program 
includes 5 major components: the Incident Command Center, Dispatch Command, 
Information Technology Services, Fleet Services Repair, and Fire-Rescue Training. 
Other county functions included in the project are a 311 Call Center, Radio Facility and 
Warehouse. The Fire Training Facility is specially designed to meet the Florida State Fire 
College Certification and is a 24/7 facility. Additionally, it is designed to accommodate 
276 personnel during incident activation. The building and structure are hardened and 
designed to be resilient against the coastline hurricanes, withstanding 200 mph storm 
winds.

The project was developed as a design-build project based on a limited set of 
criteria documents issued by the County, increasingly challenged by the pressure to 
deliver the project in a very restricted budget, and a compressed 22-month design 
and construction schedule. This project required creative and new ideas, in order 
to simplify the criteria package and yet increase the level of design, in both the 
enhancement of users experience and the civic presentation of the building to the 
public.

•	 CLIENT 
Hillsborough County

•	 SIZE  
91,250 SF

•	 COMPLETION 
2016

•	 PROJECT COST 	 	
$24.2M

•	 SERVICES PROVIDED 
Design, Master Planning, 
Specifications, Construction 
Administration

•	 RELEVANCIES

 Hardened Building 
 EOC & 911 Dispatch 

     Secure Building 
 New construction 
 Government Client

•	 AWARDS 
2017, ABC 
Gulf Coast 
Construction 
Excellence Award 
for Public Safety
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Hillsborough County Public Safety Operations Center and EOC (HPSOC)
Continued

RESILIENCY PLANNING ESSENTIALS
Resiliency Planning was integral to the design of the 
HPSOC and EOC. To achieve resiliency, the building 
envelope, redundant building systems, and site were 
designed beyond the typical office building.  The building 
envelope was strengthened, structural requirements 
increased, and redundant building systems were 
designed to maintain operations during natural 
and manmade events. The site was also analyzed 
and designed to provide proper site access control, 
define secure and public zones and reduce hazardous 
windborne debris.  

ENVELOPE SURVIVABILITY – 		
ESSENTIAL FACILITY DESIGN
The HCPSOC building envelope and associated structures 
were designed to meet the heightened wind speed of 
200 mph, three-second gust ultimate strength structural 
design, and large missile impact required for essential 
facilities as defined by the Florida Building Code. 
All exterior walls were designed as tilt-up concrete 
construction.  Aluminum doors, frames and windows 
were designed/specified with Level E large missile impact-
resistant insulated laminated glazing, fully tempered 
with manufacturer’s NOA (Notice of Acceptance).  A 
composite roof design was utilized with increased 
structural members to complete the survivable envelope 
in conjunction with the exterior walls and openings 
mentioned above.  All canopies were designed with 
prefinished exposed and galvanized steel to verify all 
exterior attachments to the building envelope meet the 
durability of heightened wind speed and longer life.

MAINTAINING CONTINUOUS SERVICE - 
REDUNDANT SYSTEMS DESIGN
The HCPSOC is required to provide utility systems backup 
in the event of prolonged power, water, data, and sewage 
outages.  The facility is designed to be fully functional 
during a category 5 hurricane, and provide service to the 
community after a disaster. To achieve this, emergency 
generators were specified to provide 72hrs of continuous 
power. As the project includes a Communication Public 
Safety Answering Point (PSAP) 24hr back up was a 
minimum requirement. Automatic transfer switches 
enable a continuous transfer of power to the generators. 
The generators are fueled by above ground fuel tanks in 
manufacturer furnished protective enclosures.  All HVAC 
equipment, pumps, etc. at the exterior central energy 
plant are surrounded by concrete tilt-up panels and an 
expanded metal mesh with galvanized steel roof structure 
to provide protection from wind borne debris.  An above 
ground tank provides fresh water for the building. A 
below-grade sewage storage tank guarantees continuous 
service during activation in the event of a power outage 
or a broken line. It may also have a generator backup 
The Communications PSAP programs and associated 
equipment have redundant HVAC systems and UPS 
back to cover momentary power loss during transfer.  
Redundant feeds for Data from two distinct service points 
guarantee Communication PSAP is protected.
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Venice Public Safety Facility
VENICE, FL

Dewberry provided architecture, structural, landscape, and civil design, permitting, 
and construction administration services for the development of the City of Venice 
Public Safety Facility. The 31,000 SF, hurricane-hardened public safety facility features 
multipurpose rooms, a media room, a community meeting room open to the public 
and other organizations, evidence processing and storage space, an incident command 
center, and training rooms.

Dewberry’s design team incorprated the new facility into the City’s Venetian Gateway 
Districts design guidelines. The facility’s design works in harmony with the stringent 
design guidelines through the window and door openings, which reflect the design 
theme while still providing proper safety for all staff, Not to mention proper design 
massing to meet height restrictions and roof type. Furthermore the material selection 
and specifications verify the facility is resilient and will survive a Category 5 hurricane 
with 200mph wind speeds.

•	 CLIENT 
City of Venice

•	 SIZE  
31,000 SF

•	 COMPLETION  
2020

•	 PROJECT COST  
$12.1M 

•	 SERVICES PROVIDED  
Architecture, structural, 
landscape, and civil design, 
permitting, and construction 
administration 

•	 RELEVANCIES 

 Hardened Building 
 Public Safety Facility 

     Secure Building 
 New construction 
 Government Client 

•	 AWARDS 
2021, ABC Eagle 
Award, Associated 
Builders and 
Contractors, Inc. 
(ABC) Gulf Coast 
chapter’s annual 
Excellence in 
Construction
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Casselberry Public Safety Facility
CASSELBERRY, FL

The 25,900 SF, hurricane-hardened public safety command center features staff sleep 
quarters, fitness room and lockers, a community meeting room open to the public and 
other organizations, evidence processing and storage space, an incident command 
center, and training rooms.

The design team was asked to develop an overall master plan for the City’s future 
Police Station with future expansion capabilities and the future Seminole County Fire 
Station on the same project site. The master plan was developed to include phased 
construction, shared vehicular circulation, and other site amenities including garbage 
enclosures, stormwater retention, and monument signage. The Casselberry Police 
Station’s two-story building was designed to respond to the surrounding residential 
neighbors while also serving as a civic building with public access. 

•	 CLIENT 
City of Casselberry

•	 COMPLETION  
2023

•	 PROJECT COST  
$10.4M

•	 PROJECT SIZE 
25,900 SF

•	 SERVICES PROVIDED  
Prime firm providing 
Planning, Architecture, 
Interiors, Civil Engineering, 
Landscape Architecture, 
Permitting, and Construction 
Administration Services.

•	 RELEVANCIES 

 Hardened Building Areas 
 Public Safety Facility	          	

     Secure Building 
 Command Center 
 New construction 
 Government Client
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Alexandria Police Headquarters and EOC
ALEXANDRIA, VA

Dewberry, in association with HDR Architecture, designed the new 110,000 SF state-
of-the-art headquarters. The site selected by the City for the new Police Headquarters 
offered a unique opportunity to create an outstanding, modern civic landmark that 
contributes to the revitalization of an underutilized section of Alexandria.

The building was designed to allow for future expansion and was organized to 
promote functionality and security, the first floor houses the majority of the areas 
requiring direct public access. The entrance plaza and expansive vertical atrium that 
extends through the entire height of the building is used to display both memorials 
and historical information about the Department. The ground floor includes Field 
Operations and staff support, the second floor, houses Investigation, and other upper 
levels include the Chief of Police suite, Fiscal and Fleet Services, Intelligence and 
Internal Security, and Internal Investigation. Communications, including the 911 Call 
Center, is located on the third floor to take advantage of the higher elevation to verify 
uninterrupted operability. 

•	 CLIENT 
City of Alexandria

•	 COMPLETION  
2011

•	 PROJECT COST  
$60M

•	 PROJECT SIZE 
110,000 SF

•	 SERVICES PROVIDED  
Prime firm providing 
Programming, Architecture, 
Interiors, Permitting, LEED/
Sustainability

•	 RELEVANCIES 

 Hardened Building Areas 
 Public Safety Facility	          	

     Secure Building 
 EOC & 911 Dispatch 
 New construction 
 Government Client

•	 AWARDS 
2014, Justice Facilities 
Review Selection AIA 
AJA			 
2014, International 
Illumination Design 
Award of Merit	
	2012, Excellence in Design Award - 
Government Category		
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Hurricane Safe Room
GULF COUNTY, FL

Dewberry provided architecture and civil engineering for the hurricane safe room for 
Gulf Coast Electrical Cooperative (GCEC). The facility will feature a command center 
for field personnel to be deployed after a catastrophic storm event. It will also 
house an incident command center for GCEC, that will act as a remote emergency 
operation center. Redundancy will be built into HVAC, potable water and electrical 
systems. The facility will be designed with hardened materials to withstand a Category 
4 hurricane. The project is awaiting construction based on FEMA funding. Dewberry will 
aid in the following contractual services to meet GCEC’s project goals:

•	Site selection, evaluation, and recommendation of prospective public property 
options, planning, survey, and analysis process of the selected sites

•	Pre-design services to include identification of purpose, size, function, and location 
of the facilities within the site

•	Develop a design compliant with all applicable laws, regulations, ordinances, 
codes, standards, program requirements

•	Prepare preliminary design plans and cost estimates, estimated at up to 30% 
completion. Final plans and cost estimates will be completed after approval of the 
project

•	Project bidding and construction administration services

•	 CLIENT 
Gulf Coast Electric 
Cooperative

•	 COMPLETION  
2021 (DESIGN)

•	 PROJECT COST  
$1.9M (EST)

•	 PROJECT SIZE 
4,000 SF

•	 SERVICES PROVIDED  
Prime firm providing 
Planning, Architecture, 
Interiors and Civil Engineering

•	 RELEVANCIES 

 Hardened Building Areas 
 Command Center 
 New construction
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Billie A. Hall Public Safety Complex 
(Police, Fire, Emergency Operations Center and Courts)
SAND SPRINGS, OK

In 2014, Dewberry performed a Facility Needs Assessment for the City of Sand 
Springs, documenting current deficiencies, program needs and projected staff and 
area increases over 15 years for the Police, Fire, and Municipal Court departments. 
The Assessment was organized into two phases: Assessment and Conceptual. Finding 
insufficient space in existing facilities, the City retained Dewberry to design a new 
facility that would accommodate the City’s existing and future needs and house 
all departments to utilize the benefits the study found of sharing spaces for public 
amenities and program spaces.

The new Billie A. Hall Public Safety Center, located as a focal point of a larger mixed 
use development in Sand Springs, Oklahoma, honors the service of both current 
and historical police, fire and military members.  The radial design features a hub for 
public activities including courts and historical displays allows controlled connectivity 
to the separate police, fire and jail. The design allows the three departments to share 
amenities such as public lobbies and entrances, staff program spaces for training, 
conference areas, parking, and restrooms.

•	 CLIENT 
City of Sand Springs

•	 COMPLETION  
2019

•	 PROJECT COST 	 	
$11M

•	 PROJECT SIZE  
39,100 SF

•	 SERVICES PROVIDED 
Architecture, FF&E, Structural, 
Mechanical, Electrical, 
Plumbing. Fire Protection, 
Landscape, and Technology/
Security services

•	 RELEVANCIES

 Hardened Building 
 Public Safety Facility 

     Secure Building 
 New construction 
 Government Client		
 911 Dispatch

•	 AWARDS 
2021, Shared 
Facilities Silver 
Award, Firehouse 
Magazine
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ADDITIONAL DEWBERRY PROJECT EXPERIENCE

Lawton Public Safety 
Facility
LAWTON, OK

New public safety 
complex with Police & Fire

Town of Vienna 
Police Station
VIENNA, VA

Schematic and design 
development for a new 
municipal facility

Three Police 
Division Stations
LUBBOCK, TX

Three division stations 
in different parts of 
Lubbock, TX

OKDPS Highway Patrol 
Training Facility
OKLAHOMA CITY, OK

Needs assessment for 
training facility

Decatur Fire Station 5
DECATUR, IL

New station includes 
apparatus bay, dayroom, 
bunks, kitchen, and fitness 
space

Countryside City 
Hall and Police
COUNTRYSIDE,IL

New local government 
building and police 
station

Cleveland Police 
Headquarters
CLEVELAND, OH

Campus-style police 
headquarters (Design 
only)

Fowler Police 
Headquarters
FOWLER, CA

Conversion of senior 
center into police facility 
with senior center

Tolleson Police & 
Municipal Court
TOLLESON, AZ

Design of new 22,400 
SF police and municipal 
court facility

Jack Evans Police 
Headquarters
DALLAS, TX

Dallas Police 
headquarters. First 
LEED project in Dallas

Montgomery County 
Travilah Fire Station 
No. 32
ROCKVILLE, MD

New Fire Station with 
apparatus bay, living 
and sleeping quarters

Hanover Park Police 
Headquarters
HANOVER PARK, IL

Design and Study for 
Police HQ and Village 
Hall

award winning project
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Casselberry Police Dept.
Larry Krantz, Chief of Police 
4195 South US Highway 17-92 
Casselberry, FL 32707 
407.262.7616 Ext: 1064 
lkrantz@casselberry.org

Hillsborough County
Bill Hand, Project Manager  
601 E. Kennedy Blvd 
Tampa, FL 33602 
813.307.1034 
handw@hillsboroughcounty.org

Volusia County
Charles Conway, Construction Manager 
49 Keyton Drive 
Daytona Beach, FL 32124 
386.804.7403 
cconway@volusia.org

“Looking really good!  We so appreciate 
you and your teams’ efforts with our 
building, and excited to be planning the 
actual move!”

LARRY KRANTZ, CHIEF OF POLICE | 
CASSELBERRY PD

“Dewberry was able to meet both time 
and budget constraints, using creative 
design techniques to simplify the criteria 
package while simultaneously increasing 
the overall level of design.”

BILL HAND | HILLSBOROUGH COUNTY

“I would like to personally thank AM 
Weigel and Dewberry Architects for 
their exceptional work and dedication 
throughout this project. It has been an 
honor to collaborate with such a talented 
team. I am deeply grateful to everyone 
on our team who selflessly ensured 
consistent access and security for the 
project, contributing to its success. I 
look forward to collaborating with you 
all again in the future and wish you the 
very best as we move forward with our 
respective endeavors.”

CHARLES CONWAY | VOLUSIA COUNTY

CLIENT REFERENCES
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1. QUALIFICATION CERTIFICATION
ATTACHMENT A

N/A

Dewberry Architects Inc.
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2. CLAIMS, LIENS, LITIGATION HISTORY
ATTACHMENT B

24 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 
 

AATTTTAACCHHMMEENNTT  ““BB””  ––  CCLLAAIIMMSS,,  LLIIEENNSS,,  LLIITTIIGGAATTIIOONN  HHIISSTTOORRYY  
Respondents must complete all questions below and provide information requested as applicable. Failure to 
appropriately complete the questions below, or provide requested information may be grounds for disqualification. Any 
material misrepresentation of information may also be grounds for disqualification. 

1. Within the past 7 years, has your organization filed suit or a formal claim against a project owner (as a prime or 
subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from 
a project dispute?  
☐ Yes ☐ No 

If yes, please attach additional sheet(s) to include: 
• Description of every action Captions of the Litigation or Arbitration 
• Amount at issue 
• Name(s) of the attorneys representing all parties: 
• Amount actually recovered, if any 
• Name(s) of the project owner(s)/manger(s) to include address and phone number 

2. List all pending litigation and or arbitration.  

3. List and explain all litigation and arbitration within the past seven (7) years – pending, resolved, dismissed, etc. 

4. Please list all liens (including Federal, State, and Local) which have been filed against your Company within the 
past seven (7) years. List in detail the type of Lien, date, amount and current status of each Lien. If none, so 
state.  
___________________________________________________________________________________________
___________________________________________________________________________________________
___________________________________________________________________________________________
___________________________________________________________________________________________
___________________________________________________________________________________________ 
 

5. Have you ever abandoned a job, been terminated or had a performance/surety bond called to complete a job?  
☐ Yes ☐ No – If yes, on separate sheet(s), provide an explanation of those instances.  

6. For all claims filed against your company within the past five (5) years, have all been resolved satisfactorily with 
final judgment in favor of your company within 90 days of the date the judgment became final? 
☐ Yes ☐ No – If no, on separate sheet(s), explain why.  
 

7. On separate sheet(s), list the status of all pending claims currently filed against your company. If none, so state. 

8. Has a project owner ever withheld retainage, issued liquidated damages or made a claim against any 
Performance and Payment Bonds?  
☐ Yes ☐ No – If yes, on separate sheet(s) explain in detail  

 
 

 

 

 

 

None
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Levy County Attachment B – Claims, Liens, Litigation History

Question 1: Within the past 7 years, has your organization filed suit or a formal 
claim against a project owner or been sued by or had a formal claim field by an 
owner, subcontractor or supplier resulting from a project dispute?

DESCRIPTION CASE CAPTION AMOUNT 
AT ISSUE

NAME(S) OF ATTORNEYS 
REPRESENTING ALL PARTIES

AMOUNT 
ACTUALLY 

RECOVERED

Alleged Breach of Contract The County of Livingston and 
Livingston County Board v 
PSA Dewberry Inc dba PSA-
Dewberry BCA nka Dewberry 
Architects Inc

$100,000 Heyl, Royster, Voelker & Allen PC 
– Livingston Lee/Shoemaker PLLC – 
Dewberry

Matter Pending

Alleged Breach of Contract Smithco Construction Inc 
v Crossland Construction 
Company Inc; Union Public 
Schools; Dewberry Architects 
Inc; Joey Reyes; Dr. Chris 
McNeil; Heather McAdams; 
Stacey Roemerman; Ken 
Kinnear; Harco National 
Insurance Company

$10,000 Latham, Steele, Lehman, Keele, 
Ratcliff, Freije & Carter PC – Smithco, 
Harco
Hayes Magrini & Gatewood – 
Crossland
Hall, Estill, Hardwick, Gable, Golden 
& Nelson, PC – Dewberry
Rosenstein, First, Ringold – School 
District

$0.00
Matter 
Dismissed

Question 2 List all pending litigation and or arbitration.
The County of Livingston and Livingston County Board v PSA Dewberry Inc dba PSA-Dewberry BCA nka Dewberry 
Architects Inc.

Question 3 List and explain all litigation and arbitration within the past seven (7) 
years – pending, resolved, dismissed, etc.

DESCRIPTION CASE CAPTION STATUS

Alleged Breach of Contract The County of Livingston and Livingston County Board v PSA Dewberry Inc 
dba PSA-Dewberry BCA nka Dewberry Architects Inc

Matter Pending

Alleged Breach of Contract Smithco Construction Inc v Crossland Construction Company Inc; Union 
Public Schools; Dewberry Architects Inc; Joey Reyes; Dr. Chris McNeil; 
Heather McAdams; Stacey Roemerman; Ken Kinnear; Harco National 
Insurance Company

Matter Dismissed
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Levy County Attachment B – Claims, Liens, Litigation History
Question 7 On a separate Sheet, list the status of all pending claims currently 
filed against your company.
The County of Livingston and Livingston County Board v PSA Dewberry Inc dba PSA-Dewberry BCA nka Dewberry 
Architects Inc.
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3. INSURANCE COVERAGES
CERTIFICATE OF INSURABILITY – AS NOTED IN PART III SECTION 13.

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2016 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

A

1,000,000

P-630-7792B312-COF-24

CLE-006495625-15

1,000,000

5,000,000

X

N/A

5,000,000

RETRO. DATE: FULL PRIOR ACTS

of Marsh USA LLC

N

X

COMP / COLL DED:

CONTRACTUAL INS. COV.

07/01/2024

1

07/01/2025

07/01/2024

37540

07/01/2025

Ashley.Oliver@marsh.com

810-1N788974-24-43-G

PROFESSIONAL LIABILITY

A

5,000,000

5,000,000

25682
N/A

1,000,000

X

D

1,000

06/26/2024

07/01/2024

5,000,000

EVIDENCE OF INSURANCE 

(INSURED CONTRACTS)

X

               FAIRFAX, VA  22031

               DEWBERRY ARCHITECTS INC.

Beazley Insurance Company, Inc.

X

A

The Travelers Indemnity Company of Connecticut

CN102736896-7/1-1.1CA-24-25

PER CLAIM/AGGREGATE

10,000

07/01/2025

2,000,000

CUP-4J583077-24-43

5,000,000

25674

1,000,000

1,000,000

07/01/2025

UB-6P972264-24-43-G

               1050 CONNECTICUT AVENUE, SUITE 700
               MARSH USA, LLC.

X

               WASHINGTON, DC  20036-5386

X

               8401 ARLINGTON BLVD #1
               DEWBERRY ARCHITECTS INC.

               FAIRFAX, VA  22031

X

V11B5E241501

07/01/2024

               8401 ARLINGTON BLVD #1

07/01/2024

C

Ashley Oliver

07/01/2025

410 347 3631

Travelers Property Casualty Co. Of America

C ompany    ,  R elated       E xperience         ,  and    S taff    / T eam    Q ualifications           

DESIGN OF THE LEVY COUNTY PUBLIC SAFETY COMPLEX
RFQ_2025_002



Your Customized Design Team
Dewberry strategically assembled a team of consultants 
that have extensive experience providing services for this 
project type and experience teaming with Dewberry. We 
partner with team members that are like-minded and 
passionate about doing great work, and have an ability to 
listen to the client. In order to best respond to the needs 
of Levy County and provide quality, thorough services and 
deliverables, Dewberry has assembled an expert team of 
professionals with extensive experience developing space 
needs for law enforcement training facilities. 

Jim Beight, AIA, LEED AP, NCARB  
As Principal-in-Charge, will provide 

senior level leadership, consultation, 
and oversight of the entire body 
of work delivered to Levy County 
and will provide the county with the 

support required to meet any project 
needs. 

Zulay Marti, AIA, NCARB  
As Project Manager, will serve as your 

single point of contact for all matters 
relating to this project, and will 
maintain overall responsibility for 
performance on the project and 
all contractual matters. She will be 

responsible for the oversight of all 
project documentation and the day-

to-day communication with the project 
teams. 

Rod Williams, AIA, CPD, LEED AP BD+C 
Subject Matter Expert - As part of 
Dewberry’s Public Safety team, Rod is 
a thought leader on the planning and 
design of public safety facilities with 

experience on Emergency Operation 
Centers. Rod has over 20 years of 

public safety design and planning 
experience in law enforcement; training 
facilities; emergency operations and 
communications facilities; fire stations; 
indoor firing ranges; heliports; and, fleet 
maintenance and public works facilities. 
Rod’s insightful designs routinely help 
clients achieve their project vision while 
honoring tight schedules and strict 
budgets. 

Specialized Experience
Dewberry’s experience in integrating the individual 
components of a public safety agency into a single facility 
or complex has been successfully delivered for cities and 
agencies across the nation. 

Planning Studies
Our planning experience includes, but is not limited to, 
the preparation of needs assessments and feasibility 
studies, the development of space guidelines, 
programming and design of public facilities, site 
evaluation and planning, conceptual design, and project 
management services. 

In-house Security and Technology 
Designers
Dewberry’s security / technology / communications 
specialists will be integral in addressing solutions 
necessary for day-to-day 24/7 activities for this project 
type.  These individuals have worked on each of the 
public safety and municipal projects Dewberry has been 
retained for and their experience has led to cost effective, 
highly efficient designs that are planned for from day one.
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Subconsultants
Although Dewberry can perform the majority of the required scope of services in-house, we have included a select 
group of trusted subconsultants to perform some of the additional services. Our firm places great importance on the 
selection of subconsultants who provide quality services. We understand that the performance of our subcontractors 
is Dewberry’s responsibility. The quality of our relationships with them and fully integrating them into interdisciplinary 
coordination, will impact the quality of the entire project. We propose the following subconsultants for this project:

CC&A – Cost Estimating (5+ years working with Dewberry)
CC&A and Dewberry have a long working history which includes 
Conceptual Design through Construction Document Cost Estimates for 
numerous types of government facilities. Our experience with similar 
projects includes numerous public works facilities, police stations and 
fire stations. 

Ingenuity – MEP/FP (3+ years working with Dewberry)
Ingenuity Engineers, founded in 2005, is a full-service MEP/FP firm 
with experience and proven performance on a broad range of projects 
around the world. Ingenuity has a proactive team of experienced 
engineers and designers committed to partnering with Levy County, 
so we produce a quality product tailored to the scope, schedule and 
budget. Ingenuity is currently working with Dewberry on the 
Volusia County Vertical AE Services Contract. 

BBM – Structural (10+ years working with Dewberry)
BBM Structural Engineers, Inc. was incorporated in 1984 and has been 
in business for over 40 years. BBM has completed 11 public safety 
complexes and 15 Emergency Operations Complexes over the past 30 
years. Many of these facilities have full service fire stations with police 
components. BBM has also worked on over 15 police station facilities. 
BBM and Dewberry  have worked on the following projects 
together: Volusia County Jail New Inmate Dormitories, Volusia 
County Parking Deck, Volusia County Courthouse Cooling Tower 
and Roof Replacement, Manatee County Jail Medical Wing Study, 
Florida Dept. of Corrections Region II & III AE Services Contract, St. 
Lucie County Correctional Facility Medical Wing Study, 
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Organizational Chart
The success of this project hinges on the strength and commitment of the team assigned to do the work. We have a 
team of architectural, engineering and specialty consultants, with expertise in a wide variety of project types.  
Our team has the ability to commence work on an immediate basis and we are committed to being readily 
accessible to Levy County throughout the design process. 

   LEVY COUNTY

MANAGEMENT TEAM

CORE PROJECT TEAM 

SECURITY/TECHNOLOGY 
Craig Clary, DBIA

RESILIENCE 
Hannah Hart

CIVIL ENGINEER & SITE  
Christopher Allen, PE 

SURVEY  
Johnathan Gibson, PSM

LANDSCAPE ARCHITECT  
Mike Urchuk, RLA

QUALITY CONTROL 
Jon Tallman, AIA, NCARB,GGP, GPCP

ENVIRONMENTAL SCIENTIST 
Nicole Gough, PWS

MEP/FP ENGINEERING  
INGENUITY
Brian Hessinger, PE, LEED AP  
(Mechanical, Plumbing and Fire Protection)

Joe Jarrill, PE, LEED AP 
(Electrical)

STRUCTURAL ENGINEERING 
BBM
Bora Erbilen, PE, SE, F.SEI, F.ASCE

COST ESTIMATING 
CC&A
Bob Kaupp, LEED AP 
 
 

SUBJECT MATTER EXPERT 
PLANNING & DESIGN  
Rod Williams, AIA, CPD, LEED AP BD+C

INTERIOR DESIGNER 
April Vacca, RID, LEED AP ID+C, WELL AP

PROJECT ARCHITECT & 
CONSTRUCTION ADMINISTARTION  
David Lee, AIA

SENIOR DESIGNER 
Audrey Cavadas, Associate AIA

PRINCIPAL-IN-CHARGE/ 
Jim Beight, AIA, LEED AP, NCARB

PROJECT MANAGER 
Zulay Marti, AIA, NCARB  
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Jim Beight, AIA, LEED AP, NCARB

PRINCIPAL-IN-CHARGE 

Jim is a Senior Principal and Dewberry’s Director of Justice Architecture. He has been 
licensed in Florida for over 30 years and has led the design effort for multiple award-
winning police and public safety facilities. He has dedicated his career to the field of 
justice and law enforcement design and is a sought-after industry thought-leader. Jim is 
a frequent presenter at major industry conferences and is a published author in justice 
publications. In the role of Principal-in-Charge, Jim has led the design and delivery effort 
of many of Dewberry’s most notable public safety projects both in Florida and nationally. 
For these projects, Jim will provide overall leadership and see that the appropriate 
resources are provided to meet the scopes of work for both the police and fire 
station projects.

•	Hillsborough County Public Safety Operations Center and EOC (HPSOC) Tampa, 
Florida

•	Casselberry Police Station, Casselberry, Florida

•	Venice Public Safety Facility, Venice, Florida

•	Columbia County Detention Center, Lake City, Florida

•	Volusia County Correctional Facility New Inmate Mental Health Dormitories, Daytona 
Beach, Florida

•	Volusia County Courts Consolidation, Volusia County, Florida

•	Volusia County Judicial Space Analysis, Volusia County, Florida

•	Seminole County Five Points Municipal Campus Master Plan, Seminole County, 
Florida

•	Alexandria Police Headquarters and EOC, Alexandria VA

•	Town of Leesburg Police Station Renovation & 911 Dispatch, Leesburg, VA

•	Travilah Fire Station, Montgomery County, MD

•	Fairfax County Fire/Rescue Training Academy, Fairfax, VA

•	Fire Station No. 17 Feasibility Study, Richmond, VA 

•	Loudoun County Public Safety Master Plan, Leesburg, VA

•	City of Denver Police Substations No. 1, 2, & 3, Denver, CO

•	Fair Oaks Police and Fire/Rescue Stations, Renovation and Expansion, Fair Oaks, VA

•	 EDUCATION
MA • Architecture • University 
of Florida 
 
BA • Architecture • University 
of Florida

•	 REGISTRATIONS	
RA • FL #AR0012022; GA, VA, 
MD, NC, PA, MS, WA, AL, NY, RI

•	 YEARS OF EXPERIENCE
Dewberry • 26; Total • 44

•	 ASSOCIATIONS	
American Institute of 
Architects

National Council of 
Architectural Registration 
Boards

American Correction 
Association

•	 LOCATION	
Fairfax, VA

Proposed Team

Casselberry Police Station, Casselberry, FL	 Hillsborough County Public Safety Operations Center/EOC Tampa, FL
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Zulay Marti, AIA, NCARB

PROJECT MANAGER

Zulay is a Senior Associate with the firm, the Office Director for the Orlando office and 
an experienced Architect and Senior Project Manager with extensive knowledge in 
building design, space planning, construction drawings, and construction administration. 
Throughout her architectural career, she has gained extensive experience in the 
coordination of simultaneous projects, direct client interaction, team scheduling, quality 
control, on-time project delivery, and construction administration. She approaches each 
project with a focus on aesthetics, functionality, cost and engineering as a whole.

Zulay will provide overall management of work and tasks performed by the design 
teams and subconsultants in order to meet key schedule milestones and keep 
budgets on track. As the County’s day-to-day contact, she will work with Levy 
County leadership to align project goals as work progresses.

•	Casselberry Public Safety Facility, Casselberry, Florida

•	Gulf Coast Electrical Cooperative Hurricane Safe Room, Gulf County, Florida

•	Volusia County Correctional Facility New Inmate Mental Health Dormitories, Daytona 
Beach, Florida

•	Volusia County West Wing Dormitories, Daytona Beach, Florida

•	Vienna Police Station and Flex EOC, Vienna, VA 

•	Lake in the Hills Public Safety Facility, Lake in the Hills, IL

•	Chatham County New Courthouse, Chatham, GA

•	Bucks County Courthouse Renovation, Bucks County, PA

•	Courthouse Space Plan Study, Frederick County, Frederick, MD

•	Crisis Stabilization Center - Phase 1 & 2, Frederick County, Frederick, MD

•	Animal Control Center, Frederick County, Frederick, MD

•	Adult Detention Center & Courthouse Elevator Replacements, Frederick County, 
Frederick, MD

•	Mission Operations and Records Center (MORC) Construction Phase Services, U.S. 
Army Corps of Engineers, Baltimore District, MD

•	 EDUCATION
BArch • Architecture
MA • Special Education, 
Assessment and Curriculum

•	 REGISTRATIONS	
RA • FL # AR94996; GA, VA, 
MD

•	 YEARS OF EXPERIENCE
Dewberry • 5; Total • 22

•	 ASSOCIATIONS	
American Institute of 
Architects

National Council of 
Architectural Registration 
Boards

•	 LOCATION	
Orlando, FL

Casselberry Police Station, Casselberry, FL	 Town of Vienna New Police Headquarters, Vienna, VA
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Rod Williams, AIA, CPD, LEED AP BD+C

SUBJECT MATTER EXPERT, PLANNING & DESIGN   
PUBLIC SAFETY FACILITY

Rod brings more than 20 years of experience to municipal clients. From courts and law 
enforcement facilities to fire stations and police heliports, Rod has led the successful 
planning and design efforts for facilities throughout the country. As a CPTED designated 
professional, he lends his expertise in the security of civic and municipal facilities to 
design cost-effective, highly-efficient buildings. Rod will provide leadership and 
expertise for the design team for the Levy County Public Safety Complex EOC. 

•	Vienna Police Station and Flex EOC, Vienna, VA 

•	Town of Leesburg Police Station Renovation & 911 Dispatch, Leesburg, VA

•	Richmond Public Safety Operations Center Space Needs Assessment, Richmond, 
VA

•	Alexandria Police Headquarters and EOC, Alexandria, VA

•	Mason District Police Station Renovation, Fairfax, VA

•	Western Loudoun Sheriff’s Station, Round Hill, VA

•	City of Frederick Police Headquarters Site Evaluation, Frederick, MD

•	Municipal Space Study and Planning, Woodstock, VA

•	Montgomery County 3rd District Police Station, Silver Spring, MD

•	Cleveland Police Headquarters (Design Only), Cleveland, OH

•	Mecklenburg County Sheriff’s Office Programming and Planning Study, Charlotte, N

•	David M. Rohrer Police Aviation Center, Fairfax, VA

•	Chesterfield County Fire Station No. 1, Chester, VA

•	Hanover Park Fire Station No. 16, Hanover Park, IL

•	Fire Station No. 17 Feasibility Study, Richmond, VA 

•	Fairfax County Fire/Rescue Training Academy Expansion Master Plan and 
Renovation, Fairfax County, VA

•	Travilah Fire Station 32, Montgomery County, MD

•	Loudoun County Courts Complex Expansion, Phase III, Leesburg, VA

•	 EDUCATION
MSArch • Architecture • 
University of Cincinnati

BArch • Architecture • 
University of Kentucky

•	 REGISTRATIONS
Registered Architect • VA, MD, 
KY, OH

Crime Prevention Through 
Environmental Design (CPTED) 
Designated Professional 

•	 YEARS OF EXPERIENCE
Dewberry • 15

Prior • 6

•	 AFFILIATIONS
American Institute of 
Architects (AIA)

National Association of 
Architectural Review Boards

•	 SPEAKING ENGAGEMENTS
IACP Planning and Design 
Course

AIA AAJ Annual Conference; 
Jersey City, NJ; Speaker: “Thin 
Blue Line: Mental Health & 
Mental Illness”

•	 LOCATION	
Fairfax, VA

Alexandria Police Headquarters and EOC, Alexandria, VA	 Town of Vienna New Police Headquarters, Vienna, VA
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David Lee, AIA

PROJECT ARCHITECT & CA 

For more than 25 years, David has been involved in complex architectural projects 
spanning multiple industries and markets, both domestic and international. Many of 
those projects include complex renovation’s where David has helped to develop phasing  
plans for efficient operation, safety, and on-time completion during occupancy. He is 
actively engaged in the utilization of newer project delivery methods and the use of 
technology involving building information modeling (BIM) and visualization. David will 
bring his knowledge of the complete project process to help keep the team on 
task, schedule and budget.

•	Casselberry Public Safety Facility, Casselberry, Florida 

•	Gulf Coast Electrical Cooperative Hurricane Safe Room, Gulf County, Florida 

•	Manatee County Jail Medical Wing Design Criteria Package, Palmetto, Florida  

•	Volusia County A/E Vertical Construction Term Contract, Volusia County, Florida  

•	Volusia County Correctional Facility New Inmate Mental Health Dormitories, Daytona 
Beach, Florida  

•	Volusia County West Wing Dormitories, Daytona Beach, Florida  

•	Police Locker Room Upgrades, Hayward Police, CA

•	Lake in the Hills Police Station, Lake in the Hills, IL

•	Lake County Sheriff Administration Facility, Lake County, CA

•	Crisis Stabilization Center - Phase 1 & 2, Frederick County, Frederick, MD

•	Courthouse Space Plan Study, Frederick County, Frederick, MD

•	 EDUCATION
BArch • Architecture • 
University of Miami

•	 YEARS OF EXPERIENCE
Dewberry • 2
Total • 25

•	 REGISTRATIONS	
RA • FL #AR100458

•	 LOCATION	
Orlando, FL

Lake in the Hills Police Station, Lake in the Hills, IL	
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April Vacca, RID, LEED AP ID+C, WELL AP

INTERIOR DESIGNER

April is a registered interior designer whose career has encompassed a broad range 
of projects types from in-depth and full service to basic tenant build-outs, including 
workplace strategy, visioning, programming, preliminary and schematic design, and 
furniture selection. April will lead all furniture, fixtures, and equipment, finish 
selection, millwork design, interior architectural detailing and shop drawing 
review for the project.

•	Hillsborough County Public Safety Operations Center and EOC (HPSOC) Tampa, 
Florida

•	Volusia County A/E Vertical Construction Term Contract, Volusia County, Florida

•	Volusia County Correctional Facility Security and Detention Upgrade, Daytona, 
Beach, Florida

•	Mason District Police Station, Fairfax, VA

•	David M. Rohrer Aviation Center - Fairfax County Police, Fairfax, VA

•	Vienna Police Station and Flex EOC, Vienna, VA 

•	Town of Leesburg Police Station Renovation & 911 Dispatch, Leesburg, VA

•	 EDUCATION
BS • Florida International 
University•  Interior 
Design

•	 REGISTRATIONS	
RID • FL #ID5458, MD
LEED Accredited 
Professional ID+C
WELL Accredited 
Professional

•	 YEARS OF EXPERIENCE
Dewberry • 10
Total • 20

•	 LOCATION	
Fairfax, VA

•	 EDUCATION
MA • University of Florida •  
Architecture

•	 YEARS OF EXPERIENCE
Total • 22 
Dewberry • 3

•	 ASSOCIATIONS/TRAINING
CREW (Commercial Real 
Estate for Women)

AIA Florida Jacob 
Leadership Institute 
Certification

•	 LOCATION	
Orlando, FL

Audrey Cavadas, ASSOCIATE AIA

SENIOR DESIGNER

Audrey has experience coordinating teams on large-scale mixed-use projects in Florida 
and is detailed-oriented and schedule driven. Audrey has over 20 years of design and 
planning experience in public facilities and providing construction administration 
for multiple projects. She has developed design space solutions, developed material 
details, and provided communication and coordination with clients, engineers, interior 
designers, and general contractors. Audrey is located in our Orlando office. 

•	Casselberry Public Safety Facility, Casselberry, Florida

•	Columbia County Detention Center, Lake City, Florida

•	Branch Jail New Inmate Mental Health Dormitories, Volusia County, Florida

•	West Wing Isolation Dorm Building, Volusia County, Florida

•	Orlando Police Department Equestrian Facility, City of Orlando, Florida* 

•	Gulf Coast Electrical Cooperative Hurricane Safe Room, Gulf County, Florida 

•	Cleveland Police Headquarters (design only), Cleveland, OH

*With a previous firm
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Hannah Hart
RESILIENCE

Hannah has over 20 years of experience in environmental program and project 
management. For 10 years of her career, she managed environmental programs 
for FDOT District Five, Florida’s Turnpike Enterprise, and the St. Johns River Water 
Management District. Hannah brings a strong background in policy development, and 
a technical background in federal regulations, including NEPA compliance. She has led 
technical and administrative efforts for landmark projects with resilient design in Florida, 
including Wekiva Parkway, Suncoast Parkway II, First Coast Expressway, and State Road 
A1A in Volusia and Flagler counties. Currently, she serves as a Project Manager for 
multiple resilience planning and implementation projects in Florida and throughout 
the EUS East Coast. Hannah works out of the Orlando office and will be a great 
resource on resilency for the new design of the new EOC and 911 Dispatch Center 
Renovation. 

•	Volusia County Continuing Engineering Services Term Contract, Volusia County, 
Florida

•	Countywide Flooding Assessment, Washington County, Florida

•	St. Johns County Parks and Recreation Department, Public Waterway Access Master 
Plan, St. Johns County, Florida

•	City of Virginia Beach, Sea-Level Wise Adaptation Plan Elizabeth River Shoreline 
Restoration Project, Virginia Beach, VA

•	 EDUCATION
BS • Wilkes University 
• Wildlife Ecology and 
Conservation

•	 YEARS OF EXPERIENCE
Dewberry • 5
Total • 21

•	 LOCATION	
Orlando, FL

Craig Clary, DBIA

SECURITY/IT DESIGNER

Craig has experience in new construction and renovation projects with EOC’s, 
correctional/justice facilities, public safety, libraries and recreation centers. Craig 
can assist with: Physical Security Surveys, Security System Integration, Card 
Access Control, IP-Based Video Surveillance Video Data Recording, Security 
Intercommunications, Perimeter Intrusion Detection, Personnel Duress 
Monitoring and Electro-mechanical Hardware Integration. 

•	Columbia County Detention Center, Lake City, Florida

•	Volusia County Correctional Facility New Inmate Mental Health Dormitories, Daytona 
Beach, Florida

•	Volusia County Branch Jail (VCBJ) and the Volusia County Correctional Facility - 
Security and Detention Upgrade, Daytona Beach, Florida

•	St. Lucie County Road Rock Jail - Security Systems Upgrade, St. Lucie County, Florida

•	Stanislaus County EOC Physical & Electronic Security Upgrades Study, Modesto, CA

•	Lawton Public Safety Facility, Lawton, OK

•	Fairfax County - West Ox Police Heliport, Fairfax, VA

•	Vienna Police Station and Flex EOC, Vienna, VA

•	 YEARS OF EXPERIENCE
Dewberry • 10
Total • 26

•	 REGISTRATIONS	
Designated Design-Build 
Professional

•	 LOCATION	
Elmhurst, IL
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Christopher Allen, PE

SITE/CIVIL ENGINEER

Christopher has worked in a broad range of site/civil work including public safety, 
industrial, residential, and commercial applications. He’s experienced in all phases 
of project design including due diligence research for site selection, all the way to 
construction closeout.  Christopher is based out of our Orlando office and will be 
responsible for all site/civil design efforts for the project.

•	Osceola County Fire/Rescue Training Center, Osceola County, Florida

•	Casselberry Public Safety Facility, Casselberry, Florida

•	Columbia County Detention Center, Lake City, Florida

•	CFX-001145 General Engineering Consultant: Central Florida Expressway Authority, 
Multiple Counties, Florida

•	Ridgewood Phase I, Lake County, Florida

•	Split Oak Reserve, Orlando, Florida

•	Ponce Property, Orlando, Florida

•	Henning Property, Orlando, Florida

•	 EDUCATION
BCSE • University of Central 
Florida • Civil Engineering

•	 YEARS OF EXPERIENCE
Dewberry • 9
Total • 14

•	 REGISTRATIONS	
PE • FL # 77719

•	 LOCATION	
Orlando, FL

Jonathan Gibson, PSM

SURVEYOR

Jonathan has extensive experience in all aspects of land surveying, including commercial 
and residential development projects as well as specific purpose and construction layout 
services. He has specialized experience in riparian rights determination, section and 
boundary retracement, acquisition boundary surveys, lidar control, topographic surveys, 
right-of-way surveys, and wetland surveys in numerous coastal regions. Jonathan has 
provided certified ALTA/ACSM surveys which include review of title work and land use 
and zoning documents.

•	Tyndall Airforce Base, Panama City, Florida

•	Dept. of Homeland Security, St. Augustine, Florida

•	Titus Park Phase 2 Subdivision, Panama City, Florida

•	3500 Acre Development, Gulf County, Florida

•	Bay Co. Steelfield Landfill, Bay County, Florida

•	 EDUCATION
BS • Design in Landscape 
Architecture • Arizona State 
University

•	 REGISTRATIONS
PSM: FL (No.LS6851)

•	 YEARS OF EXPERIENCE
Dewberry • 5

Prior • 13

•	 LOCATION	
Panama City, FL
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Mike Urchuk, RLA

LANDSCAPE ARCHITECT

Michael has over 30 years of experience including a varied background in landscape 
architecture and planning. Michael will lead the landscape planning and design for 
the new fire station. 

•	Venice Public Safety Facility, Venice, Florida

•	Casselberry Public Safety Facility, Casselberry, Florida

•	Columbia County Detention Center, Lake City, Florida

•	Osceola County Fire/Rescue Training Center, Osceola County, Florida

•	Valencia State College School for Public Safety, Orlando, Florida

•	Central Florida Expressway Authority General Engineering Services Contract, 
Florida

•	 EDUCATION
BS • Arizona State University 
• Design in Landscape 
Architecture

•	 REGISTRATIONS	
RLA • FL #LA6666675, VA

•	 YEARS OF EXPERIENCE
Dewberry • 7
Total • 33

•	 LOCATION	
Orlando, FL

Nicole Gough, PWS

ENVIRONMENTAL SCIENTIST

Nicole’s training and experience includes biology, botany, conservation biology, ecology, 
emergency management and land management practices and she is knowledgeable of 
the criteria established by federal, state, and local environmental regulatory agencies. 
Nicole will be beneficial to our team as there are wetlands on the project site.

•	Osceola County Fire/Rescue Training Center, Osceola County, Florida

•	Volusia County Correctional Facility New Inmate Mental Health Dormitories, Daytona 
Beach, Florida

•	Volusia County A/E Vertical Construction Term Contract, Volusia County, Florida

•	Columbia County Detention Center, Lake City, Florida

•	Osceola County, NeoCity, Osceola County, Florida

•	Stetson Aquatic Center, DeLand, Florida

•	Seminole County Five Points Master Plan, Seminole County, Florida

•	 Jacksonville Shipyards Redevelopment, Jacksonville, Florida

•	Oakview: Landsea Homes, Apopka, Florida

•	 EDUCATION
BS • Slippery Rock University 
of Pennsylvania • Recreation 
and Resource Management

•	 REGISTRATIONS	
Professional Wetland 
Scientist: FL (No. 325161)

•	 YEARS OF EXPERIENCE
Dewberry • 8
Total • 26

•	 LOCATION	
Orlando, FL
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Jonathan Tallman, AIA, NCARB, GGP, GPCP

QUALITY CONTROL

Jonathan is one of Dewberry’s Public Safety Market Segment Leaders. With 17 years of 
experience in vertical construction projects and managing public safety projects, he is  
knowledgeable in space needs analysis, conceptual design, construction documents, 
design development, and construction administration phase work for public safety 
projects, including police departments, fire stations, and civic facilities. Jonathan is 
a thought leader in fire station design and presents regularly at the national Station 
Design Conference, has won multiple Station Design Awards for our fire Station 
designs, and frequently authors articles for Firehouse Magazine on fire station best 
practices and industry trends. 

•	Hillsborough County Public Safety Operations Center and EOC (HPSOC) Tampa, 
Florida

•	Casselberry Public Safety Facility, Casselberry, Florida

•	Vienna Police Station and Flex EOC, Vienna, VA 

•	Glen Ellyn Police Headquarters and Flex EOC, Glen Ellyn, IL

•	  Aurora Fire Station No.8 and Customer Service Call Center, Aurora, IL

•	Countryside City Hall and Police Department, Countryside, IL (Net Zero Design, 
LEED Gold)

•	Decatur Fire Station No. 3, 5 and 7, Decatur, IL

•	Romeoville Fire Station No. 1 & 3, Romeoville, IL

•	 EDUCATION
BArch • University of Kansas • 
Architecture

•	 REGISTRATIONS
RA • FL #AR101034; IL IN, OH

•	 YEARS OF EXPERIENCE
Dewberry • 17

Total • 21

•	 LOCATION	
Elmhurst, IL

Brian Hessinger, PE, LEED AP

MECHANICAL, PLUMBING AND FIRE PROTECTION

Brian has provided engineering services for many different types of government 
projects. He is highly skilled in project management and has extensive experience 
providing HVAC design for these types of projects. Brian will assist in coordinating 
with the governing bodies in regards to preferred methods, procedures, codes and 
ordinances, and will oversee the mechanical, plumbing and fire protection disciplines.

•	Seminole County Jail - Seminole County, Florida

•	Sumter County Sheriff’s Office Training Room, Sumter County, Florida

•	Sumter County Jail - Bushnell, Florida

•	Sumter County Jail - Sumter County, Florida

•	Sumter County Courthouse Renovation - Sumter, Florida

•	City of Palm Bay City Hall - Palm Bay, Florida

•	Sumter County Corrections Facility - Sumter County, Florida

•	Marion County Rolling Greens Fire Station - Marion County, Florida

•	Moore Justice Center - Judicial Center - Viera, Florida

•	 EDUCATION
BS • University of Central 
Florida • Mechanical 
Engineering

•	 REGISTRATIONS	
Professional Engineer FL # 
52660

•	 YEARS OF EXPERIENCE
Ingenuity • 19
Total • 30

•	 LOCATION	
Orlando, FL
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Joe Harrill PE, LEED AP

ELECTRICAL ENGINEER

Joe has a comprehensive amount of municipality type projects and leads Ingenuity 
Engineers electrical department. His roles in project management and skill set in 
electrical design has led him to become an asset to the company. Joe’s passion for 
engineering and understanding the procedure makes him a valued team member for 
this, and any project.

•	Palm Bay City Hall - Palm Bay, Florida

•	Sumter County Jail - Sumter County, Florida

•	Sumter County Courthouse Renovation - Sumter, Florida

•	Sumter County Sheriff’s Office - Sumter County, Florida

•	Marion County Rolling Greens Fire Station - Marion County, Florida

•	Marion County Sheriff’s Evidence Building - Marion County, Florida

•	Golden Ocala Fire Station #20 - Ocala, Florida

•	Ocala Police Headquarters - Ocala, Florida

•	 EDUCATION
BS • University of Central 
Florida • Electrical 
Engineering

•	 REGISTRATIONS	
Professional Engineer FL # 
73015

•	 YEARS OF EXPERIENCE
Ingenuity • 11
Total • 17

•	 LOCATION	
Orlando, FL

Bora Erbilen PE, SE, F. SEI, F.ASCE

STRUCTURAL ENGINEER

Bora is President of BBM and has over 34 years of experience as a consulting structural 
engineer. He has a strong background in design and modeling of structural elements 
by computer analysis, allowing many different combinations to be investigated until 
the optimal solution is attained. Bora is well-versed in all types of building systems and 
has worked on buildings with varying degrees of structural design complexity. He is 
well respected in the design community for efficient designs and exceptional project 
management capabilities

•	Hardee County EOC, Wauchula, Florida

•	Highlands County EOC, Sebring, Florida

•	State of FL DMS – Planning & redesign for new State EOC Florida

•	Brevard County EOC, Rockledge, Florida

•	Columbia County EOC, Lake City, Florida

•	Polk County PSC / EOC, Winter Haven, Florida

•	St. Lucie County EOC, Fort Pierce, Florida

•	Citrus County EOC, Lecanto, Florida

•	Sumter County Public Safety Buildings, Florida

•	City of Sanford Public Safety Center, Florida

•	Pt. St. Lucie – PSC Training Facility, Florida

•	City of Winter Park Public Safety Center, Florida

•	Volusia County EOC, Daytona Beach, Florida

•	North Port EOC, Florida

•	 EDUCATION
BS • Florida Institute of 
Technology
MS • Florida Institute of 
Technology • Business 
Administration

•	 REGISTRATIONS	
Professional Engineer FL 
#55996 + 41 additional 
states
NCEES #30264
Model Law Structural 
Engineer 
Fellow of the Structural 
Engineering Institute (F.SEI) 
and the American Society of 
Civil Engineers (F.ASCE)

•	 YEARS OF EXPERIENCE
BBM • 30
Total • 34

•	 LOCATION	
Maitland, FL
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Bob Kaupp LEED AP

COST ESTIMATOR

Bob has over 30 years of diversified construction experience. Projects range from 
Commerical, Institutional, Retail to many types of renovation projects. He has served 
as Vice President, Chief Estimator and Project Manager for a number of Tampa 
Bay’s contractors. Duties included conceptual estimating, hard bid estimates, value 
engineering analysis, project scheduling and on-site project management. As President 
of CC& A he is currently providing cost estimates, construction sequence phasing 
schedules, constructability analysis, drawing review/quality control, value engineering 
analysis and LEED facilitator services to various Owners and Architects.

•	Dundedin EOC, Dunedin, Florida

•	DeSoto County EOC, Arcadia, Florida

•	Hardee County EOC, Wauchula, Florida

•	Monroe County EOC, Marathon, Florida

•	Wilmington County EOC, Florida

•	Green County EOC, Madison, Florida

•	Clay County Emergency Services and 911 Call Center, Green Cove Springs, Florida

•	 EDUCATION
BSCE • Syracuse University • 
Structural Engineering

•	 YEARS OF EXPERIENCE
CC&A • 30+
Total • 30+

•	 LOCATION	
Tampa, FL
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LICENCES AND CERTIFICATIONS CONTINUED

Christopher Allen, PE

Mike Urchuk, RLA

April Vacca, RID, LEED AP ID+C, WELL AP

Nicole Gough, PWS, CNRP

Johnathan Gibson, PSM

        

 

Society of Wetland Scientists
Professional Certification Program, Inc

renews the designation

Professional Wetland Scientist
For

Nicole Gough

In recognition of all the professional requirements approved by the Society of Wetland Scientists Certification
Renewal Program, and verified by the Society's Certification Renewal Review Panel.

Professional Wetland Scientist Number 2585 issued on 7/15/2015 and recertified on 2/1/2020.
Due to recertify again by 7/15/2025.

Matthew Simpson, PWS
President

Pat Frost, PWS
Certification Renewal Chair
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LICENCES AND CERTIFICATIONS CONTINUED

Ingenuity Licenses

BBM
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3 - TECHNICAL APPROACH

Design of Levy County Public Safety Complex
RFQ_2025_002



TECHNICAL APPROACH3

Project Understanding
We commend Levy County for its efforts in securing 
funding from the state of Florida to build a new County 
Public Safety Complex/Emergency Operation Center 
(EOC) and remodel the existing EOC building into a new 
911 Dispatch Center. This achievement is a testament to 
perseverance and commitment. 

Our team recognizes that these two new projects will 
result in facilities that better serve both Levy County and 
the Department of Emergency Management. Both 
projects will solve several ongoing challenges and fulfill 
critical needs for the county, in addition to providing 
updated space for current and future employees within 
the department.

Additionally, these facilities will provide the county with:

•	Sufficient and adequate space for employees and 
equipment not only during routine work hours but 
also during high-wind events.

•	A self-sustained Public Safety Complex that will 
remain operational at full emergency functionality and 
occupancy for at least 72 hours.

•	Meeting the requirements of the Reference Manual 
to Mitigate Potential Terrorist Attacks Against 
Buildings (FEMA 426), and Crime Prevention Through 
Environmental Design (CPTED).

•	Current code requirements and best practice 
standards for Emergency Operation Centers and 911 
Dispatch Centers.

•	A professional workspace that promotes and 
enhances health and wellness

Dewberry understands the project will be delivered in 
two phases: Schematic Design Documents and 90% 
Construction Drawings and Specifications including wind 
load and wind-borne debris impact product performance 
certifications or test reports. Both sets of documents are 
to be submitted to FDEM for their review and comment. 
Our services will include a site survey, site master plan, 
spatial needs assessment, and an opinion of probable 
cost in addition to structural, mechanical, electrical, and 
civil documents. 

We recognize that Levy County has the potential to be 
impacted by hurricane related events and the critical 
aspect of designing resilient facilities in coastal areas. Our 
expert team of public safety facility designers has recently 
performed similar projects in Florida and nationally. 
All documents will be designed based on the ICC/NSSA 
Standard for the Design and Construction of Storm 
Shelters (ICC 500-2014) and the 2020 Florida Building 
Code, 7th Edition. The most stringent aspects of each 
code will be applied to the design of your facilities.

Dewberry’s experience includes numerous completed 
facility designs and includes multiple award-winning 
projects. Public safety work a core area of our expertise. 
We are excited about the opportunity to work with Levy 
County to make your community safer and more resilient. 
The design team we have assembled is available to 
begin work on your project as soon as we commit. The 
professionals assigned will remain involved from the 
beginning to the end as needed to maintain the continuity 
critical to the success of the project. 
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Technical Approach
This Work Plan provides a detailed look at all critical elements and milestones in the 
development of the project. Our approach to the design and management of this 
project begins with the development of a complete understanding of the goals and 
objectives of our project team. This understanding serves as a basis from which all 
subsequent decisions regarding the design and management approach are made. 
While budget, schedule and project scope issues are universally critical to the project’s 
success, the way each is addressed must be “tailored” to the project’s unique needs.

Project Kick-Off
As soon as our team receives the Notice to Proceed, we will hold a kickoff meeting 
with project stakeholders, County leadership, and our team. This meeting will allow 
all project staff to meet and gain familiarity. It will provide a formal venue to discuss 
priorities, major project deadlines, key milestones, and any other project logistics. We 
will also discuss a comprehensive project schedule with certain immediate milestones 
and deadlines established so that the team can start at a deliberate pace that will set 
the tone for the whole project.

Program Validation
We utilize planning surveys to garner critical information in several categories. 
The surveys seek to understand the administrative nature of the departments by 
determining the number of employees, nature of shifts, organizational structure, and 
unfilled positions and spaces that may be desired.

Once the surveys are received, our team will conduct interviews with all staff of the 
Emergency Operations Center including but not limited to 911 communications and 
county personnel. The interviews will focus on questions that arise from the survey 
responses, and further explore the day-to -day operations and workflow of county 
personnel.

Master Planning and Design Charrettes
Upon completion of the surveys, Dewberry will create the first draft of the program 
for review by the Board of County Commissioners and project stakeholders. Our team 
will review the program with the county and make appropriate revisions, and will then 
conduct master planning for the Emergency Operations Center and the 911 Dispatch 
Facility. The master plan will lay out all facilities on the project site.

Project Kick-Off

Design Refinement

90% Construction 
Document

Master Planning and 
Design Charrettes

Final Schematic 
Deliverable

Bidding Phase

Program Validation

Exterior Security Zoning 
Strategies

Quality Assurance/
Quality Control 

Master Planning and 
Design Charrettes

Cost Contol

Construction Admin/ 
Management Phase
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Dewberry will also lead pre-design design charrettes. 
Charrettes will entail an all-inclusive design meeting 
concerning the site and the two determined facilities for 
the optimum security of the site for staff and community 
use. Design considerations for the site need to account 
for public vs. staff spaces, identifying locations for 
site access, parking, and area needed for stormwater 
retention. 

Once feedback is heard and considered with county staff 
and project stakeholders, the design team will revise 
the concept site plan while concurrently working to start 
the initial concept floor plans for the second design 
charrette. During the second design charrette, floor plan 
adjacencies will be developed for both the Emergency 
Operations Center and the 911 Dispatch facility. The 
floor plan adjacencies will then be further developed into 
concept plans.

Design Refinement
For the second design charrette, our team will present the 
initial designs that arose from the first design charrette 
meeting. A discussion of the pros and cons of each design 
will be prepared for review by all stakeholders of the 
project. We will examine potential design improvements 
for each scheme developed and weigh the advantages of 
each.

By the end of the design charrette, we will have a clear 
consensus of the design aesthetic of the architecture, 
landscape design and layout, site circulation of both 
vehicles and pedestrians, site access, facility entrances, 
division of adjacencies, and staff workflow within each 
facility.

Exterior Security Zoning Strategies
Force protection and security measures shall be 
consistent with the Reference Manual to Mitigate 
Potential Terrorist Attacks Against Buildings (FEMA 426), 
Crime Prevention Through Environmental Design (CPTED) 
or other federal or state recognized best-practices 
guidelines as approved by FDEM. Our team will utilize 
target hardening, which often includes such site security 
design features as perimeter fencing for secured staff 
parking lots, structured parking, site lighting, parking 
and drop-off design that supports access and security 
considerations. We will also include protective landscape 
design features, which should always be integrated into 
the overall secure facility design which may include crash 
rated bollards or planters, grade changes with plinths, 
and good standoff setbacks.

Final Schematic Deliverable
Once we have developed a design preferred by all 
stakeholders of the project, the Dewberry team will refine 
the drawings of the plans, elevations and renderings. 
Our team will work closely with our estimators to discuss 
the design of the site and facility in detail. Once the 
estimate is completed, our team will review the estimate 
and provide feedback using other project data from our 
projects as a comparison to the estimate. If the project 
is not within budget, our team will bring suggestions for 
changes to the design to bring the project into budget.

Once the estimate has been reviewed and all design 
changes have been aligned with the budget, all schematic 
drawings will be presented to the county at a final 
schematic design meeting. The final schematic design set 
will also be provided for review by the Florida Division of 
Emergency Management.

RENDERING OF FOWLER POLICE HEADQUARTERS/SENIOR CENTER, CA
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Cost Control
Our Design Team has extensive experience to implement 
the most efficient and cost-effective designs. We achieve 
this through our coordination with the design team and 
continuous professional improvement to find better 
methods and ways of achieving cost effective results 
for the overall project. Due to the economic variables, 
we propose hiring an outside cost estimating firm with 
knowledge of the local market. With the assistance of our 
consulting cost estimator, CC&A, we can evaluate design 
decisions. CC&A will provide estimating services during 
the schematic design phase of the project. 

90% Construction Document Phase
With the City’s approval and acceptance of the schematic 
design documents, the design team will move to 
producing the project’s preliminary construction 
documents. During this phase, the efforts of earlier 
design activities are refined and incorporated into a final 
set of documents that give sufficient detail to bid the 
project for construction. 90% preliminary construction 
documents will also be provided for review by the Florida 
Division of Emergency Management and the County in 
order to make sure the project continues to align with 
all expectations. In addition to the County’s reviews, the 
design team will internally monitor document quality 
with formal QA/QC during development and prior to 
submitting 90% documents to the County and Florida 
Division of Emergency Management. 

The Construction Documents will be signed and sealed by 
our Florida licensed design professionals.

Quality Assurance/			 
Quality Control Policy
Dewberry considers quality assurance and quality 
control to be critical components of our overall design 
methodology and project management approach. To 
prevent undesirable or unacceptable design outcomes, 
Dewberry utilizes a rigorous Quality Management process 
that establishes a baseline for our projects Quality 
Assurance and is provided for every project Dewberry 
produces. This system requires internal reviews of the 
design documents at every phase and schedule milestone 
of the design process to discover inaccuracies and 
facilitate additional coordination.

Along with Dewberry’s Quality Management System 
we conduct internal Design Team meetings to review 
coordination items, discuss potential cost savings to the 
design and review the internal production schedule. 
This method has been successful for Dewberry. We 
continuously review our processes and improve on our 
techniques.

Rather than treat quality control as a separate function 
that is overlaid with a project’s development, we practice 
continuous quality assurance that is embedded into our 
entire design process and underlies the planning, design, 
and construction activities. 

KILLEN POLICE HEADQUATRES - KILLEEN, TX
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The focus and intent of Dewberry’s continuous Quality 
Management System is to attain excellence in the services 
we perform for our clients. Therefore, we will strive to 
provide the best professional talents and implement best 
practice solutions on all of our client’s projects.

Our process begins with the development of a detailed 
Project Work Plan and ends with actionable items to 
improve the process and the quality of our work, within 
the familiar ISO 9001: 2015 process that utilizes the 
Edward Deming principles of the “Plan-Do-Check-Act” 
framework. Our quality processes exceed many of 
our client’s expectations. Our focus is on continuous 
improvement, which integrates lessons learned and 
best practices into our everyday design process. We 
emphasize successful execution with the use of Project 
Planning at the beginning of every project. The Project 
Work Plan entails simplifying the process and mapping 
out the project path with Client goals, budget, schedule, 
and quality that is scalable and flexible to be tailored to 
the Levy County’s project requirements and user needs.

Bidding Phase
Once the Preliminary Construction Documents are 
reviewed and accepted by the County, our design 
team will assist the County in preparing the formal 
bid documents. This includes preparing the required 
technical documents for the bid package and working 
collaboratively with City Purchasing in the preparation 
of the front-end documents. Our team will schedule 
and attend a pre-bid conference for interested parties, 
review substitution requests, respond to Bid Requests for 
Information (BRFI’s), provide clarification on the design 
intent, and prepare Addenda as necessary. Our design 
team will assist the County in evaluating Bids to make 
sure the scope of the project is properly covered by the 
apparent low bidders.

Construction Admin/Construction 
Management Phase
If desired, traditional construction administration 
services could be provided for this project as part of basic 
services. This includes participation in preconstruction 
and construction progress meetings; conducting periodic 
site visits; review and approval of contractor schedules, 
shop drawings and payment request reviews; verification 
of compliance with the contract for construction; 
responding to Requests for Information (RFI) and 
substantial completion and final inspections. TOWN OF VIENNA POLICE STATION PROJECT SITE DURING CA

Continuity from design to construction will be seamless 
for our team as they will be on the entire project from 
beginning to end. Bi-weekly site visits will be made 
by the design staff to observe general conformance 
with the design intent of the construction documents. 
Dewberry will be the main contact during Construction 
Administration with assistance from the Project 
Architect who will lead the effort. The team will address 
technical issues associated with the project, oversee the 
construction administration efforts, and be the regular 
point of contact for both the county and the General 
Contractor.
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Design Cost Control
Our team’s concern for meeting a project’s budgetary requirements is reflected in the cost 
control procedures and the support systems that are established and employed as a standard 
management design tool for your project.

1. Accurately Right Sizing the Building. Building size is not only based upon each individual 
space, but also upon proper adjacencies and building circulation. This, in turn, has a direct 
impact on the net to gross square footage ratio of the building and ultimately the building 
size.  Our team will prepare a thorough analysis of the building program and appropriate 
support space to confirm that we have the building right sized for current and future needs. 

2. Getting Out of the Ground. One of the biggest areas for unforeseen costs is the condition 
of the soil, the proper identification of all utilities, and any underground conflicts that may 
exist. Our team recommends additional subsurface soil testing in the areas proposed for 
construction to closely verify sub surface conditions to try and minimize the impact they may 
have during construction.

3. Structural Systems. Based upon many factors such as critical first responder design 
component importance, wind speed, design pressures, distance from the coast, soil 
conditions, are just a few of the major aspects used to select and design the appropriate 
structural system. This can sometimes be influenced by market conditions. Our team’s 
experience designing resilient and mission critical buildings in Florida and across the nation 
give us a better understanding of the appropriate system.

4. MEP Systems. Public Safety Facilities generally require redundant mechanical, electrical, 
and plumbing systems that support the function of the building.  The selection of these 
systems, coupled with a discussion on life cycle costs, controls, and level of institutional 
quality, will have a bearing on cost.  The amount of space within the building that has 
redundant power, technology, HVAC, potable water and back up sewer will be determined 
based on discussions with Emergency Management and the county.

5. Sustainable Design. The level of sustainable design will directly impact the cost of the 
facility. It could drive decisions towards innovative mechanical systems with a higher initial 
cost, but improved life cycle cost. Dewberry and our subconsultants will work with Levy 
County to meet its sustainability goals in a cost-effective manner based on life cycle cost 
analysis. 

6. Interior Finishes. Interior finishes are first things that people notice when they first 
enter a facility.  It is important to understand that finishes are important to the quality of 
any facility. EOC’s are used 24 hours a day, 365 days a year. The finishes need to be quality 
finishes that are resilient because of the wear and tear of a 24-hour facility. The quality levels 
of the floor, wall, and ceiling materials need to be assessed regarding their impact on cost, 
durability, and maintainability. 

7. Technology/Security/AV. An EOC and 911 Dispatch Center relies heavily on technology 
for many day-to-day activities. Dewberry will provide the necessary knowledge to design and 
specify the infrastructure needed to support the facilities technology requirements within 
the budgetary constraints of the project.

Cost control does not stop after design. It is critical to control cost creep during construction. 
This is supported by thorough and coordinated construction documents which accurately 
reflect the scope of work and is reinforced by proactive construction administration processes. 
Once the project is under construction, Dewberry will work closely with the county to reduce 
change orders by thoroughly reviewing RFI’s and providing responses which refer to the 
Contract Documents for resolution to the greatest extent possible.
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Public Safety Design Principles
Public safety design and architecture is successful 
when it serves the needs of the residents, emergency 
management and County leadership, while promoting an 
alliance among all parties. Dewberry achieves successful 
results with use of a series of guiding design principles 
throughout the project. 

Civic Values
Respect the neighborhood context. Both the EOC and 
911 Dispatch should be seen as a “place” and not isolated 
buildings. Emphasize leadership in energy conservation 
and environmental sustainability through architectural 
design and selection of materials. Optimize open space 
and minimize building footprint, parking, on-site roads, 
and service drives as much as possible. 

Siting and Orientation
Make sure the buildings are spatially coherent to facilitate 
the flow of people to and from and create “positive” 
outdoor spaces with pedestrian emphasis.

Building Form
Develop massing strategies appropriately scaled to the 
site and neighborhood.

Redundant Design Standards
An Emergency Operations and Dispatch Center must 
maintain operations during natural and man-made 
events, meaning the facility will require continuous 
service from all building utilities including Potable Water, 
Sanitary Sewer, HVAC, Power, Data and Communications.  
The design team will review with all stakeholders to 
confirm that the project is meeting the anticipated 
codes, grant criteria, program, and client expectations to 
maintain continuous operations.  This list of items should 
include:

•	Provide utility systems backup in the event of 
prolonged power, water, data, and sewage outages.  

•	Consider providing minimum of 72 hrs of emergency 
generator back up electrical power.

•	Our civil engineers will estimate what the gallon/
day of sewage storage for anticipated building loads 
during activation. These occupancy levels should be 
reviewed with the client group.

•	Provide fresh water storage to serve the number of 
occupants assumed

•	Redundant HVAC systems for communications PSAP 
programs and associated equipment

•	Provide UPS (Uninterrupted Power Source) back-up in 
mind to cover momentary power loss during transfer.

•	Redundant Feeds for Data from two distinct service 
points

•	Protect generators, HVAC equipment, pumps, etc 
from impact. 

Living and Sleeping Quarters
Bunkrooms foster camaraderie at the facility by 
preventing staff members from isolating themselves from 
others. With a growing number of females in the public 
safety/emergency management arena it will important to 
consider how dormitory spaces are organized to address 
this changing demographic. The dormitory areas can 
be separated into several individual units to allow for 
separation of gender and flexibility of staff.  Individual 
and adequate storage space can be incorporated with 
under bunk draws, wall lockers, or other furniture 
solution. Additionally, semi-private bunk areas can allow 
for more efficient delivery of conditioned air and more 
efficient egress for calls. 

PRIVATE BUNKROOM IN DECATUR FIRE STATION NO. 5

VENICE PUBLIC SAFETY FACILITY, VENICE, FL
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Activation Plan and 			
Post Disaster Planning
During and after activation, the Emergency Operations 
Center will have additional occupants at the Public 
Safety Complex due to the number of staff occupying 
the building, outside agencies, government officials, and 
other staging needs associated with Emergency Response 
Operations.  Through the design process impacts to 
parking will be considered, with accommodations for 
overflow parking being considered. This will include 
staging areas for emergency response vehicles, 
temporary structures, media vehicles, potential County 
utility response teams, and an area for supply delivery 
depending on the needs of the Activation and Post 
Disaster plan. Dormitories, lockers, showers and 
restrooms as well as food and dining needs will be 
needed, along with storage of dry goods, non-perishables, 
prepackaged MRE meals, drinking water, and bulk 
supplies.

Survivable Design Considerations
An EOC and 911 Dispatch are considered “Essential 
Facilities”. The functional requirements of an “Essential 
Facility”, specifically an Emergency Operations Center and 
Dispatch require special attention to survivable needs 
that include the building programming, building design, 
site selection/design, and building system selection/
design. The “Essential Facility” building type requires 
a systematic approach to review and determine code 
mandated requirements, guideline requirements, and 
possible grant requirements that must be met to verify 
funding continuity, and specific client requirements. 
The design team will review the survivable design 
fundamentals with all key stakeholders to give a better 
understanding of the process of risk assessment.

Envelope Survivability
There are multiple building envelope requirements, 
building structural loads, and envelope survivability 
requirements for an Emergency Operations Center 
and 911 Dispatch center.These codes and Standards 
Include: FEMA 361, ICC 500, IBC, NFPA 1221, ASTM E1996/
E1886, and ASCE 7 as well as the AHJ’s (Authority Having 
Jurisdictional) requirements.  An Emergency Operations 
Center is considered by definition to be an “Essential 
Facility” by the IBC. FEMA 361 or Alternate Review 
Methods per ASCE 7 far exceed the IBC Essential Facility 
requirements.  The codes do not always agree and may 
overlap and conflict. The design team will have the AHJ 
determine which codes apply and which are elective 
codes due to Grant Application or client requirements.  

Depending on the level of hardening the building support 
structure and enclosure may need to incorporate 
protective materials and system design, including, 
but not limited to the following: progressive collapse 
protection of FEMA 361.  This would include hardened 
wall construction, specialized glazing systems, protective 
intake ventilation, and other exterior components. 
Blast requirements, impact protection, wind speed 
determination, lateral load bracing, seismic loads, rain 
loads, and other envelope design systems will also be 
defined by the required codes. 

A large portion of the envelope includes the exterior 
wall design usually constructed of concrete materials or 
other survivable systems and openings are protected 
from impact. The design team will work with all 
stakeholders including the Director of Emergency Services 
to determine the appropriate level of protection and 
develop estimates of the construction costs to achieve 
those requirements.

CASSELBERRY PUBLIC SAFETY FACILITY, CASSELBERRY, FL

ALEXANDRIA POLICE HEADQUARTERS, ALEXANDRIA, VA
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Process to Achieve Success and 
Design Excellence
Our design methods, although based on previous 
experiences, are tailored to the type, scale and complexity 
of each project and client.  Our unique strategy of 
working with the users and leadership guides us towards 
innovative solutions that are the product of a careful 
process.  Participation by all interested parties in a 
proposed facility provides a better understanding and 
pride of authorship in the final process and product.

First and foremost for all of our municipal and public 
safety agency clients, success is typically gauged by the 
questions, “Did the project come in on budget and was 
it delivered on time?”  From a more holistic perspective, 
Dewberry feels a project is successful when it hits the 
mark for satisfying the functional and operational needs 
of the end-users; as well as providing a building that 
fits within the context and fabric of the community and 
becomes a well-liked community building which the 
citizens identify with and are proud of.

Public safety architecture is successful in its mission 
when it serves the needs of the community residents 
and police, fire and County leadership and promotes an 
alliance between all parties.  The architecture should be 
durable in construction and timeless in style and become 
a landmark for the community.

State of the Art Technology 
Public Safety and Emergency departments rely heavily 
on technology to support internal and field operations, 
and the technical systems for buildings are constantly 
evolving. The key components include security 
and access control systems, structured cabling, AV, 
telecommunications, data networks, backup power, 
and other technology and communication systems. 
Dewberry’s Technology Group provides in-house support 
for design of these critical systems, and have been 
involved in the all of our recent public safety projects, 
as well as several currently under design. Our design 
approach utilizes systems with flexibility for upgrades and 
changes over time allowing for new technologies to be 
incorporated while maintaining all systems in operation 
during critical times. 

SAND SPRINGS PUBLIC SAFETY FACILITY, SAND SPRINGS, OK

GLEN ELLYN POLICE HEADQUATRES FLEX EOC, GLEN ELLYN, IL
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KICK- OFF / 
VISIONING + PROGRAM 

VERIFICATION & 
CONCEPT DESIGN

DESIGN DEVELOPMENT

SCHEMATIC DESIGN

CONSTRUCTION 
DOCUMENTS/
PERMITTING

•	Notice-to-Proceed

•	Kick-off Meeting w/Stakeholders

•	Critical Success Factors

•	Review Schedule and Communications

•	Project Data Collection

•	Perform On-Site Observations

•	 Interview Facility Staff

•	Review Applicable Codes

•	Document Facility Use

•	Document Facility Deficiencies

•	Develop Design Development Site & 
Facility Design Documents

•	Conduct Regular Design Review 
Meetings with Facility Staff

•	Review Applicable Codes -Preliminary 
Meeting with Code Officials

•	Define Building Systems

•	Develop Project Specifications, 
Perform Initial FF&E Selections

•	Perform Cost Estimate and Present 
Progress to County Officials

•	Develop Schematic Design site & 
facility design and documents

•	Conduct Regular Design Review 
Meetings with Facility Staff

•	Perform Preliminary Code Review

•	 Identify Building Systems, Develop 
Outline Specifications

•	Perform Cost Estimate and Present 
Progress to County Officials

•	Develop 100% Site & Facility Design 
and Documents

•	Conduct Regular Design Review 
Meetings with Facility Staff

•	Finalize Code Review with Code 
Officials

•	Submit Final Drawings & Specifications 
for Permit Review		
and Recommendations

•	Document Final Building Systems and 
Specification Requirements

•	Update Cost Estimate and Present 
Progress to City Officials

Schedule of Tasks and Deliverables
New EOC and 911 Dispatch Center Renovation
This outline schedule represents our initial understanding of the scope of work outlined in the RFQ for the New Public 
Safety Complex (EOC and 911 Dispatch). At the beginning of all projects, our Dewberry team meets with the client and 
stakeholders to review all tasks and milestones so that they align with the client’s goals and priorities. 

Through this review process, a critical path schedule will be developed using Microsoft Project with confirmed dates 
for deliverable milestones and critical presentations to county officials as requested. This collaboration is critical in the 
finalization of the schedule to optimize the work plan and provide the most efficient process to achieve quality results.

BIDDING, 
CONSTRUCTION 

ADMINISTRATION

•	 Issue for Bid

•	Review Bids and Award Project to 
Contractor

•	Perform Construction Administration 
Services 

•	Complete Punchlist and Project 
Closeout

2 
MONTHS

3 
MONTHS

4 
MONTHS

6 
MONTHS

14-18 
MONTHS (EOC)

12-14 
MONTHS (Dispatch)
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4 - CURRENT AND PROJECTED 
WORKLOADS

Design of Levy County Public Safety Complex
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CURRENT AND PROJECTED WORKLOADS4
Dewberry understands that we must offer a team with the availability and commitment required to deliver throughout 
both the New EOC Facility and the 911 Dispatch Renovation project. We commit that the project team has the availability 
and the resources necessary to perform each task. Project Manager, Zulay Marti, will see that the project team 
remains dedicated through project completion and that additional personnel are available as needed. With Dewberry’s 
resources exceeding 2,500 employees, we have the depth and breadth of qualified staff to service these projects. The 
chart’s we have included below and on the following page respond to the requested information in the RFP. 

PROJECT
ESTIMATED 

COMPLETION 
DATE

BOMA - Utility Building 3/18/2027

GCEC Safe Room 3/28/2026

VC Courthouse Fire Damper 
Upgrade

10/25/2025

VCBJ Mental Health Dorms 4/10/2025

Casselberry Police 2/15/2025

VC Branch Jail Fire Dampers 11/15/2025

West Frederick Library 6/16/2028

Leesburg Utility Building 2/14/2027

FC Crisis Stabilization Center 3/25/2026

Lake Alfred Parks and Recs 
Master Plan

2/26/2025

Lake Alfred Mixused Master Plan 6/15/2025

Clay Co Judicial Programming 7/29/2025

VCBJ Façade Renovation 3/20/2026

ESTIMATED COMPLETION DATE

C urrent       and    P rojected         W orkloads        28
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PROJECT/OWNER LOCATION CONTACT UNDER 
CONTRACT AWARDED PHASE COMPLETION 

DATE STATUS

Clay County Judicial 
Programming

Clay County, FL Name: Gene Price
Phone: 904-315-2599
Email: gene.price@
claycountygov.com

X Kickoff 7/29/2025 Ahead of 
Schedule

VCBJ Façade 
Renovation - 
Volusia County

Volusia County, FL Name: Joe Ryals
Phone: 386-871-0405
Email: jryals@volusia.org

X Contracting 3/20/2026 On Time

VC Courthouse Fire 
Damper Upgrade- 
Volusia County

Volusia County, FL Name: Bruce Davis
Phone: 386-547-0093
Email: Bdavis@volusia.org

X 30% 
Schematics 
Design

10/25/2025 Behind 
Schedule *Client 
placed on hold 
which caused 
delay

VCBJ Mental Health 
Dorms

Volusia County, FL Name: Charles Conway
Phone: 386-804-7403
Email: Cconway@volusia.org

X Construction 
Admin

4/10/2025 On Time

Casselberry Police Casselberry, FL Name: DC Becton
Phone: 407-262-7616
Email: dbecton@casselberry.org

X Plot Sketches 4/10/2025 On Time

VC Branch Jail Fire 
Dampers

Volusia County, FL Name: Kamron Gardner
Phone: 386-248-1760
Email: Kgardner@volusia.org

X Permitting 11/15/2025 On Time

West Frederick 
Library- Frederick 
County

Frederick, MD Name: Ivey Brown
Phone: 301-600-6648
Email: IBrown@
FrederickCountyMD.gov

X 30% 
Schematics 
Design

6/16/2028 On Time

Leesburg Utility 
Building - Town of 
Leesburg

Leesburg, VA Name: George Brant
Phone: 703-771-6743
Email: Gbrant@leesburgva.gov

X 90% CDs 2/14/2027 Behind 
Schedule *Client 
placed on hold 
which caused 
delay

FC Crisis 
Stabilization Center 
- Frederick County

Frederick, MD Name: Ivey Brown
Phone: 301-600-6648
Email: IBrown@
FrederickCountyMD.gov

X Permitting 3/25/2026 On Time

Lake Alfred Parks 
and Recs Master 
Plan - City of Lake 
Alfred

Lake Alfred, FL Name: Ryan Leavengood
Phone: 904-423-4942
Email: rleavengood@
mylakealfred.com

X Concepts 6/15/2025 On Time

BOMA - Utility 
Building - South 
Florida Water 
Management

Miami, FL Name: Vijay Mishra
Phone: 561-682-6918
Email: vimishra@sfwmd.gov

X 90% CDs 3/18/2027 Behind 
Schedule 
*Change in PM 
caused delay

GCEC Safe Room - 
Gulf Coast Electric

Wewahutchka, FL Name: Hunter Bailey
Phone: 850-639-2216
Email: hbailey@gceg.com

X 90% CDs 3/28/2026 Ahead of 
Schedule

S e c t i o n  T i t l e 1
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REQUIRED AND OPTIONAL FORMS5
Cover Page

LEVY COUNTY BOARD OF COUNTY COMMISSIONERS 
PROCUREMENT DEPARTMENT 

P.O. BOX 310 
318 MONGO STREET, ROOM C 

BRONSON, FL 32621 
PHONE: (352) 486-5218 EXT. 2 

FAX: (352) 486-5167 
EMAIL: TRETHEWAY-ALI@LEVYCOUNTY.ORG  

COVER PAGE 
RFQ_2025_002– DESIGN  OF THE LEVY COUNTY PUBLIC SAFETY COMPLEX 

LAST DAY FOR QUESTIONS: 1/9/2025, 4:00 PM DUE DATE & TIME: 1/16/25, 2:00 PM 
SUMMARY OF SCOPE: Levy County is seeking to solicit qualifications from qualified respondents  experienced in 
providing architectural and engineering planning and design services for County Public Safety complexes/Emergency 
Operations centers.  
SUBMITTAL OF BID: Levy County only accepts electronic submittals through “E-Bidding” on the DemandStar platform 
www.DemandStar.com. In order to submit a bid in response to this solicitation the bidder must be registered with 
DemandStar.  
For questions relating to the RFQ, contact Ali Tretheway, Procurement Coordinator at tretheway-ali@levycounty.org.  
ITEMS THAT MUST BE INCLUDED WITH RESPONSE: Submitting an incomplete document may deem the response 
non-responsive, causing rejection. Please check each box for each item submitted with response. Prior to sumitting 
my response, I have verified that all forms are attached and are considered as part of my proposal: 
☐ COVER PAGE 
☐ INTRODUCTORY LETTER 
☐ COMPANY, STAFF &  TEAM QUALIFICATIONS 
☐ TECHNICAL APPROACH 
☐ CURRENT AND PROJECTED WORKLOAD 
☐ REQUIRED AND OPTIONAL FORMS 
Company Name: __________________________________________________________________________________ 
Name: __________________________________________________________________________________________ 
Email Address (Required): __________________________________________________________________________ 
Address: ________________________________________________________________________________________ 
Mailing Address (if Different): _______________________________________________________________________ 
Telephone: ______________________________________ FEIN: ___________________________________________ 
 
By signing this form, I acknowledge I have read and understand, and my firm complies with all General Conditions and 
requirements set forth herein:  
SIGNATURE OF AUTHORIZED REPRESENTATIVE: ________________________________________________________ 
DATE SUBMITTED: ______________________________________________ 
 

 

 

 

 

THIS DOCUMENT MUST BE COMPLETED AND RETURNED WITH YOUR SUBMITTAL 

 

 

 

Dewberry Architects Inc.

37-1004942

1/10/2025

800 North Magnolia Avenue, Suite 1000, Orlando, FL 32803

Erica Nelles, AIA, President
ENelles@dewberry.com

916.239.7249
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Completed Response Signature Form

25 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 

RREESSPPOONNSSEE  SSIIGGNNAATTUURREE  FFOORRMM  
The undersigned attests to his/her authority to submit this response and to bind the entity/firm herein named to 
perform in accordance with an agreement entered into with the County, if the entity/firm is awarded the agreement by 
the County.  The undersigned further certifies that he/she has read the entire Request for Qualifications package, and 
any other documentation relating to the Request for Qualifications, and that this response is submitted with full 
knowledge and understanding of the requirements and time constraints noted herein.   

Type of Organization (please check one): 

INDIVIDUAL  ☐

PARTNERSHIP  ☐

CORPORATION  ☐

JOINT VENTURE  ☐

LLC ☐

Firm Name:  ___________________________________________________________________ 

Home Office Address:  ___________________________________________________________ 

City, State, Zip:  _________________________________________________________________ 

Address (Servicing Levy County if Different from Above):  _______________________________ 

______________________________________________________________________________ 

Name/Title of Levy County Rep:  ___________________________________________________ 

Telephone:  _____________________________ Fax:  __________________________________ 

Signature:  ______________________________ Date:  _________________________________ 

Is Respondent a small or minority business, women’s business enterprise, or labor surplus area firm? 

☐ Yes ☐ No (Check which is applicable) 

As Addenda are considered binding as if contained in the original Request for Qualifications, it is critical each respondent 
acknowledge receipt of same.  The submittal may be considered void if receipt of addendum is not acknowledged. 

Receipt of Addenda Acknowledged: 

Addendum No.  _______ Dated ________ Signature ___________________________ 
Addendum No.  _______ Dated ________ Signature ___________________________ 
Addendum No.  _______ Dated ________ Signature ___________________________ 
 

Dewberry Architects Inc.

8401 Arlington Blvd.

Fairfax, VA 22031

800 North Magnolia Avenue, Suite 1000, Orlando, FL 32803-3251

Zulay Marti, AIA, Project Manager

689-240-5575

1/10/2025

1 12/12/24
2 12/16/24
3 12/19/24

N/A

Addendum No.   4            Dated 01/10/25 Signature
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Statement of Respondent’s Financial Stability

 

 

October 24, 2024 

To whom it may concern, 

Dewberry is a 2,500-person professional services firm operating nationally. The firm maintains more than 
60 locations and provides services in Engineering, Planning, Architecture, Program Management, 
Consulting, Surveying, and Mapping. Clients include government agencies at all levels, corporations, real 
estate developers, colleges and universities, school districts, and other commercial and institutional 
organizations. 

Given that Dewberry is a privately-owned entity, we do not actively report to D&B services individually or 
as a whole. Our financial statements are audited by KPMG LLP annually and are available on an as 
needed basis. Our most recent audited financial statement is for the year ended December 31, 2023. For 
additional information, please contact Wendy Koritko at WKoritko@Dewberry.com.  

The combined financial statements include the accounts of Dewberry Engineers Inc., Dewberry Design-
Builders Inc., Dewberry Architects Inc. and Dewberry & Davis, Inc.    

In 2023, the combined gross revenue of Dewberry is $674.2M, with EBITDA of $85.3M; current ratio of 
1.49; Debt to Equity ratio of 1.83.   

Dewberry maintains ample cash reserves and enjoys a strong banking relationship with PNC Bank. With 
a $40 million line of credit, we have the ability to meet any cash requirement should the need arise.  
Dewberry has no outstanding balance on our debt facility for the past 7 years. Our credit info can be 
obtained upon request.   

For credit or insurance reference, please contact: 

Banking Contact: Steven Day, Assistant VP Corporate Banking   
  PNC Bank     
  1750 Tysons Blvd., Ste 300 McLean, VA 22102 

  703.442.2308  steven.day@pnc.com  
        
Insurance Contact: Kristine Smith, Senior Vice President    
  Marsh USA Inc.     
  One South Street, Suite 1001, Baltimore, MD 21202 

  410.347.3672  kristine.l.smith@marsh.com  
 
I, the undersigned, hereby certify that the information stated herein, and any supporting documents 
appended hereto, are true and correct to the best of my knowledge.  

Sincerely,   

Dewberry 

 
 
Cynthia Chen 
Chief Financial Officer 
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Summary of Litigation or Other Adversarial Proceedings Filed 
Against Respondent in the Past Five (5) Years

LITIGATION (PAST 5 YEARS)
CASE CAPTION CASE NUMBER COURT VENUE

The County of Livingston and Livingston County 
Board v PSA Dewberry Inc dba PSA-Dewberry BCA 
nka Dewberry Architects Inc

Law No. 2019L29 In the Circuit court of the 11th Judicial Circuit 
Livingston County, Illinois

Smithco Construction Inc v Crossland Construction 
Company Inc; Union Public Schools; Dewberry 
Architects Inc; Joey Reyes; Dr. Chris McNeil; 
Heather McAdams; Stacey Roemerman; Ken 
Kinnear; Harco National Insurance Company

Case CJ-2021-1541 In the District Court in and for Tulsa County, State of 
Oklahoma
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DESIGN OF THE LEVY COUNTY PUBLIC SAFETY COMPLEX
RFQ_2025_002



Florida Certificate of Good Standing

State of Florida
Department of State

I certify from the records of this office that DEWBERRY ARCHITECTS INC.
is a Delaware corporation authorized to transact business in the State of Florida,
qualified on March 2, 2006.

The document number of this corporation is F06000001360.

I further certify that said corporation has paid all fees due this office through
December 31, 2024, that its most recent annual report/uniform business report
was filed on January 10, 2024, and that its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Eighth day of January, 2025

Tracking Number: 7080845238CU

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication
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Drug-Free Workplace Form

26 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 
 

DDRRUUGG  FFRREEEE  WWOORRKKPPLLAACCEE  FFOORRMM  
The undersigned Respondent in accordance with Section 287.087, Florida Statutes, hereby certifies that the Respondent 
___________________________________ (name of firm or individual) does: 
 

1. Publish a statement notifying employees that the unlawful manufacture, distributions, dispensing, possession, 
or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken 
against employees for violations of such prohibition. 

2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of maintain a drug-
free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the 
penalties that may be imposed upon employees for drug abuse violations. 

3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of 
the statement specified in subsection (1). 

4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the 
commodities or contractual services that are under bid, the employee will abide by the terms of the statement 
and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of 
Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the 
workplace no later than five (5) days after such conviction.  

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation 
program if such is available in the employee’s community, by any employee who is so convicted. 

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section. 
As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements. 

 
NAME OF RESPONDENT: 

 
___________________________ 

 
Signature:  ___________________________ 

Title:  ___________________________ 
Date:  ___________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

Dewberry Architects Inc.

1/10/2025
Senior Principal

Erica Nelles, AIA, President
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Non-Collusion Affidavit
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Sworn Statement on Public Entity Crime

SWORN STATEMENT ON PUBLIC ENTITY CRIME  

Sworn Statement Pursuant to Section 287.133(3)(a), Florida Statutes on Public Entity Crime 

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL AUTHORIZED 
TO ADMINISTER OATHS. 

1. This sworn statement is submitted to _____________________________________________________________  
 
By _________________________________________________________________________________________ 

(Print this individuals name and title) 

 For ________________________________________________________________________________________ 

  (Print name of entity submitting statements) 

 Whose business address is _____________________________________________________________________ 

 and if applicable whose Federal Employer Identification Number (FEIN) is _______________________________. 

If the entity has no FEIN, include Social Security Number of the individual signing this Sworn Statement:  

________________________. 

2. I understand that a “public entity crime” as defined in paragraph 287.133(1)(a), Florida Statutes, mean violation 
of any state or federal law by a person with respect to and directly related to the transactions of business with 
any public entity or with an agency or political subdivision of any other state or with the United States including, 
but not limited to any bid or contract for goods or services to be provided to any public entity or any agency or 
political subdivision of any other state or the United States and involving antitrust, fraud, theft, bribery, 
collusion, racketeering, conspiracy, or material misrepresentation. 

3. I understand that “convicted” or “convection” as defined in Paragraph 287.133(1)(b), Florida Statutes, means a 
finding of guilt or conviction of a public entity crime, with or without adjudication of guilt, in any federal or state 
trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of a 
Jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.  

4. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:  
a. A predecessor or successor of a person convicted of public entity crime; or 
b. An entity under the control of any natural person who is active in the management of the entity and 

who has been convicted of a public entity crime. The term “affiliate” includes those officers, directors, 
executives, partners, shareholders, employees, members, and agents who are active in the management 
of an affiliate. The ownership by one person of shares constituting a controlling interest in another 
person, or a pooling of equipment or income among persons when not for fair market value under an 
arm’s length agreement, shall be a prima facie case that one person controls another person. A person 
who knowingly enters into a joint venture with a person who has been convicted of a public entity crime 
in Florida during the preceding 36 months shall be considered an affiliate. 

5. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any natural person 
or entity organized under the laws of any state or of the United States with the legal power to enter into a 
binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a 
public entity, or which otherwise transacts or applies to transact business with a public entity. The term 
“person” includes those officers, executives, partners, shareholders, employees, members, and agents who are 
active in management of an entity. 

 

 

Dewberry Architects Inc.

800 North Magnolia Avenue, Suite 1000, Orlando, FL 32803

37-1004942

Levy County Board of County Commissioners

Erica Nelles, AIA, President
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Conflict of Interest Disclosure Statement

28 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 
 

CCOONNFFLLIICCTT  OOFF  IINNTTEERREESSTT  DDIISSCCLLOOSSUURREE  SSTTAATTEEMMEENNTT  
The award hereunder is subject to the provisions of Chapter 112, Florida Statutes.  All respondents must disclose with 
their responses or bids whether any officer, director, employee or agent is also an officer or an employee of the Board of 
County Commissioners.  All respondents must disclose whether any officer, partner, director or proprietor is the spouse 
or child of one of the members of the Board of County Commissioners.  All respondents must disclose the name of any 
County officer or employee who owns, directly or indirectly, an interest of five percent (5%) or more in the firm or any of 
its branches or affiliates.  All respondents must also disclose the name of any employee, agent, lobbyist, previous 
employee of the Board, or other person, who has received or will receive compensation of any kind in connection with 
the response to this RFQ.  All respondents are also required to include a disclosure statement of any potential conflict of 
interest that the respondent may have due to other clients, contracts, or interest associated with the performance of 
services under this RFQ and any resulting agreement.  Use additional sheets if necessary. 

Names of Officer, Director, Employee or Agent that is also an Employee of the Board: 

_____________________________  _________________________________ 

Names of Officer, Partner, Director or Proprietor who is spouse or child of Board Member: 

_____________________________  _________________________________ 

Names of County Officer or Employee that owns 5% or more in Respondent’s firm: 

_____________________________  _________________________________ 

Names of applicable person(s) who have received compensation: 

_____________________________  _________________________________ 

Description of potential conflict(s) with other clients, contracts or interests: 

__________________________________________________________________________________________________
__________________________________________________________________________________________________
__________________________________________________________________________________________________
__________________ 

None of the above applicable:  ☐ 

Signature:  ____________________________ Printed Name:  ___________________________ 

Respondent Name:  ________________________________________________________________ 

Date:  _________________________________________ 

 

 

 

 

 

 

 

 

1/10/2025

Dewberry Architects Inc.

Erica Nelles, AIA, President
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Contract Exception Form

29 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 
 

CCOONNTTRRAACCTT  EEXXCCEEPPTTIIOONN  FFOORRMM  
Any proposer who requires/requests revision(s) to the Form of Contract (contained in Section III of this RFQ) must submit 
this completed Contract Exception Form during the Question portion of the RFQ process. The County is under no obligation 
to grant any exceptions and proposals that are contingent on exceptions to the Contract being granted will not be 
accepted.  If an exception is rejected by the County and the proposer subsequently submits a proposal, the proposer is 
deemed to have waived their request for a Contract exception.  

Request for revision to Form of Contract 
Identify the specific Contract provision(s) that Proposer takes exception to:  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Explain the specific revision(s) that are being requested (such as, delete the provision or modify it to 
state. . . .) 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signature:  ____________________________ Printed Name:  ___________________________ 

Proposer Name:  ________________________________________________________________ 

Date:  _________________________________________ 

 

 

 

 

Dewberry Architects Inc.

1/10/2025

Erica Nelles, AIA, President

None
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Vendors on Scrutinized Companies List

30 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 
 

VVEENNDDOORRSS  OONN  SSCCRRUUTTIINNIIZZEEDD  CCOOMMPPAANNIIEESS  LLIISSTT  
By executing this Certificate, the bid proposer, certifies that it is not: (1) listed on the Scrutinized Companies that Boycott 
Israel List, created pursuant to section 215.4725, Florida Statutes, (2) engaged in a boycott of Israel, (3) listed on the 
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum 
Energy Sector List, created pursuant to section 215.473, Florida Statutes, or (4) engaged in business operations in Cuba 
or Syria.  Pursuant to section 287.135(5), Florida Statutes, the County may disqualify the bid proper immediately or 
immediately terminate any agreement entered into for cause if the bid proposer is found to have submitted a false 
certification as to the above or if the Contractor  is placed on the Scrutinized Companies that Boycott Israel List, is 
engaged in a boycott of Israel, has been placed on the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or has been engaged in business 
operations in Cuba or Syria, during the term of the Agreement.  If the County determines that the bid proposer has 
submitted a false certification, the County will provide written notice to the bid proposer.  Unless the bid proposer 
demonstrates in writing, within 90 calendar days of receipt of the notice, that the County’s determination of false 
certification was made in error, the County shall bring a civil action against the bid proposer.   If the County’s 
determination is upheld, a civil penalty shall apply, and the bid proposer will be ineligible to bid on any Agreement with 
a Florida agency or local governmental entity for three years after the date of County’s determination of false 
certification by bid proposer.   

 

As the person authorized to sign this statement, I certify that this firm complies fully with the above requirements. 

 

 

DATE:  _______________________  SIGNATURE: ____________________ 

 

COMPANY: _______________________  NAME: _________________________ 

               (Typed or Printed) 

ADDRESS: _______________________ 

       TITLE: _________________________ 

  _______________________ 

       E-MAIL: ________________________ 

  _______________________ 

 

PHONE NO.: _______________________ 

 

 

 

 

 

1/10/2025

Dewberry Architects Inc.

Suite 1000

800 North Magnolia Avenue

Orlando, FL 32803

Erica Nelles, AIA

President

ENelles@dewberry.com

916.239.7249
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Vendor Information Sheet

31 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 
 

VVEENNDDOORR  IINNFFOORRMMAATTIIOONN  SSHHEEEETT  
DATE: _______________________________________________________________________________ 

COMPANY NAME: _____________________________________________________________________ 

PHYSICAL ADDRESS: ____________________________________________________________________ 

MAILING ADDRESS: ____________________________________________________________________ 

CITY: ____________________________ STATE: _____________________ ZIP: _____________________ 

TELEPHONE NUMBER: __________________________________________________________________ 

FAX NUMBER: _________________________________________________________________________ 

TOLL FREE NUMBER: ___________________________________________________________________ 

EMAIL: _______________________________________________________________________________ 

FEID NUMBER: ________________________________ OR SSN: _________________________________ 

CONTACT PERSON: _____________________________________________________________________ 

TITLE: ________________________________________________________________________________ 

CONTACT NUMBER: ____________________________________________________________________ 

 

 

 

The information requested above is necessary to update our files or to add your name to the County’s vendor list.  You 
are a vital part of the operation of Levy County and we want to thank you for your support.  The information on this 
form will allow us to pay you for the goods and/or services we have received in a timely manner and give us the ability 
to contact the necessary person in case there is a problem or question in processing.  

 

 

 

 

 

 

 

 

 

1/10/2025

Dewberry Architects Inc.

800 North Magnolia Avenue, Suite 1000, Orlando, FL 32803

800 North Magnolia Avenue, Suite 1000

Orlando FL 32803

689.240.5575

Zmarti@dewberry.com

37-1004942

Zulay Marti, AIA

Senior Associate, Office Director

689.240.5575

N/A

N/A
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