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Letter of Interest

January 16, 2025

Re: RFQ_2025_002
Levy County Board of County Commissioners

DESIGN OF THE LEVY COUNTY COUNTY PUBLIC SAFETY COMPLEX

Dear Selection Committee:

PQH Group Design is pleased to submit this letter of interest and qualifi cations to provide Professional Architectural 
and Engineering services for the planning, design, and construction of an Public Safety Complex serving Levy County 
and its communities.

Our proposed Engineering team includes IMEG, formerly McVeigh & Mangum, and Tocoi Engineering.
• IMEG will be providing Structural, Mechanical and Electrical Engineering and Plumbing services.
• Tocoi Engineering will be providing Civil Engineering for this project. 

Our team is profi cient in the design of Public Safety Complexes (PSCs), Emergency Operation Centers, Hurricane 
Safe Rooms, and Public Safety Facilities, with diverse expeirence encompassing emergency medical services, call 
centers, and fi re stations. Storm-proofi ng is a specialty we frequently employ as we serve the North Florida region. 

PQH’s business philosophy is rooted in the belief that good work translates into lasting relationships and repeat 
business, and we pride ourselves on doing exceptional work. That professional ethic has resulted in great relationships 
with our municipal clients spanning multiple years and numerous projects for Volusia County,  Daytona Beach, the City 
of Jacksonville, St. Johns County, Jacksonville Electric Authority, and the Florida Department of Transportation (FDOT), 
amongst others.

• Frank M. Ringhofer, AIA
• Aldo Minozzi-Fernandez, AIA
• Christopher L. Kaye, AIA

• Jose M. Perez AIA
• Ricardo E. Quiñones, AIA
• Robert D. Hoenshel, AIA

Architecture  |   Interiors   |  Design Build Services   
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Letter of Interest

PQH is a fi rm dedicated to providing quality Architectural design services to our clients. Our principals are committed to 
each project and are an integral part of the team proposed for this project. We are accustomed to responding to project 
requirements with strong accuracy and quality control. The fi rm possesses the talent and expertise to undertake all job 
phases from design, through documentation and to construction.

Our mission is to fulfi ll all your project needs, large or small, in the most effi cient and cost-effective way possible. We 
are more than capable of assisting Levy County with the necessary Design Services required for completing the new 
Public Safety Complex.

Please do not hesitate to contact us should you have any questions or need additional information.

Cordially,

Ricardo Quiñones, AIA, LEED AP® BD+C,
President, CEO

dially,

rdo Quiñones AIA LEE
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Company Overview

Address:
4141 Southpoint Drive East 

 Suite # 200
 Jacksonville, Florida 32216

Form of Ownership:
Private Corporation

Years in Business:
34 Years as PQH Group

  (original partners)
 9 Years as PQH Group Design 
  (with three new partners)

Primary Contact:
Ricardo E. Quinones, AIA

 P: 904.224.0001
 F: 904.224.0023
 E: quinonesr@pqh.com
  W:www.pqh.com

Staff:
31 Employees

 7 Registered Architects
 1 Registered Interior Designer
 2 Registered General Contractors

We Understand Quality Starts Day One.

PQH Group headquartered in Jacksonville Florida, is a Full Service Professional Design Firm with the knowledge 
and experience of providing professional design solutions to our local, state, and federal clients. Founded in 1982, PQH 
has grown to include six principals and a strong, committed support staff which includes Architects, Interior Designers, and 
General Contractors. With a history spanning over 40 years, PQH Group is Jacksonville’s 6th largest Architectural Firm as 
ranked by JBJ,and  Our broad depth of experience, collaborative design approach, proactive leadership and emphasis 
on communication give us the capabilities to offer customized solutions for even the most demanding needs of our clients. 
We pride ourselves on providing personal attention to each client with key personal remaining with the project through 

completion.

 With the addition on 3 new partners in the last 9 years, PQH looks forward to the future with the same drive and 
determination of the initial founders. Along with new partners come new ideas, new clients and new market areas that 

provide the foundation for the company to continue growing and taking on new challenges.

Florida Certifi cation/MBE

 PQH Group is a Florida Certified MBE under the provisions of 287 and 295.187, Florida Statues. PQH is certified in 
the State of Florida, DCPS, Jacksonville Electrical Association (JEA), and the Florida Department of Transportation (FDOT).

We listen, we plan, and we’re here to serve you.

PQH...BY THE NUMBERS:

Florida Certifi ed

Government Agency 
Projects & Buildings

Years of 
Design Service

Of Business from
repeat clients

Projects Designed 
Annually

MBE
+$200M

43

+300

80%
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INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :
INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N
N / A

(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED $PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $
$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Phoenix Insurance Company
Travelers Property Cas. Co. of America
Travelers Casualty and Surety Company
Capitol Specialty Insurance Corporation

5/12/2023

USI Insurance Services, LLC
2502 N Rocky Point Drive
Suite 400
Tampa, FL  33607

813 321-7500

PQH Group, Inc. &
PQH Group Design, Inc.
4141 Southpoint Drive East #200
Jacksonville, FL  32216

25623
25674
19038
10328

A X
X

X

X X 6800J939206 05/15/2023 05/15/2024 2,000,000
1,000,000
10,000
2,000,000
4,000,000
4,000,000

B X X

X 10,000

X X CUP4E109717 05/15/2023 05/15/2024 5,000,000
5,000,000

C X UB9M968370 05/15/2023 05/15/2024 X
1,000,000

1,000,000
1,000,000

D Professional
Liability

AE2021104003 05/15/2023 05/15/2024 $3,000,000 per claim
$3,000,000 annl aggr.

Professional Liability coverage is written on a claims-made basis.

For Proposal Purposes

1 of 1
#S40068850/M40061296

PQHGROClient#: 1048774

DGSZP
1 of 1

#S40068850/M40061296

Insurance
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Team Organizational Chart
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Staff Qualifi cations

RICARDO E. QUINONES, AIA, LEED AP BD+C is the President and Director of Design, responsible for 
programming, schematics and implementation of design through construction documents. Honored by the 
American Institute of Architects in Jacksonville for his work, Ricardo’s career reflects his strong work ethic and 
commitment to clients, the community, and his family. A blend of creativity, problem solving, and practicality 
make programming an enjoyable task for Ricardo. He uses an honest, up-front approach to address clients; 
and his designs convey creative solutions that are accomplished realistically, within budget, and on-time. His 
experience spans various project types, including education, healthcare, housing, senior living, and historic 
renovation. 

Education
MA, Architecture , University of Illinois, 1981
BS, Architectural Studies, University of Illinois, 1978

Registration 
Registered Architect, FL  #9765, GA, TX, AZ, TN, NCARB #48953. LEED 
Accredited Professional

St. Johns County Emergency Operation Center
St. Johns County, FL

City of Jacksonville Emergency Operations 
Center Facility
Jacksonville, Florida

City of Jacksonville Fire Station #24
Jacksonville, FL

City of Jacksonville Fire Station #35
Jacksonville, FL

City of Jacksonville Fire Station #58
Jacksonville, FL

City of Jacksonville Fire Station #64
Jacksonville, FL

City of Jacksonville Fire Station #65
Jacksonville, FL 

St. Johns County Continued Services Contract
St. Johns County, FL 

St. Johns County Fire Station #9
St. Johns County, FL

St. Johns County Fire Station #15
St. Johns County, FL

St. Johns County Fire Station #18
St. Johns County, FL

City of Jacksonville Fire and Rescue Facility,
Phases I, II, III 
Jacksonville, Florida

St. Johns County Courthouse Renovations Phase 1 & 2
St. Johns County, FL

St. Johns County  Health Center
St. Johns County, FL

St. Johns County Supervisor of Elections Additions/Ren-
ovations
St. Johns County, FL

St. Johns County Sheriff’s Fleet Services
St. Johns County, FL

St. Johns County Purchasing Department Renovations
St. Johns County, FL

St. Johns County Landrum Lane Senior Center
St. Johns County, FL

St. Johns County Anastasia Island Library
St. Johns County, FL

St. Johns County Administration Building
St. Johns County, FL

St. Johns County Medical Examiner’s Offi ce
St. Johns County, FL

Ricardo E. Quinones, AIA, LEED®AP BD+C
Principal-in-Charge 
Years of Experience: 41 (36 years with PQH)

4141 Southpoint Dr E Suite 200
Jacksonville, FL 32216 

904-635-1240
quinonesr@pqh.com 
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Staff Qualifi cations

ALDO MINOZZI, AIA, LEED, has a proven ability to impart a high level of professionalism and expertise 
to ensure objectives are met in the fastest, most efficient manner. His qualifications include a unique 
knowledge of all development phases within a project from initial client relationships to its final construction. 
He has demonstrated his capabilities and attention to cultural and environmental factors in order to create 
aesthetically functional designs. Aldo’s expertise includes renderings, presentations, 3-D graphics and 
tours, project design, specifications, and construction documents. Mr. Minozzi has tremendous artistic 
talent which combines favorably with his high level of technical expertise and industry knowledge.

Education
MA, University of Puerto Rico 
BA, University of Puerto Rico

Registration 
LEED® Accredited, Registered Architect, FL #98244 , PR #16724

City of Jacksonville Fire Station #64
Jacksonville, FL 

St. Johns County Continued Service Contract
St. Johns County, FL 

St. Johns County School District Continued Service 
Contract
St. Johns County, FL 

St. Johns County Administration Complex
St. Johns County, FL 

St. Johns County Courthouse Renovation
St. Johns County, FL

St. Johns County Warehouse Improvements
St. Johns County, FL 

JEA Continued Service Contract
Jacksonville, FL

Embry Riddle Aeronautical University Phase 1, 2 & 3
Daytona Beach, FL 

Embry Riddle Aeronautical University Garage
Daytona Beach, FL

Embry Riddle Aeronautical University Residence Hall
Prescott, AZ

Flagler College Commons & Garage
St. Augustine, FL 

Jacksonville University Health and Science Building
Jacksonville, FL

Jacksonville University Lazzara STEAM Building
Jacksonville, FL

Jacksonville University - Residence Halls & Sports 
Facilities
Jacksonville, FL

Flagler College Residence Halls
St. Augustine, FL 

Flagler College Campus Facilities Building
St. Augustine, FL

Daytona State College Residence Halls Phase 1
Daytona Beach, FL

Daytona State College Residence Halls Phase 2
Daytona Beach, FL

Aldo Minozzi, AIA, LEED
Project Architect
Years of Experience: 27 (7 Years with PQH)

4141 Southpoint Dr E Suite 200
Jacksonville, FL 32216 

904-908-7679
minozzia@pqh.com 
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Staff Qualifi cations

 FRANK M. RINGHOFER, JR., AIA, LEED AP BD+C,  is a LEED accredited professional with the Green Build-
ing Council and serves as a  mentor for the Project Managers of the firm. Frank has an extensive background 
with public clients and has served as Architect of record and/or Designer/Production Coordinator for 
various related projects. Frank’s expertise includes project design, programming, presentations, document 
production, specifications, and training and mentoring of architectural personnel. During his 35+ years 
of experience, his responsibilities have included project management, construction administration, design, 
specification writing, and cost analysis, coordination between the architectural and engineering disciplines, 
quality reviews, budget analysis, and project delivery. 

Education
BA, Kansas State University
Danish International Architectural Program, University of Copenhagen

Registration 
Registered Architect, FL  #16446, AZ, MI

Frank M. Ringhofer, Jr., AIA, LEED®AP BD+C
Project Manager
Years of Experience: 38 (21 years with PQH)

St. Johns County Fire Station #11
St. Johns County, FL 

St. Johns County Fire Station #16
St. Johns County, FL

Volusia County Continued Services Contract
Volusia County, FL

City of Jacksonville Fire and Rescue Facility,
Phases I, II, III 
Jacksonville, Florida

St. Johns County Courthouse Renovations Phase 1 & 2
St. Johns County, FL

St. Johns County Administration Building
St. Johns County, FL

St. Johns County  Health Center
St. Johns County, FL

St. Johns County Purchasing Department Renovations
St. Johns County, FL

St. Johns County Supervisor of Elections Additions/Ren-
ovations
St. Johns County, FL

St. Johns County Medical Examiner’s Offi ce
St. Johns County, FL

City of Jacksonville Emergency Operations 
Center Facility
Jacksonville, Florida

St. Johns County Emergency Operations Center
St. Johns County, FL

City of Jacksonville Fire Station #24
Jacksonville, FL

City of Jacksonville Fire Station #31
Jacksonville, FL 

City of Jacksonville Fire Station #57
Jacksonville, FL

City of Jacksonville Fire Station #64
Jacksonville, FL

City of Jacksonville Fire Station #65
Jacksonville, FL
 
St. Johns County Continued Services Contract
St. Johns County, FL 

Clay County Continued Services Contract
Clay County, FL

St. Johns County Fire Station #5
St. Johns County, FL

St. Johns County Fire Station #9
St. Johns County, FL

4141 Southpoint Dr E Suite 200
Jacksonville, FL 32216 

904-608-2456
ringhoferf@pqh.com 
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Staff Qualifi cations
Roger Chastain, CGC
Construction Administrator 
Years of Experience: 39 (6 years with PQH)

Education
OSHA 10-HR Certifi ed
OSHA 30-HR Certifi ed

Registration
License: CGC1518354 
Chair Commercial Builders Council of Jacksonville 

City of Jacksonville Fire Station #65
Jacksonville, FL

City of Jacksonville Fire Station #64
Jacksonville, FL

Sarasota Fire Station*
Sarasota, FL

City of Jacksonville Blue Cypress Pool 
Jacksonville, FL

St. Johns County Administration Building
St. Johns County, FL

Liberty Pines Academy*
St. Johns County, FL

Pacetti Middle School*
St. Johns County, FL

Timberlin Elementary School*
St. Johns County, FL

Flagler Commons & Garage
St. Augustine, FL

St. Johns River Community College*
St. Augustine, FL

Creekside High School*
St. Augustine, FL

City of Jacksonville Blue Cypress Pool 
Jacksonville, FL

Hickory Creek Elementary*
Fruit Cove, FL

Flagler Commons & Garage
St. Augustine, FL

The Arc of Jacksonville
Jacksonville, FL

Sulzabacher Community - Women’s Center
Jacksonville, FL

Springfi eld Lofts Apartments 
Jacksonville, FL

Ashley Square Apartments
Jacksonville, FL

Jacksonville University Health & Science Building 
Jacksonville, FL

Jacksonville Classical Academy
Jacksonville, FL 

North Florida School for Special Education
Jacksonville, FL

4141 Southpoint Dr E Suite 200
Jacksonville, FL 32216 

904-635-1240
chastainr@pqh.com

ROGER CHASTAIN, CGC ‘s expertise incorporates full responsibility in cost control, value engineering, 
and time and quality assurance through both the design and construction phases of projects. Over the 
past twelve years in his role as a cost estimator and Construction Administrator, Mr. Chastain has overseen 
$335 million in building construction. He is accountable for the oversight of project managers and their 
responsibilities in maintaining contractor/owner relationships, subcontractor control, budget maintenance, 
scheduling, submittal processing, and overall success of the project. 
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Team Qualifi cations

Charles Sohm
     Senior Project Manager

"Turning your ideas into reality"
     

714 N. Orange Avenue, Green Cove Springs, Florida 32043 | Ph: 904-215-1388 | www.tocoi.com
A DBE/LSBE Company and Woman Owned Business 

OVERVIEW
Mr. Sohm has 23 years’ experience in civil site design, public works design, power, 
water, and wastewater utility design and coordination, as well as in managing and 
directing complex civil engineering projects for public and private clients throughout the 
State of Florida. His specialty is utility engineering, civil site design, storm water 
management, and environmental resource permitting.

EDUCATION
BME – 1998 Mechanical 
Engineering, 
Georgia Tech, Atlanta, Georgia

REGISTRATION
P.E. No. 79289 – Florida

EMPLOYMENT
Tocoi Engineering, LLC (8 years) 2016 - Present
Senior Project Manager
Green Cove Springs, FL

Clay County Utility Authority (3 years) 2013- 2016
Florida Power and Light (12 years) 1998- 2010

PUBLIC WORKS EXPERIENCE

Spring Park Shoreline Protection Green Cove Springs, Florida 
Project Manager and Engineer responsible for Design and Permitting of 1000 linear feet concrete gravity wall 
shoreline protection along St. Johns River protecting the soils of the Spring Park from further storm related 
erosion and scouring effects. Project included environmental resource permitting and avoidance of mean high-
water line.

Green Cove Springs City Pier, Green Cove Springs, Florida
Project Manager and Engineer Responsible for Design and Permitting of repair and improvements of a 
municipal pier for the City of Green Cove Springs, including 250 LF pier extension, wave attenuation system, 
80 LF floating dock addition for medium cruise vessel, mooring dolphins, and fishing platforms.

Clay County Public Works, Clay County, FL
Project Manager and Engineer Responsible for Design and Permitting of five stormwater drainage improvement 
projects to relieve flood-prone areas heavily affected by Hurricanes Irma and Matthew. FEMA Hazard Mitigation 
Grant Program (HMGP) Projects included:

Greenwood Subdivision, including restoring a 1,300-foot drainage ditch, upgrading drainage pipes, and 
design of emergency spillway. Value engineering to eliminate the need to expand an existing community 
stormwater pond into neighboring school property.
Knight Boxx Road, including replacing and upgrading existing stormwater pipes along a major collector 
road to allow greater stormwater capacity and mitigate flooding.
Ridaught Landing Subdivision, including engineering design for replacing and upgrading existing 
stormwater pipes to eliminate lot flooding.
Tanglewood Subdivision, including upgrading and rerouting stormwater pipes to eliminate lot flooding. 
Homestead Road neighborhood, including designing an overland swale to redirect stormwater flow 
around flooded parcels and upgrade of existing undersized pipes and inlets.

West Street Stormwater Rehab Design, Green Cove Springs, Florida
Project Manager and Engineer responsible for Design, Permitting, and Utility Coordination for the redesign of 
an existing stormwater collection system, the design of the roadway and sidewalk rehabilitation associated with 
the Stormwater System improvement and the incorporation of newly installed Palmetto trail improvements 
within the project alignment. 
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Team Qualifi cations

John J. Mahoney III
     Senior Vice President

"Turning your ideas into reality"
     

714 N. Orange Avenue, Green Cove Springs, Florida 32043 | Ph: 904-215-1388 | www.tocoi.com
A DBE/LSBE Company and Woman Owned Business 

OVERVIEW: 
Mr. Mahoney has over 44 years’ experience managing and directing civil engineering projects 
for public and private clients throughout Northeast Florida. His specialty is cost analysis, storm 
water engineering, utility engineering, roadway design, environmental permitting, and earth & 
marine structural foundation designs.
EXPERTISE
44 Yrs. Experience. In all Facets of Civil Engineering
Full Service Civil Engineering, Roadway, Land Planning, Storm Water, Site & Utility Planning & 
Design, Construction Management and Inspection and Environmental Permitting
EDUCATION
B.S. – 1982 Civil Engineering, University of Florida, Gainesville, Florida
REGISTRATION
P.E. No. 40177 - Florida
PROFESSIONAL CERTIFICATIONS:
Florida Department of Transportation approved for 3.1 Minor Roadways and 7.1 Pavement Markings & Signage
EMPLOYMENT
Tocoi Engineering LLC September 2007 - Present
Principle-In-Charge, Project Manager, Quality Control Manager and Senior Vice President, 
Green Cove Springs, FL
Roadways:
Wells Road, Clay County, FL.
Principal-In-Charge responsible for design and permitting, and CEI improvements to upgrade 2.0-mile portions of a 5-lane 
urban roadway to include double culvert crossings.
Sidewalk Improvements—Town of Orange Park, FL
Principal-In-Charge responsible for design and permitting as well as CEI for 2600 feet of new sidewalks including: clearing 
and grubbing, signage relocation and pavement, grassing and fencing, flume modification, and curb and gutter 
replacement.
River Reach St. Johns County, FL
Project Manager responsible for design, permitting, and construction administration for a 3-lane urban section (1.1-mile) 
county collector road. Project interconnected existing collector roads. It included two major subdivision intersections. 
Unique features included multi-use path on one side of the road, a pedestrian sidewalk, pavement marking, maintenance 
of traffic (MOT), stormwater, storm sewer, utility coordination, and environmental permitting.
Earth and Marine Structures:
Green Cove Springs City Pier, Green Cove Springs, Florida
Principal-In-Charge responsible for Design, Permitting, Bidding, and Construction Management of repair and 
improvements of the municipal pier for the City of Green Cove Springs. This project involved the construction of a 250 LF 
pier extension with medium cruise vessel access, mooring dolphins, a wave attenuation system, fishing platforms, and 
replacement of a floating dock. The City was awarded a Block Grant with a limited budget; Tocoi’s team was able to adapt 
and phase the project, keeping it on time and within budget. Tocoi’s Opinion of Probable Cost was crucial in forecasting 
the construction budget, allowing the project to optimize the available grant funds. 
Inlet Cove Seawall, St. Augustine, FL
Project Engineer responsible for design for 700 linear foot concrete gravity wall comprised of 2 feet wide by 1.5 feet high 
by 4 feet long pre-cast concrete block sections. 
Spring Park Shoreline Protection, Green Cove Springs, FL
Principal Engineer responsible for Design and Permitting of 1000 linear feet concrete gravity wall shoreline protection 
along St. Johns River protecting the soils of the Spring Park. Project included environmental resource permitting and 
maintenance of mean high-water line.
River Road Shore Protection, Orange Park, FL
Principle-In-Charge responsible for design and permitting as well as CEI for a 320 feet concrete riprap shore protection 
along the St. Johns River.
Kingsley Avenue Bulkhead Improvements—Town of Orange Park, FL
Principal-In-Charge responsible for design and permitting as well as CEI for improvements for a bulkhead at the end of 
Kingsley Avenue in Orange Park.
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Team Qualifi cations

Thomas specializes in HVAC and plumbing systems for a wide range of building 
projects including commercial, educational, healthcare, residential, and industrial 
facilities. His past experience includes work with the U.S. Department of Defense, 

Project Highlights

• , New 

•

•

•

•
•
•

•
•

•
Through

•
Treatment Plant

•
•
•

Experience

Education

Engineering
Study Abroad: Politecnico di Torino; 

Registrations
Professional Engineer

  
Accreditations

  

Thomas Fugard, PE, LEED AP BD+C, QCXP
Mechanical Engineer

Levy County Public Safety Complex Page 12



Tom has over 40 years of experience in the design of power distribution, UPS and 

and lightning protection systems. He has worked on commercial, educational, retail, 
industrial, medical/research, institutional, and governmental facilities. 

Project Highlights

•

•
• 55th Place, Gainesville, FL, New Commercial Park, Building E
• Federal Law Enforcement Training Center 681, Glynco, GA, 105,000-sf, 2-story 

• Orange Park Center, Orange Park, FL, New Commerce Center, Phase II
• Neptune Beach, Neptune Beach, FL, New Operations & Maintenance Facility
• Nassau County Fire Station 71, Nassau County, FL, New Fire Station Building
• Nocatee Fire Station, St Johns County, FL, New Fire Station Building
•
•
• Glynn County Fire Department, Glynn County, GA, New Maintenance Garage
•
• McAlpine Wastewater Management Facility, Charlotte, NC
• Beach Boulevard, Jacksonville, FL, New Distribution Center
•

Convert Space into Physical Therapy Facility

Experience
42 Total, 27 with IMEG

Education
Georgia Institute of Technology, BS 
Electrical Engineering

Registrations
Professional Engineer

LEED Accredited Professional

Thomas Nielsen, PE, LEED AP
Senior Electrical Engineer

Team Qualifi cations
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Team Qualifi cations

A Client Executive, Tim has over 30 years of experience in the design of commercial, 
industrial, governmental, and residential buildings of structural steel, wood, 
reinforced concrete, masonry, and pre-stressed concrete. He is also experienced in 
the inspection and renovation of existing structures, bridge design, and the design of 
unique structures.

Project Highlights
• Hardeeville Commerce Park, Hardeeville, SC, 105,000-sf New Warehouse 

Building Shell
• Southeast Toyota Distributors, Jacksonville, FL, Two New Vehicle Elevation 

Platforms and Ramps
• St. Nick Management, LLC, Jacksonville, FL, 15,600-sf New 2-story Restaurant and 

Assembly Building
• MSS Solutions, Inc., Charlotte, NC, Production Warehouse Evaluation for Support 

of Proposed New Rooftop Suspended Exhaust Hood and Exhaust Fan
• Glove One, Greenville, SC, Manufacturing Facility Conveyor Equipment Structural 

Design Review
• Blackstone Distilling, LLC, Manchester, KY, Structural Narrative to Review 

Warehouse Building Slab
• Mammoth Cave National Park, Mammoth City, KY, Parking Lots and Monument 

Signs Renovations
• Cresco Labs Inc, Indiantown, FL, 117,000-sf Expansion of Existing Cannabis 

Facility
• Western Steel Buildings, Mocksville, NC, 24,750-sf, Single-story PEMB
• Florida Department of Transportation, Defuniak Sorings, FL, New Operation 

Center
•

•
4-story Building

•
the Shell Building

• Town Center One. Jacksonville, FL, 150,000-sf, 5-story, Tilt-up Building
•

Building

Experience
32 Total, 20 with IMEG

Education

Registrations
Professional Engineer

Structural Engineer

Accreditations
LEED Accredited Professional
Special Inspector of Threshold Buildings, 
Florida

Tim Owen, PE, LEED AP
Senior Structural Engineer
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Licenses
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Related Experience

SJC Sheriff ’s Fleet Building

Date Completed Cost

Owner

Contact
June 2024           $4.5 M

St. Johns County

Jason Mckay
CIP Program 
Manager
St. Johns County
904-209-0192
jmckay@sjcfl.us

Scope and Description

Size
25,000 SF

St. Johns County, FL

Date Awarded
2021
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Related Experience

PQH was hired by the City of Jacksonville as part of a Design Build 
Team to design, document and permit 3 Fire Stations based on 
an existing prototype; Fire Stations #65, #64 and #76. Each fire 
station site consists of one fire station building with Living Quarters 
and an Apparatus bay area. In addition, there are Supporting 
Functional Spaces located within the Living Quarters area such as 
the Main Entrance / Porch, Bunker Gear Stowage, Mechanical 
and Electrical Spaces,  Telecommunications Room, and Laundry 
/ Outside Extractor and Storage Rooms. The Apparatus Bay 
area will consist of 3 bays. To the left you will see a rendering 
of the design that is based on the COJ prototype station.

Scope and Description

City of Jacksonville Fire StaƟ ons #64, #65 and #76
Jacksonville, Florida 

Owner: City of Jacksonville Size: +/-9,500 SF Cost: $5.3 M each

Completed: 2022 /2023

Contractor Contact: 
Scott Wright, Project Manager
904-899-9808
Stellar, Inc.

Relevancy: 
• Fire Stations
• Public Safety 
• New Build
• Hurricane 

Hardened

Subconsultants: 
Structural: IMEG
MEP: IMEG

Contact: 
Michael Lesniak
(904)255-3311
mlesniak@coj.net
515 Julia St.
Jacksonville, FL 32202
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Related Experience

PQH Group was engaged by St. Johns County to design 
a new Emergency Operation Center to serve as the 
county‘s central command and control facility responsible 
for managing and carrying out emergency response and 
preparedness during distaster and storm events.The structure 
has approximately 26,000 SF, and is designed to meet 
standards for construction of Storm Shelters in accordance 
with FEMA p-361 and ICC 500, including emergency back 
up water system, generators, and protective enclosures for all 

Scope and Description

St. Johns County Emergency OperaƟ ons Center
St. Augustine, Florida 

Owner: City of Jacksonville

Contact: 
Jason McKay
904-209-0192
jmckay@sjcfl.us
2750 Industry Center Road
St. Augustine, Florida 32084

Size: 26,000 SF Cost: $5.4 M

Completed: 2009

Contractor Contact: 
R.B. Gay
Alan Reaves
904-354-8201
2031 E 19th St. Jax, FL 32206

Relevancy: 
• Tilt-Wall
• Public Safety 
• New Build
• Hurricane 

Hardened

Subconsultants: 
Civil: PBS&J / 
Connelly & Wicker
Structural: IMEG 
MEP: Powell & Hinkle
Landscape: J Whitmill 
Tech: AV Innovations
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Related Experience

Three phase conversion of the old Federal Reserve bank into headquarters for an Emergency Operations and 911-Call 
Center. Renovation of the five story building was phased to work within budgets over several years while the building 
was operational. Departments include the Fire Chief’s Office, Emergency Operations Center and a 911 Call Center 
which includes a staff room, media rooms, a cafeteria and dormitory area. Access to the building is ADA-compliant while 
maintaining security. Initial Master Plan for the entire building was developed to confirm adequate room for the individual 
departments’ current and projected needs. PQH was also recently awarded the COJ First Responder Hurricane Safe Room.

Scope and Description

City of Jacksonville Fire & Rescue HQ/Emergency 
OperaƟ ons Center & 911 Call Center
Jacksonville, Florida 

Owner: City of Jacksonville

Contact: 
Michael Lesniak
(904)255-3311
mlesniak@coj.net
515 Julia St.
Jacksonville, FL 32202

Size: 80,000 SF  Cost: $3M 

Completed: 2002 Relevancy: 
• Emergency       

Operations Center
• Public Safety

Subconsultants: 
Structural: IMEG
MEP: IMEGProject Manager Contact: 

Larry Peterson, Project Manager
Division Chief
904-402-4882
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Related Experience

PQH was contracted to design a prototype 
combination Fire Station and Sheriff’s 
Substation for St. Johns County. The facility 
is capable of being duplicated in multiple 
locations; this particaular package was 
designed for Fire Station 21 & 22. The fire 
station portion of the project consists of 4 
apparatus bays, sleeping quarters, kitchen 
and day room, storage and a training tower. 
The Sheriff’s portion consists of offices and 
support spaces for 10 individuals, not 

inlcuding patrol officers.

Scope and Description

St. Johns County Fire StaƟ on Criteria Package
St. Augustine, Florida 

Owner: St. Johns County

Contact: 
Jason McKay
904-209-0192
jmckay@sjcfl.us
2750 Industry Center Road
St. Augustine, Florida 32084

Size: 14,507 SF Cost: $8.1M

Completed: Bidding

Contractor Contact: 
N/A, Design Criteria 

Relevancy: 
• Fire Stations
• Public Safety 
• Training Tower
• 4-Bay

Subconsultants: 
N/A, Design 
Criteria
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Related Experience

PQH developed a conceptual layout for a new 
Fire Rescue training center adjacent to the current 
administration and fleet services. The complex is 
comprised of a mock fire station which also serves 
as a training/meeting facility, practice tracks, 
simulated fire conditions (aircraft, river, container 
areas) for specific training. 

Scope and Description

St. Johns County Public Safety Training Facility Mas-
ter Plan
St. Augustine, Florida 
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Owner Contact Information

Jason McKay
904-209-0192
jmckay@sjcfl.us
2750 Industry Center Road
St. Augustine, Florida 32084

St. Johns County





Our approach and methodology for designing Public Safety Complexes are based 
on a proven step-by-step process that our team follows from the iniƟ al evaluaƟ on 
and study, through design documentaƟ on, all the way through construcƟ on unƟ l 
the project is completed and paƟ ent care begins.

CommunicaƟ on
The most important aspect of our Design Approach is communicaƟ on.  We believe 
that our best projects are those where the county’s needs and aspiraƟ ons are 
translated into a built reality.  Our primary tasks are to listen and understand 
the County’s needs. Applying our knowledge, experience, and understanding of 
Design are the tools we bring to the County to interpret their program needs to 
realize the vision of what the project can become.

InformaƟ on Gathering & Programming 
Our Planning and Design Process begins by listening to the Town’s and Stakeholders’ goals and objecƟ ves; it is followed by assisƟ ng 
Levy County in quanƟ fying and analyzing their program needs.

AŌ er the Program Analysis is completed, we evaluate the Budget Parameters and verify that the Project Funding is in line with the 
ProgrammaƟ c Needs and AestheƟ c ObjecƟ ves of the project. Throughout this interacƟ ve process, PQH is conƟ nuously exchanging 
input and feedback with the County to confi rm the project scope and budget.

Conceptual Design and Owner Input
Once the program has been defi ned and the site evaluated, PQH will develop conceptual design ideas for the project to review with the 
County. The concept opƟ ons will then be evaluated to determine the most pracƟ cal and suitable approach to develop for the project.

SchemaƟ c Design and Owner Input
The Design Team arƟ culates the selected concept into an Architectural Massing where the fl oor plan is shaped to refl ect the program 
needs and spaƟ al adjacencies, at the same Ɵ me the building exterior is shaped along with its aestheƟ c character. During this process, 
the County is a vital parƟ cipant providing input with regards to program funcƟ ons and spaƟ al relaƟ onships. In addiƟ on, the exterior 
character studies are discussed on an ongoing basis to assure the aestheƟ c character and branding are in line with the County’s 
objecƟ ves and aspiraƟ ons.

ConstrucƟ on Documents
Once system selecƟ ons are made and materials are selected, the fi nal 
component is developing a comprehensive set of documents that 
coordinates all building elements into a cohesive design. This process 
entails strict coordinaƟ on between engineering disciplines to ensure 
constructability, and adherence to the project budget. Levy County 
is provided with updated plans to review for overall layout and 
provide specifi c input in detail areas such as millwork design, locaƟ on 
of communicaƟ on and power outlets, specialty aspects such as audio 
visual, lighƟ ng and equipment requirements. 

As part of this phase, a binder of product cut sheets, including lighƟ ng 
and plumbing fi xtures and other specialty items are prepared to allow 
the County to review for appropriateness and aestheƟ c compaƟ bility 
with the overall concept and budget parameters.  The goal of this 
phase is to produce a set of documents that depict your vision in a 
concrete, tangible way that allows for permiƫ  ng and bidding the 
project.

Project Approach

Technical Approach
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Design Reviews and CoordinaƟ on
During the Project Design there are a series of milestone that provide the opportunity to review the work at each phase with the 
Levy County for compliance with the project objecƟ ves and budget. In addiƟ on, at each phase the A/E team reviews the drawings for 
coordinaƟ on with all Engineering Disciplines. This process follows a comprehensive plan that incorporates 3D clash detecƟ on and uses 
a checklist to verify that the scope of each phase has been completed and is in compliance with the project requirements.

Permiƫ  ng
During the permiƫ  ng phase, PQH assists the County and the GC/CM with the submiƩ al of plans to the Permiƫ  ng Agency Having 
JurisdicƟ on (AHJ). Once the AHJ reviews the plans and issues comments, PQH will address any comments and make applicable plan 
modifi caƟ ons if necessary. A key aspect of our approach to permiƫ  ng is to engage with the building offi  cials early to go over the 
project parameters, discuss code compliance, and go over any areas that may require interpretaƟ on.

Quality Assurance Program
Our company goals for Quality Assurance are achieved through Design review methods and reporƟ ng. Our Team’s proacƟ ve method 
of project review aff ords the opportunity for obtaining excepƟ onal design quality by facilitaƟ ng the communicaƟ on between the 
project parƟ cipants in a collaboraƟ ve relaƟ onship from project incepƟ on.  

ConstrucƟ on Phase
Our offi  ce is commiƩ ed to each project from design through construcƟ on. One unique aspect of our pracƟ ce is that our offi  ce has a 
full-Ɵ me ConstrucƟ on Administrator (CA), Roger Chastain, who consistently  monitors all construcƟ on acƟ viƟ es by making periodic 
visits to the job site, wriƟ ng reports, and answering quesƟ ons. 

Quality Control Checklist Report 
Prepared by our ConstrucƟ on Administrator to monitor and report fi eld acƟ viƟ es - including:

• Review of specifi ed project submiƩ als/shop drawing for general conformance
• Site observaƟ on visits and reports during construcƟ on, on a weekly or as-needed basis
• Compliance with schedule and other general condiƟ ons 
• Review of contractor’s requests for informaƟ on
• Review of contractor’s applicaƟ ons for payment per the schedule of values 
• Prepare Punchlist 
• Final inspecƟ on

Budget and Cost ForecasƟ ng
BudgeƟ ng and cost esƟ maƟ ng are tools intended to provide a basis upon which evaluaƟ ons of the 
project can be assessed and tracked. Criteria may be evaluated against the County’s overall project 
budget and budget for the cost of construcƟ on. Our experience has shown the importance for including 
conƟ ngencies for design, unforseen condiƟ ons, and price escalaƟ on.

Budget and Cost Control Procedures
PQH has earned a reputaƟ on for being commiƩ ed stewards of our client’s budget. During all stages of design, PQH’s ConstrucƟ on 
EsƟ maƟ ng Staff  prepares an Opinion of Probable Cost (OPC), starƟ ng with conceptual design and through all stages of the construcƟ on 
document phase. During each stage, we work with our valued clients to fi ne tune the project scope and update the OPC to align within 
the budget in order to provide maximum scope of work with opƟ mum dollar expenditures.

Our Team brings together the benefi ts of an in-house contractor that is conƟ nuously pricing projects, is up to date on building 
construcƟ on materials, labor market prices, and has access to sub-contractor pricing as well as Architects with experience in 
ConstrucƟ on Management and Design-Built Delivery Methods. This allows for us to be conscious of cost implicaƟ ons, which we 
consider an integral part of the design process.

Preliminary EsƟ mate
When project criteria requirements have been suffi  ciently idenƟ fi ed, 
PQH prepares a preliminary esƟ mate of the overall project cost and the 
anƟ cipated cost for construcƟ on

Updated EsƟ mate
As the project criteria requirements become more clearly arƟ culated, PQH 
updates and refi nes the preliminary esƟ mate of probable cost for the overall 
project and the cost of the work.

Advise on Adjustments to Previous EsƟ mates
PQH is proacƟ ve in the process to advise the County of any adjustments to 
previous esƟ mates of overall Project cost based on changes or refi nements 
in Project requirements or in general market condiƟ ons.

Project Approach & Management
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MeeƟ ng Your Budget- Project Cost Tracking
Examples of recent Project esƟ mated Opinion of Cost versus Total Cost are summarized in the chart below:

CompeƟ Ɵ ve Advantage
PQH has a strong background working with MunicipaliƟ es,  local contractors and building offi  cials, and possesses extensive knowledge 
of the needs and requirements for projects of similar size and scope. PQH is familiar with the design of various project types and 
understands the impact of applicable codes and market condiƟ ons, especially regarding public safety faciliƟ es such as Public Safety 
Complexes. In addiƟ on, the fi rm’s experience provides the Design Team with a deep understanding of the procedure, approach, and 
expectaƟ ons. The team we are proposing has worked together on mulƟ ple projects including new builds as well as renovaƟ ons for 
mulƟ ple MunicipaliƟ es.

SoluƟ ons Advantage & Value Management 
Our Design Team uses a pracƟ cal approach that incorporates the benefi ts of Value Management (VM) throughout the complete 
Design Process. The team evaluates materials and systems early on in the design to validate that the selecƟ ons are cost eff ecƟ ve and 
compaƟ ble with The Design Intent for the project. Having an in-house Contractor that is familiar with current pricing and stays in touch 
with subcontractors is a valuable asset during the VM evaluaƟ on process. In todays market where pricing has signifi cantly escalated and 
remains highly unpredictable cost control is one of the key soluƟ on advantages PQH off ers to the client.

Cost Control Advantage
During the Design Phases, our team works closely together to idenƟ fy Materials and 
Systems in the context of the design intent, iniƟ al cost, durability, maintenance and 
life cycle cost implicaƟ ons for the project. Products and systems are evaluated and 
sorted out in relaƟ on to cost and applicable design criteria. That informaƟ on is then 
discussed with the client to get their input and preference. This process allows the 
client the opportunity to be informed and parƟ cipate in the decision making and cost 
control process. Once an iniƟ al budget is set aŌ er schemaƟ c design, it gets reviewed and 
adjusted aŌ er each phase of design for any design modifi caƟ ons or changes in scope. 

Schedule Effi  ciency
Working closely with the County and GC/CM off ers the design team and Levy County the 
ability to Ɵ ghten the schedule by releasing early subcontractor packages.  These early 
packages allow the Constractor to start the procurement of long lead items before construcƟ on starts in earnest.  Another opportunity 
is developing early work packages, such as foundaƟ ons, that allow the contractor to start site work or foundaƟ ons while parts of the 
design are sƟ ll being completed.  In our experience, an early foundaƟ on package can reduce the project schedule by up to 2 months. 
PQH also monitors construcƟ on progress against the proposed schedule to ensure the project is progressing at the proper pace and to 
assist the contractor in idenƟ fying areas that may need to be addressed in order to make up for any delays encountered.

Schedule Management 
PQH is accustomed to working in a fast pace environment where clients have Ɵ me frame expectaƟ ons that need to be met.  We have 
eff ecitvely delivered many projects under a Ɵ ght Ɵ me-frame as summarized in the chart below:

Project Square Feet Year Completed Cost Es mate Total Cost Cost PSF 
  City of Jacksonville Fire Station #65 9,653 2023 $4,900,000 $4,750,000 $49  

St. Johns County Fire Station #18 8,417 2015 $2,250,000 $2,180,636 $260 
St. Johns County Health Center Building 75,000 2015 $23,830,000 $23,395,000 $162 

St. Johns County Warehouse Improvements 12,500 2018 $1,550,000 $1,400,000 $112 
St. Johns County Golf Clubhouse 10,827 2022 $1,135.000 $1,065,000 $98 

Jacksonville University Lacrosse 8,400 2019 $1,680,000 $1,665,000 $199 
Quarry Storage Facility 24,000 2021 $6,000,000 $5,172,645 $182 

Jacksonville University Health-Science Building 107,000 2019 $19,850,000 $20,500,000 $215 
JTA St. Johns River Ferry 2,500 2022 $550,000 $532,363 $213 

PROJECT DESIGN TIMEFRAME CONSTRUCTION TIMEFRAME 
SJC Fire Station # 18 - Nocatee 5 17 
SJC Courthouse Renovations 3 8 
SJC Medical Examiner Modifications 5 11 
SJC Vilano Boat Ramp Restrooms 6 12 
COJ Fire Station # 50 7 14 

Project Approach & Management
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Project Approach & Management
AnƟ cipated Project Timeline
Upon noƟ ce to proceed from the client, PQH will meet with stakeholders to fully establish a program and develop a concept/schemaƟ c 
design. This process will last 4 to 5 weeks, depending on stakeholder availability. Once review and approval of program and concept 
design is completed, the next phase of design development will be completed in 6 weeks. And upon approval and review, the 
ConstrucƟ on Documents phase will begin, with 4 sub-phases: 30%, 60%, 90%, and 100% ConstrucƟ on Documents. The phase will be 
conƟ nual over a 10 to 12-week period. Upon review and approval of 100% ConstrucƟ on Documents, Bid Permit documents will be 
issued within a period of approximately 2 to 3 weeks. 

Note that the civil package for permiƫ  ng to SJRWMD and Levy County’s Planning will start at the Design Development phase, with 
anƟ cipated submission prior to 30% ConstrucƟ on Documents, or 3 weeks aŌ er Design Development. The Bidding and Permiƫ  ng 
process is anƟ cipated to be 40 to 60 days. These Design Development and Bidding/Permiƫ  ng phases may or may not be congruent 
with each other. 

AnƟ cipate length of construcƟ on, upon Contractor’s noƟ ce to proceed, will range from 10 to 
14 months. 

Breakdown of Tasks
AcƟ ng in the role of Principal-in-charge, Ricardo will negoƟ ate the fi nal scope of work and fee, 
along with managing the contract with the County’s designated representaƟ ve. He will oversee 
the iniƟ al concept design and aestheƟ c aspects of the building as it relates to its surroundings, 
giving a general review of each phase of the documentaƟ on. 

As the project Architect of Record, Aldo will balance the workload of the staff , coordinaƟ ng 
documentaƟ on with the eff orts of Ricardo and Frank. He will be the day-to-day contact, 
coordinaƟ ng with the Levy County, stakeholders, and engineers throughout the design stage. 
He will work closely with Roger to implement quality control and cost analysis, conƟ nuing to 
assist Roger throughout the enƟ re construcƟ on phase. 

Frank will be acƟ ng as the Project Manager, working with Ricardo on the development of scope and directly overseeing the project 
from conceptual design to cerƟ fi cate of occupancy. Frank will also serve as the specifi caƟ on writer for the construcƟ on documents and 
will assist Aldo with code analysis.   

Thomas Nielsen is responsible for both the iniƟ al and fi nal designs of electrical projects and communicaƟ ons as well as fi re alarm 
structure. His role includes development of both interior and exterior lighƟ ng. 

Leading the team in mechanical, plumbing and fi re protecƟ on, Thomas Fugard will act in a mulƟ -disciplined role.  He will work closely 
with the team to coordinate overlap between these aspects on interior engingeering. He will also be crucial in working with our civil 
team toward coordinaƟ on of the building uƟ liƟ es. 

A licensed and pracƟ cing general contractor in the state of Florida, Roger will oversee Quality Assurance and Quality Control as it relates 
to constructability. His access to a current database of local subcontractor’s and supplier’s pricing makes him an eff ecƟ ve manager of 
cost analysis. He will lead the construcƟ on administraƟ on phase with close support from Aldo and Frank. 

Leading our civil team, Charles will spearhead our horizontal and landscape eff orts. He will closely work with David and Art on the 
various electrical, sanitary and water connecƟ ons. John and Aldo will develop the site plan to maximize the visable area and minimize 
the environmental impacts of the surrounding areas.

Tim’s role is vital to our success as he will ensure this structure holds up under Florida’s potenƟ al harsh storms. Early in the design 
process, he will set up the process that will allow our team to follow an eff eciant path while staying within budget set forth by Levy 
County.
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Statement of Financial Stability
Proposal for Public Safety Complex Bid – Levy County, Florida

PQH Group Design, Inc. is pleased to provide the following statement affirming our financial stability. Since our 
establishment, we have consistently maintained a strong financial standing and have demonstrated sound fiscal 
management practices that have enabled us to deliver high-quality architectural services to our clients without 
interruption.

Our firm has never declared bankruptcy nor been involved in any bankruptcy proceedings at any point in our history. 
We take pride in our prudent financial practices, including effective budgeting, resource allocation, and compliance with 
all financial obligations.

We understand the importance of financial responsibility in the successful execution of large-scale public projects such as 
the Levy County Public Safety Complex. Our long-standing track record of financial stability ensures that we possess the 
resources and capability to fulfill all project requirements in a timely and cost-effective manner.

Should additional documentation be required to further validate our financial standing, we would be happy to provide 
the requested information promptly.

We look forward to the opportunity to partner with Levy County on this vital project and are confident in our ability to 
contribute to its successful completion.

Sincerely,

Ricardo E. Quiñones
President/CEO
PQH Group Design, Inc.

Dun & Bradstreet Number: 119170127

ncerely,

d E Q iñ

Financial Stability Statment
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Statement of Legal Proceedings
Proposal for Public Safety Complex Bid – Levy County, Florida

PQH Group Design, Inc. confirms that we have no additional legal proceedings to disclose beyond those already listed 
in Tab 2 of this document. As required, Tab 2 provides a complete and accurate account of all legal standings involving 
our firm for the past seven (7) years.

Given the request for a disclosure covering the past five (5) years, we confirm that there are no differences or additional 
legal matters to report for this time period. The information provided in Tab 2 encompasses and exceeds the five-year 
timeframe, ensuring full compliance with this requirement.

Should there be any further clarification or documentation needed, we would be happy to provide it upon request.

Sincerely,

Ricardo E. Quiñones
President/CEO
PQH Group Design, Inc.

Sincerely,

Ri d E Q iñ

Legal Proceedings Statment
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