
PROPOSAL CHECKLIST 

PROPOSER NAME: Rispoli & Associates Architecture, Inc.  

1. COVER PAGE:         YES ☒ NO ☐ 
2. INTRODUCTORY LETTER:       YES ☒ NO ☐ 
3. COMPANY, RELATED EXPERIENCE, AND STAFF & TEAM QUALIFICATIONS: YES ☒ NO ☐ 

a. ATTACHMENT “A”:       YES ☒ NO ☐ 
b. ATTACHMENT “B”:       YES ☒ NO ☐ 

4. TECHNICAL APPROACH:        YES ☒ NO ☐ 
5. CURRENT AND PROJECT WORKLOADS:      YES ☒ NO ☐ 
6. REQUIRED AND OPTIONAL FORMS: 

a) PROPOSAL SIGNATURE FORM:   YES ☒ NO ☐ 
i. Form not signed.  

b) STATEMENT OF FINANCIAL STABILITY:  YES ☐ NO ☒ 
c) SUMMARY OF LITIGATION:   YES ☐ NO ☒ 
d) CERTIFICATE OF INSURABILITY:   YES ☐ NO ☒ 
e) QUALIFIED TO TRANSACT BUSINESS IN FL:  YES ☒ NO ☐ 
f) DRUG FREE WORKPLACE FORM:   YES ☒ NO ☐ 
g) NON-COLLUSION AFFIDAVIT:   YES ☒ NO ☐ 
h) SWORN STATEMENT PUBLIC ENTITY CRIME: YES ☐ NO ☒ 
i) CONFLICT OF INTEREST DISCLOSURE STATEMENT: YES ☒ NO ☐ 
j) LICENSES/CERTS:     YES ☒ NO ☐ 
k) VENDOR INFORMATION FORM:   YES ☒ NO ☐ 
l) EXCEPTION FORM:     YES ☒ NO ☐ 
m) VENDORS ON SCRUTINIZED COMP. LIST:  YES ☒ NO ☐ 
n) W9:      YES ☒ NO ☐ 

REVIEWED BY: _______________________________ 

DATE REVIEWED: _____________________________ 1/17/2025



LEVY COUNTY
RFQ - 2025 002:

Design of the Levy County
Public Safety Complex

Levy County Government Center
218 Mongo Street, Room C
Bronson, Florida 32621

January 16th, 2025

ARCHITECTURE                 INTERIORS                 PLANNING
114 South Magnolia Avenue, Ocala, Florida 34471 | (352) 620-0909

www.rispoliarchitect.com | joe@rispoliarchitect.com  



Table of Contents 
Pages 

Table of Contents i 

Tab 1: Cover Page & Introductory Letter  1 - 3 

Tab 2: Company Staff and Team Qualifications 

Proposed Design Team   4 

Organizational Chart   5 

Key Personnel Resumes  6 - 14 

Licenses  15 - 27 

Company History  28 

Similar Work Experience  29 - 48 

Tab 3: Technical Approach   49 - 51 

Tab 4: Current and Projected Workload  52, 53 

Tab 5: Required and Optional Forms  54 - 63 

i



Tab   1

RISPOLI & ASSOCIATES ARCHITECTURE

Cover Page & Introductory Letter



LEVY COUNTY BOARD OF COUNTY COMMISSIONERS 
PROCUREMENT DEPARTMENT 

P.O. BOX 310 
318 MONGO STREET, ROOM C 

BRONSON, FL 32621 
PHONE: (352) 486-5218 EXT. 2 

FAX: (352) 486-5167 
EMAIL: TRETHEWAY-ALI@LEVYCOUNTY.ORG 

COVER PAGE 
RFQ_2025_002– DESIGN  OF THE LEVY COUNTY PUBLIC SAFETY COMPLEX 

LAST DAY FOR QUESTIONS: 1/9/2025, 4:00 PM DUE DATE & TIME: 1/16/25, 2:00 PM 
SUMMARY OF SCOPE: Levy County is seeking to solicit qualifications from qualified respondents  experienced in 
providing architectural and engineering planning and design services for County Public Safety complexes/Emergency 
Operations centers.  
SUBMITTAL OF BID: Levy County only accepts electronic submittals through “E-Bidding” on the DemandStar platform 
www.DemandStar.com. In order to submit a bid in response to this solicitation the bidder must be registered with 
DemandStar. 
For questions relating to the RFQ, contact Ali Tretheway, Procurement Coordinator at tretheway-ali@levycounty.org. 
ITEMS THAT MUST BE INCLUDED WITH RESPONSE: Submitting an incomplete document may deem the response 
non-responsive, causing rejection. Please check each box for each item submitted with response. Prior to sumitting 
my response, I have verified that all forms are attached and are considered as part of my proposal: 
☐ COVER PAGE
☐ INTRODUCTORY LETTER
☐ COMPANY, STAFF &  TEAM QUALIFICATIONS
☐ TECHNICAL APPROACH
☐ CURRENT AND PROJECTED WORKLOAD
☐ REQUIRED AND OPTIONAL FORMS
Company Name: __________________________________________________________________________________ 
Name: __________________________________________________________________________________________ 
Email Address (Required): __________________________________________________________________________ 
Address: ________________________________________________________________________________________ 
Mailing Address (if Different): _______________________________________________________________________ 
Telephone: ______________________________________ FEIN: ___________________________________________ 

By signing this form, I acknowledge I have read and understand, and my firm complies with all General Conditions and 
requirements set forth herein:  
SIGNATURE OF AUTHORIZED REPRESENTATIVE: ________________________________________________________ 
DATE SUBMITTED: ______________________________________________ 

THIS DOCUMENT MUST BE COMPLETED AND RETURNED WITH YOUR SUBMITTAL 

X
X
X
X
X
X

Rispoli & Associates Architecture, Inc.
Joseph A. Rispoli

joe@rispoliarchitect.com     erik@rispoliarchitect.com
114 S. Magnolia Ave., Ocala, FL 34471

Same as above
352-620-0909

January 16th, 2025

59-3263092
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Introduction Letter 

January 16th, 2025 

Levy County Board of County Commissioners 
Procurement Department 
P.O. Box 310 
318 Mongo Street, Room C 
Bronson, Florida 32621 

RE: Request for Qualification RFQ 2025-002: 
Design of the Levy County Public Safety Complex 

Dear Selection Committee: 

We are respectfully submitting this proposal in response to your request for architectural design and 
engineering services for the design of the new Levy County Public Safety Complex. Our priority will 
be to design a new facility and the remodel of the existing facility that will prove to be functional and 
more efficient to support the growing needs of Levy County. 

Why Chose our Team 
You may ask what sets our team 
apart from any other proposer. 
First of all, we have successfully 
designed the 18,000 sq. ft., 160 
mph hardened Marion County 
Emergency Operations Center 
(see photo, right); the 7,500 
sq. ft. Marion County Satellite 
EOC; the Sumter County EOC; 
the 17,500 sq. ft., 160 mph 
hardened Marion County 911 
Communications Center; 
countless fire stations and other 
public safety facilities for Marion, 
Sumter and Lake Counties in 
which we have received countless praise over. Additionally, our track record with the Facilities and 
Sheriff’s departments has been continuous and very successful. Our firm is the most experienced 
firm having worked with Marion County continuously for the past 40+ years. We have received 
commendation and developed close relationships with all the members in the facilities department, 
procurement, sheriff’s office, fire chiefs, EMS personnel, as well as parks, fleet, library and various 
other departments of the County. Overall, our experience with the county has spanned over 300 
separate facility building projects.  

Also, our team’s plans and specifications are clear and concise and enable the construction 
manager and the subcontractors to fully understand the design intent and the requirements of the 
project. We have a quality control peer review checklist process that is administered by another 
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architect within our office that is not involved with your project. This approach, gives us another 
fresh perspective that really works and greatly improves quality in our construction document 
process. 

Project Understanding: 
Through our experience we have learned that one of our first and most important tasks in 
understanding the scope is to carefully identify the wishes, desires and requirements of the 
end-users and the facilities department for this project, as well as the budget and schedule. 
Once all of this information is gathered and checked then our project starts to take shape with three 
dimensional imaging, floor planning and elevations. We will then provide you with a successful 
project, based on balancing the three main factors which are: project requirements, project budget 
and project schedule. 

Our team has an excellent record of performance for 
both public and private clients for the last 40+ years. 
Our commitment to professional excellence and 
responsiveness is achieved by a comprehensive 
management plan which is initiated immediately upon 
being given notice-to-proceed.  

Rispoli & Associates Architecture, Inc. is a historic 
Downton Ocala based firm that has maintained a 
continuing contract with Marion County since 1984 
and stands on the merit of its work, and whose record 
does not include any litigation. Our commitment, our 
dedication, and our involvement in your project 

are of the upmost importance. We do not lose sight of the fact that our design solutions 
respect both the budget and the schedule and we respectfully request that our firm be 
favorably considered for this project. 

We look forward to working with you on providing an exciting, successful and functional design that 
meets your budget for your New Public Safety Complex very soon. 

Sincerely, 

Joseph A. Rispoli, AIA 
Architect, President 
Florida Architect License Number AR95439 
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Tab   2

RISPOLI & ASSOCIATES ARCHITECTURE

Company, Related Experiencem 
and Staff & Team Qualiöcations



Proposed Design Team 

Name Firm Role 

Erik Garcia, AIA Rispoli & Associates Architecture, Inc. Sr. Architect & Interior Designer 
Managing Principal Ocala, FL LEED AP BD+C 

Main Point of Contact 

Joseph A. Rispoli, AIA  Rispoli & Associates Architecture, Inc. Architect / Prime Consultant 
President / Owner Ocala, FL 

David Kinney Rispoli & Associates Architecture, Inc. CADD Production 
CADD  Ocala, FL Drafting and Design 

Jared Bayate Rispoli & Associates Architecture, Inc. CADD Production 
CADD  Ocala, FL Drafting and Design 

David Gurka Rispoli & Associates Architecture, Inc. 3D Modeling and  
Renderer Ocala, FL Architectural Renderings 

Sub Consultants: 

Jason Smith, PE. CMTA, Inc. Partner,  
Mechanical Engineer Kissimmee, FL Senior Mechanical Engineer 

Keith Liatsos, PE. CMTA, Inc. Partner,  
Electrical Engineer Kissimmee, FL Senior Electrical Engineer 

Kaz Kazeminia CMTA, Inc. Partner,  
Plumbing & Fire Protect. Dsgn. Kissimmee, FL Plumbing & Fire Protection 

Dan Charletta, PE. Structures International, Inc. Structural Engineer 
Structural Engineer Jacksonville, FL  

Joseph London Kimley Horn and Associates, Inc. Civil Engineer 
Engineer Ocala, FL 

Design Team History 

Having a team that cooperates and works well together is essential in completing a successful 
project. Communication and coordination is of utmost importance and our team communicates 
constantly to ensure proper coordination of all aspects of the project. The organizational chart in 
the following page denotes the communication line from the end user to the main point of 
contact, Erik Garcia, all the way through to all of our staff and consultants. 
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Ocala, Florida

KEY PERSONNEL RESUME 
ERIK GARCIA, Architect, Interior Designer, LEED AP 

Mr. Garcia has almost 20 years of experience in the fields of architecture, 
design, planning and construction. He has considerable experience in both 
the public and private sectors in a wide range of building types. Erik’s 
responsibilities as the Project Architect, is to manage the design, 
construction documents, and construction administration phases of various 
projects. Said responsibilities shall also include meeting or exceeding the 
requirements of National, State, and Local Codes/Guidelines.   

EDUCATION 
Bachelor of Architecture, Florida Atlantic University; 2003 
Associates in Arts with a Major in Architecture, Broward Community 
College; 2002 

REGISTRATION 
Licensed Architect, State of Florida, License No. AR94374 
Licensed Interior Designer, State of Florida, License No. ID5577 
LEED® Accredited Professional BD+C, ID: 10183876-AP-BD+C 

EXPERIENCE 
Erik has been involved with numerous municipal projects as a part of the RAA team including but not limited 
to the following: 

Marion County Sheriff’s Emergency Operation Center & 911 Communication Center 
Our firm provided full Architectural and Engineering Services for a 18,000 SF 160 mph hardened building 
connected to the existing Sheriff’s Operation Center.  This facility in an emergency will house all local 
emergency response teams to include Police, Fire, Building Officials, Public Works, Transportation, etc. 
within the City of Ocala and Marion County.  This State-of-the-Art facility will have a centralized 911 
Communications, Video and Technology to help maintain and control all emergency efforts in a disaster. 
Both centers are tied into the existing Sheriff’s Operations Center.  Cost: $10.5M 

Marion County Jail Expansion 
Our firm provided complete Architectural and 
Engineering Services from program 
verification to construction administration. The 
design of the Jail Expansion was based upon 
the Needs Assessment recommendation 
which was approved by the Board of County 
Commissioners.  This is a campus style 
expansion to the west of the current facility 
which included a 165,000 SF addition with 640 
new medium security dormitory beds, 40 
inmate special needs housing, a medical clinic 
and infirmary, kitchen, laundry, and a central 
booking facility.  The project also consisted of 
46,000 SF of renovated areas in the existing 
facility to include administration, central control, inmate program areas, staff services, juvenile housing area, 
and a video visitation facility. Ancillary buildings are planned to accommodate future expansion through the 
year 2020 of an additional 1024 beds, bring the total housing count to over 3,000. Cost: $31M 
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Ocala, Florida

KEY PERSONNEL RESUME 
Marion County Judicial Center New Addition 
and Expansion 
This five-story project is approximately 160,000 
SF new addition / expansion of the existing 
Judicial Center Facility. Has five courtrooms and 
is home to Florida’s Fifth Judicial Circuit Court as 
with the corresponding Judges and support staff 
as well as the offices of the State Attorney and 
staff. Part of the design takes into account 
60,000 SF of future shelled build-out space.  Life 
safety, emergency communication, mechanical, 
vertical transportation, and mechanical and 
electrical systems were all designed and 
coordinated. Material selections and exterior 
appearances were first and foremost as this is 
Downtown’s Ocala’s most prominent and 
important project.  Cost: $48M 

Marion County Detention Center - Trustee Barracks 
This is a unique facility in the State of Florida.  It was designed for and currently houses 256 trustee inmates 
in (4) distinct quadrants.  Our solution to provide innovative design to a 25,200+ sq. ft. barracks type jail 
facility has been well received.  The current overcrowded jail facility gained 256 beds for more minimum 
security inmates.  The construction materials selected were low maintenance and appropriate for this kind 
of facility.  Specialty and long lead items were purposely avoided to further assist the goals of the owner 
regarding his tight construction time frame and budget. This building has been renovated into the new Video 
Visitation and Multi-Purpose Auditorium since the new expansion completion.  Cost: $4.5M 

Sumter County Property Appraiser and Tax Collector Building (Renovation and Addition) 
This project is composed of the renovation of the 8,000 SF former Supervisor of Elections Building in the 
Sumter County Government Complex along with a 5,000 SF addition.  The new 13,000 SF structure will 
house the County Offices for the Tax Collector and Property Appraiser, each with a separate public 
entrance along with drive-thru service for the Tax Collector.  The project required the replacement of the 
HVAC System in addition to new electrical, Data and Life Safety Systems. Cost: $1.2M 

Rainbow Springs Government Center (Renovation and Construction – 13,449 SF) 
This was a new and different approach for Marion County as it was the first project within the County that 
incorporated a Sherriff’s Substation, Fire Station, and Tag Office.  This project was originally a fire station 
that was remodeled and added to accept the diverse users.  By combining these spaces together the 
County was able to realize some cost savings with regards to construction budget.  This project has had 
great success in its implementation and has received a great deal of use that has enhanced the community 
that it serves. Cost: $1.5M  

City of Ocala Police Department (Renovations) 
Our office provided Preliminary and Construction Documents for the referenced project consisting of 
approximately 2,700 SF.  This scope of work includes conversion of lower level unfinished space (approx. 
10’ x 15’) into office/storage with connections to adjacent HVAC units/ducts and electrical.  Main floor work 
includes unfinished future expansion space that will be finished into nine offices, conference room, 
reception area, and evidence storage (approx. 2,500 sq. ft.) HVAC shall be handled via new roof top units 
and electrical shall be configured from existing panels.  Fire Sprinkler system upgrade for the referenced 
areas shall be handled via a performance specification. Cost: $130,000 
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Ocala, Florida

KEY PERSONNEL RESUME 

JOSEPH A. RISPOLI, AIA, President, Architect 

Mr. Rispoli founded Rispoli & Associates Architecture in 1994 and has 
been involved in design services in Ocala and the surrounding areas for 
over 40 years. Joe’s leadership skills have greatly benefited the projects he 
is involved with. He provides a single source of responsibility, coordinating 
the team’s efforts into an integrated force, to promote and foster a team 
approach through coordination, regularly scheduled meetings, Owner 
participation, quality control and post occupancy evaluations.  His 40 years 
of experience and expertise in thousands of projects is what is most 
remembered by the clients he serves. 

EDUCATION 
Registered Architect, State of Florida, License No. AR95439 
Master of Architecture, New School of Architecture & Design, San Diego, CA; 2009 
Bachelor of Design, College of Architecture, University of Florida; 1981 

REGISTRATION 
Registered Architect, State of California, License No. C-30326; 2005 
National Council of Architectural Registration Boards (NCARB) Certificate No. 69032; 2010 
Structural Masonry Inspector, Certificate No. SMI-1568; 1998 

EXPERIENCE 
Marion County Forensics and Evidence Storage Building 
Our firm provided complete Architectural and Engineering Services for a new evidence storage building 
and forensics offices for the Marion County Sheriff’s office. The building housed an evidence warehouse, 
DNA and print labs, gun and drug storage areas as well as car mechanic bays within its 35,000 sq. ft. 
footprint. The utilization of insulated concrete forms allowed the design of the building to withstand wind 
impacts of over 160 MPH. The design and style of the building blends well with the other buildings’ designs 
on the same campus. Cost: $7.2 million 

Marion County Sheriff’s Emergency Operation Center & 
911 Communication Center 
Our firm provided full Architectural and Engineering Services 
for a 18,000 SF 160 mph hardened building connected to the 
existing Sheriff’s Operation Center.  This facility in an 
emergency will house all local emergency response teams 
to include Police, Fire, Building Officials, Public Works, 
Transportation, etc. within the City of Ocala and Marion 
County.  This State-of-the-Art facility will have a centralized 
911 Communications, Video and Technology to help 
maintain and control all emergency efforts in a disaster. Both 
centers are tied into the existing Sheriff’s Operations Center.  
Cost: $10.5M 

Marion County Jail Expansion 
Our firm provided complete Architectural and Engineering Services from program verification to 
construction administration. The design of the Jail Expansion was based upon the Needs Assessment 
recommendation which was approved by the Board of County Commissioners.  This is a campus style 
expansion to the west of the current facility which included a 165,000 SF addition with 640 new medium 
security dormitory beds, 40 inmate special needs housing, a medical clinic and infirmary, kitchen, laundry, 
and a central booking facility.  The project also consisted of 46,000 SF of renovated areas in the existing 
facility to include administration, central control, inmate program areas, staff services, juvenile housing area, 
and a video visitation facility. Ancillary buildings are planned to accommodate future expansion through the 
year 2020 of an additional 1024 beds, bring the total housing count to over 3,000  Cost: $31M 
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Ocala, Florida

KEY PERSONNEL RESUME 

Marion County Judicial Center New Addition and Expansion 
This five-story project is approximately 160,000 SF new addition / expansion of the existing Judicial Center 
Facility. Has five courtrooms and is home to Florida’s Fifth Judicial Circuit Court as with the corresponding 
Judges and support staff as well as the offices of the State Attorney and staff. Part of the design takes into 
account 60,000 SF of future shelled build-out space.  Life safety, emergency communication, mechanical, 
vertical transportation, and mechanical and electrical systems were all designed and coordinated. Material 
selections and exterior appearances were first and foremost as this is Downtown’s Ocala’s most prominent 
and important project.  Cost: $48M 

Sumter County Property Appraiser and Tax Collector Building (Renovation and Addition) 
This project is composed of the renovation of the 8,000 SF former Supervisor of Elections Building in the 
Sumter County Government Complex along with a 5,000 SF addition.  The new 13,000 SF structure will 
house the County Offices for the Tax Collector and Property Appraiser, each with a separate public 
entrance along with drive-thru service for the Tax Collector.  The project required the replacement of the 
HVAC System in addition to new electrical, Data and Life Safety Systems. Cost: $1.2M 

Rainbow Springs Government Center (Renovation and 
Construction – 13,449 SF) 
This was a new and different approach for Marion County as 
it was the first project within the County that incorporated a 
Sherriff’s Substation, Fire Station, and Tag Office.  This 
project was originally a fire station that was remodeled and 
added to accept the diverse users.  By combining these 
spaces together the County was able to realize some cost 
savings with regards to construction budget.  This project 
has had great success in its implementation and has 
received a great deal of use that has enhanced the 
community that it serves. Cost: $1.5M  

City of Ocala Police Department (Renovations) 
Our office provided Preliminary and Construction Documents for the referenced project consisting of 
approximately 2,700 SF.  This scope of work includes conversion of lower level unfinished space (approx. 
10’ x 15’) into office/storage with connections to adjacent HVAC units/ducts and electrical.  Main floor work 
includes unfinished future expansion space that will be finished into nine offices, conference room, 
reception area, and evidence storage (approx. 2,500 sq. ft.) HVAC shall be handled via new roof top units 
and electrical shall be configured from existing panels.  Fire Sprinkler system upgrade for the referenced 
areas shall be handled via a performance specification. Cost: $130,000 

Marion County State Attorney’s Office – Renovations 
and Clerk’s Annex 
Adaptive Reuse 
Our firm provided Architectural and Engineering Services for 
the existing four-story facility that house the State Attorney’s 
Office.  A space utilization study determining actual needs 
of the staff.  We then designed one story at the time so that 
the staff could move up or down within the building while 
their spaces were being renovated. Our Scope of Work 
included complete Fire Alarm and Sprinkler Systems, 
Mechanical, Electrical, Glazing, Walls, Flooring, and 
Plumbing Systems. 
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Profile 
Role 

Mechanical Engineer of Record 

Bio 

As the Mechanical Engineer of Record (MEOR), 

Jason plays a critical role in the development 

of mechanical scopes, conducting meticulous 

Quality Assurance/Quality Control (QA/QC) 

of construction documents and providing 

innovative design solutions. As a LEED 

Accredited Professional and Certified Energy 

Manager, he brings a wealth of expertise, 

ensuring sustainable and energy-efficient 

practices in all projects. His diverse portfolio 

spans across various sectors including K-12 and 

higher education, local and federal government, 

healthcare facilities, and commercial structures. 

Education 

B.S., Electrical Engineering, University of Central

Florida, 1997

Registrations 

Licensed Professional Engineer: FL #55743 

Certification 
– LEED® AP: 10197282-AP-BD+C 

– Certified Energy Manager®: CEM19073 

31 Years with firm 

35 Years experience 

Jason Smith 
PE, LEED AP BD+C, CEM 

Partner, Senior Mechanical Engineer 

Select Project Examples 

Marion County 

New Consolidated Fleet Facility, Ocala, FL with Rispoli 
– 41,182 SF | $12.4 Mil | MEP/FP/LV | New Construction

New Prototype EMS Station, Ocala, FL 
– 20,000 SF | $7 Mil | MEP/FP/LV | New Construction | Hardened Cat. 4 

Hillsborough County 

New Public Safety Operations Complex, Tampa, FL 
– 92,400 SF | $36.1 Mil | ME/FP | New Construction | Hardened Cat. 5 

City of Port St. Lucie 

New Port St. Lucie Public Safety Complex, Port St. Lucie, FL 
– 41,620 SF | $19 Mil | MEP/FP | New Construction

The University of Florida 

New Public Safety Complex & Emergency Operations Center, Gainesville, FL 
– 48,713 SF | $21.6 Mil | MEP/FP/LV | New Construction | Hardened Cat. 3 

City of North Port 

New Emergency Operations Center, North Port, FL 
– 15,731 SF | MEP/FP/LV | New Construction

New Police Department Headquarters, North Port, FL 
– 141,000 SF | $100 Mil | MEP/FP/LV/Lighting | New Construction

Town of Jupiter 

New Police Department & Emergency Operations Center, Jupiter, FL 
– 38,823 SF | $20 Mil | MEP/FP/LV | New Construction | Hardened Cat. 5 

City of Hollywood 

New Police Headquarters, FL 
– 120,000 SF | $72.5 Mil | MEP/FP/LV | New Construction | Hardened Cat. 5 

Volusia County 

New Sheriff’s Evidence Facility & Forensics Laboratory, Daytona Beach, FL 
– 32,200 SF | $12.1 Mil | MEP/FP/LV | New Construction | Partial Cat. 5 |

LEED® Certified
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Profile 
Role 

Electrical Engineer of Record 

Bio 

Keith is a seasoned electrical engineer with 

principal areas of design that encompass 

lighting, power distribution (both low voltage 

and medium voltage), emergency systems, 

and fire alarm systems. As the Electrical 

Engineer of Record (EEOR), he has been 

instrumental in a wide range of projects, from 

facility studies and assessments to system 

replacements, comprehensive renovations, 

and new construction. Notably, Keith engineers 

innovative solutions aimed at enhancing building 

performance and reducing energy consumption. 

His deep understanding of energy dynamics 

and commitment to sustainability result in the 

creation of environmentally friendly, functional, 

and safe structures. 

Education 

B.S., Electrical Engineering, University of Central

Florida, 2001

Registrations 

Licensed Professional Engineer: FL #66402 

13 Years with firm 

22 Years experience 

Keith Liatsos 
PE 

Partner, Senior Electrical Engineer 

Select Project Examples 

Marion County 

New Consolidated Fleet Facility, Ocala, FL with Rispoli 
– 41,182 SF | $12.4 Mil | MEP/FP/LV | New Construction

New Prototype EMS Station, Ocala, FL 
– 20,000 SF | $7 Mil | MEP/FP/LV | New Construction | Hardened Cat. 4 

Hillsborough County 

New Public Safety Operations Complex, Tampa, FL 
– 92,400 SF | $36.1 Mil | ME/FP | New Construction | Hardened Cat. 5 

City of Port St. Lucie 

New Port St. Lucie Public Safety Complex, Port St. Lucie, FL 
– 41,620 SF | $19 Mil | MEP/FP | New Construction

City of Casselberry 

New Police Department & Emergency Operations Center, Casselberry, FL 
– 25,000SF | $8.7Mil | MEP/FP/LV | New Construction | Hardened

The University of Florida 

New Public Safety Complex & Emergency Operations Center, Gainesville, FL 
– 48,713 SF | $21.6 Mil | MEP/FP/LV | New Construction | Hardened Cat. 3 

City of North Port 

New Emergency Operations Center, North Port, FL 
– 15,731 SF | MEP/FP/LV | New Construction

New Police Department Headquarters, North Port, FL 
– 141,000 SF | $100 Mil | MEP/FP/LV/Lighting | New Construction

Town of Jupiter 

New Police Department & Emergency Operations Center, Jupiter, FL 
– 38,823 SF | $20 Mil | MEP/FP/LV | New Construction | Hardened Cat. 5 

Volusia County 

New Sheriff’s Evidence Facility & Forensics Laboratory, Daytona Beach, FL 
– 32,200 SF | $12.1 Mil | MEP/FP/LV | New Construction | Partial Cat. 5 |

LEED® Certified
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Profile 
Role 

Plumbing & Fire Protection Designer 

Bio 

Kaz leads the Plumbing and Fire Protection 

teams and specializes in automatic fire 

protection suppression systems per NFPA 

13, sanitary sewer waste, domestic water 

distribution, hot water/hot water return, storm 

system, medical gas, compressed air, and 

vacuum. In this role, he supports the scope 

development, and quality control of the design 

drawings of his department at major milestones. 

Education 

American University, Washington DC 

Certification 

National Institute for Certification in Engineering 

Technologies (NICET): 

– Fire Alarm Systems

– Inspection & Testing of Fire Alarm
Systems

– Water-Based Systems Layout

– Inspection & Testing of Water-Based
Systems

– Special Hazards Systems

27 Years with firm 

27 Years experience 

Kaz Kazeminia 
NICET 

Partner, Plumbing & Fire Protection 

Select Project Examples 

Marion County 

New Consolidated Fleet Facility, Ocala, FL with Rispoli 
– 41,182 SF | $12.4 Mil | MEP/FP/LV | New Construction

New Prototype EMS Station, Ocala, FL 
– 20,000 SF | $7 Mil | MEP/FP/LV | New Construction | Hardened Cat. 4

Hillsborough County 

New Public Safety Operations Complex, Tampa, FL 
– 92,400 SF | $36.1 Mil | ME/FP | New Construction | Hardened Cat. 5 

City of Port St. Lucie 

New Port St. Lucie Public Safety Complex, Port St. Lucie, FL 
– 41,620 SF | $19 Mil | MEP/FP | New Construction

The University of Florida 

New Public Safety Complex & Emergency Operations Center, Gainesville, FL 
– 48,713 SF | $21.6 Mil | MEP/FP/LV | New Construction | Hardened Cat. 3

City of North Port 

New Emergency Operations Center, North Port, FL 
– 15,731 SF | MEP/FP/LV | New Construction

New Police Department Headquarters, North Port, FL 
– 141,000 SF | $100 Mil | MEP/FP/LV/Lighting | New Construction

Town of Jupiter 

New Police Department & Emergency Operations Center, Jupiter, FL 
– 38,823 SF | $20 Mil | MEP/FP/LV | New Construction | Hardened Cat. 5

City of Hollywood 

New Police Headquarters, FL 
– 120,000 SF | $72.5 Mil | MEP/FP/LV | New Construction | Hardened Cat. 5

Volusia County 

New Sheriff’s Evidence Facility & Forensics Laboratory, Daytona Beach, FL 
– 32,200 SF | $12.1 Mil | MEP/FP/LV | New Construction | Partial Cat. 5 |

LEED® Certified

12



P a g e  | 1 

Professional Credentials 
▪ Bachelor of Science, Civil Engineering,

University of Florida, 1978

▪ Florida Professional Engineer License

#33694, Earned 1983

Special Qualifications 
▪ Has 44 years of civil engineering

experience

▪ Extensive experience in municipal

facilities

▪ Expertise in construction management,

contract management, and value

engineering

Joseph London, PE (Civil Engineer) 
Joseph (Joe) London is a professional engineer with more than 44 years of civil engineering 
experience. His expertise is in construction management, contract management, and value 
engineering. His in-depth knowledge and familiarity with local governing and permitting 
agencies make him well-suited for this contract. 

Relevant Experience 
Martin Luther King (MLK) First Responders’ Campus, Ocala, FL — Project Manager. 
Provided professional civil engineering and surveying services for this first responders’ 
campus consisting of a 4-bay fire station with integrated fire department headquarters, 1 
police district facility building, and a community building that includes a fire department 
museum. The campus also provides a community basketball court and fuel island for City of 
Ocala vehicles’ use. Specific tasks included site plan surveying services, conceptual plan 
revisions, a City site plan, an environmental resource permit modification through the St. 
Johns River Water Management District, a landscape plan, and construction phase services. 

Marion County Sheriff's 911 Communication Building Bunk House, Ocala, FL — Project 
Manager. Provided professional civil engineering and surveying services for the construction 
of a 2,500-sf bunk house addition to the Marion County Sheriff's 911 Communication Building. 
Specific tasks included topographic and location survey; preparation of a minor site plan and 
landscape plan for the City of Ocala; an Environmental Resource Permit modification through 
the St. Johns River Water Management District, site visits and coordination with contractors 
during construction. 

Martel Training Course & Asphalt Millings Pad Design, Ocala, FL — Project Manager. 
Provided professional civil engineering services for the design and permitting of the Martel 
Paved Training Course and Asphalt Millings Pad, based on the Conceptual Master Plan we 
previously prepared in 2020. Services included survey, geotechnical services, environmental 
services, conceptual site planning, site development plans, landscape and irrigation plans, 
electrical engineering plans, traffic engineering, assistance and construction phase services. 

Citra Fire Station, Ocala, FL — Project Manager. Civil Engineer. Provided professional 
engineering services for the construction of the Citra Fire Station in Marion County, Florida. 
Specific tasks include development of a conceptual plan, surveying, geotechnical 
engineering, civil site design and permitting support, landscape architecture services, on-site 
sewage disposal system and water treatment system, limited construction phase services, 
rezoning and special-use permitting support, and FDOT access and drainage connections. 
Construction Phase Services included meetings, site visits, review of shop drawings and 
samples, substantial completion site visit and notice of acceptability of the work. 

Golden Ocala Fire Station 20 Expansion, Ocala, FL – Project Manager. Provided 
professional engineering services to support the expansion of the Golden Ocala Fire Station 
#20 in Ocala, Florida. Individual services included development of a conceptual site plan, 
surveying services, civil site design and permitting, landscape architecture services, and 
limited construction phase services such as site visits, meetings, review of shop drawings 
and samples, substantial completion site visit and notice of acceptability of the work. 
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Professional Credentials 
▪ Bachelor of Science, Civil Engineering,

Cornell University, 2005

▪ Florida Professional Engineer License

#80478, Earned 2016

▪ Unmanned Aircraft Pilot FAA License

#4387368, Earned 2020

Special Qualifications 
▪ Has 15 years of civil engineering

experience design, permitting and

oversight of complicated construction

projects with multimillion-dollar

budgets

▪ Proficient with AutoCAD Civil 3D,

ArcGIS, PONDS, ICPR 3 and 4,

Bentley StormCAD, and WaterCAD

▪ Member of the Florida Engineering

Society (FES) and has served as

Chapter President and Scholarship

Chair

Scott Weeks, PE (Civil Engineer) 
Scott has 15 years of experience successfully designing, managing, and delivering complex 
projects of all sizes in North Certral Florida for both the public and private sectors. He is 
experienced in commercial, mixed-use, industrial, and municipal facility projects as well as 
roadway design, hydrologic modeling and watershed planning, stormwater design, flood 
studies, site planning, utility design, permitting, and construction phase services. 

Relevant Experience 
Marion County Consolidated Fleet Management Facility, Marion County, FL – Project 
Manager. Provided professional engineering services for design and permitting for the Marion 
County Consolidated Fleet Facility in Ocala, Florida. Services included preliminary design 
tasks, surveying, geotechnical, civil site design and permitting, entitlement services, traffic 
study, and limited construction phase services. 

Citra Fire Station, Marion County, FL — Civil Engineer. Provided professional engineering 
services for the construction of the Citra Fire Station in Marion County, Florida. Specific tasks 
included development of a conceptual plan, surveying, geotechnical engineering, civil site 
design and permitting support, landscape architecture services, on-site sewage disposal 
system and water treatment system, limited construction phase services, rezoning and 
special-use permitting support, and FDOT access and drainage connections. Construction 
Phase Services included meetings, site visits, review of shop drawings and samples, 
substantial completion site visit and notice of acceptability of the work. 

Sumter County Government Service Center, Sumter County, FL – Civil Engineer. 
Provided design, permitting and construction support of a new Government Services Center 
and Fire Training Center as part of a design-build team for Sumter County. Under a previous 
agreement with the County, Kimley-Horn provided surveys, preliminary geotechnical 
services, natural resource assessment, cultural resource assessment, mass grading plans 
and master infrastructure plans for the entrance road, retention area, main water, and sewer 
utilities. Services under this contract included design and permitting the government service 
center and fire training center. Tasks: site planning, civil design plans, lift station design plans 
and calculations, C-470 design plans, agency permitting, construction phase support.  

University of Florida Parking Garage XIV, Gainesville, FL — Project Engineer. Provided 
full civil engineering services to evaluate a planned 750 space parking garage within the 
University of Florida campus. Kimley-Horn assisted in the evaluation of three separate sites, 
including detailed transportation modeling scenarios in the heart of UF campus. The final 
selected site includes additional transportation evaluation, pedestrian safety studies, full civil 
engineering services, and landscape architecture. The project also included significant 
interaction with Gainesville RTS transit service to evaluate alternatives for impacts and 
improvements to an existing bus drop off facility. 

Sumter County Courthouse Complex Parking Garage, Bushnell, FL — Project Engineer. 
Provided planning and engineering services to Sumter County through a design-build 
procurement for the new parking deck structure at the Bushnell Courthouse campus. 
Kimley-Horn provided coordination with regulatory agencies, civil engineering design and 
permitting services for all infrastructure, and landscape architecture design services and 
construction phase support. Following completion the project was awarded the APWA West 
Coast Branch Project of the Year – Structures, 2019-2020. 
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BUSINESS TAX CERTIFICATE
FOR

RISPOLI & ASSOCIATES : RISPOLI 
JOSEPH

BUSINESS TAX CERTIFICATE NUMBER A42755
AUTHORIZED BUSINESS LOCATION 114 S MAGNOLIA AVE

TYPE OF BUSINESS PROFESSIONALS

SUBTYPE ARCHITECT

EXPIRES: 09/30/2025
THIS PERMIT IS ISSUED FOR THE PERIOD AS STATED ABOVE 
AND MUST BE CONSPICUOUSLY DISPLAYED AT ALL TIMES.

DATE PAID: 07/10/2024

FEE AMOUNT LICENSE FEE DESCRIPTION
$75.00 Professionals - All Professionals

ISSUED BY:
City of Ocala
Growth Management Department
201 SE 3RD Street (2nd floor)
Ocala, Florida 34471
352-629-8421

Pursuant to Section 62-75, issuance of a 
Business Tax Certificate and 
Occupational License does not imply 
compliance with Chapter 122, Zoning.

NOTICE:
IF YOU ARE NO LONGER IN BUSINESS, 
OR GO OUT OF BUSINESS, YOU ARE 

REQUIRED TO NOTIFY THE “ONE STOP 
PERMIT CENTER” AT 629-8421 TO 

CLOSE THIS CERTIFICATE OR 
PENALITIES COULD APPLY.

CERTIFICATE ISSUED TO:
RISPOLI & ASSOCIATES : RISPOLI JOSEPH
114 S MAGNOLIA AVE 
OCALA, FL 34471
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Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF ARCHITECTURE & INTERIOR DESIGN
THE ARCHITECT HEREIN IS LICENSED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

RISPOLI, JOSEPH ANTHONY

Do not alter this document in any form.

RISPOLI & ASSOCIATES ARCHITECTURE, INC.

LICENSE NUMBER: AR95439
EXPIRATION DATE:  FEBRUARY 28, 2027

This is your license. It is unlawful for anyone other than the licensee to use this document.

2727 SOUTH EAST 23RD AVE
OCALA                FL 34471

Always verify licenses online at MyFloridaLicense.com

ISSUED: 12/02/2024

16

https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=81aebd382ee65f9b708028e0ee6bc16f
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Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF ARCHITECTURE & INTERIOR DESIGN
THE ARCHITECT HEREIN IS LICENSED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

GARCIA, ERIK

Do not alter this document in any form.

4777 SW 95TH LANE

LICENSE NUMBER: AR94374
EXPIRATION DATE:  FEBRUARY 28, 2027

This is your license. It is unlawful for anyone other than the licensee to use this document.

OCALA FL 34476

Always verify licenses online at MyFloridaLicense.com

ISSUED: 12/06/2024

17

https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=d302774fa760d90d97bd0dfdbe7f162e
https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=d302774fa760d90d97bd0dfdbe7f162e


Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF ARCHITECTURE & INTERIOR DESIGN
THE INTERIOR DESIGNER HEREIN IS REGISTERED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

GARCIA, ERIK

Do not alter this document in any form.

4777 SW 95TH LANE

LICENSE NUMBER: ID5577
EXPIRATION DATE:  FEBRUARY 28, 2027

This is your license. It is unlawful for anyone other than the licensee to use this document.

OCALA FL 34476

Always verify licenses online at MyFloridaLicense.com

ISSUED: 12/06/2024

18

https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=f1465b586824b90cf4e268be8ed565a2
https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=f1465b586824b90cf4e268be8ed565a2


10183876-AP-BD+C

C R E D E N T I A L  I D

31 MAY 2011

I S S U E D

28 MAY 2023

V A L I D  T H R O U G H

GREEN BUSINESS CERTIFICATION INC. CERTIFIES THAT

Erik Garcia
HAS ATTAINED THE DESIGNATION OF

LEED AP® Building Design + Construction

by demonstrating the knowledge and understanding of

green building practices and principles needed to

support the use of the LEED ®  green building program.

P E T E R  T E M P L E T O N  

P R E S I D E N T  &  C E O

U . S .  G R E E N  B U I L D I N G  C O U N C I L  &  G R E E N  B U S I N E S S  C E R T I F I C A T I O N  I N C .
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Melanie S. Griffin,SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

CHARLETTA, DANIEL J.

Do not alter this document in any form.

7563 PHILLIPS HIGHWAY BLDG 600

LICENSE NUMBER: PE54573
EXPIRATION DATE:  FEBRUARY 28, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

JACKSONVILLE         FL 32256

Always verify licenses online at MyFloridaLicense.com
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Melanie S. Griffin,SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

WEEKS, SCOTT EDWARD

Do not alter this document in any form.

1237 NE 51ST LOOP

LICENSE NUMBER: PE80478
EXPIRATION DATE:  FEBRUARY 28, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

OCALA FL 34479

Always verify licenses online at MyFloridaLicense.com

27
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Firm Location 

Legal Name: 
Rispoli & Associates Architecture, Inc. 

Location of Firm’s Principal Office which 
the work will be managed: 
114 S. Magnolia Ave 
Ocala, FL 34471 
Distance to Levy County: 37 miles 

Time at this location: 
30+ years 

Type of Organization: 
Corporation 

Person to Contact / Telephone Number / 
Fax Number: 
Erik Garcia, AIA 
Tel: (352) 620-0909 / Fax: (352) 620-8218  

Previous Legal Names and Number of 
Years in Business: Name Change: Nov. 
30th, 2012 
“Architecture Studio, Inc.” for 20 Years

History: 
Rispoli & Associates Architecture, Inc. (RAA) was founded in 1994 and is located in historic 
downtown Ocala. Rispoli & Associates’ team strongly believes that the most important element 
of their business model revolves around great design, superior client service, and both 
innovation and creativity. RAA’s common goals have been very successful as evidenced by the 
work they have completed and by the quality of professional services it provides. RAA has 
amassed recognition for their work, and the number of clients who continue to return, time and 
again, because of the client’s appreciation for the work the firm provides. 

Location Map: 
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AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 6/2004 STANDARD FORM 330 (6/2004)  

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY NUMBER 

1 

21. TITLE AND LOCATION (City and State) 

MC Sheriff’s Communications Center
Ocala, Florida

22. YEAR COMPLETED
PROFESSIONAL SERVICES  

2009 

CONSTRUCTION (If applicable) 

Currently Under Construction 

23. PROJECT OWNER’S INFORMATION
a. PROJECT NAME 

MC Sheriff’s 911 Communications 
Center 

c. POINT OF CONTACT NAME

Andy Race, Facilities Manager 
andy.race@marioncountyfl.org 

Chip Wildy, EOC Director 
cwildy@marionso.com 

c. POINT OF CONTACT TELEPHONE NUMBER

Phone       (352) 671-8740 
Facsimile  (352) 671-8751 
2602 SE 8th Street 
Ocala, FL 34471-2600 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost.)

Full A/E Services for a 17,500 SF 160 mph hardened building connected to the existing Sheriff’s and Emergency Operation 
Centers.  This State-of-the-Art facility will have a centralized Communications, Video and Technology to help maintain and 
control all 911 and emergency efforts in a disaster.   
Cost: $4.4M 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a. 

(1) FIRM NAME 

Rispoli & Associates Architecture,
Inc.

(2) FIRM LOCATION (City and State) 

114 South Magnolia Avenue 
Ocala, Florida 

(3) ROLE 

Full Architectural Services 

b. Diamondback Engineering 1801 North Himes Avenue 
Tampa, Florida 

Mechanical, Electrical, Voice-Data, 
Audio-Visual and Security Systems 
Engineering 

c. Structures International 7563 Philips Hwy, Bldg. 600 
Jacksonville, Florida 

Structural Engineering 
FEMA Grant Calculations 

911 Communications Center

Emergency
Operations

Center

Sheriff's Operations Center
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AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 6/2004 STANDARD FORM 330 (6/2004)  

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY NUMBER 

2 

21. TITLE AND LOCATION (City and State) 

MC Sheriff’s Emergency Operations Center
Ocala, Florida

22. YEAR COMPLETED
PROFESSIONAL SERVICES  

2008 

CONSTRUCTION (If applicable) 

2009 

23. PROJECT OWNER’S INFORMATION
a. PROJECT NAME 

MC Sheriff’s Emergency Operations 
Center 

c. POINT OF CONTACT NAME

Andy Race, Facilities Manager 
andy.race@marioncountyfl.org 

Chip Wildy, EOC Director 
cwildy@marionso.com 

c. POINT OF CONTACT TELEPHONE NUMBER

Phone       (352) 671-8740 
Facsimile  (352) 671-8751 
2602 SE 8th Street 
Ocala, FL 34471-2600 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost.)

Full A/E Services for a 18,000 SF 160 mph hardened building connected to the existing Sheriff’s Operation Center.  This 
facility will house all local emergency response teams to include Police, Fire, Building Officials, Public Works, 
Transportation, etc. for the City of Ocala and Marion County.  Cost: $4.4M 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a. 

(1) FIRM NAME 

Rispoli & Associates Architecture, 
Inc. 

(2) FIRM LOCATION (City and State) 

114 South Magnolia Avenue 
Ocala, Florida 

(3) ROLE 

Full Architectural Services 

b. Diamondback Engineering 1801 North Himes Avenue 
Tampa, Florida 

Mechanical, Electrical, Voice-Data, 
Audio-Visual and Security Systems 
Engineering 

c. Structures International 7563 Philips Hwy, Bldg. 600 
Jacksonville, Florida 

Structural Engineering 
FEMA Grant Calculations 
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AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 6/2004 STANDARD FORM 330 (6/2004)  

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY NUMBER 

3 

21. TITLE AND LOCATION (City and State) 

Marion County Judicial Center Expansion 
Ocala, Florida 

22. YEAR COMPLETED
PROFESSIONAL SERVICES  

2006 

CONSTRUCTION (If applicable) 

2010 
23. PROJECT OWNER’S INFORMATION

a. PROJECT NAME 

Marion County Judicial 
Center Expansion  

c. POINT OF CONTACT NAME

Andy Race, Director of Facilities Management 
andy.race@marioncountyfl.org 

c. POINT OF CONTACT TELEPHONE NUMBER

Phone       (352) 671-8740 
Facsimile  (352) 671-8751 
2602 SE 8th Street 
Ocala, FL 34471-2600 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost.)

This five story project is approximately 160,000 sq. ft., has five courtrooms and is home to Florida’s Fifth Judicial Circuit 
Court with the corresponding Judges, support staff, and Court Administration Department, as well as the offices of the State 
Attorney and staff.  This project is actually an addition to the existing Judicial Center.  Part of the design takes into account 
future addition and growth.  Life safety, emergency communication, mechanical, vertical transportation and mechanical and 
electrical systems were all designed and coordinated.  Material selections and exterior appearances were first and foremost 
as this is Downtown Ocala’s most prominent and important project.  Cost:  $42M 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a. 

(1) FIRM NAME 

Rispoli & Associates Architecture, 
Inc. 

(2) FIRM LOCATION (City and State) 

114 South Magnolia Avenue 
Ocala, Florida 

(3) ROLE 

Full Architectural Services, Landscaping 

b. TLC Engineering for Architecture 874 Dixon Boulevard 
Cocoa, FL  32922 

Mechanical, Electrical, Plumbing, Voice-
Data, Audio-Visual, Security Systems, 
and Structural Engineering 

Marion County Judicial Center Expansion 
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AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 6/2004 STANDARD FORM 330 (6/2004)  

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY NUMBER 

4 

21. TITLE AND LOCATION (City and State) 

MC Sheriff’s Operations Center
Ocala, Florida

22. YEAR COMPLETED
PROFESSIONAL SERVICES  

1988 

CONSTRUCTION (If applicable) 

Completed 

23. PROJECT OWNER’S INFORMATION
a. PROJECT NAME 

MC Sheriff’s Operations Center 

c. POINT OF CONTACT NAME

Andy Race, Facilities Manager 
andy.race@marioncountyfl.org 

Ed Dean, Sheriff 
edean@marionso.com 

c. POINT OF CONTACT TELEPHONE NUMBER

Phone       (352) 671-8740 
Facsimile  (352) 671-8751 
2602 SE 8th Street 
Ocala, FL 34471-2600 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost.)

Full Architectural and Engineering Services for a 42,000 SF building connected to the existing Sheriff’s Operation Center.  
This facility created he anchor and core for all future additions, such as the EOC and Communications Center.  The building 
provides all sheriff’s departments functions, patrol, communications center, EOC, major crimes, administration, CSI, 
records and is designed to expand up, out and in all directions. Cost: $4,400,000 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a. 

(1) FIRM NAME 

Rispoli & Associates Architecture, 
Inc. 

(2) FIRM LOCATION (City and State) 

114 South Magnolia Avenue 
Ocala, Florida 

(3) ROLE 

Full Architectural Services 
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AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 6/2004 STANDARD FORM 330 (6/2004)  

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY NUMBER 

5 

21. TITLE AND LOCATION (City and State) 

MC Jail Expansion
Ocala, Florida

22. YEAR COMPLETED
PROFESSIONAL SERVICES  

2007 

CONSTRUCTION (If applicable) 

Completed 

23. PROJECT OWNER’S INFORMATION
a. PROJECT NAME 

MC Jail Expansion 

c. POINT OF CONTACT NAME

Andy Race, Facilities Manager 
andy.race@marioncountyfl.org 

Ed Dean, Sheriff 
edean@marionso.com 

c. POINT OF CONTACT TELEPHONE NUMBER

Phone       (352) 671-8740 
Facsimile  (352) 671-8751 
2602 SE 8th Street 
Ocala, FL 34471-2600 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost.)

Scope of Entire Project  (Please give quantitative indications wherever possible) 
Our firm provided complete A/E Services from program verification to construction administration.  The design of the Jail 
Expansion was based upon the Needs Assessment recommendation which was approved by the Board of County 
Commissioners.  This is a campus style expansion to the west of the current facility which included a 265,000 SF addition 
with 640 new minimum/medium security dormitory beds, 40 inmate special needs housing, a medical clinic and infirmary, 
kitchen, laundry, and a central booking facility.  The project also consisted of 46,000 SF of renovated areas in the existing 
facility to include administration, central control, inmate program areas, staff services, juvenile housing area, and a video 
visitation facility. Ancillary buildings are planned to accommodate future expansion through the year 2020 of an additional 
1024 beds. Cost: $31,000,000 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a. 

(1) FIRM NAME 

Rispoli & Associates Architecture, 
Inc. 

(2) FIRM LOCATION (City and State) 

114 South Magnolia Avenue 
Ocala, Florida 

(3) ROLE 

Full Architectural Services 
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AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 6/2004 STANDARD FORM 330 (6/2004)  

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY NUMBER 

6 

21. TITLE AND LOCATION (City and State) 

MC Forensics and Evidence Storage Building
Ocala, Florida

22. YEAR COMPLETED
PROFESSIONAL SERVICES  

2018 

CONSTRUCTION (If applicable) 

Completed 

23. PROJECT OWNER’S INFORMATION
a. PROJECT NAME 

MC Forensics and Evidence Storage 
Building 

c. POINT OF CONTACT NAME

Jared Goodspeed, Facilities Manager 
jared.goodspeed@marionfl.org 

Ed Dean, Sheriff 
edean@marionso.com 

c. POINT OF CONTACT TELEPHONE NUMBER

Phone       (352) 671-8740 
Facsimile  (352) 671-8751 
2602 SE 8th Street 
Ocala, FL 34471-2600 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost.)

Marion County Forensics and Evidence Storage Building - 2018 
Our firm provided complete Architectural and Engineering Services for a new evidence storage building and 
forensics offices for the Marion County Sheriff’s office. The building housed an evidence warehouse, DNA and 
print labs, gun and drug storage areas as well as car mechanic bays within its 35,000 sq. ft. footprint. The 
utilization of insulated concrete forms allowed the design of the building to withstand wind impacts of over 160 
MPH. The design and style of the building blends well with the other buildings’ designs on the same campus. 
Cost: $7.2 million 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a. 

(1) FIRM NAME 

Rispoli & Associates Architecture, 
Inc. 

(2) FIRM LOCATION (City and State) 

114 South Magnolia Avenue 
Ocala, Florida 

(3) ROLE 

Full Architectural Services 
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Emergency Medical Services (EMS) Prototype 
Marion County | Ocala, Florida 

CMTA is designing mechanical, electrical, 

plumbing, fire protection, and low voltage 

systems for New Marion County “Central 

Station” in Ocala, Florida. 

Our team will participate in the Project 

Pre-Design Services by participating in 

meetings, design items such as equipment 

room sizes, recommendations of equipment 

types, sizes, system narratives and system 

evaluations, as necessary. 

The new EMS will include ten (10) pull- 

through bays with side storage space 

for department utility equipment. The 

building will include a central living area 

for a minimum staff of 20, living / sleeping 

areas for eight (8), restrooms, shower 

facilities, full kitchen, exercise/fitness room, 

workspaces, and training rooms. 

Project at a Glance 

Completion: Est. 2025 

Size: 20,000 SF 

Cost: Est. $7,000,000 

Project Type: New Construction 
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Public Safety Operations Complex 
Hillsborough County | Tampa, Florida 

CMTA designed mechanical, electrical, and 

fire protection systems for the design-build 

project with an EOC, warehouse, fire 

training facility, and fleet maintenance 

building. 

The 67,000 SF mission critical operations 

facility consolidates various public safety 

functions including emergency, dispatch, 

and government operations into one Cat. 5 

hardened facility. 

Within the space is a 250-person incident 

command room with 94 work stations, 911 

dispatch center, six breakout rooms, offices 

for the Fire Rescue staff, an emergency 

training center, call center, information 

technology center, Office of Emergency 

Management, sleeping quarters, complete 

with lockers and showers, an industrial 

kitchen, and a spacious cafeteria. The 

building is self-supported for 72 hours if the 

power grid and/or public water supply are 

disrupted. 

The Fire Rescue Headquarters is complete 

with a 15,500 SF warehouse, fire training 

facility, a 9,900 SF Fleet Maintenance 

building, and fueling station. The training 

complex contains structural collapse 

props, burn simulation buildings, a trench 

shoring and rescue simulator, swift water 

training pool, and a rappelling tower. The 

maintenance building houses 3 enclosed 

bays, 6 open bays, and a hydraulic lift 

capable of holding 100,000 lbs. 

– Two 200-ton air cooled chillers

with three chilled water variable

frequency drive pumps

– The EOC has three AHU’s, and the

fleet maintenance building and

central energy plant building each

have one AHU

– Wet & pre-action fire sprinkler

– Emergency generator

– Potable water & sewage storage

tanks

– 78.6 miles of computer networking

cable 

– 50 roof-mounted communication 

antennas

Project at a Glance 

Completion: 2016 

Size: 92,400 SF 

Cost: $36,100,000 

Project Type: New Construction 

Delivery Method: Design-Build 

Awards / Certifications: 

– LEED Certified

– ABC Florida Gulf Coast Chapter Eagle

Award
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Police Department & 

Emergency Operations Center 
Town of Jupiter | Jupiter, Florida 

CMTA was selected as the Engineer of 

Record providing mechanical, electrical, 

plumbing, fire protection, and low voltage 

design to relocate the Town’s municipal 

complex to a new 22-acre site. 

Phase I of the municipal complex included 

a new, hardened 36,000-square-foot Police 

Department building. 

The facility houses the day-to-day public 

safety resources and activities, a data 

center to support Town information infra- 

structure, and also serves as the Emergency 

Operations Center, housing police and 

personnel before, during and after disasters 

such as hurricanes. 

This mission critical space includes 

10-cabinets with fiber backbone to the

entire site, all backed up by an emergency

generator and 100KVA UPS system. All of

the department’s technology was upgraded

as part of the redevelopment with all new

audio-visual equipment spread across more 

than a dozen rooms and public spaces, 

including conference spaces, daily briefing 

room, the emergency operations command 

center and a training room. In addition, 

phase I included temporary parking, 

additional access drives, and a Veteran’s 

Memorial to honor and commemorate 

those who have served our country. 

“This brand new, state-of-the-art building 

will allow us to provide advanced training to 

our officers and staff as well as to provide 

enhanced services to our community...” 

- Daniel Kerr, Chief, Town of Jupiter

Project at a Glance 

Completion: 2020 

Size: 38,823 SF 

Cost: $20,000,000 

Project Type: New Construction 
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Evidence Facility & Forensics Laboratory 
Volusia County Sheriff’s Office | Daytona Beach, Florida 

CMTA designed mechanical, electrical, 

plumbing, fire protection, and low voltage 

systems for the new Sheriff’s Evidence 

Facility & Forensics Laboratory. 

This $12.1 million project features a secured 

compound with a Storage Evidence Facility 

storing evidence, property, firearms, drugs, 

vehicles, etc. The 25,000-square-foot 

building features offices, a lobby, forensics 

lab, walk-in biohazard material storage 

cooler and a covered loading dock. It 

includes an intake/process area for goods/ 

materials, as well as a staging area for 

processing evidence purging, archiving 

or distribution. The complex includes a 

5,200-square-foot vehicle storage building, 

vehicle wash, vehicle fueling, razor wire 

fencing and electronic sliding secure 

vehicle gates, a helipad and detainee cells. 

A portion of the facility was hardened 

to protect against 200 mph winds and 

is designed and constructed for LEED® 

Certified certification. 

The evidence storage and processing 

are negative pressure rooms with air 

purifications equipment implementing 

bipolar ionization provided at each air 

handling unit and remote units. The units 

also have bipolar ionization generators, 

carbon filtration, and UV lams to assist in 

killing biological airborne material. 

The HVAC design included a 65-ton air 

cooled chilled water plant serving the 

building and VAV air handling units to 

service the office space, and constant 

volume air handling units serving the 

evidence storage spaces. 

Project at a Glance 

Completion: 2019 

Size: 32,200 SF 

Cost: $12,100,000 

Project Type: New Construction 

Delivery Method: Design-Bid-Build 

Awards / Certifications: 

– LEED Certified
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Police Headquarters & Parking Garage 
City of Hollywood | Hollywood, Florida 

CMTA is designing mechanical, electrical, 

plumbing, fire protection, low voltage, 

lighting, and commissioning for the new 

police headquarters that features a much 

larger property & evidence room, training 

and gun range, quartermaster, patrol, 

holding cells, detective units, recruitment, 

administration and public information for 

425 employees with room to grow. 

The current 1970’s police station is 

outdated and cramped and was approved 

by taxpayers to design and build a new 

facility in 2019. The planned 4-story 

building will double the size of the 

existing police station to an estimated 

120,000 square feet incorporating much 

needed new technology that isn’t available 

on the current electrical grid. 

New structured parking for approximately 

350 vehicles will be included in the 

estimated $72 million project with a high 

first floor bay for large vehicle storage. 

The first floor features Evidence Building, 

Internal Affairs, Records storage, Intake with 

bag/tag; Quartermaster, K-9, traffic/beach/ 

marine division, SWAT, Special Ops Support, 

Patrol Holding, Sally Court for 3 vehicles, 

covered parking in the rear, Community 

Room, public lobby, shared offices, indoor 

firing range, CSI Vehicle Exam for 3 vehicles, 

mechanical and electrical rooms, outside 

fuel storage and backup generator. 

Project at a Glance 

Completion: Est. 2026 

Size: 120,000 SF 

Cost: $72,500,000 

Project Type: New Construction 

Delivery Method: Design-Bid-Build 

Awards / Certifications: 

– Pursuing LEED
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Public Safety Complex 
University of Florida | Gainesville, Florida 

CMTA designed mechanical, electrical, 

plumbing, fire protection, and low voltage 

design engineering for the new Public 

Safety Complex for the University of Florida 

Police Department. 

Previously housed in five separate buildings, 

the UFPD was in need of a central location 

to bring all their functions under one roof 

with room to grow. The new three-story 

building serves as the campus’ main 

Shelter-in-Place facility in the event of an 

emergency. 

The building is designed for Law 

Enforcement Patrol Operations, Criminal 

Investigations, Employee Training & 

Equipment Quartermaster, Public Safety 

Dispatch & Alarm/Video Surveillance 

Monitoring, Emergency Operations 

Center, Community Service, Outreach, 

Police Records and PIO, Public Safety 

Administration & Finance, Victim Advocacy, 

Accreditation and Internal Affairs, Evidence 

Storage/Processing and Rolling Asset 

Storage. 

The first floor is designed with a public 

lobby space, community meeting room 

that will be used by students and staff 

as a safe place to gather, offices, multi- 

purpose space, public records storage and 

a vehicle sally port. The 2nd and 3rd floors 

house departmental offices, interview 

rooms, locker rooms and conference 

space used for meetings and training. The 

scope also included a renovation of the 

existing Centrex Building which houses 

the University’s Emergency Management 

staff and emergency operations dispatch 

center. The EOC and departmental offices 

will be located on the 3rd floor of the new 

building with state-of-the-art technology 

and centralized access to the rest of the 

department. The renovated Centrex 

Building will house a training classroom, 

defense tactics space, armory, evidence 

storage and office space. 

Project at a Glance 

Completion: 2023 

Size: 48,713 SF 

Cost: $21,629,834 

Project Type: New Construction 

Delivery Method: CM-at-Risk 
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Marion County Board of County Commissioners 
Municipalities Continuing Contract 

 Ocala, Florida 

We are currently under contract with Marion County Commissions, fulfilling their 
Full Architectural and Engineering Services for over 30 years on a wide variety of 
projects with regards to size, scope, and complexity, and type of buildings. 

PARTIAL LIST: 

 ANIMAL CONTROL CENTER (ADDITION AND ROOF-OVER)

 CARNEY ISLAND MAINTENANCE BUILDING

 CARNEY ISLAND PARK AND BOAT RAMPS

 CLERK OF THE COURT – EXTERIOR RENOVATION OF EXISTING BUILDING

 CLERK OF THE COURTS – ROOF STUDY

 CONCESSION STAND PROTOTYPE FOR PARKS AND RECREATION

 CONCESSION STAND & RESTROOMS PROTOTYPE FOR PARKS AND RECREATION

 COURTHOUSE 5TH FLOOR EXPANSION

 COURTHOUSE SECURITY UPGRADE

 FIRE EMERGENCY GENERATORS (6) FIRE STATIONS

 FIRE RESCUE DEPARTMENT – RENOVATIONS MULTI-STATIONS

 FIRE RESCUE NEEDS ASSESSMENT STUDY (27) FIRE STATIONS

 FIRE SERVICES RENOVATIONS

 FIRE STATION NO. 2

 FIRE STATION NO. 4 – RENOVATION

 FIRE STATION NO. 5

 FIRE STATION NO. 16 – RENOVATION

 FIRE STATION NO. 24 – MARION OAKS

 FIRE STATION NO. 27 – RENOVATION

 FIRE STATION NO. 484 – FIRE TANK SADDLE – NEW FIRE STATION FIRE TANK

 FOREST LIBRARY – LEED “GOLD” BUILDING CERTIFICATION

 FREEDOM PUBLIC LIBRARY

 GROWTH MANAGEMENT BUILDING – MSTU ASSESSMENT, PLANNING, BUILDING AND

ZONING DEPARTMENTS

 HAZARDOUS WASTE BUILDING REPAINTING

 JUDICIAL CENTER EXPANSION
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 JUDICIAL CENTER JUDGES PARKING – NEW JUDGES SECURED PARKING AREA

 JUDICIAL COMPLEX USAGE STUDY

 LIBERTY COMMUNITY PARK - RESTROOM

 LIBRARY ENHANCEMENT

 LIBRARY HEADQUARTERS (60,000 SQ. FT.)

 LIBRARY HEADQUARTERS – RE-ROOF

 LIBRARY HEADQUARTERS GRANT APPLICATION PREPARATION AND PLANS

 MARION OAKS COMMUNITY CENTER – RE-ROOF (FLAT)

 MARION OAKS POLE BARN

 MCPHERSON POLE BARN – ADDITION AND REMODEL

 MSTU SILVER SPRINGS SHORES ADULT POOL & SPA – REPLACE EXISTING POOL

 PURCHASING – COURTYARD – EXPANSION INTO OFFICES

 RAINBOW LAKES ESTATES – MAINTENANCE BUILDING – NEW BUILDING

 RAINBOW LAKES ESTATES – SEA CLIFF PARK – RESTROOMS AND PAVILION

 RAINBOW LAKES ESTATES – SEA CLIFF PARK – RACQUETBALL COURT AND TANK SADDLE

 RAINBOW SPRINGS GOVERNMENT CENTER – FIRE, TAX COLLECTOR AND SHERIFF’S

OFFICE

 RECYCLING CENTER EMPLOYEE SHED

 RESTROOM UPDATE MODEL 356 (2-HOLE)

 RESTROOM UPDATE MODEL 551 (4-HOLE)

 SHERIFF’S OFFICE

O FLEET SERVICES – FUEL DEPOT 

O JAIL EXPANSION (200,000 SQ. FT.) 

O JAIL MEDICAL AND SPECIAL NEEDS – ELECTRICAL NEEDS IN EXISTING BUILDING 

O JAIL RECREATION WALL – RENOVATION EXISTING RECREATION WALL 

O JAIL ROOF-OVER 

O JAIL VISITATION AND TRAINING ROOM – PHASE 1 

O JAIL VIDEO VISITATION – INTERIOR RENOVATION – PHASE 2 

O MAINTENANCE BUILDING 

O NORTHEAST SUBSTATION 

O OCKLAWAHA SUBSTATION 

O GREENHOUSE – NEW BUILDING 

O EMERGENCY OPERATION CENTER 

O EMERGENCY OPERATION CENTER – RETROFIT 

O SOUTHEAST SUBSTATION 

O SOUTHWEST SUBSTATION 

O WAREHOUSE – EVIDENCE ROOM 

O WAREHOUSE REMODELING 

 SOLID WASTE LANDFILL EQUIPMENT BUILDING
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 SOUTHEAST LIVESTOCK PAVILION ROOF-OVER

 STATE ATTORNEY/PUBLIC DEFENDER BUILDING

 SUPERVISOR OF ELECTIONS BUILDING

 TAX COLLECTOR – RE-ROOF

 VETERANS MEMORIAL PARK / SITE IMPROVEMENT

 WRIGLEY FIELDS PARK – OCALA (77 ACRES)

(Marion County Growth Development Management Building) 

(Marion County Judicial Center Expansion) 
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Sumter County Board of County Commissioners 
Municipalities Continuing Contract 

 Wildwood, Florida 

Our firm was retained by Sumter County Commissioners from 2007 to 2014 to 
provide them with full Architectural and Engineering Services on a wide variety of 
projects with regards to size, scope, and complexity, and type of buildings.  

PARTIAL LIST: 

 1913 HISTORIC COURTHOUSE & JAIL RENOVATION, JOINT USE PARKING & WAYFINDING

 2009 JAIL CRACK REMEDIATION, COMMISSIONING, HOT WATER SYSTEM

 911 CALL CENTER RENOBATIONS AND FM-200 SYSTEM

 ADA COUNTYWIDE BUILDING COMPLIANCE EVALUATIONS

 ADA FAIRGROUNDS UPGRADES

 ADA DOOR OPERATIONS AT THE VILLAGE LIBRARY, HEALTH DEPARTMENT & SERVICE

CENTER

 BOARD OF COMMISSIONER MEETING ROOM – RENOVATION

 BUSHNELL COMMUNITY CENTER – FEMA RETROFIT

 BUSHNELL GOVERNMENT BUILDING ANNEX – INTERIOR RENOVATIONS

 BUSHNELL PUBLIC DEFENDER OFFICE – RENOVATION

 CDA / ANIMAL SERVICES JOINT USE PARKING

 CENTER HILL CITY HALL – FEMA RETROFIT

 CENTER HILL FIRE & RESCUE STATION #14 – EXPANSION AND RENOVATION

 COMMISSIONER MEETING ROOM – RENOVATION

 COW PALACE DEMO & RENOVATIONS

 FEMA UPGRADES TO SHERIFF’S OPERATIONS CENTER

 FEMA UPGRADES TO BUSHNELL COMMUNITY CENTER

 HEALTH DEPARTMENT – RENOVATIONS

 HISTORIC COURTHOUSE – RENOVATIONS

 JUDICIAL CENTER EXTERIOR RESTORATION AND ROOF REPAIR – RENOVATIONS

 LAKE PANASOFFKE LIBRARY AND JOINT USE PARKING

 LAKE PANASOFFKEE FIRE STATION

 LAKE PANASOFFKEE RECREATION BUILDING – FEMA RETROFIT

 PANASOFFKEE COMMUNITY LIBRARY – RENOVATION AND ADDITION

 PANASOFFKEE FIRE STATION – RENOVATIONS

 PUBLIC DEFENDER – RENOVATION
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 PUBLIC WORKS BREAK ROOM – RENOVATION

 SECURITY VESTIBULE ENTRANCE – NEW BUILDING ADDITION

 STATE ATTOURNEY’S OFFICE – RENOVATIONS

 SUPERVISOR OF ELECTIONS – SECONDARY POWER

 TAX COLLECTOR & PROPERTY APPRAISER – RENOVATION & ADDITION

 WEBSTER FIRE STATION

 WEBSTER LIBRARY AND JOINT USE PARKING

(Sumter County Historic Courthouse Renovations) 
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Lake County Board on County Commissioners 
Municipalities Continuing Contract 

 Tavares, Florida 

Our firm was retained by Lake County Commissions from 1994 through 2004 to 
provide them with full Architectural and Engineering Services on a wide variety of 
projects with regards to size, scope, and complexity, and type of buildings.   

PARTIAL LIST: 

 ACE HARDWARE PARKING LOT AND DRAINAGE PLAN

 ADA & FIRE ANALYSIS FOR FIRST UNION

 AGRICULTURAL CENTER

 AGRICULTURAL CENTER SPACE UTILIZATION PLAN

 ANIMAL CONTROL - DESIGN BUILD COMPETITION - AWARDED

 ARCHITECTURAL FEASIBILITY STUDY

 ASTATULA LANDFILL MULTIPLE PROJECTS

 ASTOR LIBRARY

 BAY LAKE FIRE STATION SITE PLAN

 BAY LAKE VOLUNTEER FIRE AND RESCUE

 BOARDWALK & FISHING PIER - PALATLAKAHA RIVER PARK

 BOAT RAMPS - ARNOLD BROS MARSH PARK AND LAKE JEM

 BREAK ROOM

 BUILDING AG - REMODELING

 BUILDING AG FEASIBILITY STUDY

 CFCP DRI ANNUAL REPORT

 CFCP R/W REHAB

 CHRISTOPHER FORD CENTRAL PARK

 CITRUS RIDGE LIBRARY

 CLERK OF THE COURTS PUBLIC RECORD CENTER

 CLERK’S COMPUTER CENTER PRELIMINARY COST ESTIMATE

 COMMUNITY CENTER – MONTVERDE

 COMMUNITY CENTER – PAISLEY

 COMMUNITY CENTER – UMATILLA

 COMMUNITY CENTER PROTOTYPE

 CONTRACT REVIEW

 COURTHOUSE CONCEPTUAL DESIGN STUDY
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 CRIMINAL JUSTICE FACILITY BOLLARD DESIGN FOR ENTRY

 CRIMINAL JUSTICE FACILITY SECURED PARKING

 DEPARTMENT OF SOLID WASTE SERVICES WASTE MANAGEMENT OPERATIONS DIVISION

 DOOR AND STORAGE AREA REMODELING ADMINISTRATION BUILDING

 ELECTRIC RISER DIAGRAM FOR ASTOR & PAISLEY LIBRARIES

 EXPO BUILDING - RE-ROOF

 FACILITIES BUILDING CHAIR LIFT

 FACILITIES BUILDING STORAGE ROOMS

 FIRE STATION #11 - ASTOR PARK

 FIRE STATION #94 - SUMMER BAY

 FIRE STATION NO. 81 DRAINAGE

 HEALTH DEPARTMENT - SOUTH LAKE CLINIC

 HUNTER BUILDING PARKING LOT

 JUDICIAL CENTER PARKING LOT ELECTRICAL

 JUDICIAL CENTER PARKING LOT REDESIGN

 JUDICIAL COURTHOUSE CONCEPTUAL DESIGNS

 KIRK PARK COMMUNITY BUILDING - MONTVERDE

 LAKE IDAMERE

 LAKE IDAMERE PARK

 LAKE IDAMERE PARK MASTER PLAN

 LANDFILL LOADING RAMP

 LAW LIBRARY - POST OFFICE RENOVATION

 MAINTENANCE BARNS

 MAINTENANCE BARNS - LEESBURG

 MAINTENANCE BARNS - MINNEOLA

 MCTUREOUS MEMORIAL PARK

 MCTUREOUS MEMORIAL PARK MASTER PLAN

 MONTVERDE TOWN HALL

 MORGUE (PRELIMINARY)

 MOSQUITO CONTROL RESTROOMS REFURBISHING

 PAISLEY LIBRARY SITE WORK

 PARKS RESTROOM 356

 PARKS RESTROOM 551

 PEER REVIEW / RFP FOR JUDICIAL CENTER PARKING LOT, EXPO RENOVATION

 AG CENTER RENOVATION

 PEER REVEW OF COST ESTIMATES FOR MILLWORK PORTION OF COURTROOM 8 BUILD-OUT

 PINE FOREST PARK W/ FIRE STATION LAYOUT (2 - BAY) - CIVIL DRAWINGS

 PUBLIC WORKS SIGNAGE
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 PUBLIC WORKS STORAGE BARN – ASTATULA

 PUBLIC WORKS VEHICLE STAGING AREA

 RAFFIC CONTROL ADDITION

 SCALE BUILDING - DESIGN BUILD COMPETITION - AWARDED

 SCALE HOUSE

 SHERIFF’S STORAGE FACILITY

 SOLID WASTE MANAGEMENT OFFICE - DESIGN BUILD COMPETITION - AWARDED

 SORRENTO LIBRARY

 SOUTH LAKE FIRE STATION NO. 94 SUMMER BAY

 SOUTH LAKE FIRE STATION SITE PLAN

 SUNRISE ARC RENOVATIONS

 TENNIS & BASKETBALL COURTS, AND BASEBALL & SOFTBALL FIELDS

 TRUCK DOCK

 TWIN LAKES PARK

 WASTE TIRE LOADING RAMP

 WASTE TIRE PROCESSING CENTER - ASTATULA

 WATER MANAGEMENT LAB

 WATER QUALITY LAB

 WATER RESOURCE MANAGEMENT

 WELCOME CENTER DESIGN BUILD COMPETITION - AWARDED

 WELCOME CENTER UTILITY EXPANSION

(Astor Park Fire Station) 
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Tab   3

RISPOLI & ASSOCIATES ARCHITECTURE

Technical Approach



Technical Approach 

RAA will provide a schedule immediately projecting a time line from the kick-off meeting to 
permitting and then through construction. We are available at all times, no matter how short of 
notice. Joseph A. Rispoli, AIA will be your main source of contact and will work around the clock 
to see that all your needs are handled properly and in a timely manner. 

Team Kick-Off Meeting: We shall ask the owner for their standards, their chain of command, 
communication, guidelines, and policies, so that the right communication can take place.  Budgets 
will be discussed and delineated to ensure that it can fit within the guidelines of the schedule. The 
Schedule will be further discussed and important milestones will be identified.  This open forum 
early in the project will create a sense of place and will set common guidelines and goals for all. 
Once that has been established, then the review of the building program and its objectives can 
be realized.  

Develop Detailed Program with the end users and owners teams. This process will provide the 
base details required for spaces, adjacencies, spare footages and projected project budget. 

Schematic Design: The RAA Design Team develops the schematic documents from the 
program established with owner. Once this takes place we can proceed to the design 
development phase as outlined below. RAA can also provide budget cost estimates at each 
phase of the project to validate cost and keep project on budget. 

Design Development:  The RAA Design Team will take these documents and interact with the 
owner to solicit comments for open discussion on the merits of the submitted plans during our 
very first meeting. This work will lead to the preparation of a more complete and detailed set of 
plans to include site plans, floor plans, preliminary furniture, fixtures and apparatus and kitchen 
equipment, building sections and elevations, and a final refinement of the exterior designs of the 
project. We shall also discuss the budget and begin the process of a preliminary cost estimate. 

Design Development review meeting: The RAA Design Team anticipates weekly meetings 
focusing on building systems (electrical lighting, plumbing, structures, and materials) and include 
interiors and furniture review. 

Design Development Approved:  The RAA Design Team will record and incorporate the 
owner’s feedback into the Construction Documents. The Design Development submittal will 
include site plans, floor plans, building sections and exterior elevations, as well as an updated 
cost estimate and outline specifications. This meeting will enable the owner to approve and 
comment on the Design Development submittal and issue the Notice to Proceed with Construction 
Documents. 
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As indicated in the graphic below, another critical component to the success of the project 
is the owner’s involvement throughout the project. The owner’s input is needed, valued 
and welcomed. 

Construction Documents 

Construction Documents progress review:  The RAA Design Team including major 
consultants, will review the progress of the Construction Documents, with particular emphasis on 
owner comments incorporated at the conclusion of the Design Development Phase. The project 
manager, the architect and the consultants will meet with the owner and staff to review site, 
architectural, mechanical-electrical-plumbing systems and proposed structural. 

50% Construction Documents: The RAA Design Team will conduct a formal review with 
Building, Permitting and review agencies. The intent of this meeting is to introduce the reviewing 
authorities to the projects and to be sure that they are familiar with the project so that the building 
permits can be procured in a smooth and timely process. RAA will provide cost estimate 
evaluation to maintain budget and adjust documents accordingly.  

100% Construction Documents submitted 
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Bidding and Award 

Advertisement for Bids Published & Documents released for bidding: The RAA Design 
Team will assist the owner’s purchasing and procurement department with the bidding process, 
answering requests for information and other items as required. The RAA Design Team will 
coordinate responses to any bidder questions and prepare addendas as required. 

Bids Received: The RAA Design Team will review the bids with the owner’s schedule and assist 
in formulating a recommendation for award, and construction. 

Board Approval of Construction Contract (If required): The RAA Design Team will assist the 
owner through board approval and aid in preparing the Owner-Contractor Agreement. 

Direct Purchase 
Our team has a program in place to identify and tag the major components of a project that can 
be utilize for the direct purchased process to save all of the sales taxes. We also review our own 
documents to explore the possibilities to value engineer as needed during design and construction 
to maintain budget and possible return dollars at the end of the project. We intend to implement 
this program so that the owner has a choice to either save the money or improve elements of the 
building.  

Construction Administration: The RAA Design Team will provide Construction Administration 
services as required by the Owner-Architect Agreement, including review of payment requests, 
contractor submittals and shop drawings, periodic site visits, review of Requests for Information 
and Change Orders, and attend periodic project meetings with the owner and contractor. 

Substantial Completion: The RAA Design Team will review the contractor’s request for a 
determination of Substantial Completion and create a Punch List. Also, conduct a Substantial 
Completion inspection with the owner and contractor and, when appropriate, issue a Certificate 
of Substantial Completion, and the follow-up final completion and certificate of occupancy. 

Project Close Out: The RAA shall review all project close-out documents and warranties as per 
our project manual for compliance. 

Move-in: The RAA Design Team will monitor the contractor’s performance of Punch List 
corrections prior to the owner moving in to the new facility. 

Preparing and Submitting Reports  
RAA always provides assistance on all projects from bid document, specifications, front end 
invitations to bid, pre bid conferences and full prep to distribution of construction documents, pre 
permit review to speed up award process to follow through, application prep for governing 
agencies, and proactive approach to responses to avoid potential problems and rejections and 
excel the overall process.  
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Tab   4

RISPOLI & ASSOCIATES ARCHITECTURE

Current and Projected Workloads



Time and Budget Control & Current and Projected Workload 

Ability to Meet Time and Budget: 
Through our years of experience in providing architectural services to local, regional, state 
governments, our management, professional and technical staff has gained an understanding of 
the special requirements of a project of this nature. We understand the issues associated with 
this type of project, especially when combined with a tight budget.  We share your sense of 
urgency to complete projects on schedule and we are proactive in assisting you in preparing a 
scope of services that meets your budget. 

Schedule Control 
RAA will provide a schedule immediately projecting a time line from the kick-off meeting to 
permitting and then through construction. We are available at all times, no matter how short of 
notice. Joseph A. Rispoli, AIA will be your main source of contact and will work around the clock 
to see that all your needs are handled properly and in a timely manner. 

The RAA Team approach to scheduling is based on the principle that to be effective a schedule 
must be: 

• Reasonable
• Effective
• Constructible

The RAA Team will provide at the start of each phase of design activity a detailed design schedule 
which defines the sequence of steps necessary to complete that phase successfully.  Initially 
working in a weekly rhythm of full AE/owner meetings with an agenda for each meeting, including 
items requiring final decision is included with this schedule to allow all required attendees to be 
present. A key task of the RAA Team project leadership is making sure that all information is 
presented in a timely manner to allow for good decisions to be made at their scheduled time. 

As part of this schedule, major groups of tasks will be identified that will provide a framework for 
the performance of all architectural, programming and engineering disciplines on the project. 
These task groupings are like a “script” that will direct the activities of every participant on the 
project team.  By using the appropriate script, every team member will know his or her role in 
accomplishing the intended schedule. Groups of tasks, or scripts, will be related to specific time 
frames within the overall project schedule. At appropriate points during the work, so called 
“milestone point,” RAA and the owner’s team can check the amount of work accomplished by 
each team member against his scripted requirement, and in doing so provide an easy measure 
of compliance with the project schedule. 

Incorporated into this schedule will be several significant milestones, including Value 
Enhancement and cost control activities. Experience has led us to understand that the conceptual 
and preliminary design phases offer the most opportunity to increase/reduce cost/value through 
efficient designs and material selections. 
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Example schedule: 

Cost Controls 
Just as in the case of schedule control, RAA’s success in controlling construction cost is derived 
from the methodology it employs. The primary principle involved is that to control the totality of a 
project budget, it is essential that every major component of that budget be controlled.  Therefore, 
the first step in the cost control process is to work in conjunction with our consultants and the 
owner’s team, to break the total target construction cost into a number of components or systems. 
Establishing these sub-budgets allows for discussions and review as to the cost implications 
associated with each system. 

Current Workload 
Your project will be handled directly by Joseph A Rispoli, AIA as Project Manager and by Erik 
Garcia, AIA as the Project Architect, who are both immediately available to start working on your 
project. 

East Bushnell Fire Station - Proposed Project Time line / Critical Path Schedule

2 3 4 5 7 9 10 11 12 14 15 16 17 18 19 22 23 24 25 26 29 30 31 1 2 5 6 7 8 9 12 13 14 15 16 19 20 21 22 23 26 27 28 30 2 3 4 5

TEAM INITIATION / ORGANIZATION

PRE-DESIGN PROJECT ANALISYS

PROJECT KICK - OFF MEETING AND SITE VISIT

VERIFY ANY VERISIONS TO PROTOTYPE W ITH OW NER

CIVIL ENGINEER - SURVEYS & CONCEPTUA L PLANS TO PERM IT DOCUMENTS & APP' s

TEAM MEETING - ORGANIZE ARCHITECTURAL, MEP & STRUCT.  SCHEDULE

CONSTRUCTION DOCUMENT PHASE

REVISIT CONSTRUCTI ON DOCUMENT PROTOTYPE AND REVI SE AS REQUIRED

CONSULTANT COORDINATION 

PROJECT FINAL REVIEW

BIDDING & CONSTRUCTION

OWNER REVIEW  AND PREP FOR BI DDING

BIDDING ENDS AT 0 3/20/15

BUILDING DEPARTM ENT REVIEW  / PRE-PERMITTING ENDS AT 03/ 20/15

OWNER BID REVIEW  - BOCC AW ARD - 03/20/15 THRU 04/07/15

CONTRACT AW ARAD, NOTICE TO PROCEED,  CONSTRUCTI ON ADMINISTRATION

PROJECT CLOSEOUT APPROX. 8 MONTHS CONSTRUCTION TIME

ARCHITECT CONSULTANT OWNER ALL TEAM MEMBERS OW NER & ARCHITECT

● Anticipated 4 Week revise & review Time

● Anticipated 8 Month Construction T ime

December 2014 Januarary 2015 Februrary

Week 6 Week 8 Week 9 Week 10
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e

N
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v
e
m
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r

 Week 1 Week 2 Week 3 Week 4 Week 5

RFQ DUE DATE

RFQ REVIEW , RECOMMENDATI ON AND SELECTION COMMITTEE

PRESENTAIONS IF NECESSARY

SUMTER COUNTY BOCC AW ARD

TASK

Week 7
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16th                      January                         25

Joseph A. Rispoli, Owner, President

Rispoli & Associates Architecture, Inc.



24 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 

ATTACHMENT “B” – CLAIMS, LIENS, LITIGATION HISTORY 
Respondents must complete all questions below and provide information requested as applicable. Failure to 
appropriately complete the questions below, or provide requested information may be grounds for disqualification. Any 
material misrepresentation of information may also be grounds for disqualification. 

1. Within the past 7 years, has your organization filed suit or a formal claim against a project owner (as a prime or
subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from
a project dispute?
☐ Yes ☐ No

If yes, please attach additional sheet(s) to include:
• Description of every action Captions of the Litigation or Arbitration
• Amount at issue
• Name(s) of the attorneys representing all parties:
• Amount actually recovered, if any
• Name(s) of the project owner(s)/manger(s) to include address and phone number

2. List all pending litigation and or arbitration.

3. List and explain all litigation and arbitration within the past seven (7) years – pending, resolved, dismissed, etc.

4. Please list all liens (including Federal, State, and Local) which have been filed against your Company within the
past seven (7) years. List in detail the type of Lien, date, amount and current status of each Lien. If none, so
state.
___________________________________________________________________________________________
___________________________________________________________________________________________
___________________________________________________________________________________________
___________________________________________________________________________________________
___________________________________________________________________________________________

5. Have you ever abandoned a job, been terminated or had a performance/surety bond called to complete a job?
☐ Yes ☐ No – If yes, on separate sheet(s), provide an explanation of those instances.

6. For all claims filed against your company within the past five (5) years, have all been resolved satisfactorily with
final judgment in favor of your company within 90 days of the date the judgment became final?
☐ Yes ☐ No – If no, on separate sheet(s), explain why.

7. On separate sheet(s), list the status of all pending claims currently filed against your company. If none, so state.

8. Has a project owner ever withheld retainage, issued liquidated damages or made a claim against any
Performance and Payment Bonds?
☐ Yes ☐ No – If yes, on separate sheet(s) explain in detail

X

None

X

N/A

N/A

X
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25 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 

RESPONSE SIGNATURE FORM 
The undersigned attests to his/her authority to submit this response and to bind the entity/firm herein named to 
perform in accordance with an agreement entered into with the County, if the entity/firm is awarded the agreement by 
the County.  The undersigned further certifies that he/she has read the entire Request for Qualifications package, and 
any other documentation relating to the Request for Qualifications, and that this response is submitted with full 
knowledge and understanding of the requirements and time constraints noted herein.   

Type of Organization (please check one): 

INDIVIDUAL  ☐

PARTNERSHIP  ☐

CORPORATION  ☐

JOINT VENTURE  ☐

LLC ☐

Firm Name:  ___________________________________________________________________ 

Home Office Address:  ___________________________________________________________ 

City, State, Zip:  _________________________________________________________________ 

Address (Servicing Levy County if Different from Above):  _______________________________ 

______________________________________________________________________________ 

Name/Title of Levy County Rep:  ___________________________________________________ 

Telephone:  _____________________________ Fax:  __________________________________ 

Signature:  ______________________________ Date:  _________________________________ 

Is Respondent a small or minority business, women’s business enterprise, or labor surplus area firm? 

☐ Yes ☐ No (Check which is applicable)

As Addenda are considered binding as if contained in the original Request for Qualifications, it is critical each respondent 
acknowledge receipt of same.  The submittal may be considered void if receipt of addendum is not acknowledged. 

Receipt of Addenda Acknowledged: 

Addendum No.  _______ Dated ________ Signature ___________________________ 
Addendum No.  _______ Dated ________ Signature ___________________________ 
Addendum No.  _______ Dated ________ Signature ___________________________ 

X

Rispoli & Associates Architecture, Inc.

114 South Magnolia Avenue

Ocala, Florida 34471

N/A

X
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1
2
3 12/19/24

12/16/24
12/12/24

Addendum No. 4 Dated 01/10/25                                        Signature___________________________



26 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 

DRUG FREE WORKPLACE FORM 
The undersigned Respondent in accordance with Section 287.087, Florida Statutes, hereby certifies that the Respondent 
___________________________________ (name of firm or individual) does: 

1. Publish a statement notifying employees that the unlawful manufacture, distributions, dispensing, possession,
or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken
against employees for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of maintain a drug-
free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the
penalties that may be imposed upon employees for drug abuse violations.

3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of
the statement specified in subsection (1).

4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the
commodities or contractual services that are under bid, the employee will abide by the terms of the statement
and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of
Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the
workplace no later than five (5) days after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation
program if such is available in the employee’s community, by any employee who is so convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.
As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements. 

NAME OF RESPONDENT: 

___________________________ 

Signature:  ___________________________ 
Title:  ___________________________ 
Date:  ___________________________ 

Joseph A. Rispoli for Rispoli & Associates Arch., Inc.

Joseph A. Rispoli

Owner, President
January 16th, 2025
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28 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 

CONFLICT OF INTEREST DISCLOSURE STATEMENT 
The award hereunder is subject to the provisions of Chapter 112, Florida Statutes.  All respondents must disclose with 
their responses or bids whether any officer, director, employee or agent is also an officer or an employee of the Board of 
County Commissioners.  All respondents must disclose whether any officer, partner, director or proprietor is the spouse 
or child of one of the members of the Board of County Commissioners.  All respondents must disclose the name of any 
County officer or employee who owns, directly or indirectly, an interest of five percent (5%) or more in the firm or any of 
its branches or affiliates.  All respondents must also disclose the name of any employee, agent, lobbyist, previous 
employee of the Board, or other person, who has received or will receive compensation of any kind in connection with 
the response to this RFQ.  All respondents are also required to include a disclosure statement of any potential conflict of 
interest that the respondent may have due to other clients, contracts, or interest associated with the performance of 
services under this RFQ and any resulting agreement.  Use additional sheets if necessary. 

Names of Officer, Director, Employee or Agent that is also an Employee of the Board: 

_____________________________ _________________________________ 

Names of Officer, Partner, Director or Proprietor who is spouse or child of Board Member: 

_____________________________ _________________________________ 

Names of County Officer or Employee that owns 5% or more in Respondent’s firm: 

_____________________________ _________________________________ 

Names of applicable person(s) who have received compensation: 

_____________________________ _________________________________ 

Description of potential conflict(s) with other clients, contracts or interests: 

__________________________________________________________________________________________________
__________________________________________________________________________________________________
__________________________________________________________________________________________________
__________________ 

None of the above applicable:  ☐ 

Signature:  ____________________________ Printed Name:  ___________________________ 

Respondent Name:  ________________________________________________________________ 

Date:  _________________________________________ 

X

Joseph A. Rispoli

Rispoli & Associates Architecture, Inc.

January 16th, 2025
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29 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 

CONTRACT EXCEPTION FORM 
Any proposer who requires/requests revision(s) to the Form of Contract (contained in Section III of this RFQ) must submit 
this completed Contract Exception Form during the Question portion of the RFQ process. The County is under no obligation 
to grant any exceptions and proposals that are contingent on exceptions to the Contract being granted will not be 
accepted.  If an exception is rejected by the County and the proposer subsequently submits a proposal, the proposer is 
deemed to have waived their request for a Contract exception.  

Request for revision to Form of Contract 
Identify the specific Contract provision(s) that Proposer takes exception to: 

Explain the specific revision(s) that are being requested (such as, delete the provision or modify it to 
state. . . .) 

Signature:  ____________________________ Printed Name:  ___________________________ 

Proposer Name:  ________________________________________________________________ 

Date:  _________________________________________ 

N/A

N/A

Joseph A. Rispoli

Rispoli & Associates Architecture, Inc.

January 16th, 2025
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30 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 

VENDORS ON SCRUTINIZED COMPANIES LIST 
By executing this Certificate, the bid proposer, certifies that it is not: (1) listed on the Scrutinized Companies that Boycott 
Israel List, created pursuant to section 215.4725, Florida Statutes, (2) engaged in a boycott of Israel, (3) listed on the 
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum 
Energy Sector List, created pursuant to section 215.473, Florida Statutes, or (4) engaged in business operations in Cuba 
or Syria.  Pursuant to section 287.135(5), Florida Statutes, the County may disqualify the bid proper immediately or 
immediately terminate any agreement entered into for cause if the bid proposer is found to have submitted a false 
certification as to the above or if the Contractor  is placed on the Scrutinized Companies that Boycott Israel List, is 
engaged in a boycott of Israel, has been placed on the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or has been engaged in business 
operations in Cuba or Syria, during the term of the Agreement.  If the County determines that the bid proposer has 
submitted a false certification, the County will provide written notice to the bid proposer.  Unless the bid proposer 
demonstrates in writing, within 90 calendar days of receipt of the notice, that the County’s determination of false 
certification was made in error, the County shall bring a civil action against the bid proposer.   If the County’s 
determination is upheld, a civil penalty shall apply, and the bid proposer will be ineligible to bid on any Agreement with 
a Florida agency or local governmental entity for three years after the date of County’s determination of false 
certification by bid proposer.   

As the person authorized to sign this statement, I certify that this firm complies fully with the above requirements. 

DATE: _______________________ SIGNATURE: ____________________ 

COMPANY: _______________________ NAME: _________________________ 

  (Typed or Printed) 

ADDRESS: _______________________ 

TITLE: _________________________ 

_______________________ 

E-MAIL: ________________________

_______________________ 

PHONE NO.: _______________________ 

January 16th, 2025

Rispoli & Associates Architecuture, Inc.                Joseph A. Rispoli

114 South Magnolia Avenue

Ocala, Florida 34471

(352) 620-0909

President, Owner

joe@rispoliarchitect.com
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31 – RFQ_2025_002 DESIGN OF LEVY COUNTY PUBLIC SAFETY COMPLEX 

VENDOR INFORMATION SHEET 
DATE: _______________________________________________________________________________ 

COMPANY NAME: _____________________________________________________________________ 

PHYSICAL ADDRESS: ____________________________________________________________________ 

MAILING ADDRESS: ____________________________________________________________________ 

CITY: ____________________________ STATE: _____________________ ZIP: _____________________ 

TELEPHONE NUMBER: __________________________________________________________________ 

FAX NUMBER: _________________________________________________________________________ 

TOLL FREE NUMBER: ___________________________________________________________________ 

EMAIL: _______________________________________________________________________________ 

FEID NUMBER: ________________________________ OR SSN: _________________________________ 

CONTACT PERSON: _____________________________________________________________________ 

TITLE: ________________________________________________________________________________ 

CONTACT NUMBER: ____________________________________________________________________ 

The information requested above is necessary to update our files or to add your name to the County’s vendor list.  You 
are a vital part of the operation of Levy County and we want to thank you for your support.  The information on this 
form will allow us to pay you for the goods and/or services we have received in a timely manner and give us the ability 
to contact the necessary person in case there is a problem or question in processing.  

January 16th , 2025

Rispoli & Associates Architecture, Inc.

114 South Magnolia Avenue, Ocala, Florida 34476

114 South Magnolia Avenue

Ocala                                                              Florida                                          34471

(352) 620-0909

joe@rispoliarchitect.com

59-3263092

Joseph A. Rispoli

Owner, President

(352) 620-0909
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ARCHITECTURE                 INTERIORS                 PLANNING
114 South Magnolia Avenue, Ocala, Florida 34471 | (352) 620-0909

www.rispoliarchitect.com | joe@rispoliarchitect.com  


