

LOCKLEAR

July 29, 2026

Mr. Bernard Cox III, Building Official
Levy County
310 School Street, Suite 112
Bronson, FL 32621

RE: Task Assignment 2025-2 Addendum
Development Office Infrastructure Improvements
Fee Breakdown

Dear Mr. Cox:

Locklear & Associates, Inc. (Locklear) has prepared this breakdown of the fees associated with the addendum to Task Assignment 2025-2.

Fee Breakdown

<u>Task</u>	<u>Fee</u>	
Survey	\$10,000	Subcontractor
Subsurface Pipe Location	\$7,000	Subcontractor
Pipe Jetting/Cleanout	\$13,000	Subcontractor
Camera Inspection	\$5,000	Subcontractor
Stormwater Modeling*	\$14,950	Locklear
Engineering Design and Permitting*	\$19,920	Locklear
Bid Documents*	\$4,940	Locklear
<u>Total Fee</u>	<u>\$74,810</u>	

*Labor breakdown provided in Table 1 (attached).

We appreciate the opportunity to be of service to you and the citizens of Levy County. If you have any questions, please call me or Josh Green at 352-672-6867.

Sincerely,



John Locklear, P.G.
Owner/President
Locklear & Associates, Inc.

TABLE 1

PROJECT ACTIVITY	Principal		Senior Project Principal		Project Engineer		Sr. Design Tech		Admin Support		Total Cost
	Hours	Rate	Hours	Rate	Hours	Rate	Hours	Rate	Hours	Rate	
Stormwater Modeling	6	\$210	16	\$190	40	\$120	50	\$105	10	\$60	\$14,950
Engineering Design and Permitting	6	\$210	24	\$190	60	\$120	60	\$105	10	\$60	\$19,920
Bid Documents	2	\$210	8	\$190	16	\$120	8	\$105	4	\$60	\$4,940
TOTAL											\$39,810

Note: Labor rates per 2024 approved labor rate schedule.