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General Qualifications 
Firm’s History
North Florida Professional Services, Inc. (NFPS) was founded in 1990 providing professional engineering services 
to the public and private sectors in under the name of B&B Engineering. In 1995, they expanded the company to 
better assist client needs by providing surveying and mapping services when they acquired WC Hale & Associates, 
a local surveying �rm.  With this acquisition, B&B Engineering transitioned into the full-service engineering, 
surveying and planning �rm, Bailey Bishop & Lane, Inc. 

In 2010, the principals expanded their array of professional services to include grant acquisition and 
administration, as well as water and sewer plant management services.  At that time, the company stopped 
o�ering surveying services and changed its name to North Florida Professional Services, Inc.  Our �rm began 
o�ering surverying services again in 2020 for our projects to provide expididted services. 

Contract Services
North Florida Professional Services, Inc. is dedicated to providing quality services on each project from concept to 
completion.  The breadth of our services for our continuing services clients include utilities engineering, 
transportation engineering, construction inspection engineering, site development, traffic engineering and 
studies, and more.  All these services, combined with our expertise, commitment and our partnership with clients, 
lead to meeting and exceeding our clients’ goals.

OUR SERVICES  INCLUDE: 
Transportation Engineering  

Site Planning & Design 

Water, Sewer & Natural Gas

Utilities Planning & Design

Grant Writing & Administration

General Engineering Services 

Environmental Services 

Construction Management 

Infrastructure Improvements

Land Development

Permits & Licenses 

Stormwater Management    

As engineering professionals, NFPS embraces challenges and works with our clients and fellow professionals to 
provide solutions for all projects.  Our sta� listens carefully and our project managers lead methodically.  Our 
quality services allow us to remain within scope, budget and schedule on every project every time.

Our vision is to be a world-class engineering �rm that assists our clients in achieving and exceeding their goals 
while continuing to be a community leader – and we aim to do this, every day for every client.

Firm Size
North Florida Professional Services, Inc. (NFPS) is a well-established professional engineering �rm with proven 
expertise in civil engineering. NFPS employs 32 talented full time sta� members including professional engineers, 
inspectors, CAD designers, grant acquisition and administration specialists serving North Florida and South 
Georgia. Our principals have been providing Professional Engineering services in a variety of specialized �elds 
since 1995.
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General Qualifications 

 

Similair Past and Current Assignments

1. Baker County – Engineering Design, Surveying & Permitting for Turner Cemetery Road - provide   
 Engineering/Surveying Services for paving +- 3.0 mile of an existing dirt road along with replacing 85ft  
 one lane wooden bridge

2. Baker County – Engineering Services for the Design & Permitting for the Paving of 3 Miles of OC Horne Rd  
 - provide Engineering/Surveying Services for the paving and resurfacing of ±3 miles of OC Horne Road  
 which is an existing unpaved road.

3. Baker County – Engineering Services for the Design, Surveying & Permitting of a new access road for  
 Woodstock Industrial Park - provide Engineering/Surveying Services for a new +- 0.5 mile 2 lane undivided  
 rural road with 5 feet paved shoulders, an at grade rail road crossing over CSX right of way and US Hwy 90

4. Baker County – Engineering Services for CR 125 North Widening & Resurfacing - provide Engineering  
 Services for the Resurfacing and Widening for 5.5 miles of CR-125 North

5. City of Lake City – Lake Shore Hospital Road Design - provide three (3) alternative conceptual designs,  
 including construction cost estimates pertaining to the development of an emergency access road

6. Columbia County – Herlong Road Resurfacing - Design for the resurfacing of Herlong Road from CR 131 to  
 US Highway 441

7. Dixie County – Kate Green Road Resurfacing from CR 55A to US 19

8. Dixie County – Upholstery Rd Resurfacing from Willow Hole Rd to Wilderness Rd

9. Gilchrist County – CR 340 Resurfacing from SR 47 to Alachua Gln

10. Hamilton County – Design Engineering & Construction Engineering Inspection Services for road   
 reconstruction of SW 90th Boulevard from CR 249 to US 41

11. Hamilton County – Love’s Bypass Road Construction - New road construction on SR 51 (US 129) east of I-75  
 to alleviate tra�c congestion caused by the opnening of Love’s Travel Stop 

12. Hamilton County – Widening & Resurfacing of 104th Ave - Design for the widening and resurface NW  
 104th Ave and only resurface NW 35th Dr, NW 103rd PL, and Chan Bridge Road from US 129 to US 129 



Experience
Mr. Bailey has over 30 years of experience in the areas of water distribution 
systems and wastewater collection and treatment systems. During his 
career, Mr. Bailey served as District Permits Engineer for District II.  

His duties in this position included preparation of permits for the 
Environmental Protection Agency, Army Corps of Engineers, St. Johns River 
Water Management District, Suwannee River Water Management District, 
Florida Department of Environmental Regulation, Florida Department of 
Natural Resources and other local regulatory agencies.  
Project Responsibilities
Mr. Bailey will serve as Senior Project Manager. He will manage the team 
and be the primary contact. Mr. Bailey will be supported by the NFPS 
Corporate office as he also serves as administrator and QA/QC of the 
design, permitting and construction management.

A. ENGINEERING SERVICES
B. PLANNING AND SERVICES
H. OTHER SERVICES

GREGORY G. BAILEY, PE
Project Manager
NFPS
Career Experience: 35+

Experience
Jimmie Pitman, PE will serve as Project Manager & Chief Engineer. Mr. 
Pitman has been a licensed professional engineer in the state of Florida for 
over 30 years. 

During his long tenure with the Florida Department of Transportation, Mr. 
Pitman held the positions of Roadway Design Squad Leader, District 
Roadway Design Engineer and for the last ten years he served as the 
District Design Engineer. As the Chief Design Engineer for FDOT’s District 
2, he was responsible for managing the Design resources and producing 
hundreds of Work Program projects that included billions of dollars of design 
and construction. 
Project Responsibilities
Jimmie Pitman, PE will serve as Project Manager & Chief Engineer in 
charge of design for this project.

A. ENGINEERING SERVICES
B. PLANNING AND SERVICES

JAMES H. PITMAN, PE
Transportation Director
Career Experience: 35+

NORTH FLORIDA PROFESSIONAL SERVICES, INC.     PO BOX 3823, LAKE CITY, FL 32056     (386) 752-4675

Project Team

Proposed Project Team
The NFPS Proposed Project Team brings a expert perspective to this project developed by our extensive 
design and construction experience with similar projects. The proposed staff has been judiciously selected 
to provide key technical expertise and local experience specific to this project. Our interdisciplinary staff of 
engineers, inspectors, designers, project managers and grant coordinators provide collaborative and 
comprehensive solutions to benefit Levy County’s citizens and economy.  

This section outlines a brief overview of the Proposed Project Team and an organized chart illustrating each 
team member’s position.
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Project Team
Experience
R. P. (Phil) Bishop, Jr., PE will perform Construction Services and Feasibility 
Reviews for Levy County and in a supervisory role to his Inspectors on all 
constructibility aspects of projects. Mr. Bishop has over thirty-five (35) years 
of experience in the areas of civil engineering, structural inspection, 
structural design, roadway design, residential and commercial design, 
construction engineering and inspection (CEI) management, contract 
administration, and materials engineering. Mr. Bishop has extensive 
knowledge of all levels of CEI projects and excellent contacts within FDOT. 
He will prove an asset to the team. 
Project Responsibilities
C. CONSTRUCTION/FEASIBILITY REVIEWS
D. CONSTRUCTION SCHEDULING
H. OTHER SERVICES

R. P. (PHIL) BISHOP, JR., PE
Construction Engineering 
Director
NFPS
Career Experience: 35+

Experience
Since joining NFPS in 2015, Ms. Williams has successfully applied her 
technical and grant writing skills to help secure several proposals submitted 
by the Grants Department. Ms. Williams serves as Grant Coordinator for 
NFPS, facilitating grant services for the continuing services Counties and 
Municipalities under contract with the firm. Ms. Williams is responsible for 
researching all funding sources and grant programs available to NFPS’s 
clients. Shannon has been very successful in securing needed grants
and other funding opportunities as well as maintaining the guidelines of 
various Federal, State and Local grant funds. 
Project Responsibilities
F. GRANT AND LOAN SERVICES
G. ADMINISTRATIVE SERVICES
H. OTHER SERVICES

SHANNON WILLIAMS
Grant Administration
NFPS
Career Experience: 10

Experience
Mr. Pitman will be the  and direct the daily design efforts.  He will be the lead 
Project Manager and coordinate the efforts of the design team. Brian 
graduated from the University of Florida with a bachelors degree in Civil 
Engineering and is a registered Professional Engineer.  He has six years of 
experience in roadway design, site development layouts, environmental 
permitting, Specs on the Web and CADD-based plans preparation.  Brian 
has just successfully completed FDOT projects 437405-1 and 211728-1, 
which were a new alignment project and a rural bridge replacement project, 
both in Levy County.  He also is completing two LAP design projects for the 
FDOT and about to finish two projects that involve paving a County-owned 
dirt road.
Project Responsibilities
A. ENGINEERING SERVICES
B. PLANNING AND SERVICES
E. VALUE ANALYSIS
H. OTHER SERVICES

BRIAN PITMAN
Project Manager
Career Experience: 10+
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Organizational Chart

PRIME CONSULTANT / CIVIL ENGINEERING
NORTH FLORIDA PROFESSIONAL SERVICES, INC.

JAMES H. PITMAN, PE
Director of

Transportation

Senior Project Manager 

NFPS

B.S. Civil Engineering,
University of Florida

Career Experience: 35

LEAD PROJECT MANAGER

 

SHANNON WILLIAMS
Administrative Services

NFPS

B.S., Technical Education,
University of West Florida

M.S. Information
Florida State University

Career Experience: 10+

ADMINISTRATION

GREGORY G. BAILEY, PE
QA/QC Management

NFPS

B.S. Civil Engineering,
Georgia Institute

of Technology

Career Experience: 35+

QUALITY CONTROL

A. Engineering Services
B. Planning and Services

H. Other Services

F. Grant and Loan Services
G. Administrative Services

H. Other Services

A. Engineering Services
B. Planning and Services

BRIAN PITMAN, PE
Senior Designer

NFPS

B.S. Civil Engineering,
University of Florida

Career Experience: 10+

ROADWAY DESIGN

A. Engineering Services
B. Planning and Services

E. Value Analysis
H. Other Services

R. P. (PHIL) BISHOP, JR., PE
Construction Inspection 

Engineer

NFPS

B.S. Civil Engineering, 
Auburn University

Career Experience: 35+

QUALITY CONTROL

C. Construction/
Feasibility Reviews

D. Construction Scheduling
H. Other Services

If needed NFPS will partner
with a local firm

recommended by the County
in an effort to expend some

funds for this project locally.  

GEOTECHNICAL SERVICES

SURVEYING SERVICES

NAT COMBASS
Professional Surveyor

and Mapper

ALICE GEIGER
Senior Technician
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Project Team Commitment
May 26, 2020

Levy County Board of County Commissioners
P.O. Box 310
310 School Street
Bronson, FL 32621

SUBJECT: Key Staff Member Participation

Dear County Commissioners and Evaluation Committee:

The staff presented on this proposal will be the staff assigned to this project. This proposed staff will be 
conducting the work on this project and will be available throughout the duration of this project. No 
substitutions will be made without the consent of the County. 

Thank you,

James H. Pitman, PE
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STAFF AND MANAGEMENT AVAILABILITY
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KEY STAFF AVAILABILITY
At NFPS, our team has adequate resources and schedule availability to ensure the successful completion of the 
engineering, design, planning, surveying, permitting, administrative and related services for the widening and resurfacing 
existing lanes on CR 347 (NW 30th Ave) from US 19 to SR 500 on time and within budget. We have ample staff and 
resources to perform this work without adversely affecting our current projects. The chart below provides an estimate of our 
key team members’ percentage of availability for Levy County’s SCRAP engineering project.

NFPS has an experienced and highly professional staff that is accustomed to the responsibility entailed by being awarded 
SCRAP, SCOP, LAP and CIGP projects. Our current workload primarily consists of County related projects incurred by our 
continuing services contracts with Suwannee, Hamilton, Dixie, Columbia, Baker, Lafayette, Taylor and Gilchrist Counties. 
These include continual short-term resurfacing projects for the counties. 

It is the goal of NFPS to implement and adhere to a quality control plan that ensures a successful project.  The entire process 
of developing and completing a project must have a continuous thread of quality control to ensure the type of success and 
continuity we’ve experienced serving numerous counties and local governments concurrently. NFPS has the staff and 
availability to extend our superior engineering services to Levy County with the assurance that we can provide a quality 
product with the project assigned.

CURRENT AND FUTURE WORKLOAD

NFPS will merge the best practices of each partner’s approved QA/QC process, one that has been used on previous 
DOT/County work, and create a comprehensive review and communication process that takes advantage of the experience 
of multiple team members who have over 30 years of design, plans preparation and construction experience. 

The QA/QC process will incorporate front checking, back checking and constructability reviews. We will document how we 
address comments from the County or other invested parties. Our process will focus on delivering construction documents 
that will be biddable, constructible and of high quality. 

Our team kick-off meeting will emphasis a working culture where quality and attention to detail is paramount. A high level of 
quality control, provided by Engineers with many years of similar experience, will greatly reduce the chances of issues 
during construction that cause cost and time overruns. Mr. Pitman and Mr. Bailey have provided recent CEI oversight on 
local projects, where they enforced the requirements of the plans, specs and budget.

QUALITY/COST CONTROLS

BRIAN PITMAN, PE
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Education 

B.S. Civil Engineering, 
University of Florida 

Accomplishments 

• Professional Engineer
No. 42035, FL

Areas of Expertise 

• Street and Highway
Design

• Drainage & Stormwater
System

• Project Management

• Maintenance of Traffic

• Public Involvement

Years of Experience 

• 35+

Professional Experience 
Mr. Pitman has over 35 years of extensive experience in Civil Engineering including field 
surveying, site development, design of all types of transportation facilities, project management 
and cost estimating and has been a long-term member of the Florida Greenbook Committee as 
well as a voting member for Plans Preparation Manual updates. During his long tenure with the 
Florida Department of Transportation, Mr. Pitman held the positions of Roadway Design 
Squad Leader, District Roadway Design Engineer and for the last ten years he served as the 
District Design Engineer.  

Mr. Pitman served as Engineer of Record for over 50 projects, ranging in complexity from 
sidewalk jobs to multi-lane reconstruction projects and has managed a Design work group that 
included over 100 people, in the areas of drainage, utility coordination, R/W mapping, surveying, 
roadway design, structures design and consultant project management. As Chief Design 
Engineer for FDOT District II, he was responsible for managing the Design resources and 
producing hundreds of Work Program projects that included billions of dollars of design and 
construction. Mr. Pitman has served as Engineer of Record on dozens of resurfacing projects 
all over District II. Over the last three years, Mr. Pitman has been the EOR for 41 projects, 
including County SCOP/SCRAP and FDOT LAP projects. He is currently the EOR for 2 FDOT 
Bridge replacement projects in Levy County. 

Project Experience 
FDOT, I-10 DRAINAGE IMPROVEMENTS IN COLUMBIA COUNTY, FL– North Florida Professional 
Services, Inc. partnered with Anderson Columbia Co., Inc. on this project. Our team was responsible for 
all investigation, design, permitting, coordination, final approved construction documents and activities 
necessary for the construction of drainage modifications on Interstate I-10 in Columbia County from 
west of SR 25/US 41 (MP 6.486) to the County Road 250 Overpass (MP 13.799). Mr. Pitman served 
as Senior Design Engineer for this project. Improvements included the construction or drainage culverts, 
raising the road profile on 1-10 and raising an existing bridge (290073) crossing at Forest Road 236. 

Financial Project ID: 432641-1-52-01 

FDOT, PD&E CR 339 LITTLE WACCASASSA RIVER BRIDGE #340049, LEVY COUNTY, FL – Mr. 
Pitman is serving as Design and PD&E Engineer for this bridge replacement project in Levy County. The overall scope of work for the 
Project Development & Environmental phase of this project is to investigate replacement options and then develop construction plans for 
the selected option. The major activities on this project include coordinating survey, environmental, cultural resources, utilities, permitting, 
right-of-way, geotechnical and full design plans.  

This FDOT project takes place in two phases. Phase I is the PD&E Study and Phase II is the Design. PD&E tasks are expected to include 
Traffic Counts, Forecasts & Analysis, Alternative Analysis, Environmental Analysis, Pond Siting/Drainage Analysis, Bridge Hydraulic Report 
(BHR), Concept Development, Data Review/Analysis, Report Summarizing Data Collection and Findings and Public Involvement Support. 
Work on Phase II, Design Phase has now commenced. Reference: David Tyler, PE FDOT Project Manager, (386) 752-3778 

POE SPRINGS ROAD MULTI-USE TRAIL LAP PROJECT IN ALACHUA COUNTY – Mr. Pitman served as Engineer of Record 
for this LAP project. NFPS was tasked with providing the preliminary design, final design, drainage design, permitting, 
production of bid documents, utility coordination, and overall project management. The scope of this project called for the design 
of a 10’ wide asphalt bicycle/walking trail for 3.203 miles on the north right-of-way of Poe Springs Road (CR 340) from the 
entrance of Poe Springs Park to US 27 / S Main Street (SR45). A 6' concrete sidewalk was constructed for 0.259 miles on the 
west right-of-way of US 27 / S Main Street (SR 45) from Poe Springs Road (CR 340) to SW 5th Avenue, in Alachua County. 
The project had a total cost of $1,600,000.00. Mr. Pitman also provided quality control throughout the project. Financial Project 
ID: 433990-2-38-01 

CR 152 FROM MADISON COUNTY LINE TO US 41 LAP PROJECT IN HAMILTON COUNTY –  Mr. Pitman served as Engineer 
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of Record for this LAP project. This project included the design of safety improvements along CR152, including the 
addition of a 4’ paved shoulder and new signs and pavement markings in Hamilton County. NFPS designed approximately 
13.4 miles of shoulder widening with some drainage improvements and finalized plans and provided cost estimate with 
quantities. Financial Project ID: 436009-1-38-01 

CR 252 FROM US 441/41 TO MILL CREEK COURT LAP PROJECT IN  COLUMBIA COUNTY – Mr. Pitman served as 
Engineer of Record for this LAP project. This project was for the design of a five-foot-wide sidewalk, crosswalk, signs and 
pavement markings along CR 252 from US 441/41 to Mill Creek Court in Columbia County. Financial Project ID: 433994-
2-38-01

SW WILSON SPRING RD FROM SW PLYMOUTH AVE TO SW CULLEN AVE LAP PROJECT IN COLUMBIA COUNTY 
– Mr. Pitman served as Engineer of Record for this LAP project. This project scope called for the design of a 5’ wide
sidewalk, crosswalk, signs and pavement markings along SW Wilson Spring Road from SW Plymouth Avenue to SW
Cullen Avenue in Columbia County. Financial Project ID: 433992-2-38-01

CR 209 FROM HENLEY ROAD TO CR 315B AT CR 739B (STANDRIDGE RD.) INTERSECTION LAP PROJECT IN 
CLAY COUNTY – Mr. Pitman served as Engineer of Record for this LAP project.  This project scope called for the design 
of safety improvements along CR 209, including the addition of a 4’ paved shoulder, westbound left turn lane at CR 739B, 
guardrail replacement along bridge to current standards east of Hands Drive and new signs and pavement markings 
within the limits of the shoulder and turn lane widening. Financial Project ID: 439511-1-38-01 

OLD DIXIE HIGHWAY FROM SOUTHSIDE PARK TO SR 55/JEFFERSON STREET LAP PROJECT IN TAYLOR 
COUNTY – Mr. Pitman served as Engineer of Record for this LAP project. This project scope called the design of a 5' 
wide concrete sidewalk for 1.56 miles along the west right-of-way of Old Dixie Highway from Southside Park to SR 
55/Jefferson Street in Taylor County. Financial Project ID: 435683-2-38-01 

CR 218 FROM CLAY HILL ELEMENTARY TO TAYLOR RD LAP PROJECT IN CLAY COUNTY – Mr. Pitman served 
as Engineer of Record for this LAP project. This project scope called the design and construction of approximately 0.5 
miles of 5' and 8' wide concrete sidewalks along the northern and southern right-of­ways of CR 218; from approximately 
130 feet west of CR 217 to John Wilkinson Road (north right-of-way) and from Clay Hill Elementary School to Taylor Road 
(southern right-of-way). The project had a total cost of $651,400.00. Financial Project ID: 437350-1-38-01 

DISTRICT-WIDE LOCAL PROGRAMS EXPERIENCE – For many years, Mr. Pitman was actively involved in the 
preliminary development of the SCRAP and SCOP projects in District II. His responsibilities included the review of 
submitted applications, performing field reviews of each candidate and preparing the initial scope documents and 
conceptual cost estimates. As the District Design Engineer, he provided quality assurance functions and direction on 
design criteria application.  In recent years, he has been heavily involved in the planning, designing, and administration 
of local programs for most of the REDI counties in District II.  He attends many of the BOCC meetings and has strong 
relationships throughout the Suwannee Valley.  He works closely with the District II Local Programs Office to help program 
and deliver SCOP, SCRAP, CIGP, and LAP projects. 

RELEVANT DESIGN EXPERIENCE – During Mr. Pitman's 30 years of design experience, he has been the Engineer of 
Record for a variety of projects. For the last several years, he was responsible for the approval of all typical section 
packages and pavement designs for all projects in District II. He has extensive experience in the design, plans preparation 
and quality assurance reviews for all types of off-system projects. For the last 12 years, he has been a voting member of 
the Florida Greenbook Committee, which provides the design criteria for off-system projects. While working for FDOT, Mr. 
Pitman was heavily involved in the delivery of 14 off-system projects that were a part of the American Recovery and 
Reinvestment Act of 2009 (ARRA). These projects were delivered on extremely aggressive schedules, using innovative 
data collection and cost-effective plans formats.  Mr. Pitman was an integral part of the fast-paced coordination efforts with 
local government officials and Road Superintendents. These projects were highly successful and measured well against 
extensive federal oversight and audits. These projects had a combined construction cost estimate of over $21 million. 
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Education 
B.S. Civil Engineering, Georgia Institute of 
Technology 

Accomplishments 
• Professional Engineer No. 43858, FL

• Professional Engineer No. 002687, GA

• Professional Engineer No. 32942, AL

Areas of Expertise 
• Drainage & Stormwater System Design

• Street & Highway Design

• Permitting

• Land Development and Design

• Utility System Design Planning

• Public Infrastructure Design

Years of Experience 

• 35

I-95 Interchange
Improvements

Love’s Gas Main 
Extension Project 

Professional Experience 
Mr. Bailey has over 30 years of experience in the areas of planning, 
transportation design, access management, site development, land 
development, water distribution systems, wastewater collection and 
treatment systems, recreational design, hydrological studies and 
environmental studies.  He has managed hundreds of development 
projects, from the planning stages through completion for a wide variety of 
both public and private clients. 

From 1982 through 1987, Mr. Bailey, PE was employed with the Florida 
Department of Transportation (FDOT) in the PD&E Department.  Also, while 
at FDOT, Mr. Bailey, PE served as District Permits Engineer for District II.  
During the permitting process, Mr. Bailey, PE coordinated with the various 
agencies to negotiate any mitigation measures required for impacts.  Any 
measures required by the permit were then designed under his direction.  
These included stormwater management facilities and wetland mitigation. 
He also conducted public hearings related to projects and conducted traffic 
studies and analysis. 

His duties in this position included preparation of permits for the 
Environmental Protection Agency, Army Corps of Engineers, St. Johns 
River Water Management District, Suwannee River Water Management 
District, Florida Department of Environmental Regulation, Florida 
Department of Natural Resources and other local regulatory agencies.   

Related Experience 
POE SPRINGS ROAD FROM POE SPRINGS TO US 27 (MAIN STREET) 
LAP PROJECT IN ALACHUA COUNTY – For this project, NFPS was 
tasked with providing the preliminary design, final design, drainage design, 
permitting,  production of bid documents, utility coordination, and overall 
project management. The project had a total cost of $1,600,000.00 and is 
expected to be completed by December of 2018. Mr. Bailey served as 
QA/QC manager for this multi-use trail & sidewalk LAP project.  

CR 252 FROM US 441/41 TO MILL CREEK COURT IN  COLUMBIA 
COUNTY – This project was for the design of a five-foot-wide sidewalk, 
crosswalk, signs and pavement markings along CR 252 from US 441/41 to 
Mill Creek Court in Columbia County. NFPS was tasked with the preliminary 
design, final design, drainage design, permitting,  production of bid 
documents, utility coordination, and project management. 

CR 152 FROM MADISON COUNTY LINE TO US 41 LAP PROJECT IN 
HAMILTON COUNTY –  This project included the design of safety 
improvements along CR152, including the addition of a 4’ paved shoulder 
and new signs and pavement markings in Hamilton County. Mr. Bailey 
served as QA/QC manager this 13.4-mile shoulder widening project. NFPS 
provided the preliminary design, final design, drainage design, permitting,  
production of bid documents, utility coordination, and project management. 
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SW WILSON SPRING RD FROM SW PLYMOUTH AVE TO SW CULLEN AVE LAP PROJECT IN COLUMBIA 
COUNTY – This project consisted of the design of a 5’ wide sidewalk, crosswalk, signs and pavement markings along 
SW Wilson Spring Road from SW Plymouth Avenue to SW Cullen Avenue in Columbia County. NFPS was  

responsible for the preliminary design, final design, drainage design, permitting,  production of bid documents, utility 
coordination, and overall project management. Mr. Bailey served as QA/QC for this project.  

CEI SERVICES FOR SR 200 (US 301) RESURFACING, FDOT, DISTRICT II – This three-part State road project in Bradford 
County includes resurfacing and improvements at SR 200 (US 301) from Andrews Street to NW 219th, SR 200(US 301) from CR 
100A to SR 100, and SR 200(US 301) from SR 100 to Andrews Street. Mr. Bailey provides project administration for this project 
as QA/QC Manager conducting Quality Assurance Reviews to ensure compliance with the requirements of the Agreement. As 
QA/QC Manager, Mr. Bailey evaluates the adequacy of materials, processes, documentation, procedures, training, DocuSign 
Envelope guidance, and staffing included in the execution of this Agreement. Quality Assurance Reviews have been developed 
and are performed to achieve compliance with specific QA provisions contained in the Agreement.  

I-95/OLD ST. AUGUSTINE ROAD INTERCHANGE IMPROVEMENTS, FDOT, DISTRICT II – Improvements for this FDOT project
consisted of the construction of auxiliary lanes on I-95 (SR 9) in Duval County from the Old St. Augustine Road interchange to 0.8
miles South of I-295, as well as safety modifications to the I-95/Old St. Augustine Road interchange. Mr. Bailey provided project
administration for this project as principal-in-charge. The contract also included milling and resurfacing of existing lanes, shoulder
treatment, drainage improvements, curb and gutters, traffic signals, barrier wall, guardrail, signing and pavement markings and
other incidental construction on I-95 (SR 9).  NFPS was responsible for the CEI services on this large scale FDOT project.

LOVE’S GAS MAIN EXTENSION PROJECT, HAMILTON COUNTY & CITY OF JASPER, FL – This economic development 
project was a joint project between the City of Jasper and Hamilton County.  The City's portion of the project involved CDBG 
Economic Development funded installation of more than 5 miles of 6" HPDE gas pipe, natural gas odorization system and regulator 
station to facilitate the economic development project for location of Loves Truck Stop at the US HWY 129 and I-75 interchange.  
Mr. Bailey provided engineering for this project as County Engineer. NFPS provided planning services, design and permitting, 
Construction Inspection and management services for the main extension.  The County's portion involved FDOT required turn lanes 
on US Hwy 129 and a paved access roadway for ingress and egress to the Loves Truck Stop site.  NFPS completed the OTTED 
grant applications and secured the $250,000 in Rural Infrastructure Funds for the County's portion of the project.  Project Timeline: 
Design: 90 Days.  Construction: 180 days. 

BASCOM NORRIS BYPASS ROAD, COLUMBIA COUNTY BOCC & CITY OF LAKE CITY, FL – FDOT studied, beginning in the 
early 1970’s, where to place a bypass road around Lake City. Due to expansive growth in the area, in 1998, Columbia County and 
The City of Lake City implemented these plans. Our firm planned, designed and prepared detailed construction plans for this 
extensive project. Mr. Bailey, PE, as Principal-In-Charge, evaluated a potential route to efficiently move traffic between the southern 
and eastern parts of the City, the western business district area, and the northern part of the City. 
Our firm evaluated traffic conditions, potential development areas, and desired destinations to determine the most economical route 
for this new roadway. The selected alignment for Bascom Norris Drive connects US 441, US 41, State Road 47, State Road 247, 
and US 90. This route provides a corridor that connects the major activity centers of Lake City. This project ended in 2015. 

SR 9A FROM I-95 TO BEACH BOULEVARD, DUVAL COUNTY – Mr. Bailey, PE performed traffic studies and analysis to update 
an alignment approved by EIS in 1973 due to changes in wetland regulations.  A new highway route through undeveloped and 
developed areas was being established.  Mr. Bailey performed studies to determine the impact to wetlands, transportation systems, 
and to determine how to connect to I-95, US-1, and Butler Blvd.  He also conducted and led multiple public hearings to address the 
concerns of the residents of the area, the County, and the general traveling public. 

CR 135 RESURFACING, HAMILTON COUNTY, FL – This FDOT SCRAP Project included the resurfacing of CR 135 from mile 
post 3.5 to CR 6 and widening Bridge #320015. NFPS performed Design & CEI for this project which included the widening and 
resurfacing of a two-lane rural roadway, widening of the existing two-lane bridge structure over Hunter Creek and MOT plans for 
bridge widening and entire project. This 11.9-mile project also consisted of new approach slabs, additional pilings, construction of 
a new bridge barrier wall and deck widening, extending existing culverts, constructing headwalls, grassing all disturbed areas, and 
replacement of all signs & pavement markings within project limits. Mr. Bailey served as the Project Manager for the project. 
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Education 
B.S. Civil Engineering, Auburn University 

Accomplishments 
• Professional Engineer No. 38546,

Florida (1987)

Areas of Expertise 
• Structural Design

• Structural Inspection

• Stormwater Management 

• Construction Engineering & 
Inspection (CEI) 

• Public Infrastructure Design 

Years of Experience 

• 3+

Professional Experience 
Mr. Bishop has over thirty-six (36) years of experience in the areas of civil 
engineering, structural inspection, structural design, roadway design, residential 
and commercial building design, construction engineering and inspection (CEI) 
management, contract administration, and materials engineering. Mr. Bishop has 
coordinated the contract administration activities, as well as supervised as many as 
five inspection teams that included Inspectors and material testing consultants, for 
numerous roadway widening and/or resurfacing construction projects in Columbia, 
Hamilton, and Dixie Counties. 

Project Experience 
Before founding North Florida Professional Services, Mr. Bishop worked for the 
Florida Department of Transportation (FDOT) for over fifteen (15) years. He 
supervised the inspection and certification of precast drainage structures, concrete 
pipe and pre-stressed concrete bridge components used on FDOT projects. Other 
duties during his six-year tenure in the District Materials Office included supervision 
of the materials testing laboratory, budget preparation for the Materials Office, and 
management of consultant contracts. He also coordinated several special research 
projects and investigations involving soils, and pavement. He served three (3) years 
as the Director of Transportation Operations, where he was responsible for all 
construction, maintenance, traffic ops, and material testing activities in District II. 

While at FDOT, Mr. Bishop served five (5) years as a construction project engineer 
and later as a Resident Engineer. As a Project Engineer, Mr. Bishop supervised the 
construction of many projects ranging from small highway capacity improvements 
to multimillion-dollar bridge and building projects. His responsibilities as Project
Engineer included assuring compliance with all plans, specifications and contract 
documents by the contractor and providing clarification and interpretation of the
plans and specifications for the contractor. He and his staff of inspectors handled 
all inspection duties, material certifications, shop drawing reviews, progress 
payments and final estimates. As the Resident Construction Engineer, Mr. Bishop 

supervised a staff of forty-two (42) engineers, inspectors and other support personnel. He was responsible for the construction, 
engineering and inspection (CEI) of FDOT projects in an eight (8) county area. 

Related Experience 
NOBLES FERRY BRIDGE (CR 249) ACROSS THE SUWANNEE RIVER, SUWANNEE COUNTY – Served as Assistant Project 
Engineer during the last year of construction of the bridge. This bridge substructure was supported by a combination of drilled shafts and 
conventional prestressed pile bents. 

I-10 RESURFACING PROJECTS, BAKER COUNTY – Managed the resurfacing of I-10 from the Columbia County Line to the Duval
County Line. These projects involved the milling of defective pavement and resurfacing to meet heavier traffic loads.

I-10 REST AREA PROJECTS, COLUMBIA AND SUWANNEE COUNTIES – Managed the reconstruction to two rest areas along I-
10. This project involved the construction of new buildings, water and sewage plants, and resurfacing of the existing parking area.

I-10 BRIDGE SAFETY WIDENING – Was the Project Engineer in charge of managing the Construction Inspection and Contract
Administration activities required to widen all interstate bridges on I-10 in Columbia and Suwannee Counties. This work was necessary
to provide for 10’ emergency shoulders on the outside of the travel lane.

CR 751 BRIDGE REPLACEMENT, HAMILTON COUNTY – Managed the construction of the Alapaha River bridge and over one mile 
of new roadway construction. During this project, numerous foundation problems involving subsoil conditions were encountered and 
resolved by Mr. Bishop and his inspectors. 
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HORSESHOE BEACH CITY STREET PAVING, DIXIE COUNTY – This project consisted of a boundary and topographic surveying 
of all streets located within the city limits which consisted of approximately 30,000 LF of right of ways. Horizontal and vertical control 
was established using GPS and the topographic features were located with both GPS and traditional surveying methods. Control 
surveying and right of way mapping were implemented in this project. Mr. Bishop’s team also provided complete engineering design 
to resurface and refinish about 30 local streets. Our team was able to create plans that reclaimed base and pavement of existing 
roads and reused them for base material, which saved the Town money by giving them new streets with recycled materials. 
Construction Cost was approximately $750,000. Mr. Bishop served as the project engineer and supervised all the inspectors and was 
responsible for the overall inspection of the roadway construction. Project began May 2007 and was completed August 2008. 

TOWN OF SUWANNEE SEAWALL, DIXIE COUNTY – Due to consecutive storm events during the spring of 2008, the banks of Salt 
Creek were severely eroded in the right of way of CR 349, which is the Town’s only evacuation route for the approx. 800 residents of 
the unincorporated town of Suwannee. In order to keep Salt Creek from undermining the road, NFPS was asked by Dixie County to 
research funding sources to correct the erosion problems. NFPS initiated the grant process with USDA NRCS by facilitating an on-site 
meeting to show the NRCS Staff the severity of the problem. Subsequently, NRCS awarded the County $1.1 Million in funding to 
construct a seawall with concrete cap to correct the erosion problems and provided for minor repairs to the roadway. NFPS provided 
design, permitting, construction inspection, and grant services for this project. The project was funded through USDA NRCS 
Emergency Watershed Protection (EWP) Program. Because of the 210-day deadline imposed by NRCS, NFPS worked very quickly 
to successfully complete the project. Mr. Bishop served as the project engineer and supervised all the inspectors and was responsible 
for the overall inspection of the roadway construction. Project began August 2008 and was completed May 2009. 

DIXIE COUNTY ENGINEER OF RECORD – Principal in Charge and CEI manager for engineering projects for Dixie County from 
April 2007 to October 2014. Projects include: 14 road design projects totaled approximately $16.6 Million, Seawall Reconstruction 
Project, Emergency Operations Center, Senior Center and consulting as needed. Mr. Bishop also helped the County acquire $1.2 
Million in additional funding on some of these projects. The roadway projects Mr. Bishop was the responsible CEI Engineer are as 
follows: 

CR 353 SCRAP RESURFACING FROM CR351N TO CR 349N – Construction Cost was $1,407,586. Services rendered included: 
Roadway Design, Drainage Design, Bid Preparation & Negotiation, Construction Contract Administration, Signing and Marking of 
Roadway, CEI Services, As-Built Certification, and Grant Contract Closeout. Mr. Bishop served as the project engineer and supervised 
all the inspectors and was responsible for the overall inspection of the roadway construction. Project began April 2007 and was completed 
August 2007. 

CR 358 LOOP ROAD SCRAP RESURFACING FROM US 19N AT LYDIA BAPTIST CHURCH TO US 19N AT JENA ROAD – Due 
to the condition and age of the surface treatment DOT road, it was necessary to do a mix in place of the existing base and roadway in 
order to have a cohesive, uniform base to lay new asphalt. This caused the project to need additional funds and NFPS was successful 
in acquiring additional funds of $267,596 for the project and a second supplemental agreement of $24,413 for replacing 3 648” pipes 
for a drainage way. Total Construction Cost was $1,628,140. Mr. Bishop served as the project engineer and supervised all the 
inspectors and was responsible for the overall inspection of the roadway construction. Project began April 2007 and was completed 
December 2007. 

GORNTO SPRINGS ROAD SCRAP RESURFACING FROM SR 349 TO END OF PAVEMENT – Construction cost was $380,160. 

Services rendered include: Roadway Design, Drainage Design, Bid Preparation & Negotiation, Construction Contract Administration, 
Signing and Marking of Roadway, CEI Services, As-Built Certification, and Grant Contract Closeout. Mr. Bishop served as the project 
engineer and supervised all the inspectors and was responsible for the overall inspection of the roadway construction. Project began 
October 2007 and was completed May 2008. 

CR 358 (JENA ROAD) SCOP WIDENING AND RESURFACING FROM US 19 TO END OF PAVEMENT – This project included two 
box culverts within the first two miles of the road that needed to be widened to keep a uniform road and eliminate need for additional 
guardrail. NFPS was able to help secure a supplemental agreement to pay for the additional costs of widening the box culverts 
which totaled $668,237. Total Construction Cost was $2.37 Million. Services rendered included: Roadway & Drainage Design, Bid 
Preparation & Negotiation, Construction Contract Administration, Signing and Marking of Roadway, CEI Services, As-Built 
Certification, and Grant Contract Closeout. Mr. Bishop served as the project engineer and supervised all the inspectors and was 
responsible for the overall inspection of the roadway construction. Project began April 2007 and was completed February 2008. 
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Education 
B.S. Civil Engineering, University of Florida 

Areas of Expertise 

• Roadway Design
• Project Management
• Drainage & Stormwater System
• Site Development
• Permitting

Years of Experience 

• 5+

Hogan Road 

Senior Project Manager  ▪  Engineering & Planning Services, Value Analysis

Professional Experience 
Mr. Pitman attended the University of Florida where he graduated in December of 
2014 with high honors.  He has extensive experience in roadway design, 
permitting, and intelligent transport systems.  He been in the engineering field for 
over five years and has a range of project experience that allows him to apply his 
skills in innovative and professional ways allowing for organized project 
management. 

Related Experience 
POE SPRINGS ROAD MULTI-USE TRAIL LAP PROJECT IN ALACHUA 
COUNTY – This project consisted of the design of a multi-use trail and sidewalk 
that connects the Poe Springs State Park entrance to an existing sidewalk at NW 
183rd Ave in High Springs, FL. The purpose of the project is to allow for better 
access to Poe Springs State Park for locals who would prefer alternative methods 
to vehicular travel. The multi-use path and sidewalk are a continuation of an 
already large series of interconnected sidewalks through the city of High Springs 
and surrounding areas. These sidewalk networks begin at the intersection of US 
41/Main St and US 441/N Santa Fe Blvd and run throughout town. This project 
will connect an existing sidewalk that runs southwest along US 41/Main St. from 
the US 41-US441 intersection, 0.08 miles to NW 183rd Ave. This design will 
continue that sidewalk southwest to Poe Springs Road/CR 340 where it will turn 
into a 10-foot-wide asphalt trail and run west 0.39 miles to the Poe Springs State 
Park entrance. The trail will be for pedestrian and cyclist use only. 

For this project, NFPS was tasked with providing the preliminary design, final 
design, drainage design, permitting,  production of bid documents, utility 
coordination, and overall project management. The project had a total cost of 
$1,600,000.00 and is expected to be completed by December of 2018. James H. 
Pitman, PE, was the engineer of record and provided quality control throughout 
the project. Mr. Brian Pitman  performed the majority of the work. 

HOGAN ROAD RESURFACING AND RECONSTRUCTION, SCOP FUNDED 
FROM FDOT, SUWANNEE COUNTY, FLORIDA – Mr. Pitman served as the 
project manager and designer on this FDOT SCOP funded project to reconstruct 
and resurface Hogan Road from CR 137 to CR 136 in Suwannee County.  The 

scope of this FDOT SCOP funded project included the overlaying and resurfacing of the existing asphalt, grassing disturbed areas, 
and replacement of all signs within the project limits.  Services provided by Mr. Pitman and NFPS included engineering design, 
permitting, construction plans, and CEI services. 

SW 79TH AVENUE WIDENING AND RESURFACING, FDOT FUNDED, HAMILTON COUNTY, FLORIDA – Mr. Pitman served as 
the project manager and designer on this FDOT funded widening and reconstructing project located in Hamilton County, Florida.  
Services included were engineering design, permitting, construction plans production, and post-design services. 

BEACON 42 AND BIO-LAB BOAT RAMPS, U.S. FISHING & WILDLIFE SERVICE FUNDED, MERRITT ISLAND, FLORIDA – 
Mr. Pitman served as the component designer for these federally funded boat ramp repairs.  The project included design, permitting, 
and construction of concrete push slab boat ramps, boardwalks, and an ADA compliant kayak launch. 

REMOVAL AND REPLACEMENT OF CULVERT BRIDGE, FOREST SERVICE FUNDED, CHATTAHOOCHEE-OCONEE 
NATIONAL FOREST, FLORIDA – Mr. Pitman served as a designer on this USDA Forest Service funded project.  Services provided 
were engineering design, construction plans, permitting, and project management. 

LOXAHATCHEE WASTEWATER FACILITY, LOXAHATCHEE, FLORIDA – Mr. Pitman served as a designer for the replacement 
of a 4,000 gallon per day wastewater treatment facility and absorption field servicing the Arthur R. Marshall Loxahatchee National 
Wildlife Refuge near Boynton Beach, Florida. 
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Education 
B.S., Technical Education,
University of West Florida, 2008

M.S. Information,
Florida State University, 2018

Graduate Certificate 
Information Architecture 
Florida State University, 2018 

PhD in Information, 
Florida State University, Ongoing 

Certifications 
• FDOT Construction Math
• FDOT Final Estimates
• FDOT Contract Plans Reading
• FDOT Maintenance

Specification Package
Preparation

• FDOT Guardrail Installation &
Inspection

Areas of Expertise 
• Grant & Technical Writing
• Land Use Planning
• Grant Administration
• Adobe Illustrator
• Adobe InDesign
• Adobe PhotoShop
• AutoCAD

Professional Experience 
Since joining NFPS in 2015, Ms. Williams has successfully applied her technical and grant 
writing skills to help secure several proposals submitted by the Grants Department. Ms. 
Williams serves as Grant Coordinator for NFPS, facilitating grant services for the continuing 
services Counties and Municipalities under contract with the firm.  

Ms. Williams is responsible for researching all funding sources and grant programs available 
to NFPS clients. Shannon has been very successful in securing needed grants and other 
funding opportunities. Ms. Williams brings a strong background in various software 
applications to enhance application packages with visual graphics as well as a graduate level 
education in project organization and heads the Marketing Division of NFPS researching 
proposal opportunities and maintaining the company’s various media requirements.  

Ms. Williams has a master’s in information studies through Florida State University which 
gives her the expertise to process data with a focus on the relationship between information, 
people, and technology. Ms. Williams is now enrolled in FSU’s PhD program in Information.  

Current Project Experience 
COLUMBIA COUNTY HAZARD MITIGATION GRANT – Ms. Williams completed the 
Hurricane Irma Hazard Mitigation Grant (HMGP) application on behalf of Columbia County. 
The successful application awarded the County $1.2 million in funding to perform acquisition 
and demolition of resident properties subject to repetitive flooding. This work included door-
to-door visits to interview qualified citizens and document repetitive damage due to severe 
flooding, organizing public meetings to obtain information from affected citizens and a 
detailed application process including the operation of the BCA Toolkit to determine the cost 
benefit of projects identified through the interview process. Ms. Williams is now administering 
the grant and maintaining close relationships to the affected citizens.  

COLUMBIA COUNTY CDBG-DR GRANT – Ms. Williams has recently assisted Columbia 
County in applying for the Community Development Block Grant – Disaster Recovery 
Hurricane Irma funding. The County was awarded the funding along with 11 other counties 
and municipalities. This funding is to be used to support the County’s Repetitive Loss Home 
Buyout initiative. The information gathering phase of this grant opportunity required in depth 
community engagement to garner awareness and interest in the project including advertised 
public meetings and door-to-door canvasing.  

BAKER COUNTY FLORIDA BOATING IMPROVEMENT PROGRAM GRANT – Ms. 
Williams wrote the application and Baker County was approved to reconstruct the Saint 
Marys Cove boat ramp facility. The scope of work is to improve the Saint Marys Cove Public 
Boat Ramp facility at the end of Steel Bridge Road in the western portion of Baker County off 
State Road 121. During the ramp replacement, the ramp will be realigned with the access 
road for continuity allowing for safer and easier use of the ramp for boaters.  

The County will also construct an asphalt paved parking area for approximately 10 trucks with boat trailers and leveled grassed 
parking for approximately 25 additional trucks and trailers. The access road is partially paved, ending in a graded dirt road 
causing a large amount of sediments and sand to be washed from the road down the ramp and into the riverbed. Engineer’s 
assessments have also documented sediment and sand due to the erosion of retaining walls breaking away from the river 
shoreline. To correct this problem, dredging will occur to remove the sediments, paving the full access road and replacing the 
retaining walls. 
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TOWN OF FORT WHITE – MAYOR’S PARK HISTORICAL PARK EXHIBIT SIGNS – Ms. Williams assisted the Town of 
Fort White by writing an historical grant application for the creation of 8 exhibit signs to be placed at the Town’s Mayor 
Park to highlight the history of railway in the Town. The Town was awarded the funds and Ms. Williams is currently 
administering the grand on behalf of the Town and creating the graphics for the signs.  

BAKER COUNTY – SANDERSON FIRE STATION COMMUNITY DEVELOPMENT BLOCK GRANT – Ms. Williams 
wrote proposals to apply for and administer the FFY 2019 CDBG grant. The County intends to use the funds to erect a 
new fire station in the Sanderson area. NFPS was awarded the opportunity write the grant and to also engineering and 
construction inspection services. The grant application required extensive surveying to meet the CDBG LMI requirement. 
Ms. Williams conducted public meetings and CATF meetings on behalf of the County as well.  

UNION COUNTY – CDBG-MIT APPLICATION – The U.S. Department of Housing and Urban Development (HUD) 
announced that $633 million in first-of-its-kind funding would be available to the state of Florida for disaster mitigation 
projects in areas impacted by presidentially declared disasters in 2016 and 2017. These funds are available through 
HUD's newly created Community Development Block Grant - Mitigation (CDBG-MIT) and will be used to fund disaster 
mitigation programs to better protect Florida from future disasters.  

Union County selected NFPS to write the grant application for the critical hardening of its EMS designing a new ADA 
complaint layout for the building to include ADA compliant restrooms, new flooring throughout, repairing wood rot damage 
at the base of walls and door jambs, relocating open pipes, key card or pin number locks for doors, addressing slick 
flooring in ems bays, addressing heating and ventilation issues in ems bays, addition of perimeter fencing, safety lighting 
and cameras, steel doors and additional security in area storing sensitive items, new rafters/trusses to meet hurricane 
safety standards, addressing roof leaks and fire sprinkler system throughout.  

HAMILTON COUNTY FLORIDA BOATING IMPROVEMENT PROGRAM GRANT – Ms. Williams wrote the application 
and Hamilton County was approved to reconstruct the Five Hole Springs boat ramp facility. The scope of work is to 
enhances and improves boating access and provides a benefit to boaters by replacing and expanding the existing boat 
ramp with a standardized concrete boat ramp.   

The improvements will also include an increase in retaining wall coverage, add 5 paved parking spaces for boat trailers, 
9 grassed standard parking spaces and 4 paved standard parking spaces. Additionally, the project will include a 140’ 
floating dock system with pylons and dredging to expand the width of the canal at the boat ramp.  These upgrades will 
improve boat access to the Suwannee River and allow for faster and more efficient launching and recovery of vessels.  

COLUMBIA COUNTY SPORTS & RECREATION ADVISORY COUNCIL – Ms. Williams provides grant consulting 
services to the Richardson Community Center/Annie Mattox North recreation centers. These community centers are a 
part of Columbia County’s Sports and Recreation program and are located in disadvantaged communities. Ms. Williams 
attends Advisory Council meetings to determine the ever-changing needs of these low-income communities and locates 
funding to support programs such as after school care and STEM programs.  
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NFPS Work Plan Approach

NORTH FLORIDA PROFESSIONAL SERVICES, INC.     PO BOX 3823, LAKE CITY, FL 32056     (386) 752-4675

WORK PLAN AND UNDERSTANDING OF THE SCOPE OF SERVICES
NFPS has reviewed the Scope of Services as described in Part II of RFP 2020-004, Request for Proposals for Engineering 
Services for CR 347 Widening & Resurfacing. We understand the County seeks a professional, reliable engineering firm to 
provide the project management and engineering design services necessary to bring the construction of this project to a 
successful completion, within schedule and budget, and with minimal effort required by the County staff.  

Our anticipated scope of services would include the following elements:
Engineering Services: collect existing data for the corridor like accident data, old plans, straight-line diagrams and R/W 
maps. Many of these documents are available from FDOT, because the road was built by the DOT under the old State 
Secondary system, as section 34550.  Survey the corridor and collect topographic features and R/W information; prepare 
typical section package and pavement design package and submit to the County for approval; perform engineering 
analysis and design; perform plans preparation using CADD tools and a format that is preferred by County staff; develop 
of bid documents and specifications, permitting with the Water Management District (we anticipate an exemption under the 
“Dusty Roads” program) and FDOT for any approval required to work within State R/W. 

Planning Services:  Plan and coordinate services needed for the project that may be provided by sub-consultants, like 
geotechnical analysis, pavement cores or surveying.   Establish a project design schedule that will provide the team, and 
the County staff, with timelines for project activities, and to ensure that we stay on the agreed upon schedule. 

Constructability / Feasibility Reviews: Our CEI division will perform constructability reviews of the 90% plans and the final 
plans package to ensure the project is biddable and contains the pay items and quantities needed to build the project; 
attend bid opening and provide analysis of bids received; provide post-design services during construction; provide 
detailed reviews of any construction documents related to the construction of the Project.  According to RFP section RP-01 
C, Construction Engineering and Inspection services for the Project will be procured by the County under a separate 
selection process.

Construction Scheduling:  We will prepare a design schedule that includes project activities and expected durations which 
will coincide with calendar dates for each; we will prepare an estimate of construction time based on expected production 
rates of the contractor, taking into account potential holidays and weather days.

Value Analysis: We will evaluate project elements and their associated costs at the main phase submittals and discuss the 
cost / benefit with County staff.  We will use this type of value analysis to fine tune the plan details.

Grant and Loan Services: We do not anticipate any additional grant services for this project, but if we need to seek 
additional funding from the FDOT, we have great relationships with the District 2 Local Programs office staff, and have 
successfully garnered additional funds on many recent SCOP/SCRAP projects.  We also have a grants department that is 
very successful in getting approved for many other types of grants and funding programs.

Administrative Services: Complete management and reporting services for the Project; appearance at and participation in 
meetings of County staff and the Board of County Commissioners; provide documentation for invoicing and reimbursement 
actions; provide support for public involvement if needed; provide frequent status reports to County Staff and / or the Board 
of Commissioners.

Other Services: Any other services related to the Project as requested by the County.

APPROACH TO THE PROJECT
At North Florida Professional Services, we appreciate the need for cost-effective professional services imposed by budgetary 
constraints because we concentrate on working with rural governments in the North Florida area. Our company respects the 
unique aspects of implementing quality transportation services in a region with limited funding and staff resources. Also, through 
our special relationships with FDOT and other agencies in the region, we are uniquely positioned to pursue and potentially 
secure additional funding for projects like this.

The NFPS team will use best-practices and current policies and procedures to deliver the features described in the Scope of 
Services. Good communication will be critical to the success of this project and we will work closely with County staff during the 

design and construction phases. We will also be meeting with and speaking to internal and external stakeholders to ensure 
that we are aware of any concerns that they have and see that they are properly vetted through the County.

We are anticipating that the critical issues will be as follows: 1) maintenance of traffic during the widening operations - so we 
will provide detailed temporary traffic control plans that provide for safe travel through the work zone without severely 
restricting the contractor’s operations, 2) the connection to the State highways at each end of the project need to be 
evaluated for safety and good deceleration, especially at the horizontal curve at the connection to US 19 – we will evaluate 
super-elevation, intersection sight distance and the use of signs, pavement markings and reflective pavement markers to 
delineate the travel lanes and provide abundant warning of the stop conditions, 3) there are several places where there may 
be some potential subsurface irregularities or base failure – we will do the proper exploratory work to determine probable 
causes and recommend repair actions, 4) based on our recent history with similar project, we could potentially have a funding 
shortfall that will restrict the scope of work – we will work with County staff to do a value analysis to stretch the work as far as 
it can go, without sacrificing good quality.  We will also support the County in any requests for additional funds from the DOT 
District 2 Local Progams office.

Our approach to the design and management of this project will follow a traditional methodology but with a practical design 
approach that enhances opportunity for cost savings and time efficiencies. This approach facilitates keeping the project on 
time and within budget, and with the proper level of coordination/communication with County staff and project stakeholders. 
Our project approach will include the following elements:

Project kickoff Meeting with County staff to finalize the project scope and schedule and to establish constraints for 
working times and lane closure restrictions.. We will work with key personnel of the County to establish the lines of 
communication and roles of responsibility.

Phase I Roadway Analysis and Plans Preparation where the key tasks will be typical section analysis and selection, 
pavement design analysis and selection, roadside safety analysis, evaluation of the 13 critical design elements and 
preparation of a Design Report, evaluation of drainage, establishing need for permits and making initial utility contacts.

Phase II Roadway Analysis and Plans Preparation where the development of plans continues based on the decisions 
made in Phase I. Plans components will include, but are not limited to key sheet, typical sections, miscellaneous 
details, notes, quantity sheets, plan sheets, cross sections, special details, temporary traffic control plans, stormwater 
pollution prevention plans and signing and pavement markings plans. Any necessary permits will be applied for at this 
time. When the required components are complete, a Phase II review will be held with County staff and select 
stakeholders.

Phase III Roadway Plans Preparation will include the completion of roadway geometrics and plan details and the 
calculation of quantities. A preliminary construction cost estimate will be created and compared with the allocated 
funding. Our CEI staff will conduct an extensive constructability review to ensure that assumed methods and phasing 
are efficient and logical.

Phase IV Plans Preparation will include the completion of the plans, quantities, specifications and bid documents. A 
Phase IV plans review will be held with County staff and select stakeholders.

Finally, during the Bidding Phase, NFPS will assist the County with advertising for construction bids. We will attend the 
bid opening and then review all received bids for responsiveness. Based upon the extensive review of the bids 
received, we will recommend the lowest, responsive, responsible bidder to the County for the construction of the 
project. Additionally, our Engineer of Record will be readily available during the construction phase to provide 
post-design services and support.

A.

B.

C.

D.

E.

F.

G.

H.



NFPS Work Plan Approach

NORTH FLORIDA PROFESSIONAL SERVICES, INC.     PO BOX 3823, LAKE CITY, FL 32056     (386) 752-4675

WORK PLAN AND UNDERSTANDING OF THE SCOPE OF SERVICES
NFPS has reviewed the Scope of Services as described in Part II of RFP 2020-004, Request for Proposals for Engineering 
Services for CR 347 Widening & Resurfacing. We understand the County seeks a professional, reliable engineering firm to 
provide the project management and engineering design services necessary to bring the construction of this project to a 
successful completion, within schedule and budget, and with minimal effort required by the County staff.  

Our anticipated scope of services would include the following elements:
Engineering Services: collect existing data for the corridor like accident data, old plans, straight-line diagrams and R/W 
maps. Many of these documents are available from FDOT, because the road was built by the DOT under the old State 
Secondary system, as section 34550.  Survey the corridor and collect topographic features and R/W information; prepare 
typical section package and pavement design package and submit to the County for approval; perform engineering 
analysis and design; perform plans preparation using CADD tools and a format that is preferred by County staff; develop 
of bid documents and specifications, permitting with the Water Management District (we anticipate an exemption under the 
“Dusty Roads” program) and FDOT for any approval required to work within State R/W. 

Planning Services:  Plan and coordinate services needed for the project that may be provided by sub-consultants, like 
geotechnical analysis, pavement cores or surveying.   Establish a project design schedule that will provide the team, and 
the County staff, with timelines for project activities, and to ensure that we stay on the agreed upon schedule. 

Constructability / Feasibility Reviews: Our CEI division will perform constructability reviews of the 90% plans and the final 
plans package to ensure the project is biddable and contains the pay items and quantities needed to build the project; 
attend bid opening and provide analysis of bids received; provide post-design services during construction; provide 
detailed reviews of any construction documents related to the construction of the Project.  According to RFP section RP-01 
C, Construction Engineering and Inspection services for the Project will be procured by the County under a separate 
selection process.

Construction Scheduling:  We will prepare a design schedule that includes project activities and expected durations which 
will coincide with calendar dates for each; we will prepare an estimate of construction time based on expected production 
rates of the contractor, taking into account potential holidays and weather days.

Value Analysis: We will evaluate project elements and their associated costs at the main phase submittals and discuss the 
cost / benefit with County staff.  We will use this type of value analysis to fine tune the plan details.

Grant and Loan Services: We do not anticipate any additional grant services for this project, but if we need to seek 
additional funding from the FDOT, we have great relationships with the District 2 Local Programs office staff, and have 
successfully garnered additional funds on many recent SCOP/SCRAP projects.  We also have a grants department that is 
very successful in getting approved for many other types of grants and funding programs.

Administrative Services: Complete management and reporting services for the Project; appearance at and participation in 
meetings of County staff and the Board of County Commissioners; provide documentation for invoicing and reimbursement 
actions; provide support for public involvement if needed; provide frequent status reports to County Staff and / or the Board 
of Commissioners.

Other Services: Any other services related to the Project as requested by the County.

APPROACH TO THE PROJECT
At North Florida Professional Services, we appreciate the need for cost-effective professional services imposed by budgetary 
constraints because we concentrate on working with rural governments in the North Florida area. Our company respects the 
unique aspects of implementing quality transportation services in a region with limited funding and staff resources. Also, through 
our special relationships with FDOT and other agencies in the region, we are uniquely positioned to pursue and potentially 
secure additional funding for projects like this.

The NFPS team will use best-practices and current policies and procedures to deliver the features described in the Scope of 
Services. Good communication will be critical to the success of this project and we will work closely with County staff during the 

design and construction phases. We will also be meeting with and speaking to internal and external stakeholders to ensure 
that we are aware of any concerns that they have and see that they are properly vetted through the County.

We are anticipating that the critical issues will be as follows: 1) maintenance of traffic during the widening operations - so we 
will provide detailed temporary traffic control plans that provide for safe travel through the work zone without severely 
restricting the contractor’s operations, 2) the connection to the State highways at each end of the project need to be 
evaluated for safety and good deceleration, especially at the horizontal curve at the connection to US 19 – we will evaluate 
super-elevation, intersection sight distance and the use of signs, pavement markings and reflective pavement markers to 
delineate the travel lanes and provide abundant warning of the stop conditions, 3) there are several places where there may 
be some potential subsurface irregularities or base failure – we will do the proper exploratory work to determine probable 
causes and recommend repair actions, 4) based on our recent history with similar project, we could potentially have a funding 
shortfall that will restrict the scope of work – we will work with County staff to do a value analysis to stretch the work as far as 
it can go, without sacrificing good quality.  We will also support the County in any requests for additional funds from the DOT 
District 2 Local Progams office.

Our approach to the design and management of this project will follow a traditional methodology but with a practical design 
approach that enhances opportunity for cost savings and time efficiencies. This approach facilitates keeping the project on 
time and within budget, and with the proper level of coordination/communication with County staff and project stakeholders. 
Our project approach will include the following elements:

Project kickoff Meeting with County staff to finalize the project scope and schedule and to establish constraints for 
working times and lane closure restrictions.. We will work with key personnel of the County to establish the lines of 
communication and roles of responsibility.

Phase I Roadway Analysis and Plans Preparation where the key tasks will be typical section analysis and selection, 
pavement design analysis and selection, roadside safety analysis, evaluation of the 13 critical design elements and 
preparation of a Design Report, evaluation of drainage, establishing need for permits and making initial utility contacts.

Phase II Roadway Analysis and Plans Preparation where the development of plans continues based on the decisions 
made in Phase I. Plans components will include, but are not limited to key sheet, typical sections, miscellaneous 
details, notes, quantity sheets, plan sheets, cross sections, special details, temporary traffic control plans, stormwater 
pollution prevention plans and signing and pavement markings plans. Any necessary permits will be applied for at this 
time. When the required components are complete, a Phase II review will be held with County staff and select 
stakeholders.

Phase III Roadway Plans Preparation will include the completion of roadway geometrics and plan details and the 
calculation of quantities. A preliminary construction cost estimate will be created and compared with the allocated 
funding. Our CEI staff will conduct an extensive constructability review to ensure that assumed methods and phasing 
are efficient and logical.

Phase IV Plans Preparation will include the completion of the plans, quantities, specifications and bid documents. A 
Phase IV plans review will be held with County staff and select stakeholders.

Finally, during the Bidding Phase, NFPS will assist the County with advertising for construction bids. We will attend the 
bid opening and then review all received bids for responsiveness. Based upon the extensive review of the bids 
received, we will recommend the lowest, responsive, responsible bidder to the County for the construction of the 
project. Additionally, our Engineer of Record will be readily available during the construction phase to provide 
post-design services and support.
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NFPS Overview

NORTH FLORIDA PROFESSIONAL SERVICES, INC.     PO BOX 3823, LAKE CITY, FL 32056     (386) 752-4675

CORPORATE OFFICE:
North Florida Professional 
Services, Inc.
1450 SW State Road 47
Lake City, Florida 32025
(386) 752-4675 (Phone)
(386) 752-4674 (Fax)

PROJECT MANAGER
James H. Pitman, PE
1450 SW State Road 47
Lake City, Florida 32025
JPitman@nfps.net
(386) 628-7855 (Cell)

PRESIDENT
Gregory G. Bailey, PE
1450 SW State Road 47
Lake City, Florida 32025
GBailey@nfps.net
(386) 397-3627 (Cell) 

NFPS is well-qualified to meet the engineering needs of Levy County as defined in RFP 2020_004 throughout the duration of 
this SCRAP contract. Our firm specifically provides services for rural area governments in the North Central Florida area. 
Years of serving various government agencies has afforded us a valued understanding that each City, Town and County is 
unique and should not be standardized. NFPS has already dedicated a Senior Engineer and Project Manager to Levy County 
who currently attend meetings to address transportation needs. Your engineer and project manager serves as an extension 
of your staff and is available for consultation without the need of additional fees or task work orders. We have been under 
similar service contracts for many years with cities, counties & schools in the surrounding area and we know through 
experience that every service is not billable because a quick call to your engineer for advice is not quantifiable. 

CONTINUING SERVICES IN OTHER COUNTIES & MUNICIPALITIES
Our firm has completed hundreds of transportation engineering design projects including paving and resurfacing, safety 
improvements, trails/sidewalks, site planning, construction engineering inspection (CEI), recreation and parks projects, 
stormwater, flood studies, environmental projects, and planning studies under continuing service contracts.  This vast 
experience gives our clients an advantage when it comes to engineering projects with NFPS because we can make 
recommendations for the most cost effective management of the client’s project needs.

In addition to our technical engineering qualifications, NFPS is uniquely qualified to help Levy County when seeking funding 
for the projects that are prioritized by the County.  Once priority projects have been identified, our in-house grants coordinator, 
Shannon Williams, can assist the Board with identifying funding sources and completing necessary grant applications.  Ms. 
Williams has been highly successful in helping our clients maximize their budgets through the acquisition of grants. 

Our experienced NFPS staff has provided engineering, planning, and/or grant services to many municipalities, counties, special 
districts and state agencies. North Florida Professional Services, Inc. currently represents the following local governments as well 
as others:

Together, We’re Better!
NFPS is a small business ready to make a big impact by providing Levy County with quality 
service deserving of a growing County with outstanding leadership. Our size, location and 
commitment to quality provides the optimal platform for success in this industry. The 
hands-on and personal approach of North Florida Professional Services, Inc. benefits the 
interests of both Levy County and the outcome of the projects we share. As a business we are 

known for our accountability and responsiveness. We pride ourselves on our prompt reply to emails, phone calls and general 
inquiries as well as personal attendance for local government meetings concerning our projects.

Unlike some of  the larger firms – all of  our clients are a priority – irrespective of  size. Your project is just as important to us, as it is to 
you.
Levy County will work directly with senior staff throughout the life of each project. North Florida Professional Services, Inc.  
has long recognized the importance of continuous, strategic leadership during all stages of development. 

As a consultant who has successfully maintained professional engineering services for clients throughout the North Florida 
region, we possess the depth of experience and understanding unrivaled by other consultancies and we ensure our 
knowledge and experience benefits every project.
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LAKE CITY, FL 32056

NFPS

Chad McCormick
Project Manager
P (386) 752-4675
F (386) 752-4674
cmccormick@nfps.net

PROJECT MANAGER

Dixie County 
Board of County Commissioners
214 NE Hwy 351
Cross City, FL 32628 
Contact: Tim Alexander
County Manager
P (352) 498-1426 
F (352) 498-1277
tim.alexander@dixie.fl.gov

CLIENT REFERENCE

SERVICES PROVIDED
• Roadway Design
• Drainage Design
• Permitting
• Signing & Pavement Marking
• Bid Preparation & Negotiation
• Construction Inspection
• Contract Management

PROJECT DESCRIPTION

This FDOT SCRAP & SCOP funded project was 
for the widening and resurfacing of CR 351 in 
Dixie County from Horseshoe Beach to CR 137.  
This 11.8 mile project included replacing cross 
drain pipes at various locations, erecting 
guardrail, replacement of roadway signs, and 
pavement markings along the length of this 
project.  In addition to designing and permitting 
for this project, NFPS performed final 
construction inspections (including sampling and 
testing), prepared as-built plans, prepared a final 
acceptance letter, assured all permit 
req uirements were met, and submitted final 
invoices on time and within budget.

PERFORMANCE PERIOD
180  CALENDAR DAYS

$4,059,000.00

•MOBILIZATION

•MAINTENANCE OF TRAFFIC

•TEMPORARY SIGNAGE

PROJECT FACT SHEET

DAYS 1-30

•FINAL STRIPING

•SIGNS & PAVEMENT MARKINGS

•RUMBLE STRIPS

•GRASSING & SODDING

DAYS 151-180

•CLEARING & GRUBBING

•CULVERT & HEADWALL WORK

•EROSION CONTROL

DAYS 31-90

DAYS 91-150

•CROSS DRAIN INSTALLATION

•ASPHALT PAVING OPERATIONS

•GUARDRAIL INSTALLATION

The total FDOT contract amount for this Small 
County Road Assistance Program (SCRAP) 
and Small County Outreach Program (SCOP) 
funded project including design, construction 
and inspection is approximately:

TOTAL CONTRACT FUNDING

COUNTY ROAD 351
ROADWAY CONSTRUCTION
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PO BOX 3823
LAKE CITY, FL 32056

NFPS

Chad McCormick
Project Manager
P (386) 752-4675
F (386) 752-4674
cmccormick@nfps.net

PROJECT MANAGER

Dixie Board of County Commissioners
214 NE Hwy 351
Cross City, FL 32628    
Contact: Tim Alexander
County Manager  
P (352) 498-1426
F (352) 498-1277
tim.alexander@dixie.fl.gov

CLIENT REFERENCE

SERVICES PROVIDED
• Grant Administration
• Bidding Preparation & Negotiation
• Contract Negotation & Administration
• Construction Engineering Inspection (CEI)

PROJECT DESCRIPTION

NFPS was selected by the Dixie County Board 
of County Commissioners to perform the Grant 
Administration Services for the CDBG road 
paving project in Dixie County, Florida.  The 
County intended to pave three existing dirt roads 
in the Old Town Hammocks area known as 
Cooper Road and Thompson Road.

Services provided by NFPS include Grant 
Administration, Bidding and Contract 
Negotiation, and Construction Engineering 
Inspection (CEI) Services.

PERFORMANCE PERIOD
190  CALENDAR DAYS

DIXIE COUNTY CDBG ROAD PAVING
GRANT SERVICES

$1,650,000.00

• MOBILIZATION

• MAINTENANCE OF TRAFFIC

• SEDIMENT BARRIER

PROJECT FACT SHEET

DAYS 1-30

• UTILITY & FIRE HYDRANT 
INSTALLATION
• SIGNS & PAVEMENT MARKINGS
• PERFORMANCE TURF & SOD

DAYS 151-190

• INLET PROTECTION SYSTEM

• CLEARING & GRUBBING

• REGULAR, BORROW, AND SUBSOIL 
EXCAVATION

• STABILIZING ROADWAY & SHOULDER

DAYS 91-150

• TURNOUT CONSTRUCTION
• ASPHALT PAVING OPERATIONS
• PIPE, CULVERT & MANHOLE 
INSTALLATION
• CONCRETE CURB & GUTTER
• RIP RAP, RUBBLE, F&I, DITCH LINING

The total contract amount for this Community 
Development Block Grant (CDBG) funded 
project including design, construction and 
inspection is approximately:

TOTAL CONTRACT FUNDING

DAYS 31-90
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PO BOX 3823
LAKE CITY, FL 32056

NFPS

Gregory G. Bailey, PE
President
P (386) 752-4675
F (386) 752-4674
gbailey@nfps.net

PROJECT MANAGER

Dixie County
Board of County Commissioners
214 NE Hwy 351
Cross City, FL 32628    
Contact: Tim Alexander
County Manager  
P (352) 498-1426
F (386) 792-6808
tim.alexander@dixie.fl.gov

CLIENT REFERENCE

SERVICES PROVIDED
• Permitting
• Design
• Construction Plans
• Grant Management
• Construction Inspection
• Bid Preparation & Negotiation

PROJECT DESCRIPTION

As the Dixie County Engineer, NFPS was tasked with 
assisting the County in finding funding to construct a 
seawall between the Salt Creek Canal and CR 349 in 
the Town of Suwannee.  NFPS staff worked diligently 
to find a funding source and coordinated with the 
USDA NRCS regional office to procure an 
Emergency Watershed Protection Grant of $ 1.1 
million.  The project was funded on an “ emergency 
need”  basis and was given a 220 day time limit.  
Thus, NFPS had to expedite the engineering design, 
permitting, and construction bidding processes to 
maintain the rigid schedule.  NFPS worked with the 
NRCS staff and the County Manager to progress 
through the project and maintain all federal grant 
reporting and financial procedures. 

PERFORMANCE PERIOD
220  CALENDAR DAYS

• CONTRACT SIGNING

• MOBILIZATION

• MAINTENANCE OF TRAFFIC

PROJECT FACT SHEET

DAYS 1-30

• FINAL CONSTRUCTION
• LANDSCAPING
• CLEAN-UP

DAYS 121 -220

• SURVEY

• PLANS PREPARATION

• BARRIER STABILIZATION

DAYS 31- 90

DAYS 91 - 120

• CLEARING

• CONSTRUCTION ACTIVITIES

TOTAL CONTRACT FUNDING

SALT CREEK SEAWALL
TRANSPORTATION DESIGN PROJECT

ANTICIPATED COST

$1,150,000.00
ACTUAL COST

$1,100,000.00



WWW.NFPS.NET P (386) 752-4675
F (386) 752-4674

PO BOX 3823
LAKE CITY, FL 32056

NFPS

James H. Pitman, PE
Transportation Director
P (386) 752-4675
F (386) 752-4674
jpitman@nfps.net

PROJECT MANAGER

Hamilton County 
Board of County Commissioners
207 NE First Street
Jasper, FL 32052    
Contact: Louie Goodin
County Coordinator  
P (386) 792-6639 
F (386) 792-6808
hamiltoncounty@windstream.net

CLIENT REFERENCE

SERVICES PROVIDED
• Roadway Design
• Drainage Design
• Environmental Permitting
• Signing & Pavement Marking
• Bid Preparation & Negotiation
• Post Design Services

PROJECT DESCRIPTION
SW 59th Drive, in south central Hamilton County, 
is a two-lane rural collector road that serves as 
an important east-west corridor connecting CR 
158 at two points creating a loop.

NFPS provided the design and permitting for the 
widening and resurfacing to convert 1.72 miles 
the existing dirt road to a paved road and 
improved drainage and  resurface 1.87 miles of 
existing paved road.

Major items of work included: environmental 
permitting, clearing and grubbing, major 
earthwork, drainage structures, base and 
asphalt construction and signing and pavement 
markings.

PERFORMANCE PERIOD
240  CALENDAR DAYS

SW 59    DRIVE
ROADWAY CONSTRUCTION

$1,212,000.00

•MOBILIZATION

•MAINTENANCE OF TRAFFIC

•SEDIMENT BARRIER

PROJECT FACT SHEET

DAYS 1-30

•SIGNS & PAVEMENT MARKINGS

•PERFORMANCE TURF & SOD

DAYS 211-240

•CLEARING & GRUBBING

•REGULAR & BORROW EXCAVATION

•MILLING OPERATIONS

•TURNOUT CONSTRUCTION

DAYS 31-120

DAYS 121-210

•PIPE & CULVERT INSTALLATION

•ASPHALT PAVING OPERATIONS

TH

The total FDOT contract amount for this Small 
County Outreach Program (SCOP) funded 
project including design, construction and 
inspection is approximately:

TOTAL CONTRACT FUNDING
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PO BOX 3823
LAKE CITY, FL 32056

NFPS

Gregory G. Bailey, PE
President
P (386) 752-4675
F (386) 752-4674
gbailey@nfps.net

PROJECT MANAGER

Hamilton County 
Board of County Commissioners
1153 US Hwy 41 NW, Suite 2
Jasper, FL 32052   
Contact: Louie Goodin
County Coordinator
P (386) 792-6639 
hamiltoncounty@windstream.net

CLIENT REFERENCE

SERVICES PROVIDED
• Roadway Design
• Drainage Design
• Environmental Permitting
• Signing & Pavement Marking
• Bid Preparation & Negotiation
• Construction Inspection
• Post Design Services

PROJECT DESCRIPTION

NFPS provided design and construction 
inspection services for the resurfacing of CR 135 
in Hamilton County.  This 11.9 mile project 
consisted of resurfacing CR 135 from mile post 
3.5 to CR 6, widening Bridge # 320015, 
extending existing culverts, constructing 
headwalls, grassing all distrubed areas, and 
replacement of all signs and pavement markings 
within the project limits. Design included the 
widening and resurfacing of a two-lane rural 
roadway, widening of the existing two lane 
bridge structure over Hunter Creek, and MOT 
plans for bridge widening and the entire project.

PERFORMANCE PERIOD
210  CALENDAR DAYS

$2,968,502.00

• 
• EVALUATION 

• DESIGN

• PERMITTING

PROJECT FACT SHEET

DAYS 1-60

• GUARDRAIL INSTALLATION
• SIGNING AND PAVEMENT 
MARKINGS
• GRASSING AND SODDING

DAYS 181-210

• SEDIMENT BARRIER

• CLEARING & GRUBBING

• BORROW EXCAVATION

• MILLING OPERATIONS

DAYS 61-150

DAYS 151-180

• ASPHALT PAVING OPERATIONS

• WIDENING OF BRIDGE 
STRUCTURE

• DRAINAGE

TH

The total FDOT contract amount for this Small 
County Road Assistance Program (SCRAP) 
funded project including design and 
construction:

TOTAL CONTRACT FUNDING

CR 135
ROADWAY CONSTRUCTION
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PO BOX 3823
LAKE CITY, FL 32056

NFPS

James H. Pitman, PE
Transportation Director
P (386) 752-4675
F (386) 752-4674
jpitman@nfps.net

PROJECT MANAGER

Suwannee County
Board of County Commissioners
13150 80th Terrace
Live Oak, FL 32060    
Contact: Debbie Vickers
Administrative Assistant 
P (386) 362-3992
F (386) 362-1032
debbiev@suwgov.org

CLIENT REFERENCE

SERVICES PROVIDED
• Roadway Design
• Permitting
• Signing & Pavement Marking
• Contract Management
• Construction Inspection

PROJECT DESCRIPTION
This FDOT SCOP funded project consisted of reclaiming, 
widening and resurfacing 10.01 miles of existing pavement 
from SR 51 east on CR 252 to SR 249/US 129.  This project 
also consisted of constructing cross drains with end 
treatments, grassing all disturbed areas, and replacement 
of all signs within project limits.
NFPS engineers and CEI inspectors were able to provide 
q uality services for this project on time and within budget of 
this critical access road for major farming industries and 
residents.  Concentrating on citiz en input and aesthetics as 
well as attention to cost eliminates objections and promotes 
public acceptance of major projects like CR 252.  NFPS 
was responsible for both design and CEI.
NFPS staff assisted Suwannee County in securing a 
supplemental agreement, adding nearly $ 2 million dollars in 
additional funding to the project.  This funding extended the 
County Road 252 Reclamation Project from the original US 
129 to CR 349 limits to include an additional 5 miles to 
conclude at SR 51.  The funding also allowed for the paving 
of two additional residential side roads which provided an 
added benefit to this rural farming community.

PERFORMANCE PERIOD
230  CALENDAR DAYS

$3,260,437.00

•MOBILIZATION

•MAINTENANCE OF TRAFFIC

PROJECT FACT SHEET

DAYS 1-30

•SIGNS & PAVEMENT MARKINGS

•RUMBLE STRIPS

DAYS 211-230

•PAVEMENT RECLAMATION

•LIMEROCK MATERIAL FOR BASE

•SEDIMENT BARRIER

DAYS 31-90

DAYS 91-210

•CULVERT REPLACEMENT
•ASPHALT PAVING
•PERFORMANCE TURF & SOD

TH

The total contract amount for this FDOT Small 
Counties Outreach Program (SCOP) funded project 
including design, construction and inspection was 
approximately:

TOTAL CONTRACT FUNDING

COUNTY ROAD 252
ROADWAY CONSTRUCTION
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PO BOX 3823
LAKE CITY, FL 32056

NFPS

James H. Pitman, PE
Transportation Director
P (386) 752-4675
F (386) 752-4674
jpitman@nfps.net

PROJECT MANAGER

Columbia County 
Board of County Commissioners
135 NE Hernando Ave, Ste 203
Lake City, FL 32056
Contact: Kevin Kirby, 
Assistant County Manager
P (386) 758-1019
F (386) 758-2148
kevin_ kirby@columbiacountyfla.com

CLIENT REFERENCE

SERVICES PROVIDED
• Roadway Design
• Drainage Design
• Environmental Permitting
• Signing & Pavement Marking
• Bid Preparation & Negotiation
• Post Design Services

PROJECT DESCRIPTION
Mt. Carrie Road, within the Osceola National 
Forest in eastern Columbia County, is a two-lane 
rural collector road that serves as an important 
access route for residents and Forest Service 
activities.  
NFPS provided design and permitting to convert 
the existing dirt road to a paved road and 
improve shoulders and drainage.
Major items of work included: major clearing and 
grubbing, major earthwork, drainage structures, 
base and asphalt construction and signing and 
pavement markings.
The NFPS Design Team took great care in 
acknowledging and following the design criteria 
provided by the USDA on this to protect our 
natural resources. 

PERFORMANCE PERIOD
120 CALENDAR DAYS

MT. CARRIE ROAD
ROADWAY CONSTRUCTION

•MOBILIZATION

•MAINTENANCE OF TRAFFIC

•SEDIMENT BARRIER

•CLEARING & GRUBBING

DAYS 1-30

•SIGNS & PAVEMENT MARKINGS

•PERFORMANCE TURF & SOD

DAYS 101-120

•REGULAR & BORROW EXCAVATION

•STABILIZING ROADWAY & SHOULDER

DAYS 31-60

DAYS 61-100

•TURNOUT CONSTRUCTION

•PIPE & CULVERT INSTALLATION

•ASPHALT PAVING OPERATIONS

$1,295,000.00

The total contract amount for this special 
project funded by Colubia County including 
design, construction and construction 
engineering inspection was approximately:

TOTAL CONTRACT FUNDING

PROJECT FACT SHEET
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PO BOX 3823
LAKE CITY, FL 32056

NFPS

Suwannee County 
Board of County Commissioners
13150 80th Terrace
Live Oak, FL 32060    
Contact: Debbie Vickers
Public Works
P (386) 362-3992
F (386) 362-1032 
debbiev@suwgov.org

CLIENT REFERENCE

SERVICES PROVIDED
• Roadway Design
• Drainage Design
• Environmental Permitting
• Signing & Pavement Marking
• Bid Preparation & Negotiation
• Post Design Services

PROJECT DESCRIPTION
NFPS’  role in this project included providing the  
Construction Engineering Inspection (CEI) of the stabiliz ing 
and paving of an existing dirt road, and adding a new 
roadway between US Hwy 90 and NE 72nd Trace.  This 
project also consisted of 24’  paved roadway surface, 
grassed shoulders, and roadside ditches.  The total project 
length was 2.5 miles.
NFPS provided the CEI services for this new construction 
project through the woods, which serves as a bypass route 
for trucks on the eastern side of Live Oak.   During 
construction, our team identified several deficiencies in the 
plans and provided design solutions that lead to a better 
project.  We provided a design for a flashing beacon and 
also had to coordinate with CSX to q uickly expedite an 
agreement to construct a modified crossing at its 
intersection with US 90.
The management approach was to hold the contractor to 
the req uirements of the plans and specs and to stay in 
close contact with Suwannee County Public works to 
expedite decisions and to keep them aware of project 
progress.

PERFORMANCE PERIOD
300  CALENDAR DAYS

$3,959,630.00

• MOBILIZATION
• MAINTENANCE OF TRAFFIC
• TEMPORARY SIGNAGE
• CLEARING & GRUBBING

PROJECT FACT SHEET

DAYS 1-30

• FINAL STRIPING
• SIGNS & PAVEMENT MARKINGS
• GRASSING & SODDING

DAYS 211-240

• EXCAVATION
• STABILIZATION OF LIMEROCK BASE
• DITCH & SHOULDER WORK
• SEDIMENT CONTROL
• CULVERT INSTALLATION

DAYS 31-210

DAYS 211-270

• PIPE & CULVERT INSTALLATION
• ASPHALT PAVING OPERATIONS
• GUARDRAIL INSTALLATION

TH

The total FDOT contract amount for this County Incentive 
Grant Program (CIGP) funded project including design, 
construction and inspection is approximately:

TOTAL CONTRACT FUNDING

PERIMETER ROAD
CONSTRUCTION ENGINEERING INSPECTION

James H. Pitman, PE
Transportation Director
P (386) 752-4675
F (386) 752-4674
jpitman@nfps.net

PROJECT MANAGER



WWW.NFPS.NET P (386) 752-4675
F (386) 752-4674

PO BOX 3823
LAKE CITY, FL 32056

NFPS

James H. Pitman, PE
Transportation Director
P (386) 752-4675
F (386) 752-4674
jpitman@nfps.net

PROJECT MANAGER

Columbia County 
Board of County Commissioners
135 NE Hernando Ave, Ste 203
Lake City, FL 32056    
Contact: Kevin Kirby
Assistant County Manager 
P (386) 758-1005 
F (386) 758-2182
kevin_ kirby@columbiacountyfla.com

CLIENT REFERENCE

SERVICES PROVIDED
• Roadway Design
• Drainage Design
• Environmental Permitting
• Signing & Pavement Marking

PROJECT DESCRIPTION

Real Terrace involved the design and permitting 
of a new three-lane urban section roadway 
through the woods.  It provides an important 
alternative corridor that allows traffic to avoid the 
heavily congested retail area at the emerging 
end of NW Bascom Norris Drive and US 
Highway 90 West in Lake City.

Major items of work are heavy clearing and 
grubbing;  design and installation of water lines, 
gas lines, and sanitary sewer that tie into the 
existing City of Lake City utilities;  curb inlets and 
storm sewer, base and asphalt construction;  
retention ponds and signs and pavement 
markings.  The total project length is 
approximately .44 miles.

PERFORMANCE PERIOD
190  CALENDAR DAYS

$1,650,000.00

•MOBILIZATION

•MAINTENANCE OF TRAFFIC

•SEDIMENT BARRIER

PROJECT FACT SHEET

DAYS 1-30

•UTILITY & FIRE HYDRANT INSTALLATION

•SIGNS & PAVEMENT MARKINGS

•PERFORMANCE TURF & SOD

DAYS 151-190

•CLEARING & GRUBBING

•REGULAR & BORROW EXCAVATION

•INLET PROTECTION SYSTEM

•STABILIZING ROADWAY & SHOULDER

DAYS 31-90

DAYS 91-150

•TURNOUT CONSTRUCTION
•ASPHALT PAVING OPERATIONS
•PIPE, CULVERT, MANHOLE INSTALL
•CONCRETE CURB & GUTTER
•RIP RAP, RUBBLE, F&I, DITCH LINING

TH

The total contract amount for this Columbia 
County and City of Lake City joint funded 
project including design, construction and 
inspection is approximately:

TOTAL CONTRACT FUNDING

REAL TERRACE
ROADWAY CONSTRUCTION



WWW.NFPS.NET P (386) 752-4675
F (386) 752-4674

PO BOX 3823
LAKE CITY, FL 32056

NFPS

Gregory G. Bailey, PE
President
P (386) 752-4675
F (386) 752-4674
gbailey@nfps.net

PROJECT MANAGER

Florida Department of Transportation
Palatka Construction
105 Yelvington Road
Palatka, FL 32131    
P (386) 312-4826 

CLIENT REFERENCE

SERVICES PROVIDED
• Contract Management
• Construction Inspection

PROJECT DESCRIPTION

Improvements for this FDOT funded project 
consisted of the construction of auxiliary lanes 
on I-95 (SR 9) in Duval County from the Old St. 
Augustine Road interchange to 0.8 miles South 
of I-295, as well as safety modifications to the 
I-95/Old St. Augustine Road Interchange.

The contract also included milling and 
resurfacing of existing lanes, shoulder 
treatment, drainage improvements, curb and 
gutters, traffic signals, barrier wall, guardrail, 
signing and pavement markings, and other 
incidental construction on I-95 (SR 9).  As the 
Prime Consultant, NFPS was responsible for the 
CEI services on this large scale FDOT project.

PERFORMANCE PERIOD
280  CALENDAR DAYS

$4,042,398.00

• MOBILIZATION
• MAINTENANCE OF TRAFFIC
• SPECIAL DETOURS
• SEDIMENT BARRIER

PROJECT FACT SHEET

DAYS 1-60

• RUMBLE STRIPS
• PERFORMANCE TURF
• PAINTED PAVEMENT MARKINGS
• SIGNALIZATION & SIGN POSTS
• COMPLETION

DAYS 241-280

• CLEARING & GRUBBING
• TEMPORARY BARRIER WALL
• REMOVAL OF EXISTING CONCRETE 
PAVEMENT
• ASPHALT PAVING OPERATIONS
• SPECIAL DETOURS

DAYS 61-120

DAYS 121-240

• PIPE & CULVERT INSTALLATION
• CONCRETE CURB & GUTTER
• SHOULDER CONCRETE BARRIER WALL
• GUARDRAIL
• SPECIAL DETOURS

TH

The total FDOT contract amount for this  
project including design, construction and 
inspection was approximately:

TOTAL CONTRACT FUNDING

Javier Castro
Project Administrator
P (386) 752-4675
F (386) 752-4674
jcastro@nfps.net

PROJECT ADMINISTRATOR

I-95/OLD ST AUGUSTINE ROAD
INTERCHANGE IMPROVEMENTS



REFERENCE FORM

Use of this form for references is OPTIONAL, however, all proposers must provide references from 
current clients or former clients with whom they have provided similar services.

Proposer’s Name:____________________________________________
Proposers are required to submit references with their response with which they have provided similar 
services as requested in this solicitation.  Proposers may use this attachment to provide the required 
reference information.  Attach additional sheets as necessary.  Levy County reserves the right to contact 
any and all references in the course of this solicitation and make a responsibility determination, not subject 
to review or challenge.

FORMER CLIENTS
Company Name:
Address:

Contact Name(s):

Phone:

Email:

Description of Work:

Service Dates:

Company Name:
Address:

Contact Name(s):

Phone:

Email:

Description of Work:

Service Dates:

Company Name:
Address:

Contact Name(s):

Phone:

Email:

Description of Work:

Service Dates:

Company Name:
Address:

Contact Name(s):

Phone:

Hamilton County, FL

Dixie County, FL

North Florida Professional Services, Inc.

Suwannee County, FL

Gilchrist County, FL

Debbie Vickers

13150 80th Terrace, Live Oak, FL 32060

(386) 364-3992

debbiev@suwgov.org
Design, CEI, Continuing Services Engineering Contract

Louie Goodin, County Coordinator
207 NE First Street, Jasper, FL 32052

(386) 792-6639

hamiltoncounty@windstream.net

Design, CEI, Continuing Services Engineering Contract

Over 20 years of contiuning engineering services

Email:

Description of Work:

Service Dates:

bcrosby@gilchrist.fl.us
Design, CEI, Continuing Services Engineering Contract

Company Name:
Address:            55 North 3rd Street, Macclenny, FL 32063
Contact Name(s):           Sara Little, Interim County Manager
Phone:             904-259-3613
Email:              sara.little@bakercountyfl.org
Description of Work:

Service Dates:            Since 2018
Design, CEI, Continuing Services Engineering Contract

(352) 498-1426

Since 2007

Since 2015

Since 2013

209 S.E. 1st Street, Trenton, FL 32693
Bobby Crosby, Gilchrist County Administrator
(352) 463-3198

Baker County, FL

214 NE Hwy 351, Cross City, FL 32628
Tim Alexander, County Manager

Design, CEI, Continuing Services Engineering Contract
Tim.Alexander@dixie.fl.gov



 

PROJECT MANAGER REFERENCE FORM 
 

Proposer’s Name:  North Florida Professional S_ ervices, Inc. _ 
Proposers are required to submit references with their response with which they have provided similar 
services as requested in this solicitation. Proposers may use this attachment to provide the required 
reference information. Attach additional sheets as necessary. Levy County reserves the right to contact any 
and all references in the course of this solicitation and make a responsibility determination, not subject to 
review or challenge. 
 

  Project: Mastadon Bridge Replacement HMGP Project 

Client Name: Town of Inglis, FL 

Address:  135 Highway 40 West Inglis, Florida 34449 

Contact Name(s):  The Honorable Drinda Merritt, Mayor 

Phone: (352) 447-2203 

Email: mayordrindamerritt@gmail.com 

Description of Work: Phase I of this project included the preliminary engineering designs and 
calculations, surveys, permitting, and notices 

Service Dates: April 2018 through October 2018 

 

  Project:  CR  339 Realignment Project in Levy County, Florida 

Client Name: Florida Department of Transportation 

Address: 1109 S. Marion Avenue, Lake City, FL 32025 

Contact Name(s): David J. Tyler, P.E. 

Phone: (386) 961-7842 

Email: david.tyler@dot.state.fl.us 

Description of Work: Phase I PD&E Study and Phase II Roadway Realignment 

Service Dates: June 2016 through October 2019 

 

  Project: CR 49 Widening & Resurfacing 

Client Name: Suwannee County Board of County Commissioners 

Address: 13150 80th Terrace, Live Oak, FL  32060 

Contact Name(s): Debbie Vickers, Public Works 

Phone: (386) 362-3992 

Email: debbiev@suwgov.org 

Description of Work: The project will consist of widening and resurfacing CR 49 from US 129 to 208th 
Street. The existing lanes will be milled, resurfaced and widened 2 feet and the 
shoulders will be reworked and re-grassed. Minor drainage work, improved 
driveway turnouts and new signs and pavement markings will be included 

Service Dates: 2017 

 

  Project: CR 341 Widening & Resurfacing 

Client Name: Gilchrist County Board of County Commissioners 

Address: 209 SE 1st Street, Trenton, FL  32693 

Contact Name(s): Bobby Crosby, Gilchrist County Administrator 

Phone: (352) 210-6269 

Email: bcrosby@gilchrist.fl.us 

Description of Work: Design and plans preparation for CR 341 Widening and Resurfacing 

Service Dates: January 2016 through August 2016 
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May 28, 2020

Levy County Board of County Commissioners
P.O. Box 310
310 School Street
Bronson, FL 32621

SUBJECT: Financial Stability

Dear County Commissioners and Evaluation Committee:

North Florida Professional Services, Inc. (NFPS) is �nancially stable and has been since its incorporation in 2010.  
NFPS has not �led for bankruptcy protection and neither of its principals have �led for bankruptcy protection 
either.  Furthermore, NFPS has never defaulted on any loans and is in good standing with all of our banks and 
creditors.  

NFPS also completes a �nancial audit each year in order to meet prequali�cation standards for FDOT.  This audit is 
prepared by a Florida Registered CPA and the results of that annual audit are always clean and we have never had 
any audit �ndings.  

Thank you,

James H. Pitman, PE

NORTH FLORIDA PROFESSIONAL SERVICES, INC.     PO BOX 3823, LAKE CITY, FL 32056     (386) 752-4675

Statement of Financial Stability

 



NORTH FLORIDA PROFESSIONAL SERVICES, INC.     PO BOX 3823, LAKE CITY, FL 32056     (386) 752-4675

Summary of Litigation

 

May 28, 2020

Levy County Board of County Commissioners
P.O. Box 310
310 School Street
Bronson, FL 32621

SUBJECT: Litigation History

Dear County Commissioners and Evaluation Committee:

North Florida Professional Services, Inc. does not have any litigation or proceeding whereby, during the history of 
our �rm, a court or any administrative agency has ruled against our �rm in any matter related to the professional 
activities of the �rm. This includes any class actions within our company where named, industry investigations by 
Attorneys General, in addition to individual cases. North Florida Professional Services, Inc. understands it has a 
continuing duty to inform the County of any new claims �led against our �rm.

Thank you,

James H. Pitman, PE







NORTH FLORIDA PROFESSIONAL SERVICES, INC.     PO BOX 3823, LAKE CITY, FL 32056     (386) 752-4675

Minority Status

 

May 28, 2020

Levy County Board of County Commissioners
P.O. Box 310
310 School Street
Bronson, FL 32621

SUBJECT: Minority Designation

Dear County Commissioners and Evaluation Committee:

North Florida Professional Services, Inc. (NFPS) is not designated as a woman or minority owned business. NFPS is 
however designated a Small Business according to FDOT standards. 

Thank you,

James H. Pitman, PE
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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$

$
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$

$
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OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE
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GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.
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BOARD OF COUNTY COMMISSIONERS 
Levy County 
P.O. Box 310 

310 School Street 
Bronson, FL 32621 

 
RFP_2020_004 

ADVERTISEMENT 
Notice is hereby given that, in accordance with the Consultants’ Competitive Negotiation Act (“CCNA”), 
section 287.055, Fla. Stat., that Levy County, a political subdivision of the State of Florida, is seeking the 
services of qualified firms or individuals to provide professional engineering and related services to meet 
the County’s engineering, design, planning, surveying, permitting, administrative and related services for 
the widening and resurfacing existing lanes on CR347 (NW 30th Ave) from US 19 to SR 500, which project 
will be funded by Florida Department of Transportation through its Small County Road Assistance 
Program, as provided in section 339.2816, Fla. Stat.  Levy County, Florida will be receiving sealed 
responses to Request for Proposals at the Office of the Board of County Commissioners, Levy County 
Annex Building, P.O. Box 310, 310 School Street, Bronson, Florida 32621, (352) 486-5217. 

REQUEST FOR PROPOSALS 

RFP_2020_004 
ENGINEERING SERVICES FOR CR347 WIDENING AND RESURFACING 

The intent of the County is to enter into an agreement with an experienced and qualified professional 
individual or firm to provide engineering, design, planning, surveying, permitting, administrative and 
related services for the widening and resurfacing existing lanes on CR347 (NW 30th Ave) from US 19 to 
SR 500 as described in the Request for Proposals documents. 

REQUEST FOR PROPOSALS DUE DATE:  2:00 P.M., EST, 5/29/2020 

PROCUREMENT DEPARTMENT 

BOARD OF COUNTY COMMISSIONERS 

OF LEVY COUNTY FLORIDA 

P.O. BOX 310 

BRONSON, FLORIDA 32621 

Documents can be obtained by contacting the Procurement Coordinator of Levy County, Florida at (352) 
486-5218, or online through the DemandStar system by Onvia at www.demandstar.com. If you have any 
questions, please call Alicia Tretheway, Procurement Coordinator, at (352) 486-5218. 

Chiefland Citizen/Gainesville Sun 

Date(s):  4/30/20, 5/7/20, 5/14/20 

 

http://www.demandstar.com/
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Levy County 

Board of County Commissioners 
310 School Street 

Bronson, Florida 32621 
(352) 486-5217 

 

STATEMENT OF NON-SUBMITTAL 
If you do not intend to submit a response to the Request for Proposals, please return this form 
to the above address immediately or fax to (352) 486-5167.  If this statement is not completed 
and returned, your company may be deleted from the Levy County list for this service. 

We the undersigned have declined to submit a response on the REQUEST FOR PROPOSALS 
ENGINEERING SERVICES FOR CR347 WIDENING AND RESURFACING for the following reason(s): 

           Insufficient time to respond to the Request for Proposals. 

           We do not offer this service. 

           Our schedule would not permit us to perform. 

           Unable to meet bond/insurance requirements. 

           Unable to meet proposal specifications or scope of anticipated services. 

           Specifications are unclear (explain below). 

           Remove us from your vendors’ list for this service. 

           Other (specify below). 

Remarks:  ____________________________________________________________________ 

Company Name:  ______________________________________________________________ 

Signature:  ___________________________________________________________________ 

Telephone:  ___________________________________ Date:  __________________________ 
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REQUEST FOR PROPOSALS RFP_2020_004 

FOR ENGINEERING SERVICES FOR CR347 WIDENING AND RESURFACING 

PART I GENERAL INSTRUCTIONS 
RP-01 PURPOSE: 

A. INTENT OF RFP:  It is the intent of Levy County (herein “the County”), by and through its 
Board of County Commissioners (herein “Board”) with issuance of this Request for 
Proposals (“RFP”) and in accordance with the Consultants’ Competitive Negotiation Act 
(“CCNA”), section 287.055, Fla Stat., to select an experienced and qualified individual or 
firm that clearly demonstrates the highest level of ability to furnish professional 
consulting services to meet the County’s engineering, design, planning, surveying, 
permitting, administrative and related needs for design and construction administration 
for widening and resurfacing existing lanes on CR 347 (NW 30th Ave) from US 19 to SR 
500, which will be funded by Florida Department of Transportation Small County Road 
Assistance Program (“SCRAP”) as provided in section 339.2816, Fla. Stat., (herein the 
“Project”).  The services sought through this RFP (herein sometimes referred to as 
“scope of services,”  “Scope of Services” or “Professional Services”) shall include but not 
limited to:  engineering, design, planning, development of bid specifications, surveying, 
permitting, testing, and any other related services as needed for the Project and for 
compliance with any state and federal regulations; and any other engineering or related 
services that may be needed or desired by the County in connection with the Project.  
This RFP is issued by the County to provide potential proposers with information, 
guidelines and rules to prepare and submit a proposal.  Any submittal must satisfy all 
criteria established in the RFP to qualify for evaluation.   

B. TIME AND DUE DATE:  The County will accept proposals from individuals, corporations, 
partnerships, and other legal entities authorized to conduct business in the State of 
Florida.  Any proposals received after the due date and time will not be opened and will 
not be considered.  The County is not responsible for any delays in delivery of a proposal 
caused by any mail, package or courier services, or caused by any other occurrence.  

i. Date of Distribution:  4/28/2020 
ii. Deadline for Questions:  5/22/2020 

iii. Final Addendum Posting:  5/26/2020 
iv. Proposals Due:  5/29/20, 2:00 P.M. 
v. Professional Services Committee Review:  6/4/20* 

vi. Shortlisted Firms Presentation/Discussions:  6/9/20* 
vii. Board of County Commissioner’s Award:  TBD 

*Date(s) subject to change due to COVID-19 

C. BACKGROUND:  Levy County is a local government entity governed by a Board of 
County Commissioners.  The Project is for the widening and resurfacing of existing lanes 
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on CR 347 (NW 30th Ave) from US 19 to SR 500.  The Project will be funded by the 
Florida Department of Transportation (herein “FDOT”) SCRAP grant program.  Pursuant 
to Section 337.14(7), Fla. Stat., the entity performing design and construction 
engineering inspection services may not be the same entity for a project funded by 
SCRAP and administered by a local government.  As such, construction engineering 
inspections services will be acquired for the Project through a selection process separate 
from this RFP.   

RP-02 CONTRACT AWARDS:  The evaluation of all responses to this RFP and awarding of an 
agreement to a successful proposer, if any will be done in accordance with the CCNA and the 
terms of this RFP.  The proposed form of agreement is included as Part V of this RFP.  The 
County may enter into an agreement with one (1) proposer that submits the proposal judged to 
be most highly qualified to the County that demonstrates the ability to perform the 
Professional Services in the time frames required (herein “selected proposer”).  The County 
reserves the right not to enter into an agreement with the selected proposer (or any of the 
lower ranked proposers if negotiations fail with the selected proposer, as provided in this RFP), 
if the County determines at the conclusion of the process contemplated herein, in its sole 
discretion, that it is not in the best interests of the County to enter into an agreement with any 
of the proposers for the services contemplated by this RFP.  The County reserves up to six (6) 
months after its ranking of the proposals to make the determination whether it is in the best 
interests of the County to enter into an agreement with a proposer for the services 
contemplated by this RFP.  Each proposer shall remain ready to enter into an agreement with 
the County for the services under this RFP for such six (6) month period. 

In the event the County determines that it is in the best interests to enter into an agreement in 
accordance with this RFP, the selected proposer (or any lower ranked proposer if negotiations 
fail with the selected proposer, as provided in this RFP) who enters into an agreement with the 
County shall sometimes be referred to hereinafter as “Contractor.”  Also in this event, the 
selected proposer shall be required to sign a formal agreement with the County.  The County 
reserves the right to include in any such agreement any or all of the Professional Services and to 
divide the Professional Services into separate Task Orders, each of which may require a 
separate agreement or amendment to the initial agreement.  In the event negotiations with the 
selected proposer are not successful and the parties cannot reach an agreement, the County 
reserves the right to cancel those negotiations and continue with the next highest ranked 
proposer until an agreement can be reached or until the County elects not to enter into an 
agreement.   

Any proposer that submits a proposal in response to this RFP indicates its understanding that 
this RFP does not constitute an agreement or a contract between the proposer and the County.  
There is no contract or agreement between the proposer and the County until all proposals 
have been reviewed by the County and until a formal agreement is executed by the County and 
the selected proposer, if any. 
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RP-03 DEVELOPMENT COSTS:  The County shall not be liable for any expense incurred in 
connection with preparation of a response to this RFP.  Proposers should prepare a 
straightforward and concise description of the proposer’s ability to meet the requirements of 
the RFP. 

RP-04 INQUIRES AND ADDENDA:  The County will not respond to oral or telephone inquiries.  
Proposers may submit written, faxed, or email inquiries regarding the RFP to the Procurement 
Coordinator, P.O. Box 310, 310 School Street, Bronson, FL 32621; Fax number: (352) 486-5167; 
email:  tretheway-ali@levycounty.org. The County will respond to written, faxed or email 
inquiries if those inquiries are received at least five (5) working days prior to the RFP due date.  
Any proposer submitting a written inquiry is responsible for making sure that its inquiry reaches 
the County in time for a response. 

The County will record its response to any inquiries.  In the event any response to an inquiry 
requires supplemental instructions or clarification in the form of a written addendum, such 
addendum will be created and will be sent to all proposers who were sent the RFP by the 
County.  Any addenda will also be available on the County’s on-line DemandStar system by 
Onvia.  It shall be the responsibility of the proposer, prior to submitting a proposal, to contact 
the Procurement Department to determine if any addenda or other written response to 
inquiries were issued, acknowledging that the proposer has read any addenda in its proposal.  
At the time of the opening of the proposals, each proposer will be presumed to have read and 
be thoroughly familiar with the provisions of this RFP, any addenda, and the Scope of Services 
(as described in this RFP) that will be required for the Project. 

RP-05 PROPOSALS, SUBMITTAL AND WITHDRAWAL:  Proposals are to have an introductory 
letter, typed on the applicable firm’s letterhead, specifically referring to the Project and the 
Scope of Services.  Proposals must contain all information, completed forms, and 
documentation required by this RFP.  A proposal and all required information, forms and 
documentation must be submitted in one (1) original form, one (1) electronic version (USB flash 
drive), plus six (6) copies placed in a sealed package clearly marked on the outside “RFP FOR 
ENGINEERING SERVICES FOR CR347 WIDENING AND RESURFACING RFP_2020_004” and 
addressed to: 

Board of County Commissioners 
c/o Procurement Department 

P.O. Box 310 
Bronson, FL 32621 

 
Proposals received after the established deadline will not be opened or considered.  A proposer 
may withdraw its proposal by notifying the County in writing at any time prior to the due date.  
Proposals not so withdrawn shall, upon opening, constitute an irrevocable offer for a period of 
six months to provide the County the services set forth in this RFP, or until one of the proposals 

mailto:tretheway-ali@levycounty.org
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has been selected by the Board of County Commissioners pursuant to the provisions of the RFP, 
whichever is later. 

Proposals shall contain all required forms and documentation and any information required 
pursuant to this RFP.  Any revisions to any of the required forms or documents may constitute 
disqualification of a proposal.   

RP-06 PROFESSIONAL SERVICES COMMITTEE/PRESENTATIONS/INTERVIEWS:  The Professional 
Services Committee will consist of the Administrative Manager of the County Road Department, 
the Field Manager of the County Road Department, and the Director of the Parks and 
Recreation Department.  The Professional Services Committee will review the proposals, and 
will conduct discussions with or may require presentation/interviews of no less than three (3) 
proposers (unless there are fewer than three proposals received) regarding their qualifications, 
approach to the Project, and ability to furnish the Professional Services.  The Professional 
Services Committee will develop a recommended ranking to present to the Board.  The Board 
may approve the Professional Services Committee’s proposed ranking and may authorize 
negotiation of an agreement with the highest ranked proposer based on the ranking.  The 
Board, at its option, may choose to review the proposals or may choose to conduct discussions 
with or require presentation/interviews with whatever proposer(s) the Board wishes, regarding 
their qualifications, approach to the Project, and ability to furnish the Scope of Services.  If the 
Board opts to do its own review and/or discussions/presentation/interviews, the Board may 
then provide its own ranking of the proposals and authorize an agreement with the highest 
ranked proposer. 

In the event that an agreement cannot be reached with the highest ranked proposer, the Board 
may authorize negotiations with the next highest ranked proposer(s), in order, until an 
agreement can be reached.  If no agreement can be reached with any of the proposers, then 
the Board may reject all proposals and re-issue a request for proposals for the services for the 
Project.   
 

The County shall not be responsible for any expenses incurred for 
discussions/presentations/interviews.  Pursuant to section 286.0113(2), Fla. Stat., any portion 
of a meeting at which a vendor makes an oral presentation as part of a competitive solicitation, 
or at which a vendor answers questions as part of a competitive solicitation is exempt from 
public meeting requirements. 

RP-07 PROPOSALS RESTRICTIONS/REQUIRED FORMS AND DOCUMENTATION: 

A. GENERAL:  Proposals should be on 8 ½ x 11 paper.  Proposals will be restricted to a 
maximum of fifty (50) pages, which should be one sided, excluding cover letter, photos, 
index, resumes, dividers, copies of licenses and corporation registration, and proposal 
signature and other required forms required by this RFP. 
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B. REQUIRED FORMS AND DOCUMENTATION:  The following forms and documentation 
shall be submitted with the proposal and outlined and presented as required in Part III 
of this RFP. 

1. Cover letter on firm letterhead with contact information and any introductory 
statements or firm philosophy, referencing the Project and Scope of Services. 

2. All information and documentation required by section RP-22 of this RFP, 
including statements and information outlining and evidencing the proposer’s 
ability to perform the Professional Services for the Project, and including any 
other information required in this RFP, and acknowledgement of receipt of 
addenda, all required forms which are attached to the RFP, including Proposal 
Signature Form, Non-Collusion Affidavit, Ethics Clause, Conflict of Interest 
Disclosure Statement, and any optional forms attached to this RFP that 
proposers choose to submit, including the Drug Free Workplace Form and 
Reference Form. 

3. Resumes and experience for each individual who will be performing services, 
including at least three past projects involving similar to the scope of services 
requested in this RFP. For each project, provide the following information 
(attached form may be used): 

i. Client name and address 
ii. Contact number 

iii. Project description 
iv. Dates performed 

4. Evidence of ability to provide required insurance coverages.  
5. Copy/copies of all license(s), certification(s) or registration(s) held by individuals 

that proposer anticipates will perform services for the Project, which license(s), 
certification(s) or registration(s) are required by federal, state or local law or 
regulation in order to perform such services. 

6. If proposer is a corporation or other entity, copy of Florida Secretary of State 
Corporation Registration, or other certification, registration or authorization to 
do business in the State of Florida. 

7. Indication of whether proposer is a minority business enterprise. 

RP-08 DRUG FREE WORKPLACE:  Levy County is a Drug Free Workplace.  It is strongly suggested 
that the attached Drug Free Workplace Form be signed and returned to this office with the 
proposal. 

RP-09 PUBLIC ENTITY CRIMES STATEMENT/NO COLLUSION/CONFLICTS/SCRUTINIZED 
COMPANIES: 

A. PUBLIC ENTITY CRIMES STATEMENT:  A proposer shall comply with the following 
statement:  In accordance with section 287.133(2)(a), Fla. Stat., “A person or affiliate 
who has been placed on the convicted vendor list following a conviction for a public 
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entity crime may not submit a bid, proposal, or reply on a contract to provide any goods 
or services to a public entity; may not submit a bid, proposal, or reply on a contract with 
a public entity for the construction or repair of a public building or public work; may not 
submit bids, proposals, or replies on leases or real property to a public entity; may not 
be awarded or perform work as a contractor, supplier, subcontractor, or consultant 
under a contract with any public entity; and may not transact business with any public 
entity in excess of the threshold amount provided in section 287.017, Fla. Stat., for 
Category two, for a period of 36 months from the date of being place on the convicted 
vendor list.” 

B. NO COLLUSION:  With the submittal of a proposal in response to this RFP, a proposer 
certifies that he/she has not divulged, discussed or compared his/her/its competitive 
proposal with another proposer and has not colluded with any other proposer or party 
to this RFP whatsoever.  Any proposer must executed the attached Non-Collusion 
Affidavit and submit it with the response to this RFP.  If it is discovered that collusion 
exists among any proposer, the responses of all participants in such collusion will be 
rejected and no participants in collusion will be considered in future selection processes 
for the same work. 

C. CONFLICTS OF INTEREST:  The award of any agreement pursuant to this RFP is subject to 
the provisions of Chapter 112, Fla. Stat.  All proposals must disclose the name of any 
officer, director or agent who is an employee of the County, or who is a relative of any 
of the Board of County Commissioners or any member of a selection committee for this 
RFP.  Further, all proposals must disclose the name of any County employee who owns, 
directly or indirectly, an interest in the proposer’s firm or any of its branches.  A 
proposer is required to complete and submit the attached Conflict of Interest Disclosure 
Statement with its proposal. 

D. SCRUTINIZED COMPANIES AND OTHER PROHIBITED ENTITIES OR ACTIVITIES:  Any 
proposer that submits a proposal in response to this RFP certifies that is not ineligible to 
submit a bid or proposal for, or enter into a contract or renewal thereof, with any local 
government entity as a result of the application of Section 287.135, Fla. Stat., to such 
proposer.  In addition, any proposer that submits a proposal under this RFP that may 
result in compensation of $1,000,000 or more, if such proposer is the successful 
proposer in any contract awarded pursuant to this RFP, shall be deemed to have also 
submitted with such proposal a certification that the proposer is not on the Scrutinized 
Companies with Activities in Sudan List, is not on the Scrutinized Companies with 
Activities in the Iran Petroleum Sector List, and does not have business operations in 
Cuba or Syria, and is not participating in a boycott of Israel, as required by Section 
287.135(5), Fla. Stat.  In addition, any contract that may be awarded pursuant to this 
RFP in the amount of $1,000,000 or more, by this reference, allows for termination of 
such contract, at the option of the County, if the successful proposer/Contractor is 
found to have submitted a false certification with the submission of its proposal. 
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RP-10 EQUAL EMPLOYMENT OPPORTUNITY CLAUSE:  The County, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 and the Regulations of the Department of 
Commerce issued pursuant to such Act, hereby notifies all proposers that it will affirmatively 
ensure that in any agreement entered into pursuant to this RFP, minority business enterprises 
will be afforded full opportunity to submit responses to this RFP and will not be discriminated 
against on the grounds of race, color or national origin in consideration for an award. 

All proposers are hereby notified that the Contractor must and shall comply with the Civil Rights 
Act of 1964, the Age Discrimination in Employment Act, the Rehabilitation Act of 1973, the 
Americans with Disabilities Act and the Florida Civil Rights Act, Levy County Resolution 2011-59, 
all as the same may be amended.  Specifically, but not by way of limitation, by submitting a 
proposal, the Contractor agrees that: 

• No person shall, on the grounds of race, color, sex, religion, age, disability, 
national origin, genetics or marital status, be excluded from participation in, be 
denied the benefits of, or be otherwise subjected to discrimination under any 
program, activity or service funded through an agreement entered into as a 
result of the RFP and the proposal submitted. 

• Contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, age, disability, national origin, 
genetics or marital status.  Contractor agrees to post in a conspicuous place, 
available to employees and applicants for employment, notices setting forth the 
provision of this non-discrimination clause. 

• Contractor will, in all solicitation or advertisements regarding program activities, 
services provided or applications for employment, state that all qualified 
applicants will receive consideration for services or employment without regard 
to race, color, religion, sex, age disability, national origin, genetics or marital 
status. 

• County may require Contractor to submit reports as may be necessary to 
indicate non-discrimination.  County officials will be permitted access to 
Contractor’s books, records, accounts and other sources of information and its 
facilities as may be pertinent to ascertain compliance with non-discrimination 
laws. 

RP-11 COMPLIANCE WITH LAWS: 

A. The successful proposer/Contractor shall comply with all federal, state, and local 
statutes, laws, ordinances, rules and regulations in the performance of its obligations 
under any agreement entered into as a result of this RFP.  Specifically, but not by way of 
limitation, all applicable provisions of Article VI, Chapter 2, Levy County Code, are 
incorporated herein as if the same were set out at length.  
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B. Notwithstanding any other provision in this RFP or any agreement resulting from this 
RFP to the contrary, in the event that any services to be provided by the Contractor are 
or may be funded by state or federal funds, or are or may be subject to reimbursement 
from state or federal funds, the applicable provisions of 2 CFR 200 and sections 2-207 
and 2-208, Levy County Code, apply to this RFP and any resulting agreement.   

C. In addition to compliance with any other laws required by this agreement, the 
successful proposer/Contractor shall comply with the public record laws of the State of 
Florida contained in Chapter 119, Fla. Stat., as the same may be amended.  Failure to 
comply with the provisions of this subsection shall constitute a substantial failure to 
perform on the part of the successful proposer/Contractor in accordance with the terms 
of any agreement entered into as a result of this RFP.  Specifically, but not by way of 
limitation, the successful proposer/Contractor shall: 

i. Keep and maintain public records required by County to perform the service; 
ii. Upon request by County’s custodian of public records, provide County with a 

copy of the requested records or allow the records to be inspected or copied 
within a reasonable time at a cost that does not exceed the cost provided in 
Chapter 119, Florida Statutes, or as otherwise provided by law; 

iii. Ensure that public records that are exempt or confidential and exempt from 
public records disclosure requirement are not disclosed except as authorized by 
law for the duration of the term of any agreement entered into as a result of this 
RFP and following completion of the services to be provided by the successful 
proposer/Contractor under any such agreement if the successful 
proposer/Contractor does not transfer the records to County; and 

iv. Upon completion of the services to be provided under any agreement entered 
into as a result of this RFP, transfer, at no cost, to County all public records in 
possession of the successful proposer/Contractor or keep and maintain public 
records required by County to perform the services.  If the successful 
proposer/Contractor transfers all public records to County upon completion of 
the services, the successful proposer/Contractor shall destroy any duplicate 
public records that are exempt or confidential and exempt from public records 
disclosure requirements.  If the successful proposer/Contractor keeps and 
maintains public records upon completion of the services, the successful 
proposer/Contractor shall meet all applicable requirements for retaining public 
records.  All records stored electronically must be provided to County, upon 
request from County’s custodian of public records, in a format that is compatible 
with the information technology systems of County. 

The definitions contained in Chapter 119, Fla. Stat., apply to terms used in this section 
unless alternate or more specific definitions for any such terms are provided in this RFP. 
For purposes of this RFP, the term “custodian of public records” shall mean the County 
Coordinator of County, or his/her designee. 
 



13 RFP_2020_004 
 

IF THE SUCCESSFUL PROPOSER/CONTRACTOR HAS QUESTIONS 
REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO 
THE SUCCESSFUL PROPOSER’S/CONTRACTOR’S DUTY TO PROVIDE PUBLIC 
RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF 
PUBLIC RECORDS AT: 
TELEPHONE:  (352) 486-5218 
EMAIL:  LEVYBOCC@LEVYCOUNTY.ORG 
MAILING ADDRESS:  P.O. BOX 310, BRONSON, FL 32621 

RP-12 RESERVED RIGHTS:  The County reserves the right to accept or reject any and/or all 
proposals to this RFP, to accept all or any part of a proposal, to re-advertise this RFP, to 
postpone or cancel this RFP process, to change or modify the RFP schedule at any time, to 
waive irregularities and technicalities, and to request resubmission.  Any sole response received 
may or may not be rejected by the County, depending on available competition and timely 
needs of the County.  The County shall be the sole judge of the proposals and the resulting 
agreement that is in its best interest, and its decision shall be final.  

The County, in its sole discretion, may expand the Scope of Services described in this RFP to 
include additional requirements.  The County reserves the right to investigate any proposer as it 
deems necessary to determine the ability of any proposer to perform the work or services 
requested.  Any proposer, upon request, shall provide information the County deems necessary 
in order to make a determination. 

RP-13 AGREEMENT TERM/CANCELLATION:  The initial term for any agreement entered into 
between the County and a successful proposer shall commence upon final approval of the 
agreement by the Board of County Commissioners and shall be until satisfactory completion of 
the Project.  The County will notify the Contractor of its intent to extend the original agreement 
for an additional term prior to the expiration of the then-applicable term.  The County shall 
have the right to unilaterally cancel, terminate or suspend any agreement entered into as a 
result of this RFP and proposals submitted thereto, in whole or in part, by providing the 
successful proposer/Contractor thirty (30) days’ written notice by certified mail of such 
termination. 

RP-14 PAYMENT:  Request for payment under any agreement must be submitted to the County 
Coordinator on a form approved by the County in accordance with the agreement entered into 
between the County and the Contractor.  Price shall be net and all invoices will be subject to 
and payable according to the Florida Prompt Payment Act (sections 218.70 through 218.80, Fla. 
Stat.). 

RP-15 PERFORMANCE EVALUATION:  At the end of any agreement entered into as a result of 
this RFP and the proposals, the County Department receiving the services from the Contractor 
may evaluate the Contractor’s performance.  This evaluation will become public record. 

mailto:LEVYBOCC@LEVYCOUNTY.ORG


14 RFP_2020_004 
 

RP-16 INSURANCE REQUIREMENTS:  Prior to entering into an agreement with the County, and 
in addition to any provisions regarding insurance contained in the agreement, Contractor shall, 
at its sole cost and expense, procure and maintain throughout the term of the agreement, 
insurance policies in coverages and limits required below, or to the extent and in such amounts 
as required and authorized by Florida law.  In addition, for those policies that are allowed by 
law to carry an additional named insured, Contractor will provide declarations pages from 
policies or insurance policies (or other similar evidence) of insurance executed by a licensed 
insurance broker, brokerage or similar licensed insurance professional evidencing such 
coverage, listing coverages and limits, expirations dates, terms of policies and all endorsements, 
and shall include the RFP/Project Name, and naming “Levy County, a political subdivision of the 
State of Florida, its elected officials, officers, employees, agents, and volunteers,” as a named, 
additional insured, as well as furnishing County with a certified copy, or copies, of said 
insurance policies.  In addition, each policy required below shall require that thirty (30) days 
prior to expiration, cancellation, non-renewal or any material change in coverages or limits, 
written notice thereof shall be given to County.  Any and all deductibles to any insurance policy 
shall be the responsibility of the Contractor.  Said insurance coverages procured by Contractor 
as required herein shall be considered, as primary insurance over and above any other 
insurance, or self-insurance, available to County, and that any other insurance, or self-insurance 
available to County shall be considered secondary to, or in excess of, the insurance coverage(s) 
procured by County as required herein.   

Nothing herein shall be construed to extend County’s liability beyond that provided in section 
768.28, Fla. Stat.  

Coverages and limits for the insurance required herein shall be as follows:  

A. Workers’ Compensation:  Coverage is to apply for all employees for statutory limits in 
compliance with the applicable state and federal laws.  The policy must include 
Employer’s Liability with a limit of $3,000,000 each accident, $1,000,000 each employee, 
$1,000,000 policy limit for disease. 

B. Professional Liability Insurance:  Coverage of a minimum one million dollars 
($1,000,000) in coverage for this project. 

C. Public Liability Insurance:  Policy must include bodily injury and property damage, 
Combined Single Limits (CSL) of $300,000 minimum. 

D. Commercial General Liability – Occurrence Form Required:  (Contractor/Vendor) shall 
maintain commercial general liability (CGL) insurance with a limit of not less than 
$3,000,000 each occurrence.  If such CGL insurance contains a general aggregate limit it 
shall apply separately to this location/project in the amount of $6,000,000.  Products 
and completed operation aggregate shall be $6,000,000.  CGL insurance shall be written 
on an occurrence form and shall include bodily injury and property damage liability for 
premises, operations, independent contractors, products and completed operations, 
contractual liability, broad form property damage and property damage resulting from 
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explosion, collapse or underground (x,c,u) exposures, personal injury and advertising 
injury.  Damage to rented premises shall be included at a minimum of $100,000. 

E. Commercial Automobile Liability Insurance:  (Contractor/Vendor) shall maintain 
automobile liability insurance with a limit of not less than $3,000,000 each accident for 
bodily injury and property damage liability.  Such insurance shall cover liability arising 
out of any auto (including owned, hired and non-owned autos).  The policy shall be 
endorsed to provide contractual liability coverage. 

RP-17 INDEMNITY:  A Contractor that entered into an agreement as a result of this RFP, in 
addition to any other provisions regarding indemnification contained in such agreement, shall 
defend, indemnify and hold harmless County and all of County’s elected officials, officers, 
agents, and employees from and against all claims, liability, loss and expense, including 
reasonable costs, collection expenses, attorneys’ fees, and court costs which may arise because 
of the negligence (whether active or passive), misconduct, or other fault, in whole or in part 
(whether joint, concurrent, or contributing), of Contractor or its officers, agents or employees 
in performance or non-performance of its obligations under an agreement.  Contractor 
recognizes the broad nature of this indemnification and hold harmless clause, as well as the 
provision of a legal defense to County when necessary, and voluntarily makes this covenant and 
expressly acknowledges the receipt of such good and valuable consideration provided by 
County in support of these indemnification, legal defense and hold harmless contractual 
obligations in accordance with the laws of the State of Florida.  This clause shall survive the 
termination of the agreement entered into as a result of this RFP.  Compliance with any 
insurance requirements required elsewhere within such agreement shall not relieve Contractor 
of its liability and obligation to defend, hold harmless and indemnify County as set forth in this 
provision. 

Nothing herein shall be construed to extend County’s liability beyond that provided in section 
768.28, Fla. Stat. 

 

 

 

 

END OF PART I 
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PART II – SCOPE SERVICES 
RP-18 PROJECT DESCRIPTION:  The County is seeking engineering, design, planning, 
development of bid specifications, surveying, permitting, testing, and any other related services 
as needed for the Project and for compliance with any state and federal regulations; and any 
other engineering or related services that may be needed or desired by the County in 
connection with the Project for widening and resurfacing existing lanes on CR 347 (NW 30th 
Ave) from US 19 to SR 500. 

RP-19 PROJECT SCOPE/SCOPE OF SERVICES:  The scope of Professional Services includes, but is 
not limited to: 
 

A. Engineering Services:  Perform preliminary design and final design, prepare 
specifications, provide sample bid documents for County’s consideration and use, 
provide bid analysis, provide services during construction, project planning, permitting, 
and regulatory liaison services related to construction of the Project. 

B. Planning and Services:  Perform planning services as needed to facilitate programs and 
engineering in conjunction with the Project and any funding program all pertaining to 
the Project. 

C. Construction/Feasibility Reviews:  Provide an independent and detailed review of any 
design drawings and construction documents related to the construction of the Project. 

D. Construction Scheduling:  Evaluate scheduling requirements related to the design and 
construction, of the Project. 

E. Value Analysis:  Provide an independent review of design drawings and/or construction 
costs estimates of the Project at various stages of design. 

F. Grant and Loan Services:  Preparation and submittal of any grant or loan application 
and other required documentation for any local, state or federal grant or loan program 
on behalf of the Project; administration services related to any grant or loan program 
related to the Project. 

G. Administrative Services:  Complete management and reporting services for the Project; 
appearance at and participation in meetings of County staff and the Board of County 
Commissioners as requested or required by the County. 

H. Other Services:  Any other services related to the Project as requested by the County.   
 
 

RP-20 QUALIFICATIONS:  The successful proposer shall be capable of responding to any 
requirements of any state or federal regulatory agency, the County Coordinator, County staff, 
and the Board of County Commissioners.  The successful proposer shall be capable of having its 
staff appear in Levy County to the Project site within three hours, if needed.  Time charged to 
the County for the Project shall not include time spent traveling from the successful proposer’s 
office or from some other location to Levy County. 
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All Professional Services under any agreement resulting from this RFP are to be performed by 
persons appropriately licensed or registered under state and federal laws governing the 
practice of the Professional Services involved, and shall be consistent with county, state, federal 
standards, specifications and construction requirements.  Interested proposers shall be licensed 
pursuant to Chapter 471, Fla. Stat. 
 
 
 
 
 
 
 

END OF PART II 
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PART III – PROPOSAL FORMAT & EVALUATION METHOD 
 

RP-21 RULES FOR PROPOSALS: 
A. The proposal must be from an engineering firm or individual licensed to provide all the 

required services in the State of Florida.  The proposal must name all persons or entities 
interested in the proposal as principals.  The proposal must contain all the information 
required to be included in this RFP.  Failure to accurately address required items as 
outlined in this RFP may be reason to disqualify a proposal or deem the proposal non-
responsive. 

B. Any questions regarding the Project or a proposal shall be directed to the Procurement 
Coordinator or her designated representative for a response.  There shall not be any 
contact between a potential proposer or proposer and any member of the Board 
regarding the Project or a proposal. 

C. The Professional Services Committee will consider all responsive proposals based on a 
review of the proposals in light of the weighted criteria set out in RP-22.  The 
Professional Services Committee will rank the proposals based on its review, in order of 
the highest score to the lowest score, 100 being the highest.  The Professional Services 
Committee will conduct discussions with or require presentation/interviews with at 
least the top three (3) highest ranked proposers (unless fewer than three proposals are 
received) and submit its final proposed ranking to the Board.  The Professional Services 
Committee reserves the right to include in the proposed ranking as many of the 
proposals as it deems to be in the County’s interests.  The Board will consider the 
recommendation of the Professional Services Committee and may take that 
recommendation and authorize negotiation of an agreement with the successful 
proposer without further review of the proposals or without conducting its own 
presentations/interviews of the proposers.  At its option, the Board may consider the 
proposals based on the Board’s review of the proposals in light of the weighted criteria 
set out in RP-22 and separately rank the proposals based on its review, in order of the 
highest score to the lowest score, 100 being the highest.  The Board may then conduct 
its own discussions/presentation/interviews with the top three (3) highest ranked 
proposers and then make the final ranking decision.  The Board reserves the right to 
conduct its ranking (if any) based on proposals alone and waive presentations/ 
interviews.  In the event that an agreement cannot be reached with the highest ranked 
proposer, the Board may authorize negotiations with the next highest ranked 
proposer(s), in order, until an agreement can be reached.  If no agreement can be 
reached with any of the proposers, then the Board may reject all proposals and re-issue 
a request for proposals for the services for the Project.  The Board reserves the right to 
reject any proposal, or any part of a proposal, reject all proposals, to waive any 
irregularities in any proposals, and to award an agreement as deemed to be in the best 
interests of the County.  The County shall be the sole judge as to the merits of a 
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proposal and of any discussion/presentation/interview, and any agreement resulting 
from this RFP.  The County’s decisions in rankings and agreement award will be final. 

RP-22 PROPOSAL FORMAT AND EVALUATION CRITERIA/METHOD:  Each interested proposer’s 
proposal shall not exceed fifty (50) 8 ½” x 11” single-sided pages and shall include all required 
forms and information.  In determining the overall quality and completeness of the proposal, 
document presentation, organization, and format will be taken into account.  Proposals should 
be organized in the following format listing of criteria A. through E.  If any particular criterion 
below is not applicable, or if the proposer has no information to provide in response to the 
criteria category, the proposer shall indicate that it has no response to that particular criterion.  
The proposals shall be organized and presented in the following sequence and will include the 
following as a minimum: 

A. Tab 1 – Team Organization, Management and General Qualifications (Total Possible 
Points 30):  Proposers should indicate their team organization, management and 
general qualifications for the Project.  Multiple firm or joint venture teams should 
clearly identify the roles and responsibilities of the proposed participants.  Team and 
project management structure should be documented.  The principal within the firm or 
prime firm responsible for the Project should be identified and a statement presented 
stating those persons would not be substituted without the express permission of the 
County.  Teams should demonstrate experience in the provision of engineering and 
related services to meet the County’s engineering, design, planning, surveying, and 
permitting, administrative related services for the Project. 

B. Tab 2 – Individual Qualifications (Total Possible Points 20):  The proposal should 
demonstrate the current financial, scheduling and staffing capacities to address the 
work.  Proposers submit the resumes of key people.  Proposers should specifically 
identify the project manager on the Project and his/her qualifications.  Background 
information of the key people, project manager and any consultants should be 
included.   

C. Tab 3 – Work Plan (Total Possible Points 20):  Proposers submitting should 
demonstrate their understanding of the scope of services.  Proposals should address 
any anticipated problems and proposed solutions.  Plan should include detailed 
descriptions of intended approach for the Project, including outlining tasks to be 
performed in the design, administration, planning and plan preparation for the Project. 

D. Tab 4 – Experience and References (Total Possible Points 20):  Proposers should 
provide information indicative of experience of the team and team members in other 
projects of similar complexity.  Highlight the use of innovative strategies and creative 
approaches.  Also, include experience and capabilities of team members in providing 
similar services to other Florida local government entities.  A reference list for each firm 
is required, including name, project and telephone number.  A reference list for the 
project manager is required, including each name, project and telephone number. 
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E. Tab 6 – Required Forms (Total Possible Points 5):  The following forms need to be 
included with your proposal: 

1. Completed Proposal Signature Form; 
2. Ethics Clause Form; 
3. Statement of proposer’s financial stability, including information as to current or 

prior bankruptcy proceedings; 
4. Summary of any litigation filed against proposer in the past five (5) years which 

is related to the services the proposer provides in the regular course of 
business.  The Summary shall state the nature of the litigation, a brief 
description of the case, the outcome or projected outcome, and the monetary 
amount involved; 

5. Non-Collusion Affidavit; 
6. If proposer is a corporation, copy of certification from Florida Secretary of State 

verifying proposer’s corporate status and good standing and, if proposer is a 
non-Florida corporation, evidence of authority to do business in Florida; 

7. Statement of whether proposer is a minority business enterprise; 
8. Completed Drug-Free Workplace Form (recommended); 
9. Copies of any licenses or certification required to perform the services 

contemplated in this RFP; and 
10. Evidence or statement of ability to provide required insurance coverages. 

RP-23 ANTICIPATED SCHEDULE:  The County has established a schedule for submitting 
proposals and for completing the ultimate selection of a proposer to provide the requested 
services.  It will be incumbent on each proposer to understand the importance of adhering to 
this published schedule.  The County, however, reserves the right to amend the dates, and to 
elect to interview proposers at any time (with reasonable notice), and to elect to choose a 
select number of proposers from which to request additional information in order to make the 
best selection in the interests of the County. 

SCHEDULE DATE/TIME 
County advertises for requests for proposals 4/30/20, 5/7/20, 5/14/20 
Proposals due date 5/29/20, 2:00 P.M. EST 
Professional Services Committee evaluates 
proposals and prepares short lists for public 
presentation/interviews  

6/4/20* 

Public presentation/interviews with 
Professional Services Committee 

6/9/20* 

Board Approval of Selection and Award (TBD) 
*Date(s) subject to change due to COVID-19 

END OF PART III 
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REQUEST FOR PROPOSALS RFP_2020_004 
FOR ENGINEERING SERVICES FOR CR347 WIDENING AND RESURFACING 

PROPOSAL SIGNATURE FORM 
The undersigned attests to his/her authority to submit this proposal and to bind the entity/firm herein 
named to perform in accordance with an agreement entered into with the County, if the entity/firm is 
awarded the agreement by the County.  The undersigned further certifies that he/she has read the 
entire Request for Proposals package, and any other documentation relating to the Request for 
Proposals, and that this proposal is submitted with full knowledge and understanding of the 
requirements and time constraints noted herein. 

Type of Organization (please check one): 

      INDIVIDUAL  ☐ 
      PARTNERSHIP  ☐ 
      CORPORATION  ☐ 
      JOINT VENTURE  ☐ 
      LLC   ☐ 
 
Firm Name:  ___________________________________________________________________ 
 
Home Office Address:  ___________________________________________________________ 
 
City, State, Zip:  _________________________________________________________________ 
 
Address (Servicing Levy County if Different from Above):  _______________________________ 
 
______________________________________________________________________________ 

 
Name/Title of Levy County Rep:  ___________________________________________________ 
 
Telephone:  _____________________________ Fax:  __________________________________ 
 
Signature:  ______________________________ Date:  _________________________________ 
 
As Addenda are considered binding as if contained in the original Request for Proposals, it is critical each 
proposer acknowledge receipt of same.  The submittal may be considered void if receipt of addendum is 
not acknowledged. 

Receipt of Addenda Acknowledged: 
Addendum No.  _______ Dated ________   Signature ___________________________ 
Addendum No.  _______ Dated ________  Signature ___________________________ 
Addendum No.  _______ Dated ________  Signature ___________________________ 
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DRUG FREE WORKPLACE FORM 

 
The undersigned Proposer in accordance with Section 287.087, Florida Statutes, hereby 
certifies that the Proposer ___________________________________ (name of firm or 
individual) does: 
 

1. Publish a statement notifying employees that the unlawful manufacture, distributions, 
dispensing, possession, or use of a controlled substance is prohibited in the workplace 
and specifying the actions that will be taken against employees for violations of such 
prohibition. 

2. Inform employees about the dangers of drug abuse in the workplace, the business’s 
policy of maintain a drug-free workplace, any available drug counseling, rehabilitation, 
and employee assistance programs, and the penalties that may be imposed upon 
employees for drug abuse violations. 

3. Give each employee engaged in providing the commodities or contractual services that 
are under bid a copy of the statement specified in subsection (1). 

4. In the statement specified in subsection (1), notify the employees that, as a condition of 
working on the commodities or contractual services that are under bid, the employee 
will abide by the terms of the statement and will notify the employer of any conviction 
of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any 
controlled substance law of the United States or any state, for a violation occurring in 
the workplace no later than five (5) days after such conviction.  

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance 
or rehabilitation program if such is available in the employee’s community, by any 
employee who is so convicted. 

6. Make a good faith effort to continue to maintain a drug-free workplace through 
implementation of this section. 

As the person authorized to sign the statement, I certify that this firm complies fully with the 
above requirements. 
 

NAME OF PROPOSER: 
____________________________ 

 
Signature:  ___________________________ 

Title:  ___________________________ 
Date:  ___________________________ 
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NON-COLLUSION AFFIDAVIT 
 

I, _____________________________________ of the County of _________________________ 

According to law on my oath, and under penalty of perjury, depose and say that: 

1. I am _________________________________________________________ of the firm of 
______________________________________ providing this proposal in response to 
the RFP, and that I executed the said proposal with full authority to do so. 

2. This response has been arrived at independently without collusion, consultation, 
communication or agreement for the purpose of restricting competition, as to any 
matter relating to qualifications or responses of any other responder or with any 
competitor; and no attempt has been made or will be made by the responder to induce 
any other person, partnership or corporation to submit, or not to submit, a response for 
the purpose of restricting competition; 

3. The statements contained in this affidavit are true and correct, and made with full 
knowledge that Levy County relies upon the truth of the statements contained in this 
affidavit in awarding contracts for any services resulting from this RFP for said project. 

 

______________________________________  ______________________________ 

Signature of Proposer Representative       Date 

 

STATE OF:  ____________________________ 

COUNTY OF:  __________________________ 

 

Sworn to (or affirmed) and subscribed before me by means of _____ physical presence or 
_____ online notarization, this _____ day of _____________, 2020, by 
_________________________, ______________ of _________________, who (        ) is 
personally known to me or (      ) provided _________________________ as proof of 
identification.  

 

______________________________ 

NOTARY PUBLIC 

My Commission Expires:  _______________________  
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CONFLICT OF INTEREST DISCLOSURE STATEMENT 
The award hereunder is subject to the provisions of Chapter 112, Florida Statutes.  All 
proposers must disclose with their proposals or bids whether any officer, director, employee or 
agent is also an officer or an employee of the Board of County Commissioners.  All proposers 
must disclose whether any officer, partner, director or proprietor is the spouse or child of one 
of the members of the Board of County Commissioners.  All proposers must disclose the name 
of any County officer or employee who owns, directly or indirectly, an interest of five percent 
(5%) or more in the firm or any of its branches or affiliates.  All proposers must also disclose the 
name of any employee, agent, lobbyist, previous employee of the Board, or other person, who 
has received or will receive compensation of any kind in connection with the response to this 
RFP.  All proposers are also required to include a disclosure statement of any potential conflict 
of interest that the proposer may have due to other clients, contracts, or interest associated 
with the performance of services under this RFP and any resulting agreement.  Use additional 
sheets if necessary. 

Names of Officer, Director, Employee or Agent that is also an Employee of the Board: 

_____________________________  _________________________________ 

Names of Officer, Partner, Director or Proprietor who is spouse or child of Board Member: 

_____________________________  _________________________________ 

Names of County Officer or Employee that owns 5% or more in Proposer’s firm: 

_____________________________  _________________________________ 

Names of applicable person(s) who have received compensation: 

_____________________________  _________________________________ 

Description of potential conflict(s) with other clients, contracts or interests: 

______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________ 

None of the above applicable:  ________ 

Signature:  ____________________________ Printed Name:  ___________________________ 

Proposer Name:  ________________________________________________________________ 

Date:  _________________________________________ 
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ETHICS CLAUSE FORM 
The undersigned certifies, to the best of his or her knowledge and belief, that: 

1. No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of any agency, a member of congress, an officer or employee of congress, or 
an employee of a member of congress in connection with the awarding of any federal 
contract, the making of any federal grant, the making of any federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification or any federal contract, grant, loan or cooperative 
agreement. 

2. If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any agency, 
a member of congress, an officer or employee of congress, or an employee of a member 
of congress in connection with any federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure 
Form to Report Lobbying,” in accordance with its instructions. 

3. The undersigned shall require that the language of this certification be included in the 
award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and 
contracts under grants, loans, and cooperative agreements) and that all sub-recipients 
shall certify and disclose accordingly. 

4. This certification is a material representation of fact upon reliance was placed when this 
transaction was made or entered into.  Submission of this certification is a perquisite for 
making or entering into this transaction imposed by section 1352, Title 31, U.S. Code.  
Any person who fails to file the required certification shall be subject to a civil penalty of 
not less than $10,000 and not more than $100,000 for each such failure. 

Signature:  ______________________________________ Date:  _________________________ 

Name of Authorized Individual:  ___________________________________________________ 

Name of Proposer Company/Organization:  __________________________________________ 

Address of Company/Organization:  ________________________________________________ 

______________________________________________________________________________ 

City/State:  ____________________________________________________________________ 
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REFERENCE FORM 
Use of this form for references is OPTIONAL, however, all proposers must provide references 
from current clients or former clients with whom they have provided similar services. 

Proposers Name:  _______________________________________________________________ 

Proposers are required to submit references with their response with which they have provided 
similar services as requested in this RFP.  Proposers may use this attachment to provide the 
required reference information.  Attach additional sheets as necessary.  Levy County reserves 
the right to contact any and all references in the course of this RFP and make responsibility 
determination, not subject to review or challenge. 

FORMER CLIENTS 
Company Name:  
Address:  
Contact Name(s):  
Phone:  
Email:  
Description of Work:  

 
Service Dates:  
 
Company Name:  
Address:  
Contact Name(s):  
Phone:  
Email:  
Description of Work:  

 
Service Dates:  
 
Company Name:  
Address:  
Contact Name(s):  
Phone:  
Email:  
Description of Work:  

 
Service Dates:  

 

Authorized Signature:  ___________________________________________________________ 

Date:  ________________________________________________________________________ 
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PART V – FORM OF AGREEMENT 
AGREEMENT BETWEEN LEVY COUNTY 

AND 

FOR 

FOR ENGINEERING SERVICES FOR CR347 WIDENING AND RESURFACING 
 

This Agreement is made and entered into by and between LEVY COUNTY, a political 
subdivision of the State of Florida, P.O. Box 310, Bronson, FL 32621 (hereinafter referred to as 
“County”), and ________________________________________________________________, 
(hereinafter referred to as “_______________________”) on this ______ day of 
_________________, 2020. 

WITNESSETH: 

 WHEREAS, County issued a Request for Proposal for engineering services for the 
widening and resurfacing existing lanes on CR 347 (NW 30th Ave) from US 19 to SR 500 
(“RFP_2020_004”), in accordance with the provisions of Section 287.055, Florida Statutes, and 
applicable County procurement policies and procedures; and 

 WHEREAS, ____________________ submitted a proposal in response to RFP_2020_004, 
and was subsequently selected by County as the company to provide the services requested by 
RFP_2020_004; and 

 WHEREAS, County desires to acquire engineering and related services from 
______________, and ______________ desires to provide such services in accordance with 
RFP_2020_004, _______________ proposal, applicable provisions of the agreement between 
County and the Florida Department of Transportation dated October 31, 2019 (herein “FDOT 
Agreement”) for funding for the widening and resurfacing existing lanes on CR 347 (NW 30th 
Ave) from US 19 to SR 500 (herein “the Project”), and subsequent negotiations between 
parties; 

NOW, THEREFORE, in consideration of the mutual terms and conditions, promises, 
covenants and payment hereinafter set forth, County and _______________ agrees as follows: 

ARTICLE 1 

INCORPORATION OF DOCUMENTS 

1.1 The RFP, consisting of pages 1 through 39 and including RFP_2020_004, the Addendum 
to RFP_2020_004 dated ______, 2020, issued by the County, the Proposal submitted by 
________ dated _________, 2020, all filed with the Procurement Department of Levy County, 
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the Scope of Services attached hereto, and the FDOT Agreement are hereby specifically made 
part of this Agreement as if same had been set forth at length herein. 

In the event of any conflict between the documents constituting this Agreement, the 
documents shall be given precedence in the following order: 

1) The FDOT Agreement; 
2) This Agreement; 
3) The Scope of Services attached hereto; 
4) RFP_2020_004 and the Addenda issued thereto; 
5) The Proposal submitted by ___________________ dated ____________________, 

2020. 
ARTICLE 2 

_____________________________’S DUTIES 
 

2.1 ___________________ agrees to perform all the services and provide all the materials 
requested by RFP_2020_004, as described in the Scope of Services attached hereto.   
_________________ shall perform all the services and provide all materials in strict accordance 
with the provisions contained herein.  _____________________ shall perform all services under 
the Scope of Services attached hereto in professional, workmanlike manner, with such 
professional care, technical skill, ability and diligence as required of similar engineers having the 
level of skill, expertise and specialized knowledge, as represented to County, both orally and in 
writing, to be possessed by _____________________. 
 

2.2 ________________________ agrees to provide its services and materials in the times 
allowed for performance contained in the Scope of Services attached hereto. 

2.3 Compliance with Laws 

 _______________________ shall comply with all federal, state and local statutes, laws, 
ordinances, resolutions, rules and regulations in the performance of its obligations under this 
Agreement. 

2.4 Compliance with Chapter 119, Florida Statutes. 

 (a) In addition to compliance with any other laws as required by this Agreement, 
______________________ shall comply with the public records laws of the State of Florida 
contained in Chapter 119, Florida Statutes, as the same may be amended.  Failure to comply 
with the provision of this subsection shall constitute a substantial failure to perform on the part 
of ________________ in accordance with the terms of this Agreement.  Specifically, but not by 
way of limitation, ____________ shall: 

 (i)   Keep and maintain public records by County to perform the service; 
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 (ii)   Upon request by County’s custodian of public records, provide County with a 
copy of the requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida 
Statutes, or as otherwise provided by law; 

 (iii) Ensure that public records that are exempt or confidential and exempt from 
public records disclosure requirements are not disclosed except as authorized by law for the 
duration of the term of this Agreement and following completion of the services to be provided 
by _____________ under this Agreement if ________ does not transfer the records to County; 
and 

 (iv) Upon completion of the services to be provided under this Agreement, transfer, 
at no cost, to County all public records in possession of __________________ or keep and 
maintain public records required by County to perform the services.  If _______________ 
transfers all public records to County upon completion of this Agreement, _____________ shall 
destroy any duplicate public records that are exempt or confidential and exempt from public 
records disclosure requirements.  If _____________ keeps and maintains public records upon 
completion of this Agreement, _______________ shall meet all applicable requirements for 
retaining public records.  All records stored electronically must be provided to County, upon 
request from County’s custodian of public records, in a format that is compatible with the 
information technology systems of County.  

 (b) The definitions contained in Chapter 119, Florida Statutes, apply to terms used in 
this section, unless alternate of more specific definitions for any such terms are provided in this 
Agreement.  

 (c) For purposes of this Agreement, the term “custodian of public records” shall 
mean the County Coordinator of County or his/her designee.  

 (d) IF ________________ HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO _________________ ‘S 
DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT 
THE CUSTODIAN OF PUBLIC RECORDS AT: 

 TELEPHONE: (352) 486-5218 

 EMAIL:  LEVYBOCC@LEVYCOUNTY.ORG  

 MAILING ADDRESS: P.O. BOX 310, BRONSON, FL 32621 

ARTICLE 3 

ADDITIONAL SERVICES 

mailto:LEVYBOCC@LEVYCOUNTY.ORG
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3.1 In the event that County desires _________________to perform any additional services 
not specifically contained in the Scope of Services attached hereto, the parties shall enter into 
an addendum to this Agreement to provide for the provision of such additional services by 
________________ and payment therefor by County. 

ARTICLE 4 

TERM/TERMINATION 

4.1 The term of this Agreement shall begin on the date and year first above written and 
shall continue until ______________ completes all services and provides all products contained 
in the Scope of Services attached hereto and required under this Agreement, and County 
accepts such services and products as satisfactory, unless otherwise terminated in accordance 
herewith. 

4.2 This Agreement may be terminated by County, with or without cause, by written notice 
to _________________ of the intent to terminate.  Such termination shall be effective thirty 
(30) days after receipt by _______________ of such written notice of intent to terminate.  
However, no termination for cause will be effective unless ______________________ is first 
given ten (10) calendar days after receipt of notice of intent to terminate in which to cure the 
cause for termination. 

4.3 In the event of termination, _____________________ shall be entitled to compensation 
for services rendered and costs incurred through the effective date of termination.  All finished 
or unfinished documents, data, studies, surveys, analyses, sketches, tracings, specifications, 
plans, designs, design calculations, details, computations, drawings, maps, models, 
photographs, reports, and other documents prepared by _______________ shall become the 
property of County and shall be delivered by _______________ to County immediately upon 
the effective date of termination. 

ARTICLE 5 

METHOD OF BILLING AND PAYMENT 

5.1 County shall pay to _______________ the sums indicated for each Task or sub-Task in 
the Scope of Services attached hereto for those Tasks or sub-tasks actually performed by 
__________________.  The total payment to _________________ shall not exceed 
________________ Dollars ($______________) for _______________’s services under this 
Agreement, performed in accordance with the Scope of Services attached hereto and this 
Agreement.   

5.2 Payment for services rendered by ________________ shall be made on a monthly basis 
in proportion to the percentage completed of those services listed in the 
________________________ Section of the Scope of Services attached hereto.  Percentage of 
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services completed shall be subject to review and approval by the County Director or his/her 
designee. 

5.3 ____________________ shall submit all billings for payment of services rendered on a 
monthly basis to the County Purchasing Department for processing.  Billings shall be detailed as 
to nature of services performed and shall refer to the particular line item or _______________ 
Section of the Scope of Services attached hereto, or services contained in RFP_2020_004, to 
which the services apply.  Billings shall include a summary of any amounts previously billed and 
any credits for amounts previously paid.  

5.4 __________________ acknowledges that each billing must be reviewed and approved 
by the County ___________________________ Director or his/her designee.  Should the 
County __________________ Director, or his/her designee, determine that the billing is not 
commensurate with services performed, work accomplished or hours expended, 
__________________ shall adjust billing accordingly.  However, ______________________ 
shall be entitled to payment of any portion of a billing not in dispute.  

5.5 County shall pay ___________________’s monthly billings in accordance with Sections 
218.70 through 218.80, Florida Statutes, the Florida Prompt Payment Act. 

5.6 In the event budgeted funds which are sufficient for the County to pay the amounts 
provided for under this Agreement are not available for any upcoming fiscal period, the County 
shall notify the _________ of such occurrence and this Agreement shall terminate on the last 
day of the then current fiscal period without penalty or expense to the County. 

ARTICLE 6 

COUNTY’S RESPONSIBILITIES 

6.1 County shall perform the responsibilities contained in this Article 6 in a timely manner 
so as not to delay the services of ____________________. 

6.2 County shall furnish to ___________________, upon request of ___________________ 
and at County expense, all existing studies, reports and other available data pertinent to the 
services to be performed under this Agreement which are within the County’s possession.  
However, _______________ shall be required to evaluate all materials furnished hereunder 
using reasonable professional judgement before relying on such materials. 

6.3 County shall provide reasonable access and entry to all public property required by 
_____________________ to perform the services described in this Agreement.  All such access 
and entry shall be provided at County expense.  County shall also use reasonable efforts to 
obtain permission for reasonable access and entry to any private property required by 
__________________ to perform the services described in this Agreement.  

ARTICLE 7 
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STANDARDS AND CORRECTIONS 

7.1 _______________________ shall perform or furnish to County all engineering and 
related services for the Project to a level of technical skill, ability, and diligence as is required of 
design professional having the level of skill, expertise and specialized knowledge, as 
represented to the County, both orally and in writing, to be possessed by ______________, all 
in accordance with the standards contained elsewhere in this Agreement and in accordance 
with the generally accepted standards of professional engineering practice and with the laws, 
statutes, ordinances, codes, rules and regulations governing ________________’s profession 
and the services and deliverables it is required to provided pursuant to this Agreement.  The 
same standards of care shall be required of any subconsultant or subcontractor engaged by 
_________________.  

7.2 ________________shall, without additional compensation, correct and revise any 
errors, omissions, or other deficiencies in its work product, services, or materials arising from 
the negligent act, error or omission of _____________________ or any subconsultant or 
subcontractor engaged by ______________ under this Agreement.  The foregoing shall be 
construed as an independent duty to correct rather than a waiver of County’s rights under any 
applicable statute of limitations.  County review of, approval of, acceptance of, or payment for 
any of _________________’s work product, services, or materials shall not be construed to 
operate as a waiver of any of County’s rights under this Agreement, or cause of action County 
may have arising out of the performance of this Agreement.   

ARTICLE 8 

COUNTY PROPERTY 

8.1 All documents, data, studies, surveys, analyses, sketches, tracings, specifications, plans, 
designs, design calculations, details, computations, drawings, maps, models, photographs, 
reports, and other documents plans resulting from ______________’s services under this 
Agreement shall become the property of and shall be delivered to County without restriction or 
limitation as to use.  However, any use subsequent to or other than for the specific project for 
which such items were created, shall be at the sole risk of County. 

ARTICLE 9 

NOTICES 

9.1 Any notice required or permitted to be sent hereunder shall be sent by United States 
first class mail, postage prepaid, or hand-delivered to the parties at the addresses listed below:   

 If to County: 

  County Coordinator 
  P.O. Box 310 
  Bronson, FL 32621 
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 With a copy to: 

  (insert applicable county department and address) 

 

 If to _______________________: 

  _________________________ 

  _________________________ 

  _________________________ 

ARTICLE 10 

NO CONTINGENT FEES 

10.1 ________________ certifies that it has not employed or retained any company or 
person, other than a bona fide employee working solely for ______________ to solicit or secure 
this Agreement and that it has not paid or agreed to pay any person, company, corporation, 
individual or firm, other than a bona fide employee working solely for _____________ any fee, 
commission, percentage, gift or other consideration contingent upon or resulting from the 
award or making of this Agreement.  For the breach or violation of this provision, County shall 
the right to terminate the Agreement without liability at its discretion, to deduct from the 
contract price, or otherwise recover, the full amount of such fee, commission, percentage, gift 
or consideration.   

ARTICLE 11 

NO ASSIGNMENT 

11.1 This Agreement, or any interest herein, shall not be assigned, transferred or otherwise 
encumbered, under any circumstances by _________________ without prior written consent 
of County.  Further, no portion of this Agreement may be performed by subcontractors or 
subconsultants without written notice to and approval of such action by County.   

ARTICLE 12 

CONTACT PERSONS 
 

12.1 Upon written request of _________________, the County Coordinator shall designate 
one or more County employees to whom all communications pertaining to the day-to-day 
conduct of the performance of this Agreement shall be addressed. 
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ARTICLE 13 
COMPLIANCE WITH FDOT AGREEMENT 

13.1 __________________shall comply with any and all provisions contained in the FDOT 
Agreement, including but not limited to any specific provisions that require compliance by a 
County consultant, contractor, or subcontractor, or that require the County to impose on a 
County consultant, contractor, or subcontractor.  ____________________ shall comply and 
require any contractor, subcontractor, or subconsultant with all federal, state and local laws 
and regulations applicable to the Project.   

13.2 ____________________ shall cooperate with County and provide assistance to County 
in any efforts County is required to make or direction County is required to follow in order for 
County to comply with the FDOT Agreement.   

13.3. __________________ shall include any provisions or obligations from the FDOT 
Agreement into agreements with contractors, subcontractors, or subconsultants for the Project 
that are required by such FDOT Agreement to be included or imposed on such contractors, 
subcontractors, or subconsultants, including but not limited to inclusion of all such provisions 
into the bid documents prepared for the Project as part of the Scope of Services.   

13.4. __________________ shall utilize the U.S. Department of Homeland Security’s E-Verify 
system to verify the employment eligibility of all new employees hired by ______________ 
during the term of this Agreement.  ______________ shall expressly require the contractors 
and any subconsultants for the Project to likewise utilize the U.S. Department of Homeland 
Security’s E-Verify system to verify the employment eligibility of all new employees hired by the 
contractors or subconsultants during the terms of the applicable construction contracts for the 
Project.  

13.5. __________________ shall comply with the provisions of section 20.055(5), Florida 
Statutes.   

13.6. _________________ shall permit the Florida Department of Transportation’s authorized 
representatives to inspect all work, materials, payrolls, and records, and to audit the books, 
records, and accounts pertaining to the financing and development of the Project.  

13.7 ________________ will not discriminate against any employee employed in the 
performance of this Agreement, or against any applicant for employment because of age, 
ethnicity, race, religious belief, disability, national origin, or sex.  ____________ shall provide a 
harassment-free workplace, with any allegation of harassment given priority attention and 
action by management.  _____________ shall insert similar provisions in all contracts and 
subcontracts for services under this Agreement.  
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13.8 In addition to any indemnification provisions contained in RFP_2020_04, ___________ 
agrees to the following indemnification provisions and agrees to include the following 
indemnification in all contracts with contractors/subcontractors, or consultants/subconsultants 
who perform work in connection with this Agreement: 

 To the fullest extent permitted by law, _______________ shall indemnify, 
defend and hold harmless the County and the State of Florida, Department of 
Transportation, including both of their officers and employees, against any 
actions, claims, or damages arising out of, relating to, or resulting from negligent 
or wrongful act(s) of ____________________, or any of its officers, agents, or 
employees, acting within the scope of their office or employment, in connection 
with the rights granted to or exercised by _______________ hereunder, to the 
extent and within the limitations of Section 768.28, Florida Statutes.  

The foregoing indemnification shall not constitute a waiver of sovereign 
immunity beyond the limits set forth in Section 768.28.  Nor shall the same be 
construed to constitute agreement by ______________ to indemnify County for 
the negligent acts or omissions of County, its officers, agents, or employees, or 
third parties.  Nor shall the same be construed to constitute agreement by 
____________ to indemnify State of Florida, Department of Transportation for 
the negligent acts or omissions of State of Florida, Department of 
Transportation, its officers, agents, or employees, or third parties .  This 
indemnification shall survive the termination of this Agreement.  

13.9 In addition to any Workers’ Compensation insurance requirements contained in 
RFP_2020_04, ______________ shall provide Workers’ Compensation Insurance for its 
employees in accordance with the provisions of RFP_2020_004 and all requirements of 
Florida’s Workers’ Compensation laws.  If using leased employees or employees obtained 
through professional employer organizations (“PEOs”), then __________________ shall ensure 
that such employees are covered by Workers’ Compensation insurances through the PEOs or 
other leasing entities.  In the event _____________ uses any equipment rental agreements that 
include operators or other personnel who are employees or independent contractors, sole 
proprietorships or partners, _____________ shall ensure that all such operators or other 
personnel are covered by insurance required under Florida’s Workers’ Compensation laws. 

13.10 In addition to any insurance requirements contained in RFP_2020_004, 
_______________ shall carry Commercial General Liability insurance providing continuous 
coverage for all work or operations performed under this Agreement meeting all coverages and 
requirements set forth in this section.  Such insurance shall be no more restrictive than that 
provided by the latest occurrence form edition of the standard Commercial General Liability 
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Coverage Form (ISO Form CG 00 01) as filed for use in the State of Florida.  _________________ 
shall cause Levy County, a political subdivision of the State of Florida, its officers, elected officials, 
agents, employees and volunteers, and the Florida Department of Transportation to be made an 
Additional Insured to such insurance.  Such coverage shall be on an “occurrence” basis and shall 
include Products/Completed Operations coverage.  The coverage afforded to the County and 
Florida Department of Transportation as an Additional Insured shall be primary as to any other 
available insurance and shall not be more restrictive than the coverage afforded to the Named 
Insured.  The limits of coverage shall not be less than $1,000,000 for each occurrence and not 
less than $5,000,000 annual general aggregate, inclusive of amounts provided by an umbrella or 
excess policy.  The limits of coverage described herein shall apply fully to the work or operations 
performed under this Agreement, and may not be shared with or diminished by claims unrelated 
to this Agreement.  The policy/ies and coverage described herein may be subject to a deductible, 
and such deductibles shall be paid by the Named Insured.  No policy/ies or coverage described 
herein may contain or be subject to a Retention or a Self-Insured Retention.  Prior to the 
execution of this Agreement, and at all renewal periods which occur prior to final acceptance of 
the Project, the County and the Florida Department of Transportation shall be provided with an 
ACORD Certificate of Liability Insurance reflecting the coverage described herein as well as the 
appropriate endorsement naming the County (as described above) and the Florida Department 
of Transportation as additional insureds.  The County and the Florida Department of 
Transportation shall be notified in writing within ten days of any cancellation, notice of 
cancellation, lapse, renewal, or proposed change to any policy or coverage described herein.  The 
County’s or the Florida Department of Transportation=s approval or failure to disapprove any 
policy/ies coverage, or ACORD Certificates shall not relieve or excuse any obligation to procure 
and maintain the insurance required herein, nor serve as a waiver of any rights or defenses the 
County or the Florida Department of Transportation may have. 

 
ARTICLE 14 

SEVERABILITY 
 

14.1 In the event any provision of this Agreement shall be held invalid and unenforceable, 
the remaining provisions shall be valid and binding upon the parties.  One or more waivers by 
either party of any breach of any provision, term, condition or covenant shall not be construed 
by the other party as a waiver of any subsequent breach. 
 

ARTICLE 15 
GOVERNING LAW/VENUE 
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15.1 This Agreement shall be governed and construed in accordance with Florida law.  In the 
event litigation arises involving parties in connection with this Agreement, venue for such 
litigation shall be in Levy County, Florida. 

ARTICLE 16 
INDEPENDENT CONTRACTOR STATUS 

16.1 ____________________ is an independent contractor and is not an employee, servant, 
agent, partner or joint venture of the County. 

IN WITNESS WHEREOF, the parties hereto have caused the execution of these 
premises as of the date and year first above written. 

BOARD OF COUNTY COMMISSIONERS 
LEVY COUNTY, FLORIDA 

______________________________, Chair 

Date:  ______________________________ 

ATTEST:  Danny Shipp, Clerk of the  
Circuit Court and Ex-Officio Clerk of 
the Board of County Commissioners 

_________________________________ 
Danny Shipp, Clerk 

APPROVED AS TO FORM AND 
LEGAL SUFFICIENCY: 

____________________________________ 
Anne Bast Brown, County Attorney 

____________________________________ 

By:  ________________________________ 

Title:  _______________________________ 
Date:  ______________________________ 

ATTEST/WITNESS: 
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_________________________________ 
Secretary of Corporation 
       

END OF PART V 



  Levy County Board of County Commissioners 
     Procurement Department 

310 School Street 
P.O. Box 310 

Bronson, FL 32621 
Phone:  352-486-5218 

Addendum 1: RFP_2020_004 
Issued:  May 6, 2020 
Pages:  1 

Signature: _____________________________________ 

Proposers shall acknowledge receipt of this Addendum on their submittal. 

Questions/Clarifications/Answers: 

Page 20, Section E. Tab 6 – Required Forms (Total Possible Points 5): - Should read E. Tab 5 – Required 
Forms (Total Possible Points 10): 

1. Due to the continuing spread of COVID-19, would the County consider electronic submittal via
email of upload of the proposal?

a. No, not at this time



  Levy County Board of County Commissioners 
     Procurement Department 

310 School Street 
P.O. Box 310 

Bronson, FL 32621 
Phone:  352-486-5218 

Addendum 2: RFP_2020_004 
Issued:  May 12, 2020 
Pages:  1 

Signature: _____________________________________ 

Proposers shall acknowledge receipt of this Addendum on their submittal. 

Questions/Clarifications/Answers: 

1. The indemnification language in the RFP and Sample contract (page 15 and page 36 of RFP) does
not comply with Florida Statute 725.08, which is the Statute that applies to Professional Services
contracts such as this one.  With the County agree to negotiate appropriate, mutually
acceptable indemnification language with the selected consultant?

a. The County will be willing to negotiate the indemnification provisions contained in RP-
17 of the RFP and in Article 13 of the form agreement included in the RFP in accordance
with the provisions of S. 725.08, Fla. Stat., as the same may be applicable.  Any
negotiated language will be subject to the approval of Florida Department of
Transportation.

2. Are there as-build plans available for this road?
a. There are no as-build plans.  That will be part of the engineering job.

3. Does the FDOT already approved or suggested a widening typical section for the approved
funds?

a. The approved funds are for engineering, CEI engineering and Construction.



  Levy County Board of County Commissioners 
     Procurement Department 

310 School Street 
P.O. Box 310 

Bronson, FL 32621 
Phone:  352-486-5218 

Addendum 3: RFP_2020_004 
Issued:  May 20, 2020 
Pages:  1 

Signature: _____________________________________ 

Proposers shall acknowledge receipt of this Addendum on their submittal. 

Questions/Clarifications/Answers: 

1. Does the County have any accident records at the box culvert location?
a. When the application was submitted for this grant, accident reports were not

collected.  They were not required as part of the application process.
2. In Tab 1 - The Consultant has to provide Team Organization, Management and Qualifications for

engineering and also engineering inspection.  Does the County requires to prepare the work
plan in Tab 3 including CEI services as part of the proposal?

a. No, the County will put out a request for CEI services.
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