

DRAWING NO.

1 OF

RILEY COMPANY ENGINEERS & SURVEYORS

THIS SKETCH IS PRELIMINARY
AND SHOULD NOT BE USED
FOR CONSTRUCTION,
BIDDING, RECORDATION,
CONVEYANCE
SALES OR AS THE BASIS FOR
ISSUANCE OF A PERMIT.

LINCOLN PARISH POLICE JURY LONGSTRAW - SISEMORE ROAD RELOCATION "ALTERNATE STUDY"

4	HOSTAGE	8770
-		
-		
_		
SCALE		1"=500"
PROJE	PROJECT MUMBER:	1068
DATE	NOVEMBER 2023	NER 2023
DRAWN BY:	N BY:	KAW
FILE NAME:		STUDY.DWG

Lincoln Parish Police Jury Longstraw Relocation Near Airport Alternate 1

Preliminary Construction Cost Estimate November 22, 2023

al
st
000.00
,000.00
,000.00
,000.00
360.00
,000.00
,000.00
,000.00
,000.00
,000.00
,000.00
,000.00
00.00
,000.00
360.00
640.00
000.00
3,),),

Lincoln Parish Police Jury Longstraw Relocation Near Airport Alternate 1 Preliminary Total Project Budget November 22, 2023

\$1,090,000.00 Construction 90,000.00 Engineering \$ 7,140.00 Design Survey \$ Project Representation \$ 40,335.00 Construction Stakeout \$ 9,000.00 Corps Permit Assessment \$ Mitigation Contingency \$ Right of Way Platting 4,060.00 Right of Way Services - Assume City of Ruston \$ 10,000.00 Laboratory Testing \$ Soils Borings \$ 5,000.00 Miscelaneous Contingency \$ 94,465.00

TOTAL PROJECT BUDGET \$1,350,000.00

Lincoln Parish Police Jury Longstraw Relocation Near Airport Alternate 2

Preliminary Construction Cost Estimate November 22, 2023

Item No.	Item Description	Approx.	Item	Unit	Total	
	•	Quantity	Unit	Cost	Cost	
1	Removal of Structures and Obstructions	1	L.S.	\$10,000.00		
2	Excavation and Embankment	1	L.S.	\$385,000.00		
3	Clearing and Grubbing	1	L.S.	\$140,000.00		
4	2" Asphaltic Pavement Wearing Course (Type 3)	8,400	S.Y.	\$20.00	<u> </u>	
5	Class II Base Course (10" Thick) (Soil Cement)	8,780	S.Y.	\$18.00	\$158,040.00	
6	Drainage Structures	1	L.S.	\$105,000.00		
7	Utility Contingency	1	L.S.	\$10,000.00	\$10,000.00	
8	Signage	1	L.S.	\$4,000.00	\$4,000.00	
9	Mobilization	1	L.S.	\$100,000.00		
10	Striping	1	L.S.	\$30,000.00	\$30,000.00	
11	Temporary Erosion Control	1	L.S.	\$8,000.00	\$8,000.00	
12	Permenant Erosion Control	1	L.S.	\$22,500.00	\$22,500.00	
13	Paved Ditches	1	L.\$.	\$120,000.00	\$120,000.00	
14	Temporary Traffic Control	1	L.S.	\$8,000.00	\$8,000.00	
	SUBTOTAL CONTINGENCY CONSTRUCTION +/-15%					
TOTAL CONSTRUCTION					\$1,442,000.00	

Lincoln Parish Police Jury Longstraw Relocation Near Airport Alternate 2 Preliminary Total Project Budget November 22, 2023

Construction	\$1,442,000.00
Engineering	\$ 116,400.00
Design Survey	\$ 24,150.00
Project Representation	\$ 51,125.00
Construction Stakeout	\$ 10,000.00
Corps Permit Assessment	\$ 3,500.00
Mitigation Contingency	\$ 10,000.00
Right of Way Platting	\$ 5,860.00
Right of Way Services	\$ 8,000.00
Laboratory Testing	\$ 12,000.00
Soils Borings	\$ 6,000.00
Miscelaneous Contingency	\$ 110,965.00

TOTAL PROJECT BUDGET \$1,800,000.00

Lincoln Parish Police Jury Longstraw Relocation Near Airport Alternate 3 Preliminary Construction Cost Estimate November 22, 2023

		· · · · · · · · · · · · · · · · · · ·				
Item No.	Item Description	Approx.	Item	Unit	Total	
		Quantity	Unit	Cost	Cost	
1	Removal of Structures and Obstructions	1	L.S.	\$10,000.00	\$10,000.00	
2	Excavation and Embankment	1	L.S.	\$445,000.00	\$445,000.00	
3	Clearing and Grubbing	1	L.S.	\$160,000.00	\$160,000.00	
4	2" Asphaltic Pavement Wearing Course (Type 3)	9,100	S.Y.	\$20.00	\$182,000.00	
5	Class II Base Course (10" Thick) (Soil Cement)	9,500	S.Y.	\$18.00	\$171,000.00	
6	Drainage Structures	1	L.S.	\$800,000.00	\$800,000.00	
7	Utility Contingency	1	L.S.	\$10,000.00	\$10,000.00	
8	Signage	1	L.S.	\$4,000.00	\$4,000.00	
9	Mobilization	1	L.S.	\$165,000.00	\$165,000.00	
10	Striping	1	L.S.	\$34,000.00	\$34,000.00	
11	Temporary Erosion Control	1	L.S.	\$8,500.00	\$8,500.00	
12	Permenant Erosion Control	1	L.S.	\$25,000.00	\$25,000.00	
13	Paved Ditches	I	L.S.	\$140,000.00	\$140,000.00	
14	Temporary Traffic Control	1	L.S.	\$8,000.00	\$8,000.00	
	SUBTOTAL					
	CONTINGENCY CONSTRUCTION +/-15%				\$327,500.00	
	TOTAL CONSTRUCTION					
	· · · · · · · · · · · · · · · · · · ·					

Lincoln Parish Police Jury Longstraw Relocation Near Airport Alternate 3 Preliminary Total Project Budget November 22, 2023

Construction	\$2,490,000.00
Engineering	\$ 192,600.00
Design Survey	\$ 28,405.00
Project Representation	\$ 76,800.00
Construction Stakeout	\$ 12,500.00
Corps Permit Assessment	\$ 5,500.00
Mitigation Contingency	\$ 30,000.00
Right of Way Platting	\$ 7,660.00
Right of Way Services	\$ 8,000.00
Laboratory Testing	\$ 20,000.00
Soils Borings	\$ 10,000.00
Miscelaneous Contingency	\$ 118,535.00

\$3,000,000.00

TOTAL PROJECT BUDGET