Budget Table

| | Principal | Sr. Associate | Associate | Senior | Project | Staff 3 | Staff 1 | Editor | Coordinator | LABOR | EXPENSES | TOTAL |
|--------------------------------------|-----------|---------------|------------|-----------|-----------|-----------|-----------|-----------|-------------|-----------|----------|-----------|
| | Knutson | Wittman | Packman, | Pruneda | Hite, | Rockwell | Velasquez | Koogler | Olason, | | | |
| | \$305-327 | \$267-286 | Berkompas, | \$238-255 | Guyton, | \$161-173 | \$137-147 | \$140-150 | Duval | | | |
| | | | Rice | | Longmire | | | | \$120-129 | | | |
| | | | \$253-271 | | \$176-189 | | | | | | | |
| Task 1. Project Management | 4 | 5.75 | 72.5 | | 5.75 | 2 | | | 7.75 | \$24,211 | | \$24,211 |
| | | | | | | | | | | | | |
| Task 2. Source Control Program | | 5 | 173 | | 14.5 | 175 | 177 | 4 | | \$103,988 | \$848 | \$104,836 |
| | | | | | | | | | | | | |
| Task 3 IDDE | | 2 | 106 | | 288 | | 112 | 4 | 8 | \$97,902 | \$4,179 | \$102,081 |
| | | | | | | | | | | | | |
| Task 4 O&M | 2 | 2 | 25 | 6 | 8 | | | | | \$10,305 | | \$10,305 |
| | | | | | | | | | | | | |
| Task 5 MS4 Mapping and Documentation | | 16 | 6 | | 20 | | | 3 | | \$9,730 | | \$9,730 |
| | | | | | | | | | | | | |
| Task 6 Miscellaneous Support | 4 | 6 | 98 | | 26 | | | 6 | | \$33,838 | | \$33,838 |
| | | | | | | | | | | | | |
| TOTAL | 10 | 36.75 | 480.5 | 6 | 362.25 | 177 | 289 | 17 | 15.75 | \$279,974 | \$5,027 | \$285,000 |

Notes:

- Mileage included at current (2023) federal reimbursement rate of \$0.655.
- Expenses include:
 - O Water samples analyzed by an Ecology-certified laboratory. 12+6=18 total at \$300 per sample
 - Water quality sonde daily rental at \$75 per day
 - o \$500 in consumable costs for IDDE field work (including high-power flashlights, ice for samples, and equipment for sampling and probing)

Schedule of Charges



SCHEDULE OF CHARGES

Effective January 2023

Unless otherwise stated in the proposal or services agreement, current rates are as follows:

| ENGINEERS, SCIENTISTS, AND ANALYSTS | Hourly Rate | | | | | |
|--|----------------|--|--|--|--|--|
| Principals and Associates | vale | | | | | |
| Principal 2 | | | | | | |
| Principal 1 | | | | | | |
| Sr. Associate | | | | | | |
| Associate | | | | | | |
| Senior, Project, and Staff Professionals | | | | | | |
| Senior 3 | | | | | | |
| Senior 2 | | | | | | |
| Senior 1 | 222 | | | | | |
| Project 3 | 204 | | | | | |
| Project 2 | 189 | | | | | |
| Project 1 | 176 | | | | | |
| Staff 3 | 161 | | | | | |
| Staff 2 | 148 | | | | | |
| Staff 1 | 137 | | | | | |
| TECHNICAL AND PROJECT SUPPORT | Hourly | | | | | |
| TECHNICAL AND PROJECT SUPPORT | Rate | | | | | |
| Field Operations | | | | | | |
| Technician 2 | \$ 122 | | | | | |
| Technician 1 | 112 | | | | | |
| Design, CAD, and Graphics | | | | | | |
| Engineering Designer | 176 | | | | | |
| Sr. CAD | 157 | | | | | |
| CAD | 138 | | | | | |
| Sr. Graphic Designer | 128 | | | | | |
| Graphic Designer | 119 | | | | | |
| Technology | | | | | | |
| Sr. Software Developer | 250 | | | | | |
| Software Developer | 219 | | | | | |
| Technical Editing and Project Coordination | | | | | | |
| Sr. Technical Editor | 140 | | | | | |
| Coordinator 3 / Technical Editor | 128 | | | | | |
| Coordinator 2 | 120 | | | | | |
| Coordinator 1 | 111 | | | | | |
| OTHER CHARGES | | | | | | |
| Mileage Federal Gov't Rate Plu | | | | | | |
| CONT. | lus 15% | | | | | |
| A confirm I — I confirm I and a confirmation of the confirmation o | per hour | | | | | |
| | | | | | | |

Client acknowledges that Aspect will adjust the Schedule of Charges annually, and that the Agreement will remain valid for any and all annually adjusted Schedule of Charges.

Disclaimer

This scope and associated level of effort budget is provided to the City of Lake Forest Park, Washington (Client) in accordance with generally accepted professional practices for the nature and conditions of work completed in the same or similar localities. This scope and budget apply only to the services described above for the Client. Any use or reuse by any party other than the Client is at the sole risk of that party, and without liability to Aspect Consulting. This estimate does not represent a legal opinion or a formal proposal of work. No other warranty, expressed or implied, is made.