CITY OF LOGANVILLE

BRECKINRIDGE SUBDIVISION

WASTEWATER PUMP STATION IMPROVEMENTS

TABLE 1
OPINION OF PROBABLE CONSTRUCTION COST
Description Units Est. Qty. Est. Unit Price Total for Item
Breckinridge Pump Station 1
Pump & Controls Replacement LS 1 $140,000.00 $140,000.00
Generator LS 1 $60,000.00 $60,000.00
Electrical LS 1 $50,000.00 $50,000.00
Telemetry LS 1 $10,000.00 $10,000.00
Flow Meter & Vault LS 1 $30,000.00 $30,000.00
Bypass Pumping LS 1 $20,000.00 $20,000.00
Gravel Pump Station Pad LS 1 $3,000.00 $3,000.00
Manholes EA 5 $10,000.00 $50,000.00
8" Gravity Sewer Pipeline LF 200 $100.00 $20,000.00
SUB-TOTAL ESTIMATED BRECKINRIDGE PS 1 CONSTRUCTION COST: $383,000.00
Breckinridge Pump Station 2
Pump & Controls Replacement LS 1 $65,000.00 $65,000.00
Electrical LS 1 $50,000.00 $50,000.00
Telemetry LS 1 $10,000.00 $10,000.00
Bypass Pumping LS 1 $20,000.00 $20,000.00
Gravel Pump Station Pad LS 1 $3,000.00 $3,000.00
Manholes EA 1 $10,000.00 $10,000.00
Wetwell Rehabilitation LS 1 $15,000.00 $15,000.00
Replace Wetwell Top & Hatch LS 1 $5,000.00 $5,000.00
SUB-TOTAL ESTIMATED BRECKINRIDGE PS 2 CONSTRUCTION COST: $178,000.00
TOTAL ESTIMATED CONSTRUCTION COST: $561,000.00
TABLE 2
OPINION OF PROBABLE PROJECT SUPPORT COST
Description Units Qty. Unit Price Total for Item ||
Preliminary Engineering Hourly 1 $5,500.00 $5,500.00 ||
Design Engineering LS 1 $49,500.00 $49,500.00 ||
Topographic Survey LS 1 $8,000.00 $8,000.00|
Bid Phase Management LS 1 $4,000.00 $4,000.00|
Engineering During Construction Hourly 1 $6,000.00 $6,000.00|
Construction Observation Hourly 1 $12,000.00 $12,000.00||
Grant Writing LS 1 $3,500.00 $3,500.00]|
Grant Administration LS 1 $30,000.00 $30,000.00||
Contingencies LS 1 $56,000.00 $56,000.00)f
TOTAL ESTIMATED PROJECT SUPPORT COST: $174,500.00 ||
TOTAL ESTIMATED PROJECT COST: $735,500.00 ||
TABLE 3
FUNDING SUMMARY
Description Total
Gwinnett FY26 CDBG Funds $588,400.00
Loganville Local Funds $147,100.00
TOTAL REQUIRED FUNDING: $735,500.00
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