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FUNDING AGREEMENT 

BETWEEN THE TOWN OF LOS GATOS 

AND 

SANTA CLARA VALLEY TRANSPORTATION AUTHORITY 

FOR THE STATE ROUTE 17 CORRIDOR CONGESTION RELIEF PROJECT 

THIS AGREEMENT ("AGREEMENT") dated as of the last date of signature by the parties hereto, as 

set forth in the signature block below ("Effective Date"), is made and entered into by and 

between the TOWN OF LOS GATOS, a municipal corporation of the State of California ("TOWN"), 

and SANTA CLARA VALLEY TRANSPORTATION AUTHORITY, a public agency organized as a special 

district under California law ("VTA"). Hereinafter, TOWN and VTA may be individually referred 

to as "PARTY" or collectively referred to as "PARTIES". 

I. RECITALS

1. Whereas, on June 24, 2016, the VTA Board of Directors adopted a resolution to place a

ballot measure before the voters of Santa Clara County in November 2016 to authorize a

one-half of one percent retail transaction and use tax ("2016 MEASURE B") for 30 years for

nine transportation-related program categories; and

2. Whereas, on November 8, 2016, the voters of Santa Clara County enacted 2016 MEASURE

B for 30 years to pay for the nine transportation-related program categories;

3. Whereas, the duration of 2016 MEASURE B will be 30 years from the initial year of

collection, beginning April 1, 2017, and continuing through March 31, 2047;

4. Whereas, on October 5, 2017, the VTA Board of Directors established the 2016 Measure B

Program ("PROGRAM") and adopted the 2016 Measure B Program Category Guidelines;

5. Whereas, the PROGRAM includes a "Highway Interchange" program category ("HIGHWAY

CATEGORY"), which includes a list of eligible projects, that funds highway projects

throughout Santa Clara County;

6. WHEREAS, to the PARTIES desire to implement a project to improve traffic operations and

circulations, and to relieve congestion on State Route ("SR") 17 and SR 9 in the Town of Los

Gatos, Santa Clara County, California, as further described herein(the "PROJECT");

7. Whereas, the PROJECT is an eligible project identified in the Program and therefore eligible

for HIGHWAY CATEGORY funds;

8. Whereas, the 2016 Measure B Program Category Guidelines for the HIGHWAY CATEGORY
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require a minimum 10% non-2016 Measure B contribution for development of PROJECT; 

9. WHEREAS, on March 19, 2019, the TOWN's Council approved and supported the

PROGRAM which includes improvements to SR 17 and SR 9; and

10. WHEREAS, the PARTIES wish to set forth in this AGREEMENT their respective obligations in

connections with the PROJECT.

NOW, THEREFORE, in consideration of the mutual promises contained in this AGREEMENT, the 

PARTIES agree as follows: 

II. AGREEMENT

1. PROJECT Description. The PROJECT includes the construction of a new State Route 17 -State

Route 9 Interchange and a widening of State Route 17 between Lark Avenue and State Route

9 to accommodate new auxiliary lanes as shown in Attachment A, attached hereto and

incorporated herein ("PROJECT LOCATION MAP").

2. Scope of Work The scope of work of this AGREEMENT ("Scope of Work") includes, but is not

limited to: (i) all necessary approvals required from any and all governmental or regulatory

agency or entity for the Project lnitiaion Document ("PID") and Project

Approval/Environmental Document ("PAED"), (ii) those planning and design activities

necessary to complete the PID and PAED.

3. Cost of Scope of Work The estimated cost of PROJECT's PID and PA/ED phases is Six Million

Dollars ($6,000,000).

4. VTA's Financial Contribution for Cost of Scope of Work. VTA will contribute to the PROJECT

up to Five Million, Four Hundred Thousand Dollars ($5,400,000) of HIGHWAY CATEGORY

funds (herein after, "VTA's Contribution") towards the development and completion of PID

and PA/ED.

2016 MEASURE B Funds Limitation. Notwithstanding any funding obligations set forth in this

Agreement, 2016 MEASURE B funds must not be used to finance more than ninety percent

(90%) of the Total Scope of Work Costs.

5. TOWN's Financial Contribution for Cost of Scope of Work. TOWN will contribute to the

PROJECT Six Hundred Thousand Dollars ($600,000) (hereinafter, "TOWN's Contribution") as

the non-2016 Measure B project contribution towards the development and completion of

PID and PA/ED.

Upon execution of the AGREEMENT, VTA will invoice the TOWN for the TOWN's Contribution
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and, upon receipt, will deposit the TOWN's Contribution into an interest-bearing account. The 

TOWN must pay to VTA the amount set forth in the VTA invoice within thirty (30) calendar days 

after receipt of invoice. 

The TOWN's Contribution and any interest earned will be considered toward the required 

minimum 10% non-2016 Measure B contribution for the listed cost of PROJECT as identified in 

the 2016 Measure B Program Category Guidelines for the HIGHWAY CATEGORY. 

The TOWN's Contribution towards PS&E, ROW and Construction phases will be subject to 

future negotiation and mutually agreed upon written amendment. 

6. Cost of Scope of Work Savings. If the PID and PA/ED are anticipated to be delivered under

budget, HIGHWAY CATEGORY funds will be reduced in proportion to Town's Contribution to

development and completion of the Scope of Work.

7. Use of the TOWN's Contribution. VTA will use the TOWN's Contribution and the interest

earned thereon for allowable costs and expenses for the sole purpose of completing the Scope

of Work, as set forth in this AGREEMENT.

8. TOWN's Obligations. The TOWN is the sponsor of the PROJECT. During the term of the

AGREEMENT, the TOWN shall provide TOWN staff oversight of, and participation in, the

PROJECT, and necessary and appropriate coordination with all departments of the TOWN.

The TOWN shall provide timely reviews, comments, and approvals of PROJECT's documents

submitted by VTA to the TOWN. The TOWN costs to administer and participate in PROJECT

as described in this AGREEMENT will not be allowable costs against TOWN's Contribution.

9. VTA's Role in PROJECT.

a. Tasks. VTA shall perform and/or be responsible for the following tasks to complete the

PROJECT:

i. Service as project manager for PROJECT;

ii. Coordination with the State of California for its review and approval of PROJECT;

iii. Conduct of a conceptual alternatives analysis for PROJECT;

iv. Completion of PID work for PROJECT;

v. Completion of the PA/ED work for PROJECT;

vi. Support Town Staff in obtaining Town Council approval of the project; and

vii. Completion of PS&E, ROW and Construction work for the PROJECT, subject to

future funding availability and agreement amendment.

Costs and expenses to perform these tasks shall be considered allowable costs and expenses 

pursuant to this AGREEMENT. 

b. Consultants. VTA may retain design consultants to perform any of the functions listed in
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Section 9(a). VTA's administrative costs to procure and manage consultant agreements as well 

as the actual costs of such consultants shall be allowable costs pursuant to this AGREEMENT. 

c. Other Project Management Duties VTA shall include the TOWN staff as an active

participant within VTA's project management process, hold periodic meetings as agreed

upon by the project team(s) to assess the progress of development for PROJECT and

address PROJECT issues as they arise. VTA shall also prepare regular reports on activity

and progress of PROJECT for the TOWN.

d. Project Cost Updates/ Amendments to TOWN's Contribution. VTA shall actively monitor

actual expenditures for PROJECT to ensure that TOWN's Contribution is used to pay for

allowable PROJECT expenditures. If, at any time, planned PROJECT expenditures are

projected to exceed the TOWN's Contribution, VTA shall immediately notify the TOWN

of such facts. The Parties shall then have the following options:

i. Revise the PROJECT scope in accordance with the available funds, which revision

can be accomplished only by written amendment mutually agreed upon by the

Parties and approved by the TOWN'S Town Council;

ii. Seek additional funding to complete scope of PROJECT by revising the TOWN's

Contribution to be accomplished only by written amendment to this AGREEMENT;

iii. VTA may formulate and implement a strategy to continue the PROJECT to the

satisfaction of the TOWN'S Director of Parks and Public Works.

iv. The PARTIES may terminate this AGREEMENT which can be accomplished by either

PARTY giving written notice to the other PARTY of such termination consistent with

Section 12 below.

10. Compliance with Governmental Requirements. The PARTIES shall comply with all applicable

laws and regulations pertaining to the AGREEMENT.

11. Compliance with 2016 Measure B Requirements. The PARTIES must comply with and must

ensure PROJECT compliance with all 2016 MEASURE B requirements set forth in the 2016

Measure B Program Category Guidelines for the HIGHWAY CATEGORY as identified in

Attachment B, attached hereto and incorporated herein.

12. Written Termination. In addition to termination pursuant to the terms of the preceding

section, this AGREEMENT may be terminated upon mutual written agreement of the PARTIES.

13. Refund of TOWN's Contribution. Any balance of TOWN's Contribution, including interest, if

applicable, remaining after the first to occur of: (a) expiration of the term of this AGREEMENT,

or (b) termination of this AGREEMENT in its entirety as provided in Sections 9.d.(iv) and 12

above, or (c) completion of PROJECT, less any amounts necessary to pay for eligible expenses

incurred prior to the date of completion of PROJECT or the effective date of the expiration or

termination of the AGREEMENT, shall be refunded to the TOWN. VTA shall refund to the
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TOWN such remaining balance, if any, within thirty {30) calendar days after the effective date 

of completion of PROJECT or sooner termination of the AGREEMENT. For purposes of this 

AGREEMENT a PROJECT shall be deemed complete only upon concurrence by both PARTIES 

of such completion. 

14. Audit and Record Retention. The TOWN may audit the expenses incurred in the performance

of this AGREEMENT. VTA shall retain all records related to the PROJECTS for three (3) years

after the completion of PROJECT. During this period, VTA shall make these records available

within a reasonable time to the TOWN for inspection upon request.

15. Parties' Representatives. The General Manager of VTA or the General Manager's designee is

hereby made the representative of VTA for all purposes under this AGREEMENT. The Director

of the Parks and Public Works for the TOWN or the Director's designee is hereby made the

representative of the TOWN for all purposes under this Agreement.

16. Indemnification.

A. Neither VTA nor any officer or employee thereof shall be responsible for any damage or

liability occurring by reason of anything done or omitted to be done by the TOWN under

or in connection with any work, authority or jurisdiction associated with the AGREEMENT.

In addition, pursuant to Government Code §895.4, the TOWN shall fully indemnify and

hold VTA harmless from any liability imposed for injury (as defined by Government Code

§810.8) arising out of or relating to the TOWN's negligence, recklessness, or willful

misconduct under or in connection with any work, authority or jurisdiction delegated to

the TOWN under this AGREEMENT.

B. Neither the TOWN nor any officer or employee thereof shall be responsible for any

damage or liability occurring by reason of anything done or omitted to be done by VTA

under or in connection with any work, authority or jurisdiction associated with the

AGREEMENT. In addition, pursuant to Government Code §895.4, VTA shall fully indemnify

and hold the TOWN harmless from any liability imposed for injury (as defined by

Government Code §810.8) arising out of or relating to VTA's negligence, recklessness, or

willful misconduct under or in connection with any work, authority or jurisdiction

delegated to VTA under this AGREEMENT.

17. No Waiver. The failure of either PARTY to insist upon the strict performance of any of

the terms of this AGREEMENT shall not be deemed a waiver of any right or remedy that

either PARTY may have, and shall not be deemed a waiver of the PARTY's right to require

strict performance of all of the terms thereafter.

18. Notice. Any notice required to be given by either PARTY, or which either PARTY may

wish to give, must be in writing and served either by personal delivery or sent by certified

or registered mail, postage prepaid, addressed as follows:
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To VTA: 

To TOWN: 

Santa Clara Valley Transportation Authority 

Gene Gonzalo, Hig h w a y  Cap i ta l  P rogram Manager  

3331 North First Street, Bldg. B-2 

San Jose, CA 95134-1906 

Town of Los Gatos 

Matt Morley, Director, Parks and Public Works 

Department of Public Works 

110 East Main Street 

Los Gatos, CA 95030 

Notice will be deemed effective on the date personally delivered or, if mailed, three (3) 

days after deposit in the United States mail. 

19. Dispute Resolution. If a question arises regarding interpretation of this AGREEMENT or its

performance, or the alleged failure of a PARTY to perform, the PARTY raising the question

or making the allegation must give written notice thereof to the other PARTY. The PARTIES

must promptly meet in an effort to resolve the issues raised. If the PARTIES fail to

resolve the issues raised, alternative forms of dispute resolution, including mediation or

binding arbitration, may be pursued by mutual AGREEMENT. It is the intent of the

PARTIES to the extent possible that litigation be avoided as a method of dispute

resolution.

20. Entire AGREEMENT This AGREEMENT constitutes the entire understanding between the

PARTIES pertaining to the subject matter contained herein and supersedes all prior or

contemporaneous agreements, representations, and understandings of the PARTIES

relative thereto.

21. Term of AGREEMENT This AGREEMENT will become effective upon the Effective Date and

will remain in effect through June 30, 2024. Upon written request of VTA, the Director of the

Parks and Public Works for the TOWN or a designee is authorized to extend the term of the

Agreement for up to six (6) months after the initial termination date, upon written notice to

VTA and without formal amendment of this Agreement. Extensions of more than six (6)

months must be incorporated by the formal Amendment process in Section 22.

22. Amendments Future amendments or changes to this AGREEMENT must be made by mutual

written agreement of the PARTIES. Whenever reasonably practicable, the PARTY proposing

the amendment will provide the other PARTY with a written request to amend this

AGREEMENT ninety (90) calendar days prior to the desired effective date of such

amendment.

23. Warranty of Authority to Execute AGREEMENT. Each PARTY to this AGREEMENT represents
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and warrants that each person whose signature appears hereon has been duly authorized
and has the full authority to execute this AGREEMENT on behalf of the entity that is a
PARTY to this AGREEMENT.

24. Severability. If any term, covenant, condition or provision of this AGREEMENT, or the
application thereof to any person or circumstance, is, to any extent, held by a court of
competent jurisdiction to be invalid, void or unenforceable, the remainder of the terms,
covenants, conditions and provisions of this AGREEMENT, or the application thereof to
any person or circumstance, will remain in full force and effect and will in no way be
affected, impaired, or invalidated thereby.

WITNESS THE EXECUTION HEREOF the day and year set forth below.

"TOWN": TOWN OF LOS GATOS, 
a California charter city and municipal
corporation

By:�••;�
[ �f!p�\�ffi 
Town Manager

6/16/2021 
Date: _____________ _

APPROVED AS TO FORM:

Robert Schultz 
Town Attorney

APPROVED AS TO CONTENT:

er=·;;;.allf're1�Pfe4f4 

Town Parks and Public Works Director
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"VTA": SANTA CLARA VALLEY 
TRANSPORTATION AUTHORITY, a public
agency

G
�'"'"""" 

By: ��4�� 
Evelynn Tran 
General Counsel and 
Interim General Manager/CEO

6/15/2021 
Date: _____________ _

APPROVED AS TO FORM:
�DocuSigned by: 

f::�lsl
Victor Pappalardo 
Deputy General Counsel
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Attachment A: 

Project Location Map 
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ATTACHMENT B 

Highway Interchanges Program Guidelines 

Definition from Resolution No. 2016.06.17 

To fund highway projects throughout the valley that will provide congestion relief, improved 

highway operations and freeway access, noise abatement, roadway connection overcrossings, 

and deploy advanced technology through Intelligent Transportation Systems {ITS}. 

Total Funding 

• $750 million in 2017 dollars.

Distribution 

• VTA Board of Directors will allocate funding on a 2-year cycle.

• Funds will be distributed through two programs: capital projects and noise abatement.

• Funds will be available on a reimbursement basis.

Implementation 

• VTA staff will work with local agency staff to identify and prioritize projects in the

Highway Interchange Program Candidate List on 2016 Measure B. The following

criteria will be considered:

o Project Readiness

o Level of local contribution

o Geographic consideration

• VTA staff will work with member agency staff to advance projects.

• Noise Abatement projects will be a separate category within the Highway Interchange

Program.

o Projects identified in the 2011 VTA Soundwall Study will receive higher

consideration during Call for Projects.

• Funds will be available on a reimbursable basis. Agencies may submit invoices to VTA

on a monthly, quarterly or annual basis. Invoices must be submitted within one year

of the date posted on the contractor's invoice.

• The cost of each phase of a proposed Highway Interchanges project will be finalized

with execution of agreements with VTA for project funding.

Criteria 

• Only VTA, Caltrans and Member Agencies can serve as an implementing agency.

• Only projects and programs currently listed on 2016 Measure B are eligible.

Requirements 

• Projects require a minimum 10% non-2016 Measure B contribution.

• Reporting requirements will be detailed in agreements executed with VTA for project

funding.

• All applications must include a delivery schedule.

• All projects must comply with VTA's Complete Streets Reporting Requirements.

• All collateral material will be required to display a 2016 Measure B logo.
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MEMORANDUM

TO:  Evelynn Tran, General Counsel and Interim General Manager/CEO

FROM: Gene Gonzalo – Highway Program Manager

DATE: May 24, 2021

SUBJECT: General Manager’ s signature for Funding Agreement between Town of Los Gatos
and VTA for the State Route 17 Corridor Congestion Relief Project ( P-1138) 

On January 10, 2019, the VTA Board of Directors authorized the General Manager to execute
cooperative agreements with Cities and Towns of Santa Clara County for planning, 
environmental, design, right-of-way, and construction phases of 2016 Measure B roadway
projects. The 2016 Measure B Program includes the State Route ( SR) 17 Corridor Congestion
Relief Project located in Town of Los Gatos.   

This Funding Agreement between Town of Los Gatos and VTA is for $600,000 for VTA to
perform the preliminary engineering and environmental clearance phases of the project
development process.  An amendment to this agreement will be needed for the subsequent final
design, right- of-way, and Construction phases.  

The Funding Agreement between Town of Los Gatos and VTA will establish roles and
responsibilities to complete the SR 17 Corridor Congestion Relief Project. This Funding
Agreement will be executed upon receipt of VTA signatures.  

Enclosures: 
Funding Agreement
Board Memorandum dated January 10, 2019

Submitted by: Chris Lillie
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Sa nta C lara Va lley

Transport at ion

Authority

Date : 

Current Meeting: 

Board Meeting: 

January 3, 2019

January I 0, 2019

January 1 ,~,, 2919
1 r 1 ',I

BOARD MEMORANDUM

TO : San ta Clara Valley Transportation Authori ty

Board of Directo rs

THROUGH: General Manager, Nuria I. Fernandez

FROM: Chief Engineering & Program De livery Officer, Carolyn M. Gonot

SUBJECT: VTA Highway Program Cooperative Agreement

I I

Policy-Related Action: Yes Government Code Section 84308 Applies: No

ACTION ITEM

RECOMMENDATION: 

Authorize the General Manager to execute Cooperative Agt· eements with: 

I. California Department ofTransportation ( Cal trans); 

2. Cities and Towns of Santa Clara County and the County of Santa Clara; and

3. State and regional agencies such as the Ca lifornia Highway Patrol ( CHP) and

Metropolitan Transportation Commission ( MTC) 

for planning, environmental, design, right of way , and construction phases of roadway projects. 

BACKGROUND: 

The VT 'A Board of Directors adopted the Valley Transportation Plan ( VTP) 2040 in February

2015 followed by submittal of VTP projects for inclusion in the Regional Transportation Plan

RTP) adopted by the Metropolitan Transportation Commission ( MTC). Funding for these

projects is anticipated from the State Tra nsportation Impro veme nt Program ( STJP), the 201 6

Measure B sales tax, local contributions, State grants, Federal grants , and other sources. 

On October 5, 2017 , the Board of Directors adopted a resolution estab lishing the 2016 Measure

B Programs and the 2016 Measure B Program Category Guide lines, outlining the

implementation of 2016 Measll!' e . The Measure includes the following roadway- related funding : 

750 mil lion for the Highway Interchanges Program , $350 million for the State Route 85

Corridor , and $ 750 million for the County Expressways Program . 
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DISCUSSION: 

VTP 2040 identifies a list of roadway projects to improve the transportation network in Santa

Clara County. Attachments A and B list the roadway projects that are included in the RTP and

the 2016 Measure B. With funding becoming available through various SB I programs and 2016

Measure B, many of these projects will begin to be delivered . 

The staff recommendation is to authorize the General Manager to execute cooperative

agreements for roadway improvement projects with Caltrans , local agencies, regional agencies

such as CHP and MTC , and regulatory agencies. The cooperative agreements would cover all

phases of projects including planning, project approval and environmental document, design, 

right ofway, construction, landscaping and project closeout. The reason for this action is to

streamline the process to initiate the start of projects that would be especially useful in such cases

as with Senate Bill (SB) I funds where there are strict requirements for the award of contracts

that could hinge on the ability to get cooperative agreements in place. 

In the case ofhighway projects with significant involvement by VTA and Caltrans , the

agreements would establish the roles and responsibilities ofVTA and Caltrans for project phases

through construction . The agreements could also establish grant funding reimbursement

parameters . 

For VTA and regulatory agencies , the agreements could establish VTA's commitments such as

for environmental mitigation measures , VTA compliance to regulatory agency standards and

policies, and VTA reimbursement of services provided by the regulatory agency. 

The local agency agreements could identify local agency contributions toward a project and the

roles and responsibilities of VTA and the local agency relative to the subject project. 

The VTA Administrative Code Chapter 5 establishes the powers and duties of the General

Manager ( GM) including the delegated authority of the GM to execute grant agreements for

amounts not to exceed $5,000 ,000 for projects and programs that are identified and included in

VTA' s budget. If agreements are beyond the OM's authority under the administrative code , GM

authorization to execute such agreements would be submitted to the Board for approval. 

ALTERNATIVES: 

An alternative to the recommendation ofthis memorandum is for staffto appear before the VTA

Board of Directors to request GM authorization to enter into agreements for each individual

project as has been the practice in recent years . This approach has worked due to the lower

number of roadway projects implemented by VTA without a direct steady source of funding that

could be leveraged to fund roadway projects. 

The potential to have steady funds from SB I, Measure B and other sources means that the

backlog of roadway improvements as shown in Attachments A and B could swell the number of

cooperative agreements that are needed to be executed. The requested GM authority for

cooperative agreement approval would put into place an authority similar to the one that was

implemented for the 1996 Measure B Highway Program. 
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FISCAL IMP ACT: 

There are no direct fiscal impacts as a result of this action. However, the individual agreements

could have a fiscal impact. To the extent that agreements are beyond the authorization of the

General Manager, they will be brought to the Board for approval. 

STANDING COMMITTEE DISCUSSION/ RECOMMENDATION: 

The Congestion Management Program and Planning Committee heard this item at their

December 20, 2018 meeting recommended it to move forward to the VTA Board of Directors for

approval. 

Prepared by: Lam Trinh - Project Manager

Memo No. 6665

ATTACHMENTS: 

Attachment A- VTI' 2040 High way l'rugram Projects ( PDF) 

Attachemcnt B- VTA 2016 Measure B Hi ghway Program ( I'DF) 
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ATTACHMENT A - VTP 2040 HIGHWAY PROGRAM PROJECTS
I 6. 10 .a

CHAPTER TWO INVESTING IN OUR tot ol\t

PALO ALTO

LOS ALTOS

HillS

MOUNTAIN

VIEW

LOS

ALTOS

SUNNYVALE

South

MORGAN ~ ILL County
CUPERTINO

SARATOGA

SANTA

CLARA

MONTE

SERENO

Figu. re 2. I Transit projects in Santa. Clam County. Source: VTA

Highway System

Program Development

The VTP 2040 Highway Program includes ongoing efforts

to expand the express lanes network, improvements to

system operations, increased efficiency in key corridors, 

and enhancements that relieve congestion, alleviate

bottlenecks, and increase safety. Capacity increasing proj-

ects are pursued ifno other feasible alternative is found . 

Highway Capital Program

Seventy-six projects, representing approximately $5 .6

billion in costs, were evaluated using the Board adopted

Highway Project Prioritization criteria, which are designed

to allot fair consideration to the full range oflow-cost, high

utility improvements as well as higher cost mainline capac-

ity and systems enhancements . Out ofthis unconstrained

list the financially constrained projects were derived. The

financially constrained project list consists of fifty-two proj-

ects totaling $3. 1 billion dollars of improvements ( Figures

LOS

GATOS

MILPITAS

C:==~ 41.,! in

2.2 and2.3), including $2.3 billion for the comprehensive

Silicon Valley Express Lane (SVEL) network in Santa

Clara County. Revenues from the Express Lane Program

will fund both operations and capital improvements. 

VTA has legislative authority to implement and operate

express lanes in the SR 237 and SR 85/US 101 corridors, 

and they are considered the highest priority express

lanes projects in Santa Clara County. 

Over the last several years, VTA and Caltrans have

conducted highway planning studies to identify projects

for development and that have been included in the VTP

planning process. The highway projects in VTP 2040

focus on improving the existing highway network and

were chosen because they address congestion, improve

efficiency, and reduce commute times , all ofwhich help

to reduce greenhouse gases , vehicle miles traveled, and

enhance the driving experience for travelers. 

VAllEY TRANSPORTATION PlAN 2040 39
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Table 2.3a Financially Constrained Express Lanes/Toll Facilities Projects in Santa Clara County

VTP R p . 
1. 

I d D . . Cost
ID oute ro1ect 11 e an escnphon

12013 $
M) 

Hl SR 85 SR 85 Express lan es: US 101 ( South San Jose to Mountoin View ) $ 181. 0

Converts 24 miles of the existing high-occupancy vehicle (HOY) lanes along SR 85 to

expre ss lanes . The proposed facili ty w ill all ow si ngle occupan cb vehicles access to the

express lanes bk paying a toll. An additional express lane will e added to create two-lane

express lanes a ong a portion of the corridor. The project w ill also include the continuation

of the express lan es for three miles to US 101 in So uth San Jose , thro ug h th e SR 85 / 

US 101 Interchange, for a total of 27 miles. 

H2 us 101 Convert Existing HOV lanes to Express lanes on US 101 from Wh ipple Ave. in $ 465. 0

San Mateo County to Cochrane Rd. in Morgan Hill

Convert 34 miles of the existing HOY lane on US 101 between Cochrane Rd . and

W hipple Ave. in San Mateo County to express lane o peration . The proposed facili~ w ill

implement two lanes of ex press lanes w ithin the exis ting footprint to accommodate t e

projected tra vel demand for US 101. 

H3 SR 237 SR 237 Exp ress lane s: North First St. to Math ilda Ave. $ 20.0

Con vert HOY lanes to ex pres s lanes on SR 237 betwe en North First St . and Mathilda Ave. 

H4 SR 87 SR 87 Express lan es : SR 85 to US 101 $ 35. 0

Con ve rt HOY lanes to ex pres s lane s on SR 87. 

H5 SR 237 SR 237 Express lan es: Mathi lda Ave. to SR 85 $ 81.0

Build ne w ex press lane s on SR 237 between Mathilda Ave . and SR 85. 

H6 1-680 1-680 Northbound Express lane: Calaveras Blvd. to Alameda County line $ 36.0

W iden to add an express lane on 1-680 Northbound between Calaveras Blvd . and the

Alameda County Line. 

H7 1-880 1-880 Express lanes: Alameda County line to US 101 $ 23. 0

Convert existing HOY lanes to express lanes on 1-880 between the A lameda County line

and US 101. 

H8 us 101 US 101 Express lan es: Cochra ne Rd. to Masten Ave. $ 107. 0

Build new ex pres s lanes on US 101 between Cochrane Rd . and Masten Ave . 

H9 us 101 US 101 Express lanes: Masten Ave . to lOth St. $ 68.0

Build new ex press la nes on US 101 between Masten Ave. and 1Oth St. 

HlO us 101 US 101 Express La ne s: 1Oth St. to SR 25 $ 50.0

Build new ex press lanes on US 101 between 1Oth St. and SR 25. 

Hll 1-280 1-280 Express Lane s: Lela nd Ave. to Magda lena Ave. $ 58 .0

Con vert ex isting HOY lane s to ex press lanes on 1-280 between Leland Ave. and

Magdalena Ave. 

H12 1-280 1-280 Express lanes: US 101 to leland Ave. $ 25.0

Co nvert one general purpose la ne to express la nes in ea ch d irection o n 1-2 80 be tween

US 101 and Leland Ave. 

Hl3 1-280 1-280 Express lanes: Southbound El Monte Ave. to Magda lena Ave. $ 14.0

Build new express lanes on 1-280 Southbound from El Monte Ave . to Magdalena Ave . 

H14 1-680 1-680 Express lanes: Calaveras Blvd . to Montague Expwy. $ 20.0

Convert one general ~rpose lane to express lanes in each direction on 1-680 between

Calaveras Blvd . and ontague Expwy. 
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Table 2.3a. continued Financially Constrained Express Lanes/Toll Facilities Projects in Santa Clara County

VTP R p . T' I d D . . Cost
10

oute ro1ect It e an escnpt1on (
20 13 $

MJ

H15 1-880

H16 SR 17

H17 1·680

H18 SR 152

1-880 Expre ss lanes: US 101 to 1-280

Build new express lane on 1-880 between US 101 and 1-280. 

SR 17 Express lanes

Convert one lane to express lanes between 1-280 to SR 85 . 

1-680 Express lanes: Montague Expwy. to US 101

Convert one lane to express lanes between 1-280 to SR 85. 

New SR 152 Alignment: SR 156 to US 101

Project includes US 101 widening from Monterey St. to the SR 25/US 101 interchange; new

interchange at SR 25 / US 101; and a new SR 152 alignment that w ill be operated as a toll facility

from US 101 to SR 156 . SR 152 ilmprovements includ e road way and access control improvements

between SR 156 and the County line , and new eastbound truck-climbing lanes over Pacheco Pass. 

186. 0

30.0

35.0

848.0

EXPRESS LANES PROJECTS TOTAL $ 2,282.0 M

LOS ALTOS

HILLS

LOS

MOUNTAI N

SU NNYVALE

MO NTE

SER ENO

LOS

GATO S

SAN

JOSE

0

Figu re 2. 2 Express lane projects in San ta Clara. Cou. nty. Source: VTA

VALLEY TRANSPORTATION PLAN 2040 4 1

DocuSign Envelope ID: 926601B5- B2EF- 428F-A113-BDB99B349D87



6.10. a

Table 2.3b Financially Constrained Highway Projects in Santa Clara County

VTP R p . y· I d D . . Cost
ID oute ro1ect II e an escnpllon (

2013 $
M) 

H19 us 101 Doub le lane Sou thbound US 101 off-ramp to Southbound SR 87 $ 1.0

Widen the ex isting ramp by prov iding a secondar y lane on the off- ramp at SR 87. 

H20 SR 17 SR 17 Southbound / Ham ilton Ave. Off-Ramp Wid ening $ 1.0

Widen off-ramp to improve operations on Southbound Route 17 at Hamilton Ave . 

H21 SR 85 SR 85 Northbound to Eastbound SR 237 Connector Ramp and Northbound SR 85 $ 30.0

Auxil iary lane

W iden off-ramp from Northbound SR 85 to SR 237 Eastbound to two lanes ; construct

au x iliary lane on Eastbound SR 237 between SR 85 on-ramp to Middlefield Rd .; 

construct braid off- ramp on Eastbound SR 237 between SR 85 and Dana St. These

improvements w ill address the current congestion that ex tends from SR 23 7 to SR 85

El C amino Real interchange during th e AM peak peri od. In addition , it w ould also

remove the weave between traffic on Eastbound SR 237 exiting to Dana St . with traffic

from Northbound SR 85 . 

H22 SR 85 SR 85 / Cottle Rd. Inte rc hange Improve me nts $ 6 .0

Reconfigure ramp interchange with minor improvements at SR 85 and Cottle Rd. 

H23 SR 87 SR 87 /Capitoi / Narvaez Interchange Improvements $ 12.0

Reconfigure the SR 87 in terch ange , w ith pos sible adju stment at Narvaez Ave. 

H24 us 101 Montague Expwy. and US 101 Interchange Improvem ents $ 17.0

Con struct partial interch ange at US 101 and Montague Ex pwy. 

H25 us 101 US 101 Southbound / Trimble Rd./ De la Cruz Blvd./ Centra l Expwy. lnterchange $ 39.0

Improvements

Modify existing loop cloverleaf ramp from Southbound US 101 to Trimble Rd. into

a partial cloverleaf ramp (diagonal ramp with signalized intersection). Modify the

Southbound US 10 1 on- ramp from De La C ruz Bl vd ./ Central Ex pwy. to 1 mi xed flo w

lane , 1 HOY lane with ramp metering equipment. The on- ramp w ill be modified to

imflrove merging onto Southbound US 101 . The De La Cruz Bl vd . bridge across US 101

wi I be widened from four to six lanes . The segment between De La Cruz Blvd ./Trimble

Rd . intersections to bridge overcrossing will be widened by an additional lane . 

H26 us 101 US 101 / Blossom Hill Rd. Interchange Improvements $ 23.0

Reconfigure interchange at US 101 / Bl ossom Hill Rd . in San Jos e; modification s are on

the local road w ay sy stem , includ ing w idening of Blossom Hill Rd . over US 101. 

H27 us 101 US 101 / Mabury Rd ./ Taylor St. Interchange Improvements $ 57.0

Con struct a ne w interchange w ith full access to the US 101 free w ay. The project w ill

prov ide access to US 101 for the heavy local co mm uter traffic that currently is forced to

use the congested Old Oakland Rd . interchange ( north of Mabury Rd .). The interchange

w ould also act as the primary access to the future Berryessa BART station . 

H28 us 101 US 101 / Old Oakland Rd. Interchange Improvements $ 23.0

Interchange improvements at US 101 and Old Oakland Rd . and poss ible w idening on

Old Oakland Rd. 

H29 us 101 US 101 / Hellyer Ave. Interchange Improvements $ 16.0

Widening the overcrossing from two to four lanes and installing traffic signals at each

of the two off- ramp intersections. Widen the intersection w ith the southbound on- and

off- ramps to include a second eastbound through- lane and a separate left turn pocket. 

Widen the southbound off-ramp will be widened to provide two left-turn lanes . At the

intersection of the northbound off-ramp , widen Hellyer from one to two lanes in the

eastbound direction and the westbound left turn pocket. 
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Table 2.3b continued Financially Constrained Highway Projects in Santa Clara County

VTP R p · T' l dO.. Cost
10

oute ro1ect 1f e an escnpflon (
20 13 $

M) 

H30 us 101 US 101 / Zenker Rd./Skyport Dr./Fou rth St. Interc hange Improvem ents $ 1 04.0

Constructs a new interchange connecting lanker Rd . and Old Bayshore Hwy. with

North Fourth St. and Sky port Drive at US 101 . The interchange w ill provide an

overcro ssing across US 101 to improve limited ex ist ing connecti vity across US 101 to the

North San Jose emplo( ment centers. In addition , the inter change w ould improve ac cess

to Min eta lnternationa Airpo rt ( San Jose) from US 101 . The ex ist ing intersecti ons at

North First St . and Skyport Drive, North Fourth St . and Old Bayshore Hwy., Northbound

US 10 1 on - and o ff-ramp , N orthb o und US 10 1 off-ramp to Brokaw Rd. w ill be mod ifi ed

to construct this interchange . 

H31 us 101 US 101 / Buena Vista Ave. Interchange Improvements $ 31.0

Constructs a full interchange at US 101 and Buena Vista Ave . The interchange includes

a fl yover southbound o n-ramp to braid w ith the existing truck exit at the CHP In specti on

Station. Off-Ramp diagonal ramps wi ll be co nstructed . 

H32 SR 237 SR 237 Westbo und On -Ra mp at Mi ddlefield Rd. $ 13.0

Construct westbound loop on-ramp from Northbound Middlefield Rd . to Westbound

SR 237; eliminates signalized intersection at Middlefield Rd./ Wes tb ound SR 237

diaJconal on -ramp ; and realigns frontage road to form a new intersection at

Mi dlefield Rd ./ Fe rgu son Dri ve . 

H33 SR 237 SR 237 / Math ilda Ave. and US 101 / Mathilda Ave. Inte rchange Improvements $ 17 .0

Modify US 101 / Mathilda and SR 23 7 / Mathilda interchanges , reducing to one

signalized intersection and increa sing intersection spacing in the Mathilda Ave./ SR 237

interchange area . Project to include ramp improvements, addition of auxiliary lanes , and

con struct ion of ne w ramp configuration s. 

H34 SR 237 SR 237 /North First St. Interchange Improvements $ 2.0

Interchange improvements at SR 237 and North 1st St. 

H35 1-280 1-280 Nort hbound: Second Exit Lan e ta Foothill Expwy. $ 2.0

Construct a second ex it lane from northbound 1-280 to Fo oth ill Ex pwy. 

H36 1-880 1-880 / Montague Expwy. lnterchang e Improvement $ 14.0

Con struct partial interchange at 1-880 and Montague Ex pw y., includ ing improvements

on Montague . 

H37 SR 152 SR 152 Ramp / Intersectio n Improvements $ 10 .0

Construct eastbound right- turn lane at the intersection of SR 152 and Fra zi er Lake Rd.; 

w iden SR 152 at the intersect ion of Blo omfield Rd .; co nstruct additional turn lanes at

SR 152 and Watson ville Rd.; signalize an d w iden SR 152 so uth leg and Ferguson Rd. 

from two to four lanes . 

H38 SR 237 SR 237 /EI Ca mino Real/ Gra nt Rd. Intersection Improvements $ 5.0

Widen Westbound SR 237 w ithin the ex isting median to extend both of the left- turn

lanes; lengthen the Northbound El Camino Real right-turn lane onto SR237 starting

the lane at Yuba Dr ive ; w iden the Southbound El Camino Real left- turn lane w ithin the

exi sting median ; and co nstruct a ri g ht- turn lane o n Southbo und El Ca mino Rea l fo r traffi c

accessing Westbound Grant Rd . 

H39 1-280 1-280 Downtown Access Improvements between 3rd St. and 7th St. $ 29 .0

Reconstruct the ex ist ing 1-280 Northbound off- ramp at 7th St . to connect directly to

3rd St .; the 1-280 Northbound on- ramp from 4th St . w ill be reconstructed to cross over

the new off-ramp. The existing off-ramp connection to 5th St . w ill be elim inated . 

H40 SR 85 SR 85 / EI Camino Reaii / C Improvements $ 23. 0

Construct SR 85 auxiliary lanes between El Camino Real and SR 237, and SR 85/ 

El Camino Real interchange improvements. 
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Table 2.3b continued Financially Constrained Highway Projects in Santa Clara County

VTP R p . y· I d D . . Cost
ID oute ro1ect 1t e an escnphon (

20 13 $
M) 

H41 1-680 1-680 / Montcgue Expwy. lnterchange Improvement $ 26.0

Construct partial interchange at 1-680 and Montague Expwy. including improvements on

Montague Expwy. 

H42 us 101 US 101 Southbound Improvements : San Antonio Rd. to Charleston Rd ./ Rengstorff Ave. $ 22.0

Con struct So uthb ound improvements on US 101 from San A nto nio Rd . to Charles to n

Rd./ Rengstorff Ave. 

H43 us 101 US 101/ 0regon Expwy./ Embarcadero Rd . Improvements $ 55.0

C onstru ct improvements to US 101 / Oregon Ex pwy./ Embarca dero Rd . interchang e . 

H44 SR 237 SR 237 Westbound to Southbound SR 85 Connector Ramp Improvements ( Including SR $ 40.0

85 Auxi liary lanes between El Camino Real and SR 237) 

Construct a collector/ di stributor road in the w estbound directi on on SR 2 37 from the

Central Expwy. overcrossing to SR 85. W iden off-ramp from westbound SR 237 to

Southbound SR 85 to two lanes. Add auxiliary lane in the Southbound direction between

SR 2 37 an d th e El Camino Real interc ha nge on SR 85. 

H45 1-280 1-280 Northbound Braided Ramps between Foothill Expwy. and SR 85 $ 44.0

Condu ct prelim inary engin eering , en v ironmental studie s an d design to w iden the ex isting

o ff-ramp to Footh ill Ex pwy. from Northbound 1-280 from a single- lane ex it to a two- lane

exit opening at 1-280. This solution is expected to improve the existing weaving traffic

through this area . 

H46 1-280 1-280 / Senter Rd. Interchange $ 50.0

Extend Senter Rd. and construct new on-/ off-ramps and modify existing on-/ off-ramps

into a co llector / distributor ramp sys tem. 

H47 SR 237 SR 237 Eastbound Auxiliary lanes: Mathilda Ave. to Fair Oaks Ave. $ 7.0

Construct SR 2 37 Eastb ound ; bu ild au xi liary lanes between M athilda Av e . to Fa ir Oaks Ave . 

H48 us 101 US 101 Southbound Auxiliary lane: Great America Pkwy. to lawrence Expwy. $ 3.0

Construct auxiliary lanes on US 101 from Great America Pkwy. to lawrence Expwy. 

H49 us 101 Southbound Auxiliary lane Improvement Between Ellis St. and SR 237 $ 4.0

Construct a US 101 Southbound auxiliary lane from Elli s St . interchange to Eastbound

Route 237 . The project w ill reduce queue backup onto Southbound US 101 mainline

during the mo rning pea k period by provid ing additio nal storage . The pro ject ma y al so

include Traffi c O perati on Systems ( TO S) elements. 

H50 All Sound Walls $ 15.0

Con struct sound w all s on major highw ay s an d expres sw ays . Pro jects to be determ ined

through so und w all stud y. 

H51 All Hwy. Transportction Operations System $ 50.0

Transportation Operations Systems installation and maintenance for metering ramps and

other ramp improvem ents. 

HIGHWAY PROJECTS TOTAL $ 792.0M
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Figure 2.3 Highway projects in Santa. Clara. County. Source: VTA

Local System

Program Development

The Local System Program area is a new organizational

structure in the VTP document and encompasses a range

of projects. The projects in this new program area have in

the past been included in other VTP Program Areas, and

are now consolidated into three primary categories: 

County Expressways

Local Streets and County Roads

Multimodal Transportation Investments (MTI) 

The Local System Program area is intended to maxi-

mize funding flexibility and opportunities, and create a

planning framework that encourages cities and county

to look for project synergies- with the ultimate goals

of improved project scope, cost savings, and increased

administrative efficiency . Local System projects are

largely generated by VTA's Member Agencies, with
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input from the communities, and address deficiencies

within the local street and county road system. The

Local System Program areas are each discussed in more

detail below. 

County Expressways

Santa Clara County is the only County in California

operating a comprehensive expressway system within the

urban areas. In 2008, the County ofSanta Clara adopted

its Comprehensive County Expressway Planning Study

which provides a long-term plan for the improvement

and maintenance ofthe expressway system. In 2013, the

County initiated a comprehensive update to this plan, 

reflecting new conditions and opportunities, and address-

ing unresolved issues identified in the 2008 Study. This

new plan; however, will not change the County's express-

way project VTP 2040 submittals but will be the basis for

the expressway project submittals in the next VTP. 
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ATTACHMENT B

VTA 2016 MEASURE B HIGHWAY PROGRAM

US I0 I Improvements in the cities of Palo Alto and Mountain View to address regional

connectivity and circulation between San Antonio Road and Charleston Road at the US

I0 1/San Antonio Road, US I0 1/Rengstorff/ Charleston Road and US I0 1/Shoreline Boulevard

interchanges. 

SR 85/ SR 237 Area Improvements in Mountain View to address mainline congestion and

regional connectivity through the SR 85/ SR 237 connector, SR 85/ EI Camino Real interchange, 

and the SR 237/ El Camino/ Grant Road interchange. 

SR 23 7 /US I0 I /Mathilda Avenue Area Improvements in Sunnyvale to address local roadway

congestion. 

SR 237 Corridor Improvements in the cities of San Jose, Santa Clara and Milpitas to address

mainline congestion and regional connectivity by addition of a SR 23 7 westbound lane between

McCarthy Boulevard and North First Street, improvements at the SR 237/ Great America

Parkway westbound off-ramp, and replacement/ widening of the Calaveras Boulevard structures

over the UPRR tracks. 

West County Improvements along I-280 in Cupertino, Los Altos, Los Altos Hills and

Sunnyvale to address mainline congestion with mainline and interchange improvements from

Magdalena A venue to the San Mateo County line. 

SR 85/1-280 Area Improvements in Cupertino, Los Altos, and Sunnyvale to address regional

connectivity through a northbound I-280 braided ramp between SR 85 and Foothill Boulevard

and improvements at the northbound I-280 off- ramp to Foothill Boulevard. 

US I0 I /Trimble Road/ De La Cruz Boulevard to Zanker Road Area Improvements to address

local roadway connectivity and mainline congestion in San Jose and Santa Clara with US

I0 I /Trimble Road/ De La Cruz Boulevard interchange improvements, southbound US I0 1/SB

87 connector improvements, and a new US I0 I /Zanker Road interchange. 

US I0 I /Old Oakland Road Improvements in San Jose to address local roadway congestion, 

access, and connectivity. 

A new interchange on US I0/Mabury Road in San Jose to address regional access. 

I-680 Corridor Improvements in San Jose to address mainline congestion and regional

connectivity by improving the I-680/Alum Rock Avenue and I-680/ McKee Road interchanges. 

I-280/ Lawrence Expressway/ Stevens Creek Boulevard Interchange Improvements to address

mainline and local roadway congestion. 

I-280/ Saratoga Avenue Interchange Improvements to address local circulation and mainline

congestion. 

DocuSign Envelope ID: 926601B5- B2EF- 428F-A113-BDB99B349D87



1 6.1o.b

I-280/ Winchester Boulevard Area Improvements in Santa Clara and San Jose to address

regional connectivity and local circulation. 

SR 87 Corridor Technology- based Improvements in San Jose to address mainline congestion

and system reliability through the implementation oftechnology- based operational

improvements to the freeway. 

Highway 17 Corridor Congestion Relief: Upgrade Highway 17/9 interchange to improve

pedestrian and bicycle safety, mobility, and roadway operations; deploy advanced

transportation technology to reduce freeway cut thru traffic in Los Gatos, including traffic

signal control system upgrades in Los Gatos, Traveler Information Systems advanced ramp

metering systems; support Multi-Modal Congestion Relief Solutions, including enhanced

Highway 17 Express Bus service, implementing local bus system improvements that reduce

auto trips to schools, work and commercial areas in Los Gatos; and develop park and ride lots

to serve as transit hubs for express bus, shuttles, local bus system connections. 

SR 17 Southbound/ Hamilton Avenue Off-ramp Widening Improvements in Campbell to

address mainline congestion and local circulation. 

SR 17/San Tomas Expressway Improvements in Campbell to address mainline congestion and

local circulation. 

US 10 1/Biossom Hill Boulevard improvements in San Jose to address local roadway

congestion and connectivity including for bicyclists and pedestrians. 

US I0 I Improvements in Gilroy to address mainline congestion and regional connectivity with

a new US I01/Buena Vista Avenue interchange and US 10 I /S R 152 IOth Street ramp and

intersection improvements. 

SR 152 Corridor Improvements in Gilroy including US 10 I/SR 25 interchange improvements

to address regional connectivity and goods movement network improvements. 

I-280/ Wolfe Road Interchange Improvements in Cupertino to address mainline congestion and

improve local traffic circulation. 

I-880/Charcot Avenue Overcrossing in San Jose to address local relief circulation and adjacent

I-880 interchanges congestion relief. 

Noise Abatement Projects in Santa Clara County to implement treatments to address existing

freeway noise levels throughout the county. 

Intelligent Transportation Systems ( ITS) Projects in Santa Clara County such as integrated

corridor management systems, traffic operations systems, ramp metering, managed lanes, and

local traffic signal control systems to address freeway mainline congestion and local roadway

congestion caused by cut-through traffic. 
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TOWN OF LOS GATOS

COUNCIL AGENDA REPORT

MEETING DATE: 05/ 04/ 2021
ITEM NO: 8

DATE:   April 28, 2021

TO: Mayor and Town Council

FROM: Laurel Prevetti, Town Manager

SUBJECT: Approve a Funding Agreement with the Santa Clara Valley Transportation
Authority for the State Route 17 Corridor Congestion Relief Project (CIP NO. 
813-0237) 

RECOMMENDATION:  

Approve a funding agreement with the Santa Clara Valley Transportation Authority (VTA) for
the State Route 17 Corridor Congestion Relief Project (CIP No. 813-0237). 

BACKGROUND: 

In 2016, voters passed the countywide Measure B sales tax initiative.  This Measure increased
the local sales tax to pay for transportation related maintenance and improvements.  As the
Measure language was being crafted, the Town Council and staff lobbied for inclusion of
categories and projects that would allow for the return of sales tax to the Town.   

One of the most competitive categories within Measure B is the Highways category.  Within this
category, potential projects are identified with specific language for Los Gatos that reads: 

Highway 17 Corridor Congestion Relief: Upgrade Highway 17/ 9 interchange to improve
pedestrian and bicycle safety, mobility, and roadway operations; deploy advanced
transportation technology to reduce freeway cut through traffic in Los Gatos, including
traffic signal control system upgrades in Los Gatos, Traveler Information System, advanced
ramp metering systems; support Multi-Modal Congestion Relief Solutions, including
enhanced Highway 17 Express Bus service, implementing local bus system improvements
that reduce auto trips to schools, work, and commercial areas in Los Gatos; and develop
park and ride lots to serve as transit hubs for express bus, shuttles, local bus system
connections. 



PAGE 2 OF 3SUBJECT: Approve a Funding Agreement with the Santa Clara Valley TransportationAuthority for the State Route 17 Corridor Congestion Relief Project (CIP NO. 813-0237) DATE:  April 28, 2021
BACKGROUND ( continued): 

This was an important achievement as the Highway program is significantly oversubscribed
potential projects far exceed the available funds in the Measure B Highway category).  The

Town has advanced a Highway 17 Congestion Relief project to provide relief from cut through
traffic that occurs on weekdays and during summer weekends ( known as beach traffic).  
Although Measure B may not be able to fund all of the project, having it proceed early allows
for maximizing the funding that does go towards the project. 

For this project, the Valley Transportation Authority (VTA) is acting as the project lead with the
Town and Caltrans as major stakeholders.  Town staff have been working with VTA on initial
stages of the project.  On March 16, 2021 the Town Council supported continued advancement
of this project.   

DISCUSSION: 

The project is ready to move to the next phase of design through execution of a funding
agreement with the VTA to proceed with the Project Approval and Environmental Document
PAED).  This agreement formalizes the Town’ s commitment of $600,000 to advance the

project.  At the completion of the PAED phase, the total cost of the project will be
approximately $ 4 million, inclusive of Town funds. 

CONCLUSION: 

Approval of the Funding Agreement will allow for this project to proceed to the PAED phase. 

COORDINATION: 

This project is coordinated with VTA and Caltrans.   



PAGE 3 OF 3SUBJECT: Approve a Funding Agreement with the Santa Clara Valley TransportationAuthority for the State Route 17 Corridor Congestion Relief Project (CIP NO. 813-0237) DATE:  April 28, 2021
FISCAL IMPACT: 

The Adopted FY 2020/ 21 Capital Improvement Program budget includes sufficient funds for this
phase of the project, as demonstrated in the fiscal table below.  

Highway 17/ 9 Interchange & Capacity Improvements
Project 813-0237

Budget Costs
Traffic Mitigation Fund $ 600,000

Total Budget $ 600,000

Santa Clara Valley Transportation Authority  $ 600,000

Total Expenditures  $ 600,000

Remaining Balance  $ 0

ENVIRONMENTAL ASSESSMENT: 

The project will begin an environmental assessment during the next phase of the project.  This
report is ministerial and not subject to environmental review. 

Attachment: 
1. Funding Agreement


