



AN EQUAL OPPORTUNITY EMPLOYER

**ADDRESS**  
N3676 North US 2  
PO Box 458  
Iron Mountain, MI 49801  
**CONTACT**  
p. 906.774.2616  
f. 906.774.1160

[www.bacco.com](http://www.bacco.com)

<b>To:</b> City Of Mackinac Island <b>Address:</b> Mackinac Island, MI	<b>Contact:</b> <b>Phone:</b> <b>Fax:</b>
<b>Project Name:</b> City Of Mackinac Island 2025 Paving <b>Project Location:</b>	<b>Bid Number:</b> <b>Bid Date:</b>


Line #	Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
1	1	Grand Hill- 6' By 55'	1.00	LS	\$25,000.000	\$25,000.00
2	2	Northbound Cadotte- 8' By 80'	1.00	LS	\$35,000.000	\$35,000.00
3	3	Southbound Cadotte- 8' By 80'	1.00	LS	\$35,000.000	\$35,000.00

**Bid Price Subtotal:** \$95,000.00

**Total Bid Price:** \$95,000.00

**Notes:**

- Addendums Acknowledged:
- Bonds/Dues Excluded

<b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and hereby accepted. <b>Buyer:</b> _____ <b>Signature:</b> _____ <b>Date of Acceptance:</b> _____	<b>CONFIRMED:</b> <b>Bacco Construction Company</b>  <b>Authorized Signature:</b>  <b>Estimator:</b> Kyle Fortier (906) 774-2616 kfortier@baccoconstruction.com
---	---

## City Clerk

---

**From:** Dennis Dombroski  
**Sent:** Friday, May 23, 2025 12:23 PM  
**To:** City Clerk  
**Cc:** Mayor's Assistant; Anneke Myers; David Lipovsky; City Shop  
**Subject:** Fw: City of Mackinac Island Patches  
**Attachments:** City of Mackinac Island 2025 Paving.pdf

Danielle,

Please put this quote on the agenda for the Council meeting on Wednesday. FYI - I believe Kyle has typo in his email to me and that he meant to say ".....that week", instead of ".....that work". I also confirmed with Chad Belonga, that Kyle is also planning on paving all of the repairs that Chad is coordinating, which includes the Astor St. repairs to the Coal Dock.

Thanks - Dennis

---

**From:** Kyle Fortier <kfortier@baccocc.com>  
**Sent:** Friday, May 23, 2025 08:36  
**To:** Dennis Dombroski  
**Subject:** City of Mackinac Island Patches

Dennis,

Please see attached. All of this pricing reflects saw cutting and removal of 3" of existing gravel for placement of 3" of HMA. Currently, we should be set up in a relatively close pit by June 23<sup>rd</sup>. We could perform this work early that work. Please let me know if you have any questions.

Thank you



Kyle Fortier President  
Bacco Construction Co.  
p: 906.774.2616 c: 906.282.1002  
f: 906.774.1160 e: [kfortier@baccocc.com](mailto:kfortier@baccocc.com)