



TruBridge, Inc.
System Solution

for

MANGUM REGIONAL MEDICAL CENTER

All rights reserved. No part of this document may be reproduced, shared or distributed in any form or by any means without permission in writing from TruBridge, Inc.

Submitted by:

Jennifer Hester
Regional Business Develop

Submitted to:

Leslie DeSmet

Date Submitted: July 8, 2026



MANGUM REGIONAL MEDICAL CENTER

INTERFACE MANAGEMENT SYSTEM

Interface

Unidirectional Interface - Syndromic Surveillance
Includes: Outbound Patient Demographics (ADT)

INTERFACE TOTAL

Once an order is placed and timeline confirmed, our assigned analyst will work with the client and vendor to complete the project in a timely manner. If there is no client and/or vendor engagement for a period of ten(10) business days, the assigned contacts for the project will be alerted and the project will be monitored for signs of progress. If after ten additional business days there is still no client/vendor engagement, the project will be flagged as inactive, removed from the assigned analyst and returned to a resource coordinator to discuss a future timeline for the project.



MANGUM REGIONAL MEDICAL CENTER
SUMMARY - INTERFACE MANAGEMENT SYSTEM

Interface Management System	\$0
Unidirectional Interface - Syndromic Surveillance	
SYSTEM PRICE	\$0
TOTAL	\$0

Proposal is based on Performance Expectations (PE) provided for review.
Signed Performance Expectations required prior to order placement.
Best efforts will be made to have testing begin within 90 days from
date of order placement.
If on-site assistance is requested or becomes necessary, expenses
will be billed as incurred.

Hardware prices in this proposal will remain valid for a
period of 15 days. All other prices will remain valid
for 90 days.