October 13, 2021
Hon. Dr. Larry Wallace Jr.
City of Manor, Texas
105 E. Eggleston Street
Manor, Texas 78653
Re: FM 973 Water and Wastewater Improvements - CIP Projects \#W-31 and \#S-19
Letter of Award Recommendation
Dear Mayor Wallace:
Bids were publicly opened and read on September 24, 2021, for the above-referenced project. As reflected on the attached Bid Tabulation, eight (8) bids were received. The lowest, responsive, responsible bidder is BRCA, LLC dba Blackrock Construction. We have contacted this bidder and confirmed they want the contract at the amount bid.

As a result of our evaluation and verification of contractor references, we hereby recommend the City award a construction contract to BRCA, LLC dba Blackrock Construction in the amount of $\$ 648,530.20$ for all Base Bid and Alternate Bid Items B1, C1, D1, D2 and D3 work, with final amounts dependent on the actual installed quantities. Our office has confirmed with City Staff that the project is within budgeted amounts and is therefore within the fundable range.

We have prepared a Notice of Award and Agreement for execution by you in the event the City Council votes to follow this recommendation. Once the Contractor signs the Agreement and all bond and insurance requirements have been satisfied, a Notice to Proceed will be issued. Under the General Conditions of the Agreement, the Contractor shall begin construction within ten (10) days of the Notice to Proceed and substantially complete the project within one hundred and eighty (180) calendar days excluding any justified delays. Please call if you should have any questions in this regard.

Sincerely,


Pauline M. Gray, P.E.
PMG/s
Enclosure

|  | Project: FM 973 Water and Wastewater Improvements Owner: City of Manor, Texas |  |  |  |  | Engineer: Checked By: |  |  |  | $\frac{\text { GBA /Jaeco }}{\text { Kristin Aronhalt }}$ |  | Project: Owner: |  |  |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
|  | Bid Item | 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 |
|  | Description | Silt Fence, complete and in place | Stabilized Construction Entrance | Restoration and Revegetation of disturbed areas | Stormwater Pollution Prevention Plan, including Notice of Intent | Trench SafetyWastewater, including engineered trench safety plan complete and in place | Bypass Pumping wastewater | Connection to existing wastewater manhole | $\begin{aligned} & \text { Recoat Existing } \\ & \text { manhole } \end{aligned}$ | 8" SDR-26 PVC, ASTM 3034 Gravity Wastewater Line ( 0 '10' Depth) including clearing \& grubbing, excavation, pipe bedding and backfill, fittings and connections, per LF | $\begin{aligned} & \text { 12" SDR-26 PVC, ASTM } \\ & 3034 \text { Gravity } \\ & \text { Wastewater Main (0'-10' } \\ & \text { Depth) including clearing } \\ & \text { \& grubbing, excavation, } \\ & \text { pipe bedding \& backfill, } \\ & \text { fittings and connections, } \\ & \text { complete and in place } \end{aligned}$ | Cut and Restore Pavement, including saw cut, base, compaction, tack coat, HMAC and replacement of pavement markings, complete and in place | 4' Diameter Concrete Manhole, including clearing \& grubbing excavation, backfill, coatings, fittings and connections, complete and in place | Trench SafetyWater, including engineered trench safety plan complete and in place | Connection to existing waterline including all transition gaskets and fititngs |
|  | Quantity | 4,519 | 1 | 1 | 1 |  |  |  | - | 2,480 | 740 | 25 | 11 |  |  |
| Bidder | Unit | LF | EA | LS | LS | LS | LS | LF <br> $\$ 3,250.00$ <br> $\$ 3,250.00$ | EA | LF | LF | LF | EA | LS | EA |
| Blackrock Construction <br> 1475 Heritage Parkway \#113 <br> Mansfield. TX 76063 | nit Price Item Cos |  | $\$ 1,250.00$ |  |  |  |  |  |  |  |  |  | $\$ 8,750.00$ |  | $\underbrace{\$ 1,260.00}_{\$ 1,260.00}$ |
| $\begin{array}{\|l\|} \hline \text { JKB Construction Company } \\ \hline \text { P.O. Box } 1001 \\ \hline \text { Liberty Hill, TX } 78642 \\ \hline \end{array}$ | Unit Price |  |  | $\underbrace{\$ 39,265.25}_{\$ 39,265.25}$ | ${ }_{\$ 10,880.70}^{\$ 10,880.70}$ |  |  | $\$ 3,200.25$ |  | $\square$ | $\$ 54,834.00$ |  | $\$ 543$ | \$66,573.25 |  |
| Cedar Hills Construction LLC 4125 Novella Cove Leander, TX 78641 |  |  | $\underbrace{\$ 2,000.00}_{\$ 2,000.00}$ |  | $\xrightarrow[\$ 3,600.00]{\$ 3,600.00}$ | $\$ 500.00$ | $\underbrace{\$ 1,000.00}_{\$ 1,000.00}$ |  |  | $\square$ |  |  |  |  |  |
| M\&C Fonseca Construction Co. 1901 Praire Creek Road Granite Shoals, TX 78654 | Unit Price <br> Item Cos | $\$$ | $\underbrace{81,250.00}_{\$ 1,250.00}$ | $\underbrace{\$ 5,000.00}_{\$ 5,000.00}$ | $\underbrace{\$ 5,000.00}_{\$ 5,000.00}$ |  | $\underbrace{\$ 15,000.00}_{\$ 15,000.00}$ |  | $\underbrace{\$ 3,500.00}_{\$ 3,500.00}$ | $\$ 173,600.00$ |  |  |  |  | \$4,500.00 |
| $\begin{array}{\|l} \hline \text { K\&R Flanigan Construction, LLC } \\ \hline 5114 \text { Lampasas Lane } \\ \hline \text { Belton, TX } 76513 \\ \hline \end{array}$ |  |  |  |  |  |  |  |  | $\qquad$ | $\qquad$ | $\qquad$ | $\qquad$ |  |  | $\$ 44,193.00$ |
| Royal Vista Inc. <br> 350 County Road 260 <br> Liberty Hill, TX 78642 | Unit Price |  |  |  |  |  |  | $\underbrace{\$ 1,800.00}_{\$ 4,000.00}$ |  | \$186,000.00 |  | $\qquad$ |  | $\$ 8,500.00$ |  |
| Nelson Lewis Inc. <br> P.O. Box 235 <br> Marble Falls, TX 78654 |  |  |  |  |  |  |  |  |  |  | 95.00 $\quad$ \$70,300.00 |  |  |  | $\$ 2,5000.00$ |
| Arguijo Utility Services, LLC <br> 2800W 42nd Street <br> Odessa, TX 79764 | Unit Price |  | $\underbrace{\$ 12,861.06}_{\$ 12.861 .06}$ | $\underbrace{\$ 16,410.43}_{\$ 16,410.43}$ | \$3,418.84 <br> $\$ 3,418.84$ |  | \$3,593.65 <br> $\$ 3,593.65$ | $\underbrace{\$ 1,393.96}_{\$ 1,393.96}$ | $\underbrace{\$ 3,779.53}_{\$ 3,779.53}$ | $\underbrace{\$ 62.78}_{\$ 155,694.40}$ |  | $\$ 561.51 \quad \$ 14$ |  |  | 2,421.67 |

FM 973 Water and Wastewater Improvements
City of Manor, Texas

Engineer: GBA/Jaeco
$\frac{\text { GBA /Jaeco }}{\text { Kristin Aronhalt }}$


| BID TABULATION <br> Bid Date: September 24, 2021 | Project: FM 973 Water and Wastewater Improvements Owner: City of Manor, Texas |  |  |  | Engineer:  <br> Checked By: GBA JJaeco <br> Kristin Aronhalt  |  |  |  |  |  |  |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
|  | Bid Item | A1 |  | B1 |  | C1 |  | D1 | D2 | D3 |  |  |
|  | Description | 12" SDR-26 PVC, ASTM 3034 Gravity Wastewater Main ( $0^{\prime}-10^{\prime}$ Depth) in-lieu of 8" SDR-26 PVC, ASTM 3034 Gravity Wastewater Main ( $0^{\prime}-10^{\prime}$ Depth), including clearing \& grubbing, excavation, pipe bedding \& backfill, fittings and connections, complete and in place | $\begin{array}{\|c\|} \text { Total of } \\ \text { Alternate Bid } \\ \text { A Items } \end{array}$ | 15" SDR-26 PVC, ASTM 3034 Gravity Wastewater Main ( $0^{\prime}$ 10' Depth) in-lieu of 8" SDR-26 PVC, ASTM 3034 Gravity Wastewater Main ( $0^{\prime}-10^{\prime}$ Depth), including clearing \& grubbing, excavation, pipe bedding \& backfill, fittings and connections, complete and in place | Total of Alternate Bid B Items | 15" SDR-26 PVC, ASTM 3034 Gravity Wastewater Main ( $0^{\prime}-10^{\prime}$ Depth) in-lieu of 12" SDR-26 PVC, ASTM 3034 Gravity Wastewater Main ( $0^{\prime}-10^{\prime}$ Depth), including clearing \& grubbing, excavation, pipe bedding \& backfill, fittings and connections, complete and in place | Total of Alternate Bid C Items | 16" Ductile Iron Pipe, in lieu of $12 " \mathrm{C}-900 \mathrm{PVC}$ water pipe including all excavation, pipe, fittings, restraints, thrust blocking, embedment, backfill, compaction, locating tape, and grading, complete and in place. | $16^{\prime \prime}$ Gate Valve in lieu of $12^{\prime \prime}$ gate valve w/ Valve Box and Lid, including all excavation, connections, restraints, thrust blocking, backfill, compaction, concrete cap and grading, complete and in place | 16" Plug/Cap in lieu of 12 " Plug/Cap | Total of Alternate Bid D Items | Total of Base Bid \& Alternate Bid Items B1, C1, D1, D2 and D3 |
|  | Quantity | 2,480 |  | 2,480 |  | 740 |  | 1,915 | 1 | 1 |  |  |
| Bidder | Unit | LF |  | LF |  | LF |  | LF | EA | EA |  |  |
| Blackrock Construction 1475 Heritage Parkway \#113 Mansfield, TX 76063 |  |  | \$174,840.00 | $\$ 8$ | \$214,520.00 |  | \$63,958.20 | \$206,820.00 | \$8,105.00 |  | \$216,200.00 | \$648,530.20 |
| $\begin{array}{\|l} \hline \text { JKB Construction Company } \\ \hline \text { P.O. Box } 1001 \\ \hline \text { Liberty Hill, TX } 78642 \\ \hline \end{array}$ |  | $\underbrace{\$ 75.35}_{\$ 186,888.00}$ | \$186,868.00 | $\$ 97$ | \$242,420.00 | $\$ 9$ | \$72,335.00 | $\underbrace{\$ 119.45}_{\$ 228,746.75}$ | $\$$ |  | \$238,155.40 | \$740,340.94 |
| Cedar Hills Construction LLC <br> 4125 Novella Cove <br> Leander, TX 78641 | Unit Price | $\$ 90010$ | \$223,200.00 |  | \$282,720.00 | \$110.00 | \$81,400.00 |  | $\$$ |  | \$223,965.00 | \$728,867.00 |
| M\&C Fonseca Construction Co. 1901 Praire Creek Road Granite Shoals, TX 78654 |  | $\underbrace{\$ 92.50}_{\$ 229,400.00}$ | \$229,400.00 | $\underbrace{\$ 115.00}_{\$ 285,200.00}$ | \$285,200.00 |  | \$85,100.00 | \$245,120.00 |  |  | \$258,420.00 | \$792,715.00 |
| $\begin{array}{\|l\|} \hline \text { K\&R Flanigan Construction, LLC } \\ \hline 5114 \text { Lampasas Lane } \\ \hline \text { Belton, TX } 76513 \\ \hline \end{array}$ |  | $\$ 8$ | \$219,480.00 | \$276,768.00 | \$276,768.00 | \$97.40 | \$72,076.00 | $\$ 2$ |  |  | \$213,826.00 | \$762,724.40 |
| Royal Vista Inc. <br> 350 County Road 260 <br> Liberty Hill, TX 78642 | Unit Price | $\$ 85$ | \$210,800.00 | \$285,200.00 | \$285,200.00 |  | \$85,100.00 | $\$ 2$ | $\$$ |  | \$249,425.00 | \$771,290.00 |
| $\begin{array}{\|l} \hline \text { Nelson Lewis Inc. } \\ \hline \text { P.O. Box 235 } \\ \hline \text { Marble Falls, TX } 78654 \\ \hline \end{array}$ |  |  | \$235,600.00 |  | \$277,760.00 |  | \$85,100.00 | \$120.00 | $\$ 1$ | \$800.00 | \$240,600.00 | \$781,736.00 |
| Arguijo Utility Services, LLC <br> 2800W 42nd Street <br> Odessa, TX 79764 |  | $\underbrace{\$ 74.59}_{\$ 184,983.20}$ | \$184,983.20 | $\underbrace{\$ 97.75}$ | \$242,420.00 | $\qquad$ | \$72,127.80 | \$225,012.50 | $\underbrace{7,105.66}_{\$ 7,105.66}$ |  | \$236,855.27 | \$799,780.62 |

