
Item No. Qty U/M

1 1,931 SY

2 289 SY

3 1,931 SY

4 1 DAY

5 280 LF

6 120 LF

7 30 LF

8 4 EA

9 2 EA

10 4 EA

11 700 LF

12 18 EA

13 14 EA

14 174 GAL

OPTIONAL

500‐BONDS 1.00 LS

ADDENDUM NO.

0

The above prices, specifications, and conditions are satisfactory and are hereby accepted.  Payment will be made as outlined above.

Accepted by: ___________________________________________ Date: ______________

Title: _________________________________________________

Company Name: __________________________________________

Lone Star Paving will execute only those items of work listed in the "SCOPE OF WORK" above. Any additional items of work will require a written change order in adavance.  Lone Star 

Paving is not responsible for drainage issues on slopes less than 2%.  All quantity overruns will be verified in place upon completion and billed at the unit prices shown above. From time 

to time, the paving surface may have areas whereby additional hotmix must be applied to achieve desired results, the fees for these additional amounts of materials will be discussed and 

agreed to prior to commencement of work.  All changes in the scope of the work must be agreed prior to the commencement of work. 

TERMS & CONDITIONS

This quote will become part of the subcontract agreement, and shall supersede any other conflicting language in the subcontract agreement between the parties. All agreements must be 

made in writing.  Asphalt paving standards for newly constructed areas are proposed to comply with the Texas Department of Transportation hot mix standards.  Other paving 

specifications must be specifically outlined.  All permits and fees are excluded unless otherwise noted. Customer/Owner is responsible for protecting the work site from tenants, 

customers, other work activities, and will bear any additional costs of repairing work.  Lone Star Paving is not responsible for utility lines less than 12 inches deep.  Lone Star Paving will 

carry Workers Compensation, General Liability and Auto Insurance for labor provided in the performance of this contract.  The amounts included in this estimate are based on 

information provided and are subject to change if new information is provided or differing site conditions are encountered.  LSP is only responsible for its asphalt work, and expressly 

excludes injury, warranty, damages, and remediation to business or property if there are deficiencies with the subgrade or base, which shall meet or exceed the governing specifications, 

and shall also meet or exceed the ride specifications. Testing for HMAC QCQA items only. LSP shall retain all production, ride, and placement bonus/penalty on HMAC item(s) according 

to specification where applicable. The bonus/penalty calculations shall be based on LSP’s unit prices or the unit bid prices, whichever is greater. Maximum one (1) year warranty on 

materials and workmanship. Payments should be remitted to Asphalt Inc., LLC d/b/a Lone Star Paving, 11675 Jollyville Road, Suite 150, Austin, TX 78759.   Fees for our services are due 10 

days from the date of the invoice.  Interest shall accrue for all amounts past due at the rate of eighteen percent (18%) compound interest per annum or highest legal limit.  The 

Contractor agrees to pay reasonable attorney fees, expert fees, all costs of court, and any other expenses incurred by Asphalt Inc in the collection of any sums due under the 

performance of this contract.  The venue for any legal action under this contract shall be Bexar County, Texas.  The parties expressly agree to waive the right to a jury trial.  The parties 

expressly agree to waive the right to a jury trial. Pricing based on (and subject to) a mutually agreeable contract being executed by both parties. LSP shall not be liable for any failure of or 

delay in the performance of its work for the period that such failure or delay is due to causes beyond its reasonable control, including but not limited to, acts of God, epidemic, pandemic, 

abnormal weather conditions, war, strikes or labor disputes, embargoes, government orders or any other force majeure event. If delayed by a force majeure event, LSP shall be entitled 

to an extension of time equal to the length of the delay and an increase in price if LSP's prices have been increased as a result of such force majeure event. Lone Star Paving Company 

cannot agree to an indemnity clause where it is responsible for the general contractor's or contractor's sole negligence.

512-906-5864 PROPOSAL/ESTIMATE IS ACCEPTED AND
RETURNED SIGNED.

QUALIFICATIONS

EXCLUDES ‐ BONDING, PERMITS, UTILITY ADJUSTMENTS, LAYOUT OR SURVEYING, ENGINEERED TRAFFIC CONTROL PLAN, LANE CLOSURE FEES OR PERMITS, TEMPORARY OR 

PERMANENT STRIPING (UNO), MESSAGE BOARDS (PCMS), LAW ENFORCEMENT FOR TRAFFIC CONTROL OPERATIONS.

P & P BONDS $3,456.69 $3,456.69
 Estimator

Andrew Warner We acknowledge receipt of the 
following Addendum---->

PRICING FOR THIS WORK EXPIRES IN

awarner@lspaving.com 30‐DAYS FROM BID DATE UNLESS THIS

PRICING BASED ON 0% RETAINAGE.  BONDING AND SALES TAX EXCLUDED.  Total

$115,223.00

** All quoted work is based on TxDOT Specifications

INCLUDES UP TO ONE (1) MOBILIZATION TO COMPLETE THE WORK. 

REFL PAV MRKR TY I‐C $8.50 $119.00

BONDING COURSE $4.00 $696.00

REFL PAV MRK TY I (Y) 4" (SLD) $2.25 $1,575.00

REFL PAV MRKR TY II‐A‐A $8.50 $153.00

REFL PAV MRK TY I (W)  (DBL ARW) $450.00 $900.00

REFL PAV MRK TY I (W) (WORD) $425.00 $1,700.00

REFL PAV MRK TY I (W) 24" (SLD) $34.00 $1,020.00

REFL PAV MRK TY I (W)  (ARROW) $340.00 $1,360.00

REFL PAV MRK TY I (W) 8" (SLD) $2.25 $630.00

REFL PAV MRK TY I (W) 12" (SLD) $17.00 $2,040.00

PLANE ASPH CONC PAV (2") $5.00 $9,655.00

BARRICADES, SIGNS, AND TRAFFIC HANDLING       $12,000.00 $12,000.00

D‐GR HMA TY‐D PG64‐22 (2") $33.00 $63,723.00

FLEXIBLE PAVEMENT STRUCTURE REPAIR (4") $68.00 $19,652.00

PRICING FOR PAVING IS VALID THROUGH 10/30/2024. CONTRACT TIME: N/A

Description UNIT PRICE Total

Phone # City of Manor‐ Lexington Street Paving

(512)‐906‐5864 Alternate Bid Proposal

Estimate
Date Estimate No.

7/29/2024 AW‐24‐7‐074

                             11675 JOLLYVILLE RD, SUITE 150 Project                             AUSTIN, TX 78759


