



Real People. Real Solutions.

1960 Premier Drive
Mankato, MN 56001-5900

Ph: (507) 625-4171
Fax: (507) 625-4177
Bolton-Menk.com

MEMORANDUM

Date: February 7, 2024
To: Scott Truedson, Superintendent, Wastewater Treatment Facility
City of Marshall
From: Jon D. Peterson P.E., Bolton & Menk Inc.
Subject: Highway 23 Lift Station Improvements- 2024
City of Marshall, Minnesota
Project No.: 0M2.130044

Bidding documents have been prepared for the Highway 23 Lift Station Improvements - 2024 project. The general scope of the project includes the following major components:

- Removal of four existing submersible pumps, wet well piping, and guide rails.
- Renovation of wet well structure with concrete repair as needed, and new coating system.
- Installation of four new submersible pumps supplied by the city.
- Installation of new piping in wet well structure.
- Bypass pumping of the lift station while renovation work is being completed.

The estimated construction cost of the project is summarized as follows:

	Estimated Cost
Contractor Overhead and Markup	\$35,000
Wet Well Coatings and Repair	\$70,000
Renovation of Wetwell and Piping	\$60,000
Removal and Installation of Pumps	\$10,000
Bypass Pumping	\$70,000
Site Restoration	\$10,000
Contract Allowances	\$20,000
Total Estimated Construction Cost	\$275,000

Scott Truedson, City of Marshall

February 7, 2024

Page 2

The proposed schedule for bidding, contract award, and contract completion is as follows:

- Council Authorizes Bids February 13, 2024
- Advertise for Bids February 20, 2024
- Accept Bids March 13, 2024
- Council Awards Contract March 26, 2024
- Execute Contract April 15, 2024
- Construction Substantially Complete October 31, 2024
- Contract Complete November 30, 2024