

CITY OF LARGO ENGINEERING DEPARTMENT
ESQUIRE MANOR/ WHISPERING PINES MANOR/LAKE BREEZE ESTATES ROADWAY AND DRAINAGE IMPROVEMENTS (TRO3)
BID FORM

Item No.	Pay Item Description (City of Largo Base Bid)	Quantity	Unit	Unit Price (\$)	Total Price (\$)
1	Survey & Layout By Contractor (005-0700)	1.00	LS	\$ 78,000.00	\$ 78,000.00
2	Testing Laboratory Allowance (S-4)	1.00	LA	\$ 8,000.00	\$ 8,000.00
3	Mobilization (101-0100)	1.00	LS	\$ 400,000.00	\$ 400,000.00
4	Traffic Control (102-0100)	1.00	LS	\$ 165,000.00	\$ 165,000.00
5	Erosion Control Measures (104)	1.00	LS	\$ 38,750.00	\$ 38,750.00
6	Clear & Grub (110-1)	1.00	LS	\$ 210,000.00	\$ 210,000.00
7	Excavation of Unsuitable Materials (120-2)	250.00	CY	\$ 35.00	\$ 8,750.00
8	Root Control Barrier (110-2)	75.00	LF	\$ 50.00	\$ 3,750.00
9	Root Pruning (110-3)	150.00	LF	\$ 20.00	\$ 3,000.00
10	Mailbox Relocation (110)	50.00	EA	\$ 225.00	\$ 11,250.00
11	Mailbox Replacement, Masonry (110)	2.00	EA	\$ 5,000.00	\$ 10,000.00
12	Performance Turf (570)	24,600.00	SY	\$ 7.00	\$ 172,200.00
16	1.5" Milling (327)	1,910.00	SY	\$ 14.25	\$ 27,217.50
17	1.5" Superpave 9.5 Asphaltic Concrete (324)	1,020.00	TN	\$ 300.00	\$ 306,000.00
18	9" FDR Base (392)	10,560.00	SY	\$ 38.00	\$ 401,280.00
19	Miami Curb (520)	9,615.00	LF	\$ 56.00	\$ 538,440.00
20	Valley Curb (520)	60.00	LF	\$ 110.00	\$ 6,600.00
21	Concrete Sidewalk, 4" (522-1)	3,515.00	SY	\$ 120.00	\$ 421,800.00
22	Concrete Sidewalk, 6" (522-1)	170.00	SY	\$ 157.00	\$ 26,690.00
23	Concrete Driveway (522-3)	3,250.00	SY	\$ 157.00	\$ 510,250.00
24	Detectable Warning (527)	40.00	SF	\$ 35.00	\$ 1,400.00
25	Storm Inlet, Type RC-3 (425)	1.00	EA	\$ 10,900.00	\$ 10,900.00
26	Storm Inlet, Type RC-4 (425)	8.00	EA	\$ 11,000.00	\$ 88,000.00
27	Storm Inlet, Ditch Bottom Inlet, Type D (425)	2.00	EA	\$ 8,300.00	\$ 16,600.00
28	Drainage Manhole, 4' Diameter (425)	5.00	EA	\$ 8,500.00	\$ 42,500.00
29	18" RCP (430)	56.00	LF	\$ 200.00	\$ 11,200.00
30	24" RCP (430)	935.00	LF	\$ 225.00	\$ 210,375.00
31	12" x 18" ERCP (430)	115.00	LF	\$ 215.00	\$ 24,725.00
32	19" x 30" ERCP (430)	89.00	LF	\$ 300.00	\$ 26,700.00
33	12" PVC C-900 (430)	52.00	LF	\$ 125.00	\$ 6,500.00
34	Underdrain System (440)	4,235.00	LF	\$ 60.00	\$ 254,100.00
35	Signs (700)	4.00	EA	\$ 300.00	\$ 1,200.00
36	Thermoplastic, Standard, White Solid, 12" (711)	200.00	LF	\$ 10.00	\$ 2,000.00
37	Thermoplastic, Standard, White Solid, 24" (711)	40.00	LF	\$ 15.00	\$ 600.00
38	Sanitary Sewer Pipe, 8-Inch C900 PVC (730)	44.00	LF	\$ 315.00	\$ 13,860.00
39	Sanitary Sewer 4-Foot Manhole	1.00	EA	\$ 12,600.00	\$ 12,600.00
40	Adjustment of Existing Structures & Service Lines, Misc. (800)	15.00	EA	\$ 1,500.00	\$ 22,500.00
TOTAL CITY OF LARGO BASE BID				\$	\$ 4,092,737.50

Item No.	Pay Item Description (Pinellas County Base Bid)	Quantity	Unit	Unit Price (\$)	Total Price (\$)
005-0700	Survey Construction Layout and As Builts (WM)	1.00	LS	\$ 14,250.00	\$ 14,250.00
PW-330521-202-06FP18	6" Directional Drill Fusible PVC Pipe, C-900 DR 18	3,380.00	LF	\$ 108.00	\$ 365,040.00
PW-330521-202-06P18RJC	6" Directional Drill PVC Restrained Joint Pipe and Couplings C-900 DR 18	225.00	LF	\$ 125.00	\$ 28,125.00
PW-331101-105-90204	Disconnect & Plug 2" or 4" Pipe	9.00	EA	\$ 500.00	\$ 4,500.00
PW-331101-105-90608	Disconnect & Plug 6" or 8" Pipe	6.00	EA	\$ 750.00	\$ 4,500.00
PW-331101-304-06P18	6" PVC Pipe, C-900 DR 18	1,430.00	LF	\$ 67.00	\$ 95,810.00
PW-331101-304-06P18RJF	6" PVC Restrained Joint Pipe and Fittings, C-900 DR 18	95.00	LF	\$ 265.00	\$ 25,175.00
PW-331101-304-9006D	6" DIP Pipe (CL 350) Offset < 50'	1.00	EA	\$ 8,100.00	\$ 8,100.00
PW-331101-305-90204	Remove Out of Service Pipe 2" to 4"	1,445.00	LF	\$ 15.00	\$ 21,675.00
PW-331101-305-90608	Remove Out of Service Pipe 6" to 8"	105.00	LF	\$ 25.00	\$ 2,625.00
PW-331101-308-06SC	6" Sleeved Connection	7.00	EA	\$ 1,500.00	\$ 10,500.00
PW-331101-308-968RD	Reverse Deadman for 6" Pipe	6.00	EA	\$ 3,250.00	\$ 19,500.00
PW-331101-309-06RW515	6" RWGV & Box C 515	7.00	EA	\$ 4,425.00	\$ 30,975.00
PW-331101-310-0002	Fire Hydrant Assembly	8.00	EA	\$ 10,100.00	\$ 80,800.00
PW-331101-312-0606TV	6" x 6" Tapping Sleeve Valve & Box	5.00	EA	\$ 8,000.00	\$ 40,000.00
PW-331101-314-02SS	2" Service Connection (Short Side)	2.00	EA	\$ 3,750.00	\$ 7,500.00
PW-331101-314-01LS	1" Service Connection (Long Side)	94.00	EA	\$ 3,600.00	\$ 338,400.00
PW-331101-314-01SS	1" Service Connection (Short Side)	95.00	EA	\$ 2,375.00	\$ 225,625.00
353-0100	Driveway Restoration (In Kind)	64.00	SY	\$ 225.00	\$ 14,400.00
PW-999-0000	Pinellas County Unspecified Work (Allowance)	1.00	LS	\$ 250,000.00	\$ 250,000.00
TOTAL PINELLAS COUNTY BASE BID				\$	\$ 1,587,500.00
TOTAL PROJECT BASE BID				\$	\$ 5,680,237.50

Item No.	Pay Item Description (City of Largo Alternate A)	Quantity	Unit	Unit Price (\$)	Total Price (\$)
Remove					
18	9" FDR Base (392)	-10,560.00	SY	\$ 38.00	\$ (401,280.00)
Add					
9.5	12" Stabilization (40 LBR) (160)	10,560.00	SY	\$ 20.00	\$ 211,200.00
15	8" Crushed Concrete Base (100 LBR) (200)	10,560.00	SY	\$ 36.00	\$ 380,160.00
16A	1.5" Milling (327)	10,560.00	SY	\$ 10.00	\$ 105,600.00
TOTAL CITY OF LARGO (ALTERNATE A) BASE BID				\$	\$ 295,680.00
TOTAL PINELLAS COUNTY BASE BID				\$	\$ 1,587,500.00
TOTAL PROJECT (ALTERNATE A) BASE BID				\$	\$ 5,975,917.50

NOTICE TO PROCEED


Owner: **City of Largo** Owner's Contract No.: **24-B-784**
Contractor: **Keystone Excavators, Inc.** Contractor's Project No.:
Engineer: **Land & Water Engineering Science, Inc.** Engineer's Project No.:
Project: **Esquire Manor/Whispering Pines Manor/Lake Breeze Estates Roadway and Drainage Improvements** Contract Name:
Effective Date of Contract: **January 5, 2024**

TO CONTRACTOR:

Owner hereby notifies Contractor that the Contract Times under the above Contract will commence to run on **May 1, 2024**. [see Paragraph 4.01 of the General Conditions]

On that date, Contractor shall start performing its obligations under the Contract Documents. No Work shall be done at the Site prior to such date. In accordance with the Agreement, the number of days to achieve Substantial Completion is **300**, and the number of days to achieve readiness for final payment is **360**.

Before starting any Work at the Site, Contractor must comply with the following: Contractor may start the project submittal process prior to the **May 1, 2024**, start of Work at the Site date.

Owner: **City of Largo**

Authorized Signature
By: **Norm Shaw**
Title: **Construction Manager**
Date Issued: **03/14/2024**

Copy: Engineer