REIMBURSEMENT AGREEMENT

BY AND BETWEEN
THE MERIDIAN DEVELOPMENT CORPORATION
AND

THE CITY OF MERIDIAN

February , 2024

Hunter Lateral Relocation
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REIBURSEMENT AGREEMENT

THIS REIMBURSEMENT AGREEMENT (“Agreement”) is entered into as of the
___ day of , 2024, by and between the MERIDIAN DEVELOPMENT
CORPORATION, the urban renewal MDC for the City for Meridian, an independent
public body, corporate and politic, organized and existing under the urban renewal laws
of the State of Idaho (“MDC”) and the CITY OF MERIDIAN, an Idaho municipal
corporation (“City”). MDC and City are collectively referred to as “Parties” and may be
individually referred to as “Party”.

RECITALS

WHEREAS, MDC owns certain property (MDC Property) and the CITY owns
certain property (CITY Property) more specifically described and depicted in
Attachment 1 (attached hereto and incorporated herein) and both properties are

located within the Union District revenue allocation area (“District”) under the jurisdiction
of MDC;

WHEREAS the Hunter Lateral (Lateral) is an irrigation facility owned by the
Nampa Meridian lIrrigation District (NMID) and runs through and across both the City
and MDC properties;

WHEREAS the City and MDC have entered into agreements with NMID and the
Ada County Highway District (ACHD) for the relocation of the Lateral to the ACHD right

of way;

WHEREAS the relocation of the Lateral is a public improvement within the scope
of the Union District Urban Renewal Plan adopted by Meridian City Ordinance 20-1882
(“Plan”) that will benefit the potential use and redevelopment of the respective

properties of the City and MDC and which will enhance the tax base in the District; and
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WHEREAS, the City is paying the costs to relocate the Lateral to the ACHD right
of way and MDC is willing to reimburse the city over time from tax increment funds
generated by the MDC Property and the City Property and actually received by MDC

during the life of the Union District; and

WHEREAS, the public work to be performed in the relocation of the Lateral are
set forth in Attachment 2 (attached hereto and incorporated by reference herein) and
the costs associated with these public improvements are also set forth in Attachment 2

(“Reimbursable Public Improvements”);

WHEREAS, the CITY and MDC desire to enter into this Agreement for the

mutual benefit of both entities.

NOW, THEREFORE, based upon the mutual consideration, the receipt and

sufficiency of which is hereby acknowledged, MDC and City agree as follows:

l. SUBJECT OF AGREEMENT

A. Agreement

The purpose of this Agreement is to effectuate the Plan by making certain
irrigation and drainage system improvements in the District and reimburse the City for
the costs associated with the relocation of the Lateral from the City Property and MDC
Property to the ACHD right of way. A description of the Reimbursable Public
Improvements is set forth in Attachment 2. City agrees it will provide for and oversee
the completion of the Reimbursable Public Improvements.

The recitals above are hereby incorporated into this Agreement as if set forth
fully herein.

The term of this Agreement shall commence on the date first set forth above
through December 31, 2040, unless the Agreement is earlier terminated as provided
herein or the Reimbursable Improvements are completed and reimbursement is fully

made to the City prior to that date.
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B. The Plan

This Agreement is subject to the provisions of the Plan.

C. The Site

The MDC Property and the City Property may collectively be referred to as the
Site.

D. Reimbursable Public Improvements

The Reimbursable Public Improvements will improve and enhance the public
infrastructure within the District boundaries, improve the opportunity to redevelop the
Site and provide for greater public health, safety and welfare. MDC and the City agree
that the Reimbursable Public Improvements are in the best public interest, will improve
usability and safety, and provide for enhanced development of the Site and the Plan
area. The MDC has approved the scope and the cost of the Reimbursable Public
Improvements.

In consideration of the terms of this Agreement, MDC agrees to reimburse City
for the reasonable and actual costs of the Reimbursable Public Improvements in an
amount not to exceed $800,970.00. The Reimbursable Public Improvements consist of
the improvements described in Attachment 2. The Reimbursable Public Improvements,
as described in Attachment 2, are considered all-inclusive and may only be modified by
written agreement of the Parties. The aforementioned reimbursement shall be made
from ninety percent (90%) of the actual tax increment revenue received pertaining to the
Site within the Union District. The reimbursement shall only be made over time from
funds actually received by MDC from the Site within the District so reimbursement may
be accomplished via multiple payments. MDC shall transmit said payments to City
within ninety (90) days of receiving actual funds from the Site. The City assumes the
risk that actual funds received by MDC may not be sufficient to fully reimburse the City.

MDC agrees to complete reimbursement to the City before reimbursement payments
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are made to any other entity for reimbursable public improvements made pertaining to
the Site pursuant to other development or owner participation agreements entered into
after the Effective Date of this Agreement and pertaining to the Site.

The Parties agree that any and all reimbursement payments to be made by MDC
under this Agreement for the Reimbursable Public Improvements shall be made to City.
To receive reimbursement, City must provide written documentation acceptable to MDC
from the City and other applicable government agencies with jurisdiction that the
Reimbursable Public Improvements have been properly and finally completed and
accordance with the applicable plans and specifications and governmental requirements
and that the applicable agencies have accepted said improvements. City shall deliver
to MDC, along with its request for reimbursement, an itemized statement to the MDC
setting forth in detail the total amount of the costs that City believes are eligible and for
which they are seeking reimbursement. The request for reimbursement must include
the corresponding invoices, receipts and other documentation of the actual costs.
Payment terms for reimbursement payments are further described in Attachment 2.

City shall, at City’'s expense, secure or cause to be secured any and all permits,
licenses or approvals which are required by the City, or any other governmental entity

with authority over by such construction.

E. Bodily Injury, Property Damage, and Worker's Compensation Insurance

The City shall maintain property and casualty insurance as it has historically
done and maintain workers’ compensation insurance as required by law during the

construction of the Reimbursable Public Improvements.

F. Indemnification

To the extent permitted by Idaho law, City shall release, defend and hold MDC
and its respective officers, agents, consultants and employees harmless from and
against all liabilities, obligations, damages, penalties, claims, costs, fees, charges, and

expenses, including reasonable architect and attorney fees which may be imposed
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upon or incurred by or asserted against MDC or its respective officers, agents,

consultants and employees by reason of any of the following:

G.

Any work done in, on, off, or about the Site and the ACHD right of way
related to this Agreement, including, without limitation, the construction of

any and all facilities and improvements;

Any use, nonuse, possession, occupation, condition, operation,
maintenance, or management of the Site or area, or any part thereof,

where the work related to this Agreement is being performed;

Any negligence on the part of City or any of their agents, consultants,
contractors, subcontractors, servants, employees, subtenants, operators,

licensees, guests or invitees;

Any accident, injury, or damage to any person or property occurring in, on,
about or enroute to or from the Site or area where the work related to this

Agreement is being performed or any part thereof; and/or

Any failure on the part of City to perform or comply with any of the terms,
provisions, covenants, and conditions contained in this Agreement to be

performed or complied with on its part.

Rights of Access During Construction

Representatives of MDC shall have the reasonable right of access to the Site

without charges or fees, at normal construction hours during the period of construction

for the purposes of this Agreement, including, but not limited to, the inspection of the

work being performed in rehabilitating and/or constructing the improvements. City shall

keep MDC advised of the approval process of City, ACHD, and any other applicable

governmental agencies and advise the MDC immediately, if any action of the

aforementioned agencies shall affect the scope, schedule and/or purpose of the

Agreement.
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H. Local, State and Federal Laws

City shall carry out the construction of the improvements on the Site and the
ACHD right of way in conformity with all applicable laws, including all applicable federal
and state labor standards.

Il. DEFAULTS, REMEDIES, AND TERMINATION

A. Defaults in General

Subject to any approved extensions of time as set forth in this Agreement, failure
or delay by any Party to perform any term or provision of this Agreement constitutes a
default under this Agreement. The Party who so fails or delays must immediately
commence to cure, correct, or remedy such failure or delay and shall complete such
cure, correction, or remedy with reasonable diligence and during any period of curing
shall not be in default.

The Party claiming default shall give written notice of default to the Party in
default specifying the default complained of, and the injured Party may not institute
proceedings against the Party in default until thirty (30) days after giving such notice;
said thirty (30) days constitutes the period to cure any default.

Except as otherwise expressly provided in this Agreement, any failure or delay by
a Party in asserting any of its rights or remedies as to any default shall not operate as a
waiver of any default or of any such rights or remedies or deprive such Party of its right
to institute and maintain any action or proceeding which it may deem necessary to
protect, assert, or enforce any such rights or remedies. The time to cure a default shall

not commence until notice is provided.

B. Legal Actions

In addition to any other rights or remedies, any Party may institute legal action to
cure, correct, or remedy any default; to recover damages for any default; or to obtain

any other remedy consistent with the purpose of this Agreement. Such legal actions
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must be instituted in the District Court of the County of Ada, State of Idaho, in any other
appropriate court in that county, or in the United States District Court for the District of
Idaho. The nondefaulting Party may also, at their option, cure the default and collect
the attorney fees and costs incurred by virtue of curing or correcting the defaulting
Party’s breach. Further, the nondefaulting Party may pursue an action to require the
defaulting Party to specifically perform the terms and conditions of this Agreement. The
laws of the State of Idaho shall govern the interpretation and enforcement of this

Agreement.

C. Rights and Remedies Are Cumulative

Except as otherwise expressly stated in this Agreement, the rights and remedies
of the Parties are cumulative, and the exercise by any Party of one or more of such
rights or remedies shall not preclude the exercise by it, at the same time or different
times, of any other rights or remedies for the same default or any other default by the
other Party.

D. Termination

If either Party is in breach or default of the terms of this Agreement, then upon
proper notice and opportunity to cure as provided herein, the non-defaulting party may
terminate this Agreement. Upon such termination, the non-defaulting party shall have

no further liability to the other under this Agreement.

Il GENERAL PROVISIONS

A.  Notices, Demands, and Communications Between the Parties

Formal notices, demands, and communications between the MDC and City shall
be sufficiently given if dispatched by regular mail or registered or certified mail, postage

prepaid, return receipt requested, to the last known address of MDC and City as set
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forth in this Agreement. Such written notices, demands, and communications may be
sent in the same manner to such other addresses as either party may from time to time

designate by mail.

B. Nonliability

No member, official, consultant or employee of the MDC shall be personally
liable to City in the event of any default or breach by the MDC or for any amount which
may become due to City or for any obligations under the terms of this Agreement. No
member, official, consultant or employee of City shall be personally liable to the MDC in
the event of any default or breach by City or for any amount which may become due to

the MDC or for any obligations under the terms of this Agreement.

C. City Repairs and Transfer of Responsibility for Hunter Lateral Following

Expiration of Union District

Following completion of the construction and relocation of the Hunter Lateral as
described herein MDC is responsible for the on-going maintenance and upkeep of those
relocated facilities. MDC uses funds from the Union District to do so. Following the
expiration of the Union District on December 31, 2040, the City agrees it will assume all
responsibility for ongoing maintenance and upkeep of the Hunter Lateral improvements
described in Attachment 2 to this Agreement. In the event that any work conducted by
the City or their contractors within the ACHD right-of-way causes any injury or damage
to the improvements described in Attachment 2, the City agrees that it will be
responsible to repair and restore the improvements to their previous undamaged and
functioning condition. Notwithstanding any other provisions of this Agreement this
Section lll. C. shall survive any other termination of this Agreement and remain in effect
until responsibility for the improvements described in Attachment 2 is transferred to the
City on December 31, 2040.
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D. Attorney Fees and Costs

In the event that a Party to this Agreement shall initiate an action to enforce any
of the provisions hereof in any action at law or in equity, the non-prevailing Party to such
action agrees to pay to the prevailing Party all costs and expenses, including
reasonable attorney fees incurred therein by the prevailing Party, and such may be

included in the judgment entered in such action.

E. Severability

The provisions in this Agreement are severable. Should any one or more of the
provisions of this Agreement for any reason be held to be illegal or invalid, such illegality
or invalidity shall not affect any other provisions of this Agreement, but this Agreement
shall be construed and enforced as if such illegal or invalid provisions had not been

contained herein.

F. Headings

The section headings contained herein are for convenience and reference and
are not intended to define or limit the scope of any provision of this Agreement.

G. Counterparts

This Agreement may be simultaneously executed in several counterparts, each
of which shall be an original and all of which shall constitute but one and the same

instrument.

H. Dispute Resolution

In the event that a dispute arises between MDC and City regarding the
application or interpretation of any provision of this Agreement, the aggrieved Party
shall promptly notify the applicable Party to this Agreement of the dispute within thirty

(30) days after such dispute arises. If the Parties fail to resolve the dispute informally
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within thirty (30) days after delivery of such notice, the Parties agree to first endeavor to
settle the dispute in an amicable manner by mediation or other process of structured
negotiation under the auspices of a nationally or regionally recognized organization
providing such services in the Northwestern United States or otherwise, as the
applicable Parties may mutually agree before resorting to litigation. Should the Parties
be unable to resolve the dispute to their mutual satisfaction within thirty (30) days or
other mutually agreeable timeframe after such commencement of mediation or other
process of structured negotiation, each Party shall have the right to pursue any rights or
remedies it may have at law or in equity. This provision shall not be construed as

requiring the Parties to participate in binding arbitration.

l. Forced Delay; Extension of Times of Performance

In addition to any other specific provisions of this Agreement excusing or
permitting delayed performance, no Party shall be deemed to be in default where any
delayed performance hereunder is due to war; insurrection; strikes; lock-outs; riots;
floods; earthquakes; fires; casualties; acts of God; acts of the public enemy; epidemics;
quarantine restrictions; freight embargoes; governmental restrictions or priority;
litigation; unusually severe weather; acts of another party; environmental analysis or
removal of hazardous or toxic substances; acts or the failure to act of any public or
governmental agency not a party to this Agreement; or any other causes beyond the

control or without the fault of the party claiming an extension of time to perform.

J. Attachments and Exhibits Made a Part

All attachments and exhibits which are attached to this Agreement are made a

part hereof by this reference.

K. Computation of Time

In computing any period of time prescribed or allowed under this Agreement, the
day of the act, event, or default from which the designated period of time begins to run
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shall not be included. The last calendar day of the period so computed shall be
included unless it is a Saturday, Sunday, or a legal holiday, in which event the period
runs until the end of the next day which is not a Saturday, Sunday, or legal holiday. As
used herein, “legal holiday” means a legal holiday recognized by the City on which the

offices of the City are closed for City business.

L. No Third-Party Beneficiary

The provisions of this Agreement are for the exclusive benefit of MDC and City
and their authorized successors and assigns, and not for the benefit of any third person;
nor shall this Agreement be deemed to have conferred any rights, express or implied,

upon any third person.

M. Good Faith and Cooperation

It is agreed by MDC and City that it is in their mutual best interests and in the
best interests of the public that the work described in Attachment 2 be completed as
herein agreed, and, to that end, the Parties shall in all instances cooperate and act in
good faith in compliance with all of the terms, covenants, and conditions of this

Agreement and shall deal fairly with each other.

IV.  AMENDMENTS TO THIS AGREEMENT

This Agreement may only be amended by mutual written agreement of the

Parties hereto.

V. ENITRE AGREEMENT, WAIVERS, AND AMENDMENTS

This Agreement comprises the entire understanding and agreement of the
Parties. This Agreement integrates all of the terms and conditions mentioned herein or
incidental hereto and supersedes all negotiations or previous agreements between the

Parties with respect to all or any part of the subject matter thereof.
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All waivers of the provision of this Agreement must be in writing and signed by
the appropriate authorities of the MDC and City.

VI.  TIME FOR ACCEPTANCE OF AGREEMENT BY MDC

The effective date of this Agreement shall be the date when this Agreement has
been signed by both Parties.
MERIDIAN DEVELOPMENT CORPORATION (MDC)

)

By ’
ave Winder, Chairman

A

C Secgetary

Date //2"(/244

CITY OF MERIDIAN (CITY)

By

Robert E. Simison, Mayor

Attest
City Clerk

Date
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STATE OF IDAHO )
) SS.
County of Ada )

On this ﬁ_’}day of (rmmx-\ , 202(, before me, the undersigned notary
public in and for said county and stat&, personally appeared Dave Winder known or
identified to me to be the Chairman of the MERIDIAN DEVELOPMENT
CORPORATION, a public body corporate and politic, that executed the within
instrument, and known to me to be the person that executed the within instrument on
behalf of the said MDC and acknowledged to me that such MDC executed the same for
the purposes herein contained.

IN WITNESS WHEREOF, | have hereunto set my hand and affixed my official
seal the day and year in this certificate first above written.

b T - VZ\,
COMMISSION #62488 l1

1 "

: 3

: NOTARY PUBLIC ; Notary Public for Idaho :Zo

P .

{ MY COMMISSION EXPIRES 10/25/2025{ Residing at N ¥,
vvvvvvvvvvvvvvv Commission Expires __ o -2% =2oZ§_

STATE OF IDAHO )
SS.

N N

County of Ada

On this ﬁ’t: day of Joavary 2024 before me, the undersigned notary
public in and for said county and state/, personally appeared Steve Vlassek known or
identified to me to be the Secretary of the MERIDIAN DEVELOPMENT
CORPORATION, the public body corporate and politic, that executed the within
instrument, and known to me to be the person that executed the within instrument on
behalf of the said MDC and acknowledged to me that such MDC executed the same for
the purposes herein contained.

IN WITNESS WHEREOF, | have hereunto set my hand and affixed my official
seal the day and year in this certificate first above written.

P st g
MMISSION #62488 Notary Public for Ida
: NOTARY PUBLIC "
) Residing at I\fwg. _z0
<

STATE OF IDAHO ¢ , -
MY COMMISSION EXPIRES 10/26/2025 Commission Expires __ {0 — Z5- Lot5

B g g b g g g B g g g g g o o o

L Zh 2n on o an g
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STATE OF IDAHO )
) SS.
County of Ada )

On this day of , 20__, before me, the undersigned notary
public in and for said county and state, personally appeared Robert E. Simison known
or identified to me to be the Mayor of the City of Meridian, a public body corporate and
politic, that executed the within instrument, and known to me to be the person that
executed the within instrument on behalf of the City and acknowledged to me that such
City executed the same for the purposes herein contained.

IN WITNESS WHEREOF, | have hereunto set my hand and affixed my official
seal the day and year in this certificate first above written.

Notary Public for Idaho
Residing at
Commission Expires

STATE OF IDAHO )
) SS.
County of Ada )

Onthis__ day of , 20__, before me, the undersigned notary
public in and for said county and state, personally appeared Chris Johnson known or
identified to me to be the Clerk of the City of Meridian, a public body corporate and
politic, that executed the within instrument, and known to me to be the person that
executed the within instrument on behalf of the City and acknowledged to me that such
City executed the same for the purposes herein contained.

IN WITNESS WHEREOF, | have hereunto set my hand and affixed my official
seal the day and year in this certificate first above written.

Notary Public for Idaho
Residing at
Commission Expires
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Attachment 1 — Legal Description and Map of Site
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DEPUTY Joanne Hooper
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CORPORATE WARRANTY DEED

FOR VALUE RECEIVED,
Farmers and Merchants State Bank

a corporation duly organized and existing under the laws of the State of Idaho, grantor, does hereby Grant, Bargain,
Sell and Convey unto

City of Meridian, a municipal corporation
whose address is: 33 East Idaho, Meridian,m 83642, grantee, the following described real estate, to-wit:

Lots 1, 2, 3, 4 and 5 in Block 2 of Amended Plat of Rowan Addition to Meridian, according to the official plat
thereof, filed in Book 2 of Plats at Page 52, official records of Ada County, Idaho.

SUBJECT TO current years taxes, irrigation district assessment, public utility easements, subdivision,
restrictions, U.S. patent reservations, easements of record and easements visible upon the said premises.

TO HAVE AND TO HOLD The said premises, with their appurtenances unto the said Grantee, his heirs and
assigns forever. And the said Grantor does hereby covenant to and with the said Gransee, that it js the owner in a fee
simple of said premises; that they are free from all encumbrances and that it will warrant and defend the same from
all lawful claims whatsoever.

IN WITNESS WHEREOF, The Grantor, pursuant to a resolution of its Board of Directors has caused its
corporate name to be hereunto subscribed by its officers this 26th day of February, 2003.

STATE OF IDAHO, County of Ada, ss.

On this 26th dpy of February, in the year of 2003, before me the undersigned, a notary public, pctsonall¥,¢ g2 M
appcared_%@mm Kknown or identified to me to be the Eqgapeut Ve /ica ¥ of
the corporatif that execused the instrument or the person/persons who exgsuted the instnument on behalf of said
corporation, and acknowledged to me that such corporation execute same.

e N 550l )

7Y L0

iry Public of IDAHO
tiding at Boise, Idaho
mmission expires: March 17, 2003

T e
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ADA COUNTY RECORDER Christopher D. Rish AMOUNT 16.00 3
BOISE IDAHO D8/31/11 D1:16

PM
kST T

Borton Law

RECORDING REQUESTED BY AND
WHEN RECORDED RETURN TO:

Joe Borton

Borfon Lakey Law Offices
1310 N. Main St.
Meridian, 1D 83713

(gpace Above For Recorder’s Use)

QUITCLAIM DEED

For good and valuable consideration the receipt of which is hereby acknowledged, The
Meridian Development Corporation, the Urban Renewal Agency for the City of Meridian,
(“Grantor”), does hereby release and forever quitclaim unto The Meridian Development
Corporation, the Urban Renewal Agency for the City of Meridian (“Grantee”), whose address is
33 East Broadway Ave., Meridian, Idaho 83642, and its heirs, successors and assigns forever, all
right, title and interest which Grantor now has or may hereafter acquire in the real property
situated in Ada County, State of Idaho, and more particularly described on Exhibit “A” attached
hereto and incorporated by this reference;

TO HAVE AND TO HOLD, all and singular the said real property,
together with all appurtenances, tenements, hereditaments, reversions,
remainders, rents, issues, profits, rights-of-way, and water rights in
anywise appertaining to the real property herein described, as well in law
as in equity, unto Grantee, and to its heirs, successors and assigns forever.

WITNESS the hand of said Grantor this 3\ day of Q,ugM ,20 [( .

Grantor:
MERIDIAN DEVELOPMENT CORPORATION

By;_Q,L) O PM

J @K Pipal, Chairman !

Quitclaim Deed — Pg. |
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STATE OF IDAHO )
) ss.
County of Ada )

On this &\_Stday of _&]Asaga&’[ , 201\, before me a notary public,
personally appeared Julie Pipal, known'or identified to me, to be the Chairman of the corporation
that executed the instrument or the person who executed the instrument on behalf of said
corporation, and acknowledged to me that such corporation executed the same.

A A SWEg,
\Ch Dl R
F& (AN Crleo W
§ OTAR, ’i Notary Fublic for Idaho U
H - : Residing at: NN , Idaho
=_.‘ zg.. PypLAC ¥, ::: Commission Expires: __ A - 19- Adlln
"-“p):? ‘o.... o® ° Q~° 5

'" r 29 b ")

£ OF \9‘““\\\

L}
RLITIITTIL

Quitclaim Deed — Pg. 2
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EXHIBIT A

BOUNDARY DESCRIPTION
FOR
MERIDIAN DEVELOPMENT CORPORATION

PARCEL 1

A parce) located in Government Lot 3 and the NE % of the SW % of Section 7, Township 3
Nonth, Range 1 East, Boise Meridian, and being Lot 9 of Block 6 of the AMENDED PLAT OF
TOWNSITE OF MERIDIAN as shown in Book 1 of Plats ot Page 30 in the office of the Recorder,
Ada County, Tduho und Lots 6, 7, 8, 9 end 10 of Block 2 of the AMENDED PLAT OF ROWAN
ADDITION 25 shown in Book 2 of Plats et Page 52 in said office of the Recorder, more
particularly deseribed as follows:

BEGINNING at a 5/8 inch diumeter iron pin marking the southeastedy comer of said Lot 10;

Thepee N 88°42°24* W along the southerly boundary of said Lot 9 of Block 6 and Lots 6,7, 8,9
and 10 of Block 2 a distaoe of 195.76 feel to a 578 inch diameter iran marang the southwesterly
oorner of s2id Lot 9 of Block 6;

Thence N 0°28°34™ E along the westerly boundary of said Lot 9 of Block 6 a distance of 120.10
feet o a /8 inch diameter iron pin marking the northwesterly comer of said Lot 9 of Block 6;

Thence § 88°42°46" E along the noriherly boundary of said 101 9 of Block 6 and Lots 6,7, 8,9
and 10 of Bloek 2 a distance of 197.62 fect to a 5/8 inch diameter iron pin marking the
vortheesterly comer of said Lot 10;

Thenoe 8 1°21°54" W along the easter]y boundary of said Lot 10 a distance of 120.11 feet to the
POINT OF BEGINNING.,

This paree] contains 0.542 acres and is subject to any easements existing or in use.
Prepared by:  Glenn K. Bennett, PLS

Civil Survey Consullants, Jncorporated
Junc 27,2011

Quitclaim Deed — Pg. 3
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SAMLYE €. HARPIR, a widow, foracrly bavam as SMIYE C. FHAZR, also
Tan a5 SMIYE €. FRIIR IQRFIR

hereinafter refertad to as Grantox, does haxely grant, rgain, s0ll, and oxrary WO

CIT? OF YWRIDIAN

hereinaftor refoarad to as Graniee, WEne arroe addrene is

31 EAST DD SaRIRT
YERIDIAN, IDAD 81582
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Ads Coazity, Idaw.

TO HAVE AD TO WD the cafd premdses, with their spotmanons unio the eald
Gramae, his heirs and asclige (oo, g Ue sdid Gramar dots Taxoly covsant
to and vith the caid Crantre, Uwt Cramor is Uwe amer in foo siiple of s3id
prenises; that said promiscs are froe froo all combrarmrs aogt agTod years
tares, levics, amd asscrsmts, and oot U, 5. Patait resarvations, rostrictions,
eTsemonts of roord, and exscrrmite visible upen the pronfses, and that Grartor will
warrant amd deford the sye from a1l clalne wfatsorer.
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Attachment 2 — Reimbursable Public Improvements

Generally, the objective of the funding of the Reimbursable Public Improvements
is to fund those activities which comply with the eligibility criteria set forth in the Idaho
Urban Renewal Law, the ldaho Economic Development Act and the Plan. The
construction of the Reimbursable Public Improvements shall comply with the Submittals
and requirements of the MDC, City, NMID, ACHD and other public agencies as
applicable. Copies of all plans, drawings and specifications are to be submitted to
MDC.

In consideration of City’s compliance with the foregoing as well as the terms and
conditions of this Agreement, the MDC shall reimburse City for the Reimbursable Public
Improvements which pertain to the relocation of the Hunter Lateral as provided in this
Agreement.

MDC shall reimburse City for the reasonable and actual costs of a portion of the
Reimbursable Public Improvements however the total amount of reimbursement
provided by MDC under this Agreement shall not exceed $800,970.00.
Reimbursement payments as described in this Agreement from MDC to City shall be
made to City only after MDC actually receives tax increment funds from the Site and
after MDC has determined that City has submitted the required information and
documentation supporting their request and the request in is compliance with this
Agreement. The Reimbursable Public Improvements will be completed by the City on
or before June 30, 2024. A more detailed list of the Reimbursable Public Improvements
is included below.

Reimbursement Agreement Page 16



Bid Form

Contractor:
Project: Hunter Lateral Relocation - Meridian Civic Block
Item ISPWC Item
No. Number Description Qty Unit Unit Cost Extended Cost
General Conditions
1 2010.4.1.A1  Mobilization 1 LS § - %
2 1103.4.1.A.1  Construction Traffic Control 1 15 8 - $
3 SP 20013 Construction Survey & Staking 1 LS § - 3
4 1001.4.1.A1  SWPPP/ Erosion Control 1 15 § - $
Sitework

1 0201.4.1.C.1  Removal of Obstructions 1 LS § - %
2 0201.41.D.1  Removal of Concrete/Asphalt 1027 SY § - $
3 0201.4.1.D.2  Removal of Landscape/lrrigation 308 SY § - $
4 0201.41.E1  Removal of Curb & Gutter 556 LF % - §
5 0201.4.1.E2  Removal of Storm Drain 115 LF § - $
6 0202.4.5.A.1  Unsuitable Material Excavation (allowance) 300 cY § - $
7 0401.4.1.A1  Water Main with Sleeve - Size 10" 25 LF $ - $
8 0601.4.1.A.5  Storm Drain Pipe - Size 12" C-900 PVC 54 |F § - 5
9 0602.4.1.A1  Gravity Irrigation pipe - Size 30" HDPE 529 LF § - $
10 0602.4.1..1  Storm Drain Catch Manhole - Size 48" 1 EFA § -}
11 0602.4.1.C.2  Storm Drain Catch Basin - Size 30" 3 EA § - $
12 0602.4.1.M.1  Cast-in-Place Irrigation Box - Size 11'x6' i1 EA § - %
13 0602.4.1.M.2  Cast-in-Place Irrigation Box - Size 6'x6' 3 EA $ - $
14 0706.4.1.6.1  Concrete Repair 17 8¢ 3§ - 5
15 0810.4.1.A.3  Plant Mix Pavement, SP-3 444 SY $ - 8
16 1135.01.01 Roadside Traffic Sign Installation (One Metal Post) 1 EA § . $
17 1135.01.06  Remove and Salvage Roadside Sign 1 EA $ - $
18 2030.4.1.D.1  Miscellaneous Utility, Adjust to Grade 3 EA § - 3
19 SP 08112 Temporary Asphalt Curb, Size 6-in 510 LF § - $
20 SP 20035 Remove & Salvage to Property Owner 1 LS § - 8
21 SSP 29067B  Repair Landscaping & Irrigation 50 SY § - %

Total Bid $

Page 1 of 1



0009

sajoN ¥ 12A0)

3
3
]
=
z
5]
g
=
3
=
8
8
2
5

uelpuay Jo A9

%909 9IA19) URIPLB - UOI}EI0|3Y [BI3}ET 13JUny

T .:

uﬂVH
o=m
=o

9

d

2wy awn
" I
oM TV w0
AVHOVO LYY LN

v

2vauy

vy

JEIGREEY)

HOLYSIHY ALWYES LYY

sw3
w098 5510
s s o512
WAgnounona0 w13
WG T L
SuoN 31200 0003
W
Jaquiny
8jiiL 1a8ug. Jaaug
Xapu| ya3ys

133 s S

QA0S TYLNCDHON 34Y IESOHS SIONYLS ANY SQOKIL3W SIEALSAS SHINOLIS0 T30S AG
15304 (8 01 FRLSAS S V150500 71 3LVLS OHYGH IHL HO HIVON QY9 S ¥ SIKL 30 9

OB HoUdWSI

251182 100N

e

3049 QN2 40 Y203 3 AL LY L3MOUOD N1 X. GBI HOUANSI
576092 NOUYATEL

2o wal
647 04 0 Y3IK0D 14 3L Ly AINO 1. TV LSS
Zewer Tonin
WL
T3
sylewyauag
st
rorscs a0z
14"V BT L9VLNOD KA
U 0 0130 “HOAINHNS
e oSl
34 \GNSIEANOST LOVNCD YA
M AOB NI HIINIONT TAID
oo
et
T3 Low03
[reneryes HINMO
:sjoejuog yaaloid

[HimEE]

HCO

TR T G AL TR O VSIat 607 WA Z2008001 1

1337044 JHL 04 GBAOKASY 343 NOUANISIOLUOKS QY LYQ 19 QLS SIINVIEEA.
SIMETIOLHL LA I G0N 3 TS Jod GOV O SIS TIY 19530 .

WUINISHS i @¥ed3id 347 SUVId I LV STAUB0 0HODI 40 B3NS

:spiepue)s ubjsag ym
aaue)jdwog J0 UOREIIAY

SIS ROUVANOD 3L 40 Ad02 Y QY
‘SHOLLYIIO3S 91 24 T G34334S1E 40 SLIGNTUNDIY IHL SLIIN ALY ALV

JERins o B L GSLYI0) SHARLYI O SLd 153 SSROWS GO 5

51041 LIBIBAYA LSO KLU ATHLODIS HOUSHYAL TIYHS SSNDUYH
0011 O3S Q1SIGHY AJNID4 GHOY KLU KT4MOO TIVHS SSNDINVH LIEH3YA ThY 49015
QHOY WL FUYHH00) ‘SOOI LIBHBAYA ANY 30 LIBIGIYId QL WOTd ¥

00 b0
L 1 WOM 01

GHOY 48 THADAAY QUY NOLLO34SI S3MINO3Y AVH4O-LHSIY ONANA JHL NI B NI €

1451
4L 40 SOE QY SOE SHOL3ES 434 GALINISHOA 38 TIVHS TISADVE ONY SNOG3A 10505

QR 00F NOISWG 315451 3WL 40 HOWQ 1SIL¥1 WL QL MHOINOD TIVHS HOIGHL 344 2

52

SV SHOLINOD SHAYOTIOS WL SIY4 3L HO IUPDHS SN 3L THOISE MYy
“LIGH3Av4 TYHOLIOOY 3034 AVH SIEHONIHL SIEHNG SHOUICHOD T4 WALSY 11

LONISIO KL A8 IALIUA I GRHONAY
NISIOAJ4 QHY ATIVX4034S SSTIND C3UOTIV 3¢ TUA 2MdST 301 ONY SOHVGIIVLS
“Aa104 Lol SI0 0L SHOUEZDC3 0N SHOLYIHD34S TLIBVE1ANS CHIY Y 2SI WL 30
10LI03 L1340 3HL 0L HHOIHOD TIVHS AYis 10-LHSIN 3NSNd 340 W HQILONKI 10D 1Ty
A ova

NOLOTNISHO 40 33VH Al SHND Q3SINOU4YIOD 34y (GITIH 0 IUvds] LINQOD
HaY AN 10343 34 N G519°L3€ SHOLYASAO OLLYHL GHOY 10VL100 TIvHS LINONASY 3L &

AUIY4N30 U0 T4AONA4Y LOILSIO 0L UDIMd QHOY KL 0 SLIGHINNDIY TIIITAAY
T {4 IIIVIHONOD NI 36 TVHS LIGOTIAI0 ALU30N4 ONY 350 HOLINWISIOD ¢

‘SUYL30 K03 (SHIRIN 30 HLUW 0529 266
1Y HOLVINGH003 ALTILN SLIMISIO 3HL LOVINOD LOWISIO JAL JO SHUIWH 0 GADUAY
SSTIIN GAOTIY 0N 34 00 SW3A 3 L. SST1 LIBHRAVA K SLND LWIS AN 5

‘T9@SS0415234 ML 0L GANGI 36 33U

g
z
g
£
§
B
8
£
El
§
[
i

3104 VALNYI4 3341 SLOMLSIO KLU A14HOD

Y8298 1y SIS OUDT4SHE
QHOY L9V1000 LIGNAQTIG 0350404 3HL 40 NCLONMISHOD FHL SNV GIBVIYD
30 AW 1YL MY QU NTFN3GS O HILLNS SN 039YIYO SHUSOG MY 30VIaN €

AE-0-LHEIY MO AYNOYOY

GHOY AN 1114 C20¥007 SN WO CLIBHONA 3UY SYELSKS MALVAA VO W3S vAld 2
(e VoLV 510G MY
i 0103 s anov

HOLION30 ¥04 AUV SSTUIN AUYGHNOR LI NHGH 3OS0
SINLONKLS YI0SSY QHY SENLN SUIBHIADUNE SMISH 102104 It WVIZE S

Guni
30 LSON WO SUBKINON TV 30VIGU OIY 3L 0L WIS L03I0E HLI
UYUGHO0D SK3NHOD ALKBA0H QY SLIGHNHON SHUAUNS TIY 100K4 OIY S ¥

LIEMNOQIYAY NAOYGY NOUTIONBG Th IYHL JUNSI3 TIVKS MOLOVHINOD 3L

w o

:sajoN uopjjowag

/4 39VNIVH0 LS NG

10 STV SAONANS O Y L O i 3 TS 39 2

‘G343000 33 TIVHS STIOHNYI OHY SLTVA NSV HALYO 38¥HNNO HULS GIS00N TV 22

130
SHOLOVHLINOD 1Y (BOV143Y 10 03UVl 30 TIVHS ‘SHOUYKI40 SKOLOVMLNDD 3 FOks
SHLINS3Y SUBNAADHATE ¥0 SAUNIaVA SHUSA L FBVIVO ANY SUIBIEADUAHI ONY
SAUMUN SHLSHE LA0K4 O SHONYIIUd ANVSSI3N T DivL TIVHS HOLOVHINOD 3HL 12
3040
WHOIS3H 35108 D30 1O HOLLAVEDG ALWLDY FASL LUOKS ¥ NYLBD LT ULOVALIDY
U120 TIA 'SILALDY SNUILYASO N0V SY HINS WELVAGLSWIA 10 I9UVHIS 3 02

X140 NOLYIHO:N T3HED Y03 HOHS 39V SHISIET
'KALHSITS A4 AVH SHLSIE HOUYTIVLSIN L3 10via 10N 34 NNOKS SHLOIEN 3dé 61

e,:u
34 40 SOE QUY 5O SHOL3S W34 (ELINLSHOD 38 TIVHS TIEHOYE Qi 9IS0G3T 10505
Q% 41 3L 40 HOLIS L521¥1 3HL 40 00F HOISINO 0L HUO3K0D TIVHS KOIGHL 344 31

9105 Qs Wi
STOHNVI ORY SLV0 VNN

04023Y 10 GBIY1d 38 TIYHS SHYTI0O
T4 38 TS SHYTIOD UWN03 41

WS SH2A0D TVOHIVH NIVHO QLS GLYUS HONTY 91

WL LI22001 QHY SHVP1 1574 T19¥L04 NOW 133452 30
15038 39439 SAUMOY WS0dSIO L¥IA HYalS T

HIYHC VHOLS. 039V 3

STEAN 2
¥ quva0 3

SHId L N0 NAOHS SY 2Ad ST NOS HE05 USY U0 (GALYHOH3S
QY VAL QNOS) 344 FSVIVEQ (340H) Z1-H SO 30 TIVHS SNidid I9VHINEO FOLS TY  +1

30NYAQY 4 SHCH 81 40
3034 HOUD34SHE JAADHY IAUVLIESINEN IV EBWSH W0 K33esia
9365H) 39 1511 SNV HOUVHL TN GHY INVATANOD IOVIIVEO TV 1

™ o

EUON IS0 SN
34075 SS040 (1) LIG0K34 300 40 FANINIRL ¥ AVK TIVKS STVOS A3W0I00 TV 11

SHOQNA 33VIaYED
QIR 'SL03 QHRD “STHNLINNLS 35VIVEQ SHUSYE HALY TIY 0L F9VHVHD LS04 3040 01

00 OHY ML

WHS S30VHD QS TIY 6

HOLOVHLNG 341 A8 GBHSINGNY S TYS0dSI0 LSHO WY QL

ek 38 TIOHS 0SS 9

SUY14 353K HIGHND SIOIVATLOSIO O ‘SHOYER STNALSISHOIN ANY SALNLAY
HOWANHISHED ATY 0L Y04 ATALVIGHHI VNSN3 3L AALON TIVHS VOLOWIN0O 3L

SI01d VALY LOH 0O SKOWYATY 1HIN 30813
31530 AJLON QWY V14 SIKL NO G3LOW SHOUVAT SHUSHA THY AJMGA QL WOLOVLNOD S
‘ILOIMIS3H MO S KATHIN NEKEH HLUO 135 SY 4O S21I SNADUAY I S0
‘SLIBIGHINO3Y HOFENIN 3HL 133N 1SN LI310Hd 3L K04 40 4O GIHSIHUNI STARALYH TV S

1040 YO J01S ¥ 30 JIVISSI HL 403 SONTONS 30 TIVHS BOF UL O SIVId
40135 030Ha4Y HOH MY 40 350 (5
3SILATIO. S3RL T Ly IS HO SHY1A 40 135 GaAOHGAY K 3AYH TIVHS BOLVELNOD %

530139Y V301 QI SHD 3HL 10 SHOLYIS0 ‘SHOLIVALNO] WIHLO LYQONHOADY
O LYKGNO0D TIHS HOLOVHLNOD L DMOM WL 40 W00 3L SKWN ¢

4100 TIVHS S3LILDY HOLINLSHO:
VIO 7 SHOWWS IHL 40 1vd ¥

WY L0 CRUINC3 SY L3300K4 4L 40 HOLVHNG 3HL LOOKSIIOHHL AVAY 40- LD
nEng 3L LW SIUBONS ALNBSSIIY ¥QY KLU A1dHOD TIVHS HDIOVELNOD

TSN L9300U 3L A8 EIAOH4
51 14A0HA4Y IELLIUAN BOMS SSTWN GALLYA 36 0N TIVHS SIHOIGHL ALTLN G3HVHS
s

‘QUDOHSHOND TIY GHY ANY 3N43STHd ONY Y001 KOV 01 JHMIYA SHAUIVHIHOD 0L
10 TIY QY MY ¥04 T1ASHOJS3 ATIN 30 QL SISV GHY H80H SHIIBHHO)

4404 40 LIBHEIIGIHOD KL 0L KOS CHSNEVLS
30 TIHS HOLYAKSSIUA U4 SIUSYII AAVINAOUAAY AIEDY SHNEAS ML QI

A0 40 SLOVALLHY 6O "SIHNOS3Y TYOLSH ¥O TYUALIND TYOBOTORHINY AKY 1

TENDSS3H0Y4 191530 IHL 40 30NTN9IN 3105

13)
HOLANAISHO) G330 ATIVENED KL 30HYGUO30Y I LYRL S3FUBV HOLOVHLKO IHL

QUIVHL QY ALAYS 3NENd HOJ AWSSIOIN VKOV OIY LIGHND3 “SNALV
GHAD3H IHL SUIRYLANVE Y SHL 343 ‘SNEADYA W03 TIGISI04S3H ST YOLOVHLN0D 3L

B0 3 01 1503

3 TVHS ONY SINIGHINDI 3SOML B W)
W IYHSO) OUYHLSIAY KLVIH QY AL3HYS T
W Ol NH0:HOD TVHS SALALIY NOUINUISNOD ONY NOUVAYDQ HOWIL TN

52000 Y207 A9 3RV TIVHS HLIVHLNOD

X TV

S1 BOLOVHLIOD 3L Y2 3040 30UVAQY LNVUISIS JMIOIU A¥H STVEILYH SHOS
SHOLYOHIT3dS QY STYL30 ‘SONAWEQ 154 SV 38 TIHS SaHSIad Qlty STHRLYH TV

2US 3L WG TIVHS WOLOVHINOD I

SHVLEB4 1SOHLLI KO 0L VELITINGIHOS 019 ¥ 30K GI0T100 38 TIEA‘SLIBN200
0 340 1 AL 014 35300 1 EIVDIOH) VLAY SHOUYOHI3dS Qi
SI01d 353HL NI GELY2IOI AUOM TIY SNIAUOAE U0J TIBSHOS3Y ST NOLIVHLNOD 3HL

SHNOH SISO TIY SHINN LIS §0F 341 N0 VOLOVALNOI 34 HOJ LOY QI LIBS3H434 0L
LY 34 J0¥H TIVHS 0K ALy TIGSHOJS3 ¥ 2AvH TIVHS HOLOVHLID 3 “3UIS
3L N0 SHIHLO 40 1¥KL K14 NHOM SIH LLYIHOOD S3HIL TIY LY TIYHS YOLVALNOD KL

SOV HOLONHLSHOD HOWA IS L
SI50330 'SUK3 TV 04 A¥d ONY VIS0 0L TNBSHOSS3Y ) HALOVLHOY

s

'

1135344 38 TIVHS SUOLOYHLIIOD ALTILN O/GHY SUOLOVELNODGNS

e T s Dt S8 THAS SPUSeMI03 WOSTUSHOORE
SSILIYB 040334 40 TLLIGNS Y HDLYUYAN V0 USIS

‘SIAL TIY LY LIS SO HL LY SOHYONYLS IONSH 0 L1 QY 1St
AL 0L LIGNE4NS HOY"(3 A 51 HOLINLSHOD SHHQA ONANd B0 SOKKOILS OWYCI
3 40 A0 3U31N0D ¥ 'SV 40 135 GAOUAY (BHLS Y 2AVH TS HOLOVHINOD 9

HOWLINKLSHOD AY 0L OIS SUN0H
LSYA) 1Y L9110 AYRHSH ALNNOD VOY OW LIS NOLONWISHOD Y3 LK
¥ 34N335 1 G3HINO3Y WY AVA-A0-LHOM OGN ML LI DN SHOLVRLHOD T

3D 341 0L 1509 MHOLIIQY
O 1¥ HOLOVLNO3 3L A8 GIOV1A3U 38 TIvkS HOLTHISHOI 30 35HN0D 3KL SN
ESYNYO 34 L¥HL SHLINNLS Ol STOWION0 DIeLSi _GAIT3LOKS QY GNVLZY 36
TIVHS “T¥ADH3Y 60 QL0 ATIYIO345 LON SIUNLINALS OHY SHOLIOHOD SHLSIG T

0 31 011500
S\08 3L 30 HOLOVASILYS 3HL UL 39NV KOS WYG3H TIVHS.
HOLLINUISHOD 3HL SWHNG SILINLS SULSID Y0 ‘SIVHAS
0L VNG A 404 TWSIOSST 30 TIVKS WOLOVHINOD L

LY Y40 SHONZIIOD 40 3ONYACY NI SUOOH 8 “3H1) 5. YWD LI
0340 40 KOILYAYDG TYOISAH A8 GINITELID

N SHUSKT TV 0 NOLLYD
LSO QY KTHO 21¥ABONAZY 34Y SHY14 53K Il HNOKS SHOLYI0Y AR SILSIC TV 4

L8
b1 noA aiojeg jjeD
*auj ‘auy] Big

:suoneayjjoads [eyuawajddng uopanysuo) ¥ ubisag

03 ur] - uelpuaN Jo A9

N2 3414 4L A0RY SIHNUL
ALTILO0NION) 0L AVN:0-SLHSIY OGN KL KLU YUON TIY J034SHI A Ul O ORDY 2

HOLLINHLSHOA MY 0L HO1d SHTOH (12}

U0 ALIYL LSY31 1Y 0L 6O CHOY HIORALINY3d NOULINHLSHO3 AVN 0-LHSIN ¥ 34N33S
0L C3UIN034 34Y AVA-L0-LHE1H OVOH 1N 3HL LU SHDAUON SHCLOVALNOQ TIY__L
TONGTON

01934510 SHHOM N34 AL HLM A1¥1IOHO00 TIVHS WOLOYALNOI 3L CALNNLN)
30 1SN 30AYES WALV 4 NOLONNISHOD A8 GaLOB:dY SWBSN wilvak SNLSDG TV
0L TS H3LYA SAOTHUNO) SHKEAOKd 4 38 TIVHS HOLOVHLHOD IHL

(STTS FDVIavVHQ Sa3 39vaTS 31
201 39S UL AT 304 VLIV

UYL ALY HUOLS Y SISSOUD
vHS:

HOLINKISHOD L. HOUHA SN 1o YADy A21BSY
WL AYH LS SHOLYILEILIS QUY S Id Q3A0H4AY 3L HOWS HOUYWGO iV 01

S HOLINKLS!

HOUINKLSHOD K35 QY VALY T 40 30HYLIIOY WIES Y TeADHG:

JAVALTVHASY 30 WOV (@) 21340003
40 91V (3 35V AYSASOY 40 9V (8) 3dd ¥0J SIHAIGHL SUTIEDON (¥)
L 501U G3A0U4aY 30 LS AD1E9Y LIIRHEACS ANY 18 YADHAAY L LOXRIS Mo &

1+ onon
NOLINKLSHOD WHSHES 18 KLNOJ 135 SLIBNIWNDI HOLYOUDIS FHL L33 LIF0HE
SHL 0 GITTVLSHI STAMALYY TV LYHL J00Wd SIS TIvkS SHOLOVELND) ‘3918
5 SNIADJY AL 40 LS3NCTU 3L Lv SIONGSY OUADNAAY IHL 0

3HL L3N SN 19044 IHL K03 40 O SN DLW TV

‘SR LY 35070 4O 340 LON AVH UOLOYMLNDI 3. SHUSIL
G3ANO2H 3HL 0L KON SHIOH 8 HOLO3ASIA SXUOM ANNJIHL ALLON TIVHS HOLOVEL KO3

30UON YO UNOH 142 W03 AIEL
LO0HLUA L1930Ud MIY HO NE3Y AVF YOI ON “GIUITG3Y S1 X0 JHL 40 hOUTdSHH
60 S 10 3Y STIEAIYI 1EHA ADIGSY UVINAOUAAY AL JJLON THHS SHLOVELIOD

O 10.15V1S 0 HOA 3ONZAN09 HOUINULSIOD 3Wd
¥ QALY TVHS SHOLOVLNGD ALNUA OHY SWULOXLIGIGNS SUOLOVNLNOD TIW ¥

SINLTIY LY 20S 10 HUIG3H 40
I VH TIVHS BOLOVHLNOD L €

EXT0S3H 5 HOUVILS 34 WHO
1040 Y60I dOLS V 404 SONNONS 39 1A0D U1 HO SHOLYVIIO3dS THVOINIS 3t 40
4400 LIGHHND ¥ 01 SS300Y AVH 01 3UMIV4 HUSTN 3L KO TIRYIAY) HOULINALSHOD
SIHM0 S3AL TIY 1Y 3VESS3O A0V MO S 1O SIHAYND QY SHOLVOETIS
QHYOINLS WV 40 ALD LSUVI 30 40 Ad0D ¥ YN TIVHS MOLTVELWOD WL T

L0 34 AG HOUANKLSHOI W04 TAOHAAY. G34

SHOLYIILS YO

VLS SHITIOHLIOO 3HL 38 TIVHS SQUYONYLS STHL 40 A

40 HOSHEA LIEHN 3HL KILA 30IYONOIDY 1o 30 38 TS NHOM HOLLIDUISHOD TIY ).
SUON HOLINHISHO TVUSTES

dew BuaIA

:S3joN piepuels GHOY

:sajop abeujeiq @ Gupesy

:S3)0N [eJauay

:sajoN piepue)s saaujbuz

:SajON piepuels - ue|pUIN Jo A1

¢9€8 OHVAI NYIQIYIN

NYIAI43iN 40 ALID

}20[g IAI) uelpldN

uonea0|ay [eiajey 19)uny




Sheet Notes:

1. CONTRACTOR SHALL COMPLY WITH ALL NOTES OH SHEET CO 00
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“THE CONTRACTOR SHALL COPLY W1TH DAHD CODE, CHAPTER 22, TTLE 55
AR 260933
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Sheet Notes:

Ao HALL THE DAHD
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PERMITIED VITHOUT PRIOR WRITTEN APPROVAL
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CONTRACTOR SHALL COMPLY WATH ALL HOTES ON SHEETC000 ”’

S ———————— P
o AN

£6 - BISTING GROUKD.
FG - TOP OF CONCRETE FLATWORK 08 FRISHED GRADE ELEVATION

FOR ANY AD ALL DAMAGES WHICH MIGHT BE DCCASIONED AS A RESULT OF FALURE .
e SHALL

coNTacT

LOCATIONS A MIIMULL OF 48 HOURS PRIOR T0 DIGGING

:, ‘ 3 : : i e : ¢ UP-LP OF GUTTER
e . € 2 . > : S HX - MATEH EXSTHG

LXHH 0T

THC . TOP BACK OF CURD

SOME ELEVATION'S ARE ABBREVIATED. ADD 2600 T0 GET ACTUAL ELEVATION.

AL CoNFoRM TO
THE SPYC DIVION 300 AHD SD-301. BEDDHG AHD BACKTILL SHALL 8E
CONSTRUCTED PER SECTIONS 305 AND 306 OF THE ISP

LONGITUDINAL SLOPE OF ALL SOEWALKS SHALL HOT EYCEED 5 00% CAOSS SLOPES
oF ALL

SHALL HOT EXCEED 1-12 SLOPE I ANY DREGTON. THERE ARE 10 TOLERANICES
ALLOWED ABOVE THE MANMULS SLOPES.

Keynotes (This Sheet Only): —®

SAWCUTEXSTHIG PAVEHENT TO PROVIDE A NEAT VERTICAL JOIT REFER T0 ISPWC
SD-301 AHD ACHD SUP SD-303 AND SD-20 FOR ALL ASPHALTREPAIRS. ALL REWOVED
ASPHALT SHALL BE ISPOSED OF OFF-SITE CONSTRUCT ALL PAVEMENT ATCHES

RIGHT-OF-44AY TO MATCH O USE THE
FOLLOWNG.
+ COLLECTOR, LOCAL CONMERCIAL, AND LOCAL MIDUSTRIAL ROADIAYS SHALL BE
SP-3.0 S0 MCH (1) X PG-64.28 THREE IICHES (') THICK.AS A MIMUM
VATH 4~ OF 34° BASE AND 20° OF & MINUS PIT AU

‘SHALL CONFORM TO ACHD POLICY AND ISP STANDARDS FOR STREET REPARS
PER 50203
TEM 0801.4141

CONSTRUCT TEMPORARY 6.1 VERTICAL ASPHALT CURS PER DETAIL 62 00
EM P omiz

HOTUSED THIS SHEET.

HOTUSED TS SHEET

wsTALL
DETAL C2 00 WITH A SRATED UD. ITEM 06024.1.0.2

Block

SHEET CO 50 FOR LIS OF DEMOLITON,

ic

BISTALL 12:0 G300 PYC STORM DRAN FEE, ITEMORO1ALAS.

"REMNSTALL ROADSIDE SGH (DNE METAL POST) FAOM SALVAGE ITEM 1135.01.01

Legend:

c

PAVEMENTUATCHES WTHIN RAY SHALL MATCH THE EXSTHNG
STREET SECTION OR USE THE FOLLOWING:

+ COLLECTOR, LOCAL COMMERCIAL, AND LOCAL INDUSTRAL

ROADIAYS SHALL BE SP-3,0.50 HCH (121 HIX PG-64-28

REENorES i o i e
:cN——EN<|>qu 2 . » o HRGEWEHE (3 HEK. 1 ARV & 7 3
\ " Ve sae 120

|

USE WHICHEVER PAVEMENT SECTION IS GREATER, ASPHALT
PAVEUENT REPAIR SHALL COUFORM TO ACHD POLICY AND
ISPUIC STNDARDS FOR STREETREPAIRS FER S0-303
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