


WRRF Biosolids Dryer - ARPA Funded (B

Legend

The green cells with bolded numbers indicate that this bid was the lowest price.

The orange cells indicate that this item from that vendor was selected.

The green cells with orange outline indicate that this item from that vendor was selected and has the lowest price.



ected, and



BID NAME: WRRF BIOLIDS DRYER - ARPRA FUNDED
BID NUMBER: PW-2437-5040.0200.C
DUE DATE & TIME: OCTOBER 29, 2024 2:30 PM

				Engineered Structures Inc.		JC Constructors		The Ewing Company	
Total Cost				\$ 7,509,500.0		\$ 6,395,000.0		\$ 5,797,532.0	
				0		0		13	
				\$ 0		\$ 0		\$ 5,797,532.0	
#	Items	Quantity Required	Unit	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost
1	CIVIL SITEWORK (4)								
#1-1	Demolition	1	LS	\$ 116,900.0	\$ 116,900.0	\$ 384,000.0	\$ 384,000.0	\$ 35,284.0	\$ 35,284.0
#1-2	Civil Sitework	1	LS	\$ 650,500.0	\$ 650,500.0	\$ 640,000.0	\$ 640,000.0	\$ 385,022.0	\$ 385,022.0
#1-3	Yard Piping	1	LS	\$ 87,300.0	\$ 87,300.0	\$ 512,000.0	\$ 512,000.0	\$ 341,338.0	\$ 341,338.0
#1-4	Electrical and Instrumentation	1	LS	\$ 239,300.0	\$ 239,300.0	\$ 192,000.0	\$ 192,000.0	\$ 222,287.0	\$ 222,287.0
2	NORTH DIGESTER CONTROL BUILDING (2)								
#2-1	Process Mechanical and Equipment	1	LS	\$ 52,400.0	\$ 52,400.0	\$ 767,000.0	\$ 767,000.0	\$ 46,104.0	\$ 46,104.0
#2-2	Electrical and Instrumentation	1	LS	\$ 28,400.0	\$ 28,400.0	\$ 64,000.0	\$ 64,000.0	\$ 27,051.0	\$ 27,051.0
3	BIOSOLIDS DEWATERING BUILDING (3)								
#3-1	Structural	1	LS	\$ 3,100.0	\$ 3,100.0	\$ 128,000.0	\$ 128,000.0	\$ 7,468.0	\$ 7,468.0
#3-2	Process Mechanical and Equipment	1	LS	\$ 144,300.0	\$ 144,300.0	\$ 256,000.0	\$ 256,000.0	\$ 78,250.0	\$ 78,250.0
#3-3	Electrical and Instrumentation	1	LS	\$ 116,600.0	\$ 116,600.0	\$ 64,000.0	\$ 64,000.0	\$ 111,144.0	\$ 111,144.0
4	BIOSOLIDS DRYER (4)								
#4-1	Structural	1	LS	\$ 2,336,100.0	\$ 2,336,100.0	\$ 957,000.0	\$ 957,000.0	\$ 1,741,816.0	\$ 1,741,816.0
#4-2	Architectural	1	LS	\$ 122,100.0	\$ 122,100.0	\$ 320,000.0	\$ 320,000.0	\$ 84,346.0	\$ 84,346.0
#4-3	Process Mechanical and Equipment	1	LS	\$ 3,200,500.0	\$ 3,200,500.0	\$ 1,599,000.0	\$ 1,599,000.0	\$ 2,360,351.0	\$ 2,360,351.0
#4-4	Electrical and Instrumentation	1	LS	\$ 412,000.0	\$ 412,000.0	\$ 512,000.0	\$ 512,000.0	\$ 357,071.0	\$ 357,071.0