

# **Park Identity and Theming Public Art Project**

## **Chateau Park**

### **Meridian, ID**

---

**Final Proposal**  
Ken McCall

# Final Proposal

## Mix & Match





# CHATEAU PARK FLOWER BENCH



Inspired by the idea of a garden theme, this flower bench represents a stylized yellow cone flower while providing the interactive element of being seating.





The composition bench will depict sunflowers, provide seating and incorporate an educational aspect by having the scientific name cut out of the front.




# CHATEAU PARK FLOWER SIGN



The entrance sign will replicate a syringa, a blue camas and a black-eyed susan.





The three sculptures will represent flowers native to Idaho as well as pollinators: each will have a three-dimensional hummingbird, bumble bee or butterfly affixed to the blossom.





# CHATEAU PARK FLOWER BENCH



Materials will consist of powder coated steel and painted aluminum.

Maintenance will be minimal – washing with mild detergent and water as desired and checking hardware annually.

# CHATEAU PARK BUMBLE BEE







The flower bench will stand approximately 10 – 12 feet tall: the bench will have a circumference of approximately 30” and will be ADA compliant.





The composition bench will stand about 4 feet tall, be approximately 5 feet wide and will be ADA compliant.







The entrance sign will stand approximately 12 feet tall and 10 feet wide. All edges/points will be rounded for safety.





**BUTTERFLY**  
CHATEAU PARK



16"

\*APPROXIMATE DIMENSIONS



**BUMBLE BEE**  
CHATEAU PARK




18"

\*APPROXIMATE DIMENSIONS



**HUMMING BIRD**  
CHATEAU PARK



16"

\*APPROXIMATE DIMENSIONS







Budget

Engineering	\$2,000
Insurance	\$500
Permits	\$500
Materials	\$10,000
Fabrication	\$22,000
Concrete	\$4,000
Transportation/Installation	\$2,000
Contingency	\$3,000
Artist Fee	\$1,000
<b>Total</b>	<b>\$45,000</b>



The sculptures will take approximately 6 months to complete after the contract is signed, engineering is stamped and permits are obtained:

Order/Delivery of Materials	1 month
Fabrication	4.5 months
Concrete/Installation	2 weeks

