

BID NAME/NUMBER: 24-214-01-31 / Tierra Dorada Lift Stations

OPEN DATE: February 14, 2024 2:00 PM CST



Vendor Name:	Foremost Paving, Inc.	RDH Site and Concrete, LLC.	Saenz Utility Contractors	Mor-Wil, LLC.	RBM Contractors, LLC.
Street address:	P.O. Box 29	3809 Clavel St. Ste. D.	22290 N. FM 88	808 S. Shary Rd., Ste. 5 PMB 274	2919 N. Kenyon Rd. Ofc. 2
City, State:	Weslaco, TX 78599	Palmview, TX 78572	Edcouch, TX 78538	Mission, TX 78572	Edinburg, TX 78542
Phone:	(956) 316-8900	(956) 502-5426	(956) 262-8506	(956) 456-0628	(956) 520-5707
Fax:	(956) 316-8901	(956) 475-3917	(956) 262-6493		
Contact:	Trey Pebley	Teresa Puente	Juan Saenz	Albert Garza	Braulio Rios
Email:	try@qptex.com	teri@rdhcompany.com	juan@saenzutility.com	albert.garza03@yahoo.com	rbmcontractors@yahoo.com

DESCRIPTION:	UOM	Est. Qty.	Unit Price	Ext. Price	Unit Price	Ext. Price	Unit Price	Ext. Price	Unit Price	Ext. Price	Unit Price	Ext. Price		
Sanitary Sewer Improvements: Gravity Line														
1 12" PVC SDR26	LF	1,980	\$250.00	\$495,000.00	\$84.00	\$166,320.00	\$226.75	\$448,965.00	\$177.52	\$351,489.60	\$141.23	\$279,635.40		
2 Manhole	EA	8	\$35,000.00	\$280,000.00	\$15,000.00	\$120,000.00	\$21,750.50	\$174,004.00	\$8,817.18	\$70,537.44	\$11,767.25	\$94,138.00		
3 Decommission of Existing Lift Stations (Complete in place)	EA	2	\$8,000.00	\$16,000.00	\$100,000.00	\$200,000.00	\$125,750.00	\$251,500.00	\$5,285.00	\$10,570.00	\$14,610.15	\$29,220.30		
4 Trench Excavation Protection	LF	1,980	\$10.00	\$19,800.00	\$3.00	\$5,940.00	\$10.00	\$19,800.00	\$22.88	\$45,302.40	\$7.91	\$15,661.80		
5 Dewatering	LS	1	\$1,125,000.00	\$1,125,000.00	\$200,000.00	\$200,000.00	\$150,750.00	\$150,750.00	\$113,250.00	\$113,250.00	\$30,437.82	\$30,437.82		
6 24" Bore (Complete in place)	LF	55	\$400.00	\$22,000.00	\$350.00	\$19,250.00	\$305.250	\$16,788.75	\$837.360	\$46,054.80	\$350.000	\$19,250.00		
7 24" Steel Casing	LF	55	\$130.00	\$7,150.00	\$250.00	\$13,750.00	\$200.00	\$11,000.00	\$204.56	\$11,250.80	\$303.00	\$16,665.00		
8 Sidewalk & Asphalt Open-cut, Haul off, Restoration, & TCP (Complete in Place)	LS	1	\$1,500.00	\$1,500.00	\$49,500.00	\$49,500.00	\$30,000.00	\$30,000.00	\$7,550.00	\$7,550.00	\$145,149.44	\$145,149.44		
9 Drain Ditch Embankment Restoration and Compaction (Complete in Place)	LS	1	\$1.00	\$1.00	\$12,000.00	\$12,000.00	\$50,000.00	\$50,000.00	\$90,600.00	\$90,600.00	\$10,348.86	\$10,348.86		
Sanitary Sewer Improvements: Force Main														
10 12" PVC DR18	LF	4,080	\$110.00	\$448,800.00	\$84.00	\$342,720.00	\$215.75	\$880,260.00	\$89.43	\$364,874.40	\$129.86	\$529,828.80		
11 Manhole w/Air Relief Valve	EA	3	\$8,000.00	\$24,000.00	\$17,000.00	\$51,000.00	\$18,500.00	\$55,500.00	\$9,812.69	\$29,438.07	\$12,551.26	\$37,653.78		
12 90 Deg Elbow/Horizontal	EA	4	\$5,000.00	\$20,000.00	\$2,000.00	\$8,000.00	\$2,950.25	\$11,801.00	\$4,836.20	\$19,344.80	\$3,265.06	\$13,060.24		
13 Connect to Existing Discharge Manhole (Complete in Place)	LS	1	\$25,000.00	\$25,000.00	\$2,500.00	\$2,500.00	\$30,250.50	\$30,250.50	\$5,402.45	\$5,402.45	\$4,143.20	\$4,143.20		
14 24" Bore (Complete in place)	LF	250	\$400.00	\$100,000.00	\$350.00	\$87,500.00	\$265.50	\$66,375.00	\$410.72	\$102,680.00	\$501.04	\$125,260.00		
15 24" Steel Casing	LF	250	\$130.00	\$32,500.00	\$250.00	\$62,500.00	\$200.00	\$50,000.00	\$206.34	\$51,585.00	\$345.40	\$86,350.00		
16 Sidewalk & Asphalt Open-cut, Haul off, Restoration, & TCP (Complete in Place)	LS	1	\$1,000.00	\$1,000.00	\$102,000.00	\$102,000.00	\$30,000.00	\$30,000.00	\$22,650.00	\$22,650.00	\$14,450.00	\$14,450.00		
17 Drain Ditch Embankment Restoration and Compaction (Complete in Place)	LS	1	\$1.00	\$1.00	\$24,000.00	\$24,000.00	\$50,000.00	\$50,000.00	\$22,650.00	\$22,650.00	\$23,558.87	\$23,558.87		
18 5' Concrete Sidewalk w/ramps	SF	2675	\$9.00	\$24,075.00	\$6.50	\$17,387.50	\$30.00	\$80,250.00	\$6.77	\$18,109.75	\$7.71	\$20,624.25		
19 24" Bore Drain Ditch (Complete in place)	LF	100	\$1,000.00	\$100,000.00	\$350.00	\$35,000.00	\$305.25	\$30,525.00	\$634.20	\$63,420.00	\$303.00	\$30,300.00		
20 24" Steel Casing	LF	100	\$130.00	\$13,000.00	\$250.00	\$25,000.00	\$200.00	\$20,000.00	\$213.12	\$21,312.00	\$345.40	\$34,540.00		
Sanitary Sewer Improvements: (Lift Station)														
21 Lift Station (complete in place)	LS	1	\$975,000.00	\$975,000.00	\$500,000.00	\$500,000.00	\$752,750.50	\$752,750.50	\$882,879.18	\$882,879.18	\$872,200.99	\$872,200.99		
22 Power allowance	LS	1		\$10,000.00		\$10,000.00		\$10,000.00		\$10,000.00		\$10,000.00		
23 Dewatering	LS	1	\$150,000.00	\$150,000.00	\$120,000.00	\$120,000.00	\$200,750.00	\$200,750.00	\$113,250.00	\$113,250.00	\$18,262.69	\$18,262.69		
24 Allowance	LS	1		\$100,000.00		\$100,000.00		\$100,000.00		\$100,000.00		\$100,000.00		
Alternate														
25 24" Aerial Crossing Drain Ditch (Complete in Place)	LF	100	\$500.00	\$50,000.00	\$350.00	\$35,000.00	\$525.50	\$52,550.00	\$146.00	\$14,600.00	\$383.52	\$38,352.00		
26 24" Steel Casing	LF	100	\$130.00	\$13,000.00	\$250.00	\$25,000.00	\$200.00	\$20,000.00	\$206.06	\$20,606.00	\$345.40	\$34,540.00		
Total Base Amount for Sanitary Sewer Improvements			\$4,052,827.00		\$2,334,367.50		\$3,593,819.75		\$2,609,406.69		\$2,633,631.44			
Hours/Days to complete work:			270 Calendar Days			270 Calendar Days			320 Calendar Days			270 Calendar Days		
ADDENDUMS			Yes (3)			Yes (3)			Yes (3)			Yes (3)		
Bid Bond			Yes			Yes			Yes			Yes		

Apparent lowest responsive bidder: RDH Site and Concrete

Please note: ** Shaded areas have been corrected mathematically on extensions



BID NAME/NUMBER: 24-214-01-31 / Tierra Dorada Lift Stations

OPEN DATE: February 14, 2024 2:00 PM CST

Vendor Name:	Foremost Paving, Inc.	RDH Site and Concrete, LLC.	Saenz Utility Contractors	Mor-Wil, LLC.	RBM Contractors, LLC.
Street address:	P.O. Box 29	3809 Clavel St. Ste. D.	22290 N. FM 88	808 S. Shary Rd., Ste. 5 PMB 274	2919 N. Kenyon Rd. Ofc. 2
City, State:	Weslaco, TX 78599	Palmview, TX 78572	Edcouch, TX 78538	Mission, TX 78572	Edinburg, TX 78542
Phone:	(956) 316-8900	(956) 502-5426	(956) 262-8506	(956) 456-0628	(956) 520-5707
Fax:	(956) 316-8901	(956) 475-3917	(956) 262-6493		
Contact:	Trey Pebley	Teresa Puente	Juan Saenz	Albert Garza	Braulio Rios
Email:	trv@qpitex.com	teri@rdhcompany.com	juan@saenzutility.com	albert.garza03@yahoo.com	rsmcontractors@yahoo.com

DESCRIPTION of FORMS:		Completed	Completed				
	Solicitation Signed	Yes	Yes	Yes	Yes	Yes	Yes
	Terms & Conditions Included	Yes	Yes	Yes	Yes	Yes	Yes
	Non-Collusive	Yes	Yes	Yes	Yes	Yes	Yes
	Pricing Schedule	Yes	Yes	Yes	Yes	Yes	Yes
	Subcontractor/SubConsultant	Yes	Yes	Yes	Yes	Yes	Yes
	Addenda(s)	Yes (3)	Yes (3)	Yes (3)	Yes (3)	Yes (3)	Yes (3)
	Contractor Site Visit	Yes	Yes	Yes	Yes	Yes	Yes
	Gen. Business Questionare	Yes	Yes	Yes	Yes	Yes	Yes
	References	Yes	Yes	Yes	Yes	Yes	Yes
	CIQ						
	Bid Bond	Yes	Yes	Yes	Yes	Yes	Yes