

SAK

DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

DOCUMENT 004100 - BID FORM

Project Identification: DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

This Bid is Submitted to: City of Moberly, Missouri
101 West Reed Street
Moberly, MO 65270

- 1.01 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with OWNER in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in accordance with the other terms and conditions of the Bidding Documents.
- 2.01 Bidder accepts all of the terms and conditions of the Advertisement or Invitation to Bid and Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. The Bid will remain subject to acceptance for 90 days after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of OWNER.
- 3.01 In submitting this Bid, Bidder represents, as set forth in the Agreement, that:
- A. Bidder has examined and carefully studied the Bidding Documents, the other related data identified in the Bidding Documents, and the following Addenda, receipt of which is hereby acknowledged:

Addendum Number	Addendum Date
_____	_____
_____	_____
_____	_____
_____	_____

- B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local and Site conditions that may affect cost, progress, and performance of the Work.
- C. Bidder is familiar with and is satisfied as to all federal, state and local Laws and Regulations that may affect cost, progress, and performance of the Work.
- D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site (except Underground Facilities) which have been identified in the Supplementary Conditions as provided in paragraph 5.03 of the General Conditions, and (2) reports and drawings of a Hazardous Environmental Condition, if any, which has been identified in the Supplementary Conditions as provided in paragraph 5.06 of the General Conditions.
- E. Bidder has obtained and carefully studied (or assumes responsibility for having done so) all such additional or supplementary examinations, investigations, explorations, tests, studies and data concerning conditions (surface, subsurface and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or

DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

which relate to any aspect of the means, methods, techniques, sequences, and procedures of construction to be employed by Bidder, including applying the specific means, methods, techniques, sequences, and procedures of construction expressly required by the Bidding Documents to be employed by Bidder, and safety precautions and programs incident thereto.

- F. Bidder does not consider that any further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of the Work at the price(s) bid and within the times and in accordance with the other terms and conditions of the Bidding Documents.
 - G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to Work as indicated in the Bidding Documents.
 - H. Bidder has correlated the information known to Bidder, information and observations obtained from visits to the site, reports and drawings identified in the Bidding Documents, and all additional examinations, investigations, explorations, tests, studies, and data with the Bidding Documents.
 - I. Bidder has given ENGINEER written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and the written resolution thereof by ENGINEER is acceptable to Bidder.
 - J. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance of the Work for which this Bid is submitted.
- 4.01 Bidder further represents that this Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; Bidder has not solicited or induced any individual or entity to refrain from bidding; and Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or over OWNER.
- 5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

DOWNTOWN SEWER REHABILITATION					
CITY OF MOBERLY, MISSOURI –					
No.	Item	Estimated Quantity	Unit	Unit Price	Extension
1	MOBLIZATION (4%)	1	LS	\$ 60,000.00	\$ 60,000.00
2	CCTV and Light Cleaning (6-inch to 18-inch)	16200	LF	\$ 8.00	\$ 129,600.00
3	Heavy Cleaning (up to 10-inch pipe)	2100	LF	\$ 11.00	\$ 23,100.00
4	Heavy Cleaning (12-inch and 15-inch pipe)	9500	LF	\$ 17.00	\$ 161,500.00
5	Heavy Cleaning (18-inch pipe)	3000	LF	\$ 20.00	\$ 60,000.00
6	Point Repair 5-foot (or less); 8 and 10-inch Pipe	8	EA	\$ 13,650.00	\$ 109,200.00
7	Point Repair 5-foot (or less); 12 and 15-inch Pipe	8	EA	\$ 14,175.00	\$ 113,400.00
8	Point Repair 5-foot (or less); 18-inch Pipe	4	EA	\$ 14,700.00	\$ 58,800.00
9	8-Inch Main Sewer CIPP	800	LF	\$ 39.00	\$ 31,200.00
10	10-Inch Main Sewer CIPP	300	LF	\$ 52.00	\$ 15,600.00
11	12-Inch Main Sewer CIPP	3500	LF	\$ 61.00	\$ 213,500.00
12	15-Inch Main Sewer CIPP	700	LF	\$ 125.00	\$ 87,500.00
13	18-Inch Main Sewer CIPP	1400	LF	\$ 135.00	\$ 189,000.00
14	Storm Inlet Rehabilitation - Type A	15	EA	\$ 17,200.00	\$ 258,000.00
15	Storm Inlet Rehabilitation - Type B	4	EA	\$ 16,100.00	\$ 64,400.00
16	Sewer Manhole Replacement – Less than 6-foot Depth	3	EA	\$ 15,500.00	\$ 46,500.00
17	Sewer Manhole Replacement – Greater than 6-foot Depth to 9-foot Depth	5	EA	\$ 17,585.00	\$ 87,925.00
18	Sewer Manhole Replacement – Greater than 9-foot Depth to 12-foot Depth	5	EA	\$ 17,850.00	\$ 89,250.00
19	Sewer Manhole Replacement – Greater than 12-foot Depth to 15-foot Depth	2	EA	\$ 18,110.00	\$ 36,220.00

DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

DOWNTOWN SEWER REHABILITATION					
CITY OF MOBERLY, MISSOURI –					
No.	Item	Estimated Quantity	Unit	Unit Price	Extension
TOTAL PRICE BASE BID (Use Figures)					\$ 1,834,695.00

Unit prices have been computed in accordance with paragraph 13.03 of the General Conditions.

Bidder acknowledges that estimated quantities are not guaranteed and are solely for the purpose of comparison of Bids, and final payment for all Unit Price Bid items will be based on actual quantities provided, determined as provided in the Contract Documents. Unit price definitions are included in the City's Standard Specifications for Sanitary Sewer Systems.

UNIT PRICE SCHEDULE DEFINITIONS

Unless noted below, Unit prices are defined in the City of Moberly's Standard Specifications for Sewer Construction.

- A. Item 1. Mobilization: A lump sum payment not to exceed four (4) percent of the total bid amount that will be made to the Contractor with the first monthly progress payment as a reasonable amount to start project.
- B. Item 2. CCTV and Light Cleaning (6 to 18-Inch)
 - a. This section refers to cleaning and CCTV of the mainline sanitary sewer pipe to determine mainline rehabilitation methods. Preliminary Cleaning and CCTV of the main sewer shall be paid per linear foot (LF) of the physical mainline sewer segment length for complete CCTV of the mainline sewer segment.
 - b. Cleaning shall include light cleaning necessary to verify the rehabilitation method for each main sewer segment that includes CIPP lining and point repairs. Heavy cleaning with root cutters and mechanical chains and tap trimming are included in the cost of this item.
 - c. No additional payment will be made for mainline sewer segments requiring reverse set-up or for locating manholes to perform complete CCTV.
 - d. Contractor shall submit preliminary CCTV along with mainline rehabilitation recommendations prior to payment of Line Item 2. CCTV data shall be reviewed and approved by Owner/Engineer prior to payment being made.
- C. Items 3-5. Heavy Cleaning
 - a. This section refers to heavy cleaning to facilitate CCTV of the mainline sanitary sewer pipe to determine mainline rehabilitation methods. Heavy Cleaning of the main sewer shall be paid per linear foot (LF) of the physical mainline sewer segment length.
 - b. Heavy cleaning will be performed if the debris present in a pipe segment cannot be removed by light cleaning. Heavy cleaning with root cutters and mechanical chains and tap trimming are included in the cost of this item.
 - c. Contractor shall submit preliminary CCTV along with mainline rehabilitation recommendations prior to payment of Line Item 3-5. CCTV data shall be reviewed and approved by Owner/Engineer prior to payment being made.

DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

D. Items 6-8. Point Repair

- a. This section refers to open cut replacement of 8-inch to 18-inch pipe. Replacement of sewer pipe by open cut excavation will be measured and paid by Each (EA) point repair completed. The point repair includes up to five (5) linear feet of pipe installed and active service laterals located within the point repair. The cost of the pipe replacement will be paid according to the appropriate pipe diameter and surface type installed in accordance with Form XXXX Adjustment Unit Prices.
- b. All active service laterals exposed during open cut point repair construction shall be reestablished by installing a new connection and five (5) horizontal feet of service lateral. The cost for installing the connection and the first five (5) horizontal feet of service lateral replacement shall be included in the open cut point repair work item.
- c. All costs associated with this item including, but not limited to, locating the pipe to be repaired, determining the location, depth, and length of the open cut point repair, verifying the laterals are active by CCTV lateral inspection and/or dye testing, the installation of sewer pipe, connections to existing sewer system, pipe fittings, coordination with utilities in direct conflict for relocation, restoring active service connections, rebuilding of outside drop at manhole if open cut point repair located adjacent to manhole, and five (5) horizontal feet of service lateral are to be included in the appropriate Adjustment Unit Price for the pipe size and surface type.
- d. Contractor shall submit CCTV of completed open cut point repair on lines not receiving CIPP prior to payment. CCTV shall show the points of coupling between existing and new pipes.

E. Items 9-13. Cured-In-Place-Pipe (CIPP) Lining

- a. This section refers to the CIPP rehabilitation of 8 to 18-inch diameter sanitary sewer pipe. CIPP sewer pipe will be measured per linear foot (LF) installed.
- b. All costs associated with the installation of CIPP including, but not limited to, all cleaning of the sewer required to install the CIPP, cutting of protruding service connections, investigation and determination of active services, installation of CIPP end seals (water stops), reinstatement and cleaning of outside manhole drops, locating manholes, verifying pipe depth, CIPP installation and curing, reinstating active services, coordination with lateral liner installer to ensure lateral CIPP liners are able to be installed post CIPP, obtaining material samples for CIPP sewer segment testing, testing of material samples including all associated shipping and testing costs, and post-rehabilitation CCTV inspection and reports shall be included in the Adjustment Unit Price for the diameter of CIPP installed.
- c. Contractor shall submit post lining CCTV prior to payment. CCTV data shall be reviewed and approved by Owner/Engineer prior to payment being made. CCTV shall show the post lining condition with all service lateral connections cut and polished.

F. Item 14. Storm Inlet Rehabilitation – Type A

- a. This section refers to Storm Inlet Rehabilitation that includes installing PVC Tee to provide sewer gas odor relief. Storm Inlet Rehabilitation will be measured per unit each (EA). All costs associated with this item are to be included in the Adjustment Unit Price Line Item.
- b. Type A Rehabilitation does not need modification to bottom of existing structure to provide the minimum depth between New Tee and bottom of the inlet.
- c. All work associated with this item including, but not limited to, removal of debris, surface preparation, pavement restoration, placing concrete, and curing of concrete, shall be included in the Adjustment Unit Price.

G. Item 15. Storm Inlet Rehabilitation – Type B

- a. This section refers to Storm Inlet Rehabilitation that includes installing PVC Tee to provide sewer gas odor relief. Storm Inlet Rehabilitation will be measured per unit

DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

- each (EA). All costs associated with this item are to be included in the Adjustment Unit Price Line Item.
 - b. Type B Rehabilitation will require demolition of the existing inlet bottom to create minimum depth required between Tee and bottom of the Storm Inlet.
 - c. All work associated with this item including, but not limited to, removal of debris, surface preparation, pavement restoration, placing concrete, and curing of concrete, shall be included in the Adjustment Unit Price.
 - H. Sewer Manhole Replacement – Remove existing manhole and replace with new manhole in accordance with the City of Moberly Standard Specifications for Sanitary Sewer Systems. Quantities are estimated; locations of manholes to be replaced will be determined after CCTV inspections
- 6.01 Bidder agrees that the Work will be substantially complete within 210 calendar days after the date when the Contract Times commence to run as provided in paragraph 4.01 of the General Conditions, and completed and ready for final payment in accordance with paragraph 15.06.B of the General Conditions within 240 calendar days after the date when the Contract Times commence to run.
- 6.02 Bidder accepts the provisions of the Agreement as to liquidated damages in the event of failure to complete the Work within the times specified above, which shall be stated in the Agreement.
- 7.01 The following documents are attached to and made a condition of this Bid:
- A. Required Bid Security;
 - B. List of Major Subcontractors;
 - C. Statement of Bidder's Qualifications
 - D. Affidavit of Work Authorization
- 8.01 The terms used in this Bid with initial capital letters have the meanings indicated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

SUBMITTED on September 3, 2024.

If Bidder is:

An Individual N/A

Name (typed or printed): _____

By _____ (SEAL)
(Individual's signature)

Doing business as _____
Business address: _____

Phone No.: _____ FAX No.: _____

A Partnership N/A

Partnership Name: _____ (SEAL)

By : _____
(Signature of general partner -- attach evidence of authority to sign)

Name (typed or printed): _____
Business address: _____

Phone No.: _____ FAX No.: _____

Limited Liability Company

A Corporation

Corporation Name: SAK Construction, LLC (SEAL)

State of Incorporation: Organized in Missouri

Type: ☐ General Business, ☐ Professional, ☐ Service, ☒ Limited Liability

By Boyd Hirtz
(Signature -- attach evidence of authority to sign)

Name (typed or printed): Boyd Hirtz

Title: Vice President

Attest Steve Stulce / Steve Stulce, Assistant Secretary

(Signature of ^{LLC}Corporate Secretary)

Business address: 864 Hoff Road
O'Fallon, MO 63366

Phone No.: 636.385.1000 FAX No.: 636.385.1100



DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

A Joint Venture N/A

Joint Venturer Name: _____ (SEAL)

By: _____

(Signature of joint venture partner -- attach evidence of authority to sign)

Name (typed or printed): _____

Title: _____

Business Address: _____

Phone No.: _____ FAX No.: _____

Joint Venture Name: _____ (SEAL)

By: _____

(Signature of joint venture partner -- attach evidence of authority to sign)

Name (typed or printed): _____

Title: _____

Business Address: _____

Phone No.: _____ FAX No.: _____

(Each joint venturer must sign. The manner of signing for each individual, partnership, and corporation that is a party to the joint venture should be in the manner indicated above).





END OF DOCUMENT 004100

DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

BID BOND

EJCDC® C-430, Bid Bond (Penal Sum Form).

Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers.

Bidder Name: SAK Construction, LLC Address (principal place of business): 864 Hoff Road O'Fallon, MO 63366	Surety Travelers Casualty and Surety Name: Company of America Address (principal place of business): One Tower Square Hartford, CT 06183
Owner Name: City of Moberly Address (principal place of business): 101 West Reed Street Moberly, MO 65270	Bid Project (name and location): Downtown Sewer Rehabilitation Moberly, MO Bid Due Date: September 3, 2024
Bond Penal Sum: Five Percent (5%) of the Amount Bid Date of Bond: September 3, 2024	
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth in this Bid Bond, do each cause this Bid Bond to be duly executed by an authorized officer, agent, or representative.	
Bidder SAK Construction, LLC (Full formal name of Bidder) By:  (Signature) Name: Boyd Hirtz (Printed or typed) Title: Vice President Attest:  (Signature) Name: Theresa H. Messer (Printed or typed) Title: Witness	Surety Travelers Casualty and Surety Company of America (Full formal name of Surety) (corporate seal) By:  (Signature) (Attach Power of Attorney) Name: Dana A. Johnessee (Printed or typed) Title: Attorney-in-Fact Attest:  (Signature) Name: Andrea McCarthy (Printed or typed) Title: Witness
Notes: (1) Note: Addresses are to be used for giving any required notice. (2) Provide execution by any additional parties, such as joint venturers, if necessary.	

IMPORTANT – Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 570) and be authorized to transact business in Missouri.

DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of the penal sum is the extent of Bidder's and Surety's liability. Recovery of such penal sum under the terms of this Bond will be Owner's sole and exclusive remedy upon default of Bidder.
2. Default of Bidder occurs upon the failure of Bidder to deliver within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performance and payment bonds required by the Bidding Documents.
3. This obligation will be null and void if:
 - 3.1. Owner accepts Bidder's Bid and Bidder delivers within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performance and payment bonds required by the Bidding Documents, or
 - 3.2. All Bids are rejected by Owner, or
 - 3.3. Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by Paragraph 5 hereof).
4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable promptness, identifying this Bond and the Project and including a statement of the amount due.
5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions does not in the aggregate exceed 120 days from the Bid due date without Surety's written consent.
6. No suit or action will be commenced under this Bond prior to 30 calendar days after the notice of default required in Paragraph 4 above is received by Bidder and Surety, and in no case later than one year after the Bid due date.
7. Any suit or action under this Bond will be commenced only in a court of competent jurisdiction located in the state in which the Project is located.
8. Notices required hereunder must be in writing and sent to Bidder and Surety at their respective addresses shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States Postal Service registered or certified mail, return receipt requested, postage pre-paid, and will be deemed to be effective upon receipt by the party concerned.
9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such Bond and bind the Surety thereby.
10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable statute that has been omitted from this Bond will be deemed to be included herein as if set forth at length. If any provision of this Bond conflicts with any applicable statute, then the

DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

provision of said statute governs and the remainder of this Bond that is not in conflict therewith continues in full force and effect.


11. The term "Bid" as used herein includes a Bid, offer, or proposal as applicable.

ACKNOWLEDGEMENT FOR CONTRACTOR

ACKNOWLEDGEMENT FOR CONTRACTOR, IF LIMITED LIABILITY COMPANY

STATE OF Missouri }
COUNTY OF St. Charles }

ON THE 3rd DAY OF September, 2024, BEFORE ME
PERSONALLY APPEARED Boyd Hirtz TO ME KNOWN AND
KNOWN TO ME TO BE THE Vice President OF SAK Construction, LLC,
A LIMITED LIABILITY COMPANY, DESCRIBED IN AND WHO EXECUTED THE
FOREGOING INSTRUMENT AND ACKNOWLEDGED TO ME THAT (S)HE
EXECUTED THE FOREGOING INSTRUMENT AND ACKNOWLEDGED TO ME THAT
(S)HE EXECUTED THE SAME AS AND FOR THE ACT AND DEED OF SAID LIMITED
LIABILITY COMPANY.



Theresa H. Messer
Theresa H. Messer, Notary Public


State of Missouri
County of St. Louis

ss:

On **SEPTEMBER 3RD , 2024** before me, a Notary Public in and for said County and State, residing therein, duly commissioned and sworn, personally appeared **DANA A. JOHNESSEE** known to me to be Attorney-in-Fact of **TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA** the corporation described in and that executed the within foregoing instrument, and known to me to be the person who executed the said instrument in behalf of said corporation, and he duly acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal, the day and year stated in this certificate above.

My Commission Expires _____




ANDREA MCCARTHY
Notary Public



**Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company**

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **Dana A. Johnessee** of **CHESTERFIELD**, **Missouri**, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **21st** day of **April**, **2021**.



State of Connecticut

City of Hartford ss.


By: _____

Robert L. Raney
Robert L. Raney, Senior Vice President

On this the **21st** day of **April**, **2021**, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal.

My Commission expires the **30th** day of **June**, **2026**



Anna P. Nowik
Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this **3rd** day of **September**, **2024**



Kevin E. Hughes
Kevin E. Hughes, Assistant Secretary

**To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.**

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA

HARTFORD, CONNECTICUT 06183

FINANCIAL STATEMENT AS OF DECEMBER 31, 2023

CAPITAL STOCK \$ 6,480,000

ASSETS		LIABILITIES & SURPLUS	
BONDS	\$ 5,104,395,801	LOSSES	\$ 1,495,036,900
STOCKS	119,333,643	LOSS ADJUSTMENT EXPENSES	146,791,770
CASH AND INVESTED CASH	30,541,608	COMMISSIONS	55,734,579
OTHER INVESTED ASSETS	8,355,939	OTHER EXPENSES	55,546,499
SECURITIES LENDING REINVESTED COLLATERAL ASSETS	13,350,613	TAXES, LICENSES AND FEES	15,857,431
INVESTMENT INCOME DUE AND ACCRUED	43,617,243	CURRENT FEDERAL AND FOREIGN INCOME TAXES	5,300,838
PREMIUM BALANCES	325,304,977	UNEARNED PREMIUMS	1,515,112,686
REINSURANCE RECOVERABLE	27,997,684	ADVANCE PREMIUM	4,091,249
NET DEFERRED TAX ASSET	72,421,341	POLICYHOLDER DIVIDENDS	21,388,522
GUARANTY FUNDS RECEIVABLE OR ON DEPOSIT	1,798,901	CEDED REINSURANCE NET PREMIUMS PAYABLE	62,914,516
OTHER ASSETS	818,309	AMOUNTS WITHHELD / RETAINED BY COMPANY FOR OTHERS	21,072,858
		REMITTANCES AND ITEMS NOT ALLOCATED	7,201,721
		PROVISION FOR REINSURANCE	9,891,783
		PAYABLE FOR SECURITIES LENDING	13,350,613
		OTHER ACCRUED EXPENSES AND LIABILITIES	409,380
		TOTAL LIABILITIES	\$ 3,429,701,342
		CAPITAL STOCK	\$ 6,480,000
		PAID IN SURPLUS	433,803,760
		OTHER SURPLUS	1,877,950,956
		TOTAL SURPLUS TO POLICYHOLDERS	\$ 2,318,234,716
TOTAL ASSETS	\$ 5,747,936,058	TOTAL LIABILITIES & SURPLUS	\$ 5,747,936,058

STATE OF CONNECTICUT)
COUNTY OF HARTFORD) SS.
CITY OF HARTFORD)


MICHAEL J. DOODY, BEING DULY SWORN, SAYS THAT HE IS VICE PRESIDENT - FINANCE, OF TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA,
AND THAT TO THE BEST OF HIS KNOWLEDGE AND BELIEF, THE FOREGOING IS A TRUE AND CORRECT STATEMENT OF THE FINANCIAL CONDITION OF SAID
COMPANY AS OF THE 31ST DAY OF DECEMBER, 2023.

Michael J. Doody
VICE PRESIDENT - FINANCE

Susan M. Weissleder
NOTARY PUBLIC

SUSAN M. WEISSLEDER
Notary Public
My Commission Expires November 30, 2027

SUBSCRIBED AND SWORN TO BEFORE ME THIS
15TH DAY OF MARCH, 2024



DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

LIST OF MAJOR SUBCONTRACTORS

The names of Subcontractors to be used for the Work shall be entered in the spaces provided below as required by Paragraph SC-7.07.B of the Supplementary Conditions. Upon award of a contract, the named Subcontractors shall be used. The completed List of Major Subcontractors shall become a part of the Contract Documents.

Substitution of Subcontractors shall be as outlined by the provisions of the General Conditions. Substitutions shall be subject to concurrence of the Owner and shall be confirmed by Change Order.

Failure to furnish all information requested in the listing may be cause for rejection of the Bid.

<u>Area of Work</u>	<u>Name of Subcontractor</u>
1. <u>Cleaning and Televising</u>	<u>David Mason and Assoc.</u>
2. <u>Dig work - Excavations</u>	<u>Bates Utiltiy</u>
3. _____	_____

DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

STATEMENT OF BIDDER'S QUALIFICATIONS

Each Bidder for the Work included in the Contract Documents shall submit with their Bid the data requested in the following schedule of information. This data must be included in and made a part of each Bid and be contained in the sealed envelope. Failure to comply with this instruction may be regarded as justification for rejecting the Bidder's proposal.

- (1) NAME OF BIDDER: SAK Construction, LLC
- (2) BUSINESS ADDRESS: 864 Hoff Road
O'Fallon, MO 63366
- (3) WHEN ORGANIZED: 01/27/2006 (4) WHERE ^{Organized} ~~INCORPORATED~~: Missouri
- (5) IF NOT INCORPORATED, STATE TYPE OF BUSINESS AND PROVIDE YOUR FEDERAL TAX IDENTIFICATION NUMBER: Limited Liability Company / 20-4193988
- (6) Number of years engaged in contracting business under present firm name: 18
- (7) If you have done business as a different name, give name and location: N/A
- (8) Have you ever failed to complete any work awarded to your company? If, so, where and why?
No
- (9) Have you ever defaulted on a Contract? No
- (10) Provide a list of a minimum of three (3) similar contracts completed within the last five (5) years of equal or greater value, including description and value of each (attach additional sheet if necessary):
Please see attached Completed Projects List
- (11) List of projects currently in progress (attach additional sheet if necessary):
Please see attached Current Projects List

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
10804.31	Palm Springs, FL CIPP & SMI Rehab	Andy Krause, Village of Palm Springs P 861.714.2763 akrause@vpsfl.org	2400 Via Rd Palm Springs, FL 33461	Brett Rae	Stan Krause	CIPP - FL	3/19/19	\$322,121.75	100%	6223	8", 10"
10804.32	Wentzville, MO Amendment 1	John Giesinger, City of Wentzville P 636.327.5102 F 636.639.2075 john.giesinger@wentzvillemo.org	310 W Pearce Blvd Wentzville, MO 63385	Jeff Hitz	Nick Pryer	CIPP - MO	1/31/19	\$135,033.00	100%	298	8"
10804.33	O Fallon, MO 2018 Sanitary Sewer Lining/Rehab	Kevin Harpe, City of O'Fallon P 636-379-7600 kharp@ofallonmo.us	401 S. Coal Springs Rd. O'Fallon, MO 63366	Alan Stuhatz	Travis Jernals	CIPP - MO	3/2/21	\$893,475.00	100%	43889	8"
10804.34	O Fallon, MO 2018 Sanitary Sewer Lining/Rehab	Kevin Harpe, City of O'Fallon P 636-379-7600 kharp@ofallonmo.us	401 S. Coal Springs Rd. O'Fallon, MO 63366	Alan Stuhatz	Travis Jernals	CIPP - MO	3/2/21	\$472,465.00	100%	20742	8", 10"
10804.35	St. Joseph, MO Sewer Lining 2019	Kevin Schneider, City of St. Joseph P 816.271.5201 kschneider@st-josephmo.us	1100 Frederick Ave. St. Joseph, MO 64501	Jeff Hitz	Nick Pryer	CIPP - MO	10/23/18	\$692,874.20	100%	15859	8", 10", 12", 15", 18", 21", 24", 30"
10804.36	Jackson, MO 2019 Sewer Lining Program	Chris Brown, City of Jackson P 733-343-3548 cbrown@jacksonmo.org	101 Court Street Jackson, MO 63755	Alan Stuhatz	Chris Vogt	CIPP - MO	8/14/19	\$87,707.50	100%	3563	8"
10804.37	St. Joseph, MO Geopolymer Installation	Jakie Fisher, City of St. Joseph P 816.271.5321 jfisher@stjosephmo.org	1100 Frederick Ave. St. Joseph, MO 64501	Gary Wilkins	Cory Street	Geokrete - MO	4/20/20	\$1,478,540.88	100%	965	8"
10804.38	St. Joseph, MO Geopolymer Installation	Jakie Fisher, City of St. Joseph P 816.271.5321 jfisher@stjosephmo.org	1100 Frederick Ave. St. Joseph, MO 64501	Gary Wilkins	Cory Street	Geokrete - MO	5/2/20	\$1,193,588.25	100%	965	115 Equivalent
10804.39	Roslin, CA Stormwater Pipe Replacement	Rick Lawrence, City of Roslin P 816.271.5201 richard.lawrence@roslin.ca.us	4081 Ave Court Roslin, CA 95077	Brandon Smith	Todd Chalk	CIPP-CA	8/14/20	\$150,000.00	100%	480	12", 15", 18"
10804.40	St. Joseph, MO Sewer Lining 2020, Riverside	Kevin Schneider, City of St. Joseph P 816.271.4846 kschneider@st-josephmo.us	1100 Frederick Ave. St. Joseph, MO 64501	Jeff Hitz	Nick Pryer	CIPP-MO	9/30/21	\$3,911,246.25	100%	10702	36"
10804.41	St. Joseph, MO Sewer Lining 2020	Kevin Schneider, City of St. Joseph P 816.271.4846 kschneider@st-josephmo.us	1100 Frederick Ave. St. Joseph, MO 64501	Jeff Hitz	Nick Pryer	CIPP-MO	11/1/220	\$229,305.50	100%	16840	8", 10", 12", 15", 18", 24"
10804.42	Palm Springs, FL P 2020 CIP Annual 11	Andy Krause, Village of Palm Springs P 861.714.2763 akrause@vpsfl.org	2400 Via Rd Palm Springs, FL 33461	Tommi Bodi	Stan Krause	CIPP-FL	11/1/220	\$354,180.25	100%	8278	8"
10804.43	Roslin, CA Stormwater Pipe Replacement - 2	Rick Lawrence, City of Roslin P 816.271.5201 richard.lawrence@roslin.ca.us	4081 Ave Court Roslin, CA 95077	Pete Vetter	Todd Chalk	CIPP-CA	3/2/22	\$737,218.86	100%	2808	12", 18", 21", 24", 37", 42", 54"
10804.44	Prescott, AZ 2021-033, CIPP Rehab	Scott Gragnoli, City of Prescott 928.777.1638 scott.gragnoli@prescott-az.gov	Paula Wick Davidson 433 N. Virginia St Prescott, AZ 86301	Fernando Avila	David Burbank	CIPP-AZ	2/9/21	\$612,040.21	100%	10338	8"
10804.46	St. Joseph, MO 12th St. E. Expansion 60" x 105"	Jakie Fisher, City of St. Joseph P 816.271.5321 jfisher@stjosephmo.org	1100 Frederick Ave. St. Joseph, MO 64501	Gary Wilkins	Cory Street	Geokrete - MO	5/2/22	\$2,845,146.75	100%	3450	60", 78"
10804.47	St. Joseph, MO 2021, 1st Rehab	Kevin Schneider, City of St. Joseph P 816.271.4846 kschneider@st-josephmo.us	1100 Frederick Ave. St. Joseph, MO 64501	Danny Brown	Nick Pryer	CIPP-MO	11/1/21	\$877,395.25	100%	11860	8", 10", 12", 15", 30", 42"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameter
10004.46	Lake Jackson, TX Shy Pond Outfall East	Kevin Schneider, City of St. Joseph P 818.271.1488 kschneider@stjoseph.mo.us	915 Sutton Ridge Rd Clute, Texas 77531	James Bower	Tammy Schultz	CIPP-TX	11/1/21	\$150,000.00	100%	100	60"
10004.49	Troy, MO 2022 CIPP Lining	Kevin Schneider, City of St. Joseph P 818.271.1488 kschneider@stjoseph.mo.us	306 Euclid Blvd Troy, MO 63079	Aaron Stulshanz	Tara Jurelis	CIPP-MO	3/28/22	\$109,849.00	100%	3740	8", 10"
10004.50	Palm Springs, FL F.Y. 2023 CIPP Renewal II	Kevin Schneider, City of St. Joseph P 818.271.1488 kschneider@stjoseph.mo.us	2400 16th Rd Palm Springs, FL 33461	Thomas Burt	Sam Krause	CIPP-FL	6/29/22	\$237,851.25	100%	6989	8", 10"
10004.55	Passadena, MO Ave Aurore County Public Schools	Rob Burton, Ave Aurore County Public Schools, 443-770-5911 mburton@aacps.org	9034 Fort Shawnee Rd, Passadena, MO 21122	Marco Antonelli	Zach Adcock	CIPP-MO	12/1/22	\$13,950.20	100%	172	6"
12182.11	WSSC, MO Slip Creek, IO 811	Monel Lee, Washington Suburban Sanitary Commission P 301.208.8006	14051 Switzer Lane Lanell, MD 20707	Marco Antonelli	Brian Chibis	CIPP - MD	4/14/21	\$3,292,765.74	100%	2684	8", 18"
13042.04	WSSC, MO CIS300A11, Northwest, IO 81	Monel Lee, Washington Suburban Sanitary Commission P 301.208.8006	14051 Switzer Lane Lanell, MD 20707	Chad Rubier	Bob Quadenbush	CIPP - MD	3/14/19	\$854,805.02	100%	1461	8"
13042.18	WSSC, MO CIS300A11, Northwest, IO 81	Monel Lee, Washington Suburban Sanitary Commission P 301.208.8006	14051 Switzer Lane Lanell, MD 20707	Marco Antonelli	Brian Chibis	CIPP - MD	5/4/20	\$249,412.73	100%	131	8"
13042.19	WSSC, MO CIS500A11, Northwest, TO 18	Monel Lee, Washington Suburban Sanitary Commission P 301.208.8006	14051 Switzer Lane Lanell, MD 20707	Marco Antonelli	Farouq Ahmed	CIPP - MD	6/30/21	\$333,362.89	100%	1950	6", 8", 10"
13109.04	WSSC, MO PAS317A12, Water Branch, IO 81	Walter Hibbert, Washington Suburban Sanitary Commission P 301.208.8732	14051 Switzer Lane Lanell, MD 20707	Marco Antonelli	Brian Chibis	CIPP - MD	9/18/20	\$3,421,514.18	100%	6304	8", 27", 30"
13109.12	WSSC, MO PAS317A12, Water Branch, IO 81	Walter Hibbert, Washington Suburban Sanitary Commission P 301.208.8732	14051 Switzer Lane Lanell, MD 20707	Marco Antonelli	Brian Chibis	CIPP - MD	3/27/20	\$1,682,243.75	100%	2551	8"
13109.14	WSSC, MO PAS317A12, Water Branch, IO 81	Walter Hibbert, Washington Suburban Sanitary Commission P 301.208.8732	14051 Switzer Lane Lanell, MD 20707	Marco Antonelli	Brian Chibis	CIPP - MD	6/22/20	\$1,804,603.38	100%	279	8"
13151.17	Phoenix, AZ 41080C112, 17003, IOA 017	Michael Brown, City of Phoenix 602.282.4597 michael.brown@phoenix.gov	200 W. Washington St. 5th Floor Phoenix, AZ 85003	Gary Rodgers	David Butank	CIPP - AZ	12/13/19	\$1,299,045.26	100%	37241	8", 10", 12"
13151.18	Phoenix, AZ 41080C112, 17003, IOA 018	Michael Brown, City of Phoenix 602.282.4597 michael.brown@phoenix.gov	200 W. Washington St. 5th Floor Phoenix, AZ 85003	Gary Rodgers	David Butank	CIPP - AZ	10/27/19	\$549,740.52	100%	6766	8", 10", 12"
13151.19	Phoenix, AZ 41080C112, 17003, IOA 019	Michael Brown, City of Phoenix 602.282.4597 michael.brown@phoenix.gov	200 W. Washington St. 5th Floor Phoenix, AZ 85003	Gary Rodgers	David Butank	CIPP - AZ	2/7/20	\$846,824.70	100%	6941	8", 10", 12"
14035.09	Johnson County, KS CASO Contract No. 19, Term 2017-2018, Auth 5	Joseph Burns, Johnson County Wastewater P 913.715.6848	11811 S. Sunset Drive #2500 Olathe, KS 66061	Darry Brown	Randy Mather	CIPP - KS	2/3/20	\$1,363,552.55	100%	55949	8", 10", 12", 15", 18", 30"
14035.11	Johnson County, KS CASO Contract No. 19, Auth 11	Brandon Morris, Johnson County Wastewater P 913.201.5214 brandon.morris@jcc-oreg	4000 N44 Avenue Mission, KS 66502	Darry Brown	Brent Adams	CIPP - KS	12/19/19	\$1,348,775.90	100%	55672	8", 10", 12", 15"

S&K CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
14091	St. Louis, MO MSD, Black Creek, 20163.11089-015.1	Steve Welick, Metropolitan STL Sewer District P 314.768.6378 swelick@stlmsd.com	2350 Market Street St. Louis, MO 63101	Jason Laney Matt Hitz	Travis Jerns	CIPP - MO	9/25/19	\$3,954,922.26	100%	57680	6", 8", 10", 12", 15", 18", 21", 24", 30"
14117	St. Louis, MO Biosell - Codewater - Missouri - Meramec Public (U) Reduction (2015) Contract D	Steve Welick, Metropolitan STL Sewer District P 314.768.6378 swelick@stlmsd.com	2350 Market Street St. Louis, MO 63101	Jason Laney Matt Hitz	Travis Jerns	CIPP - MO	5/17/21	\$3,679,561.08	100%	44852	6", 8", 10", 12", 15", 18", 24", 27", 30"
14121	St. Louis, MO Biosell - Codewater - Meramec Public (U) Reduction (2015) Contract E	Steve Welick, Metropolitan STL Sewer District P 314.768.6378 swelick@stlmsd.com	2350 Market Street St. Louis, MO 63101	Jason Laney Matt Hitz	Travis Jerns	CIPP - MO	12/21/20	\$2,113,506.85	100%	43607	6", 10", 12", 18", 24"
14138	St. Louis, MO Bulls Road Suburban South Public (U) Reduction (11931-015.1)	Steve Welick, Metropolitan STL Sewer District P 314.768.6378 swelick@stlmsd.com	2350 Market Street St. Louis, MO 63101	Jason Laney Matt Hitz	Travis Jerns	CIPP - MO	1/16/19	\$3,955,719.53	100%	67128	8", 10", 12", 15", 24", 27"
15009	St. Louis, MO Infrastructure Repair (Rehabilitation) (P2015) Contract B (11866-015.1)	Steve Welick, Metropolitan STL Sewer District P 314.768.6378 swelick@stlmsd.com	2350 Market Street St. Louis, MO 63101	Matt Hitz / John Price	Travis Jerns	CIPP - MO	3/18/19	\$4,901,721.77	100%	27780	6", 8", 10", 12", 15", 18", 21", 24", 27", 30", 36", 42", 48", 60", 66"
15040	Baltimore County, MD Herring Run Basin 31 Sewer Rehabilitation	Lisa Eichenz, PE, Baltimore County licheiz@baltimorecountymd.gov P 410.887.3781	111 W. Chesapeake Ave, Suite 307 Towson, MD 21204	Chad Rucker/ Josh Giele	Matthew Rhoads	CIPP - MD	12/31/19	\$1,739,755.40	100%	22839	8", 12"
15043	Washington, DC C-6100 - Local Sewer Rehabilitation 1	Peter Tinsley petertinsley@tinsley.com P 202.767.4017	5000 Overlook Ave, SW Washington, DC 20032	Chad Rucker/ Josh Giele	Bob Quackenbush	CIPP - DC	10/28/20	\$5,662,290.30	100%	13605	8", 10", 12", 15", 18", 21", 24", 24"x36" Horseshoe, 32"x36" Ellipse, 36"
15059	St. Louis, MO Forest Brook Sanitary Relief (SRM-001 and SRM-016) Public Rehabilitation and (U) Reduction	Steve Welick, Metropolitan STL Sewer District P 314.768.6378 swelick@stlmsd.com	2350 Market Street St. Louis, MO 63103	Matt Hitz / John Price	Travis Jerns	CIPP - MO	1/31/20	\$2,558,873.24	100%	38506	8", 12", 15", 18", 21", 24", 27", 30", 36"
15093	St. Louis, MO (MSD) Sewer Rehabilitation in University City Public (U) Reduction - East (10002 & W-03)	Steve Welick, Metropolitan STL Sewer District P 314.768.6378 swelick@stlmsd.com	2350 Market Street St. Louis, MO 63101	Matt Hitz	Travis Jerns	CIPP - MO	4/8/19	\$2,912,573.03	100%	51248	6", 8", 10", 12", 21", 24", 27"
15104	Baltimore County, MD Contract No. 11071 SVO	David Bayert, Baltimore County DBayert@baltimorecountymd.gov P 410.887.3781	111 W. Chesapeake Ave Towson, MD 21204	Chad Rucker/ Josh Giele	Matthew Rhoads	CIPP - MD	9/19/19	\$1,471,167.20	100%	23860	8", 15"
15110	St. Louis, MO (MSD) Infrastructure Repair (Rehabilitation) (P2016) Contract A (11709-015.1)	Steve Welick, Metropolitan STL Sewer District P 314.768.6378 swelick@stlmsd.com	2350 Market Street St. Louis, MO 63101	Matt Hitz / John Price	Travis Jerns	CIPP - MO	12/1/20	\$4,273,479.30	100%	95915	6", 8", 10", 12", 15", 18", 21", 24", 27", 30", 42", 48"
15112	St. Louis, MO (MSD) Forsyth Public (U) Reduction (11932-015.1)	Steve Welick, Metropolitan STL Sewer District P 314.768.6378 swelick@stlmsd.com	2350 Market Street St. Louis, MO 63101	Matt Hitz	Travis Jerns	CIPP - MO	1/18/19	\$2,737,248.03	100%	45686	6", 8", 10", 12", 15", 18", 21", 24", 27", 33"
15115	Baltimore County, MD Contract No. 15003 SVO	Louisa Retlaw, Baltimore County lretlaw@baltimorecountymd.gov P 410.887.3781	111 W. Chesapeake Ave Towson, MD 21204	Chad Rucker/ Josh Giele	Brinell Childs	CIPP - MD	3/9/20	\$2,405,783.96	100%	33321	8", 15"
16004	Baltimore County, MD Jones Fall Line Basin BCO4 Sewer Rehabilitation - Contract No. 14245 SVO	Louisa Retlaw, Baltimore County lretlaw@baltimorecountymd.gov P 410.887.3781	111 W. Chesapeake Ave Towson, MD 21204	Chad Rucker/ Josh Giele	Brinell Childs	CIPP - MD	2/2/20	\$1,269,154.37	100%	18994	8", 10"
16005	Baltimore County, MD Dead Run Sewershed Basins DR11 & DR12 SVO Rehabilitation - Contract 115084 SVO	Glen Kider, Baltimore County GKider@baltimorecountymd.gov P 410.887.3781	111 W. Chesapeake Ave Towson, MD 21204	Chad Rucker/ Josh Giele	Brinell Childs	CIPP - MD	9/18/20	\$1,777,538.43	100%	25992	8", 10", 12", 15"
16016	St. Louis, MO - MSD Mallin Creek CSO (MSD) & City Local Storage Facility (County of St. Louis - MSO) (U) Reduction	Allen Muehler, Metropolitan STL Sewer District P 314.768.6239 almueh@stlmsd.com	2350 Market St. St. Louis, MO 63103	Dave Kohnmickoff	Loren Orens	Tunneling - MO	9/10/20	\$64,319,957.00	100%	2700	Tunnel Diameter 30" Pipe Diameter 28" CIPC

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner / Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Foreign Complete	Diameters
16019	Los Gatos, CA Los Gatos Creek Town Sewer Rehabilitation Project	Ash Kahn, West Valley Sanitation District AshK@wvsn.org	100 East Sunnyside Avenue Campbell, CA 95008	Jammy Fraser	Todd Clark	CIPP - CA	1/16/19	\$1,786,212.40	100%	658	15", 18", 24", 27"
16044.01	Leeds Summit, MO 2016 CIP, 2017-2023	John Bach, City of Leeds Summit jbach@cityofleeds.net	220 SE Green Street Leeds Summit, MO 64063	Danny Brown	Bert Adams	CIPP - MO	4/15/19	\$319,811.20	100%	35850	8", 10", 12"
16044.02	Leeds Summit, MO 2019 CIP, 2014-18/19	Jerry Johnson, City of Leeds Summit jerryjohnson@cityofleeds.net	230 SE Green Street Leeds Summit, MO 64063	Danny Brown	Bert Adams	CIPP - MO	3/27/19	\$28,337.50	100%	175	36"
16054	ST Louis, MO (MSD) University City Water (U) Restoration - East River Ferry (13435-01371)	Steve Welch, Metropolitan ST, Sewer District swelch@stmsd.com	2350 Market St. St. Louis, MO 63103	Mat Hiez / John Price	Travis Jerns	CIPP - MO	10/6/20	\$2,024,144.24	100%	30641	8", 8", 10", 12", 15", 18", 21", 24", 30", 36"
16073	St. Louis, MO (MSD) Lemay, Watershed Public (U) Removal - North Lindbergh Creek (Contract #2016)	Steve Welch, Metropolitan ST, Sewer District swelch@stmsd.com	2350 Market Street St. Louis, MO 63101	Mat Hiez / John Price	Travis Jerns	CIPP - MO	9/20/20	\$2,658,119.84	100%	44850	8", 10", 12", 15", 18", 21", 24", 30"
16098.01	Hilton Head, SC Sewer Rehabilitation Change Order	Mae Eury, South Island Public Service District Contact: EmaE@hury.com	2 Geneva St. Hilton Head Bluffs, SC 29928	Angie Miller	Sam Keane	CIPP - SC	2/12/19	\$692,864.00	100%	8273	8", 12"
16100.01	Bolivar, MO Sewer Rehab, 2018	Jerry Henry, City of Bolivar jhenry@bolivar.net	346 S. Main Ave Bolivar, MO 65019	Danny Brown	Nick Pope	CIPP - MO	1/16/19	\$131,207.00	100%	5709	8"
16119	St. Louis, MO (MSD) Lemay Public, A, 2016, 12/18-015.1	Steve Welch, Metropolitan ST, Sewer District P 314.768.6378 swelch@stmsd.com	2350 Market St. St. Louis, MO 63103	Mat Hiez	Travis Jerns	CIPP - MO	5/20/19	\$2,046,946.15	100%	28138	6", 8", 10", 12", 15", 20"
16125.01	Lake St. Louis, MO Lake St. Louis Sewer Improvement Program- Contract 2	David Mink, FMSD #2 P 63.551.7371 Ext 112 dmink@valuedirect2.com	120 Water Dr. OFallon, MO 63066	Alan Substanz	Tom Quab	CIPP - MO	4/13/19	\$12,355.00	100%	70	8"
16127	Kansas City, MO Madie Blue Phase	John Daugherty, Sub to Kuck Construction Co., Inc. 816.553.5350 jdaugherty@kuckco.com	6131 Indiana Ave. Kansas City, MO 64132	Danny Brown	Randy Mahler	CIPP - MO	4/15/19	\$398,454.75	100%	6631	8", 10", 12", 15", 18", 21"
16145	St. Louis, MO (MSD) Basin Converter Mission Shaverie Public (U) Rehabilitation (2017) Contract C (1305-015, 1) Contract B (2017)	Steve Welch, Metropolitan ST, Sewer District P 314.768.6378 swelch@stmsd.com	2350 Market Street St. Louis, MO 63101	Mat Hiez / John Price	Travis Jerns	CIPP - MO	6/6/20	\$1,482,476.42	100%	18380	8", 27", 30", 36", 48"
16149	Steeport, LA Cedar Grove Basin Sewer Rehab 3	David Smith, City of Steeport 337.533.6500 dsmith@steeportla.gov (No Reference)	505 Travis Street - Stea 510 Steeport, LA 71101	Jeff Hiez	Dan Swedek	CIPP - LA	1/24/20	\$7,502,272.11	100%	72806	8", 8", 10", 12", 18"
17011	St. Louis, MO (MSD) Basin Converter Mission Shaverie Public (U) Rehabilitation (2017) Contract	Steve Welch, Metropolitan ST, Sewer District P 314.768.6378 swelch@stmsd.com	2350 Market St. St. Louis, MO 63103	Mat Hiez	Travis Jerns	CIPP - MO	5/20/20	\$2,588,870.46	100%	51569	8", 8", 10", 12", 15", 18", 21", 36", 42"
17018	Baltimore County, MD Herring Run Sewer Rehabilitation	Lisa Eichele, P.E., Baltimore County leiche@balcountymd.gov	400 Washington Ave. Towson, MD 21204	John Grole	Brand Chels	CIPP - MD	8/31/20	\$4,106,277.90	100%	77917	8", 10", 12", 15"
17021	St. Louis, MO (MSD) Lemay Public, B, 2016, 12/18-015.1	Steve Welch, Metropolitan ST, Sewer District P 314.768.6378 swelch@stmsd.com	2350 Market Street St. Louis, MO 63101	Alan Substanz	Travis Jerns	CIPP - MO	11/19/20	\$3,566,035.82	100%	81060	8", 10", 12", 15", 18", 24", 30"
17025.04	Indianapolis, IN 92801201 Sutherland Ave. FM Discharge	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@citizensenergygroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bil Shebert	Chris Vogt	CIPP - IN	6/2/19	\$3,778,181.47	100%	1566	42", 48"
17025.11	Indianapolis, IN Lower Projects	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@citizensenergygroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bil Shebert	Chris Vogt	CIPP - IN	9/27/19	\$3,838,545.69	100%	4196	36", 48", 60", 72"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
17025.13	Indianapolis, IN Merrill Street	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	4/20/19	\$2,354,680.15	100%	3555	15", 18", 21", 30", 24", 24", 36", 36", 30", 36", 36", 48", 36", 54", 40", 55", 48"
17025.19	Indianapolis, IN Pascant Run	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	6/3/19	\$1,120,453.41	100%	1651	12", 15", 36", 48", 48", 54"
17025.21	Indianapolis, IN East 30th Street	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	6/14/19	\$1,188,514.46	100%	653	72"
17025.23	Indianapolis, IN East Pleasant	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	8/6/19	\$1,311,818.97	100%	3501	20", 24", 20" x 30", 30", 42", 48"
17025.25	Indianapolis, IN Dura Penn	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	3/25/20	\$4,111,530.01	100%	5615	24", 30", 36", 54"
17025.27	Indianapolis, IN Pascant Run	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	4/20/21	\$2,653,502.32	100%	6123	24", 36"
17025.29	Indianapolis, IN LeGrande and Naima	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	7/8/20	\$538,477.25	100%	2397	20", 24", 30"
17025.30	Indianapolis, IN Lockburn and Verges	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	7/1/20	\$567,071.71	100%	2439	24"
17025.31	Indianapolis, IN Madison	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	10/16/19	\$127,754.01	100%	481	15"
17025.32	Indianapolis, IN Michigan & Carmichael	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	12/6/19	\$46,282.90	100%	458	8", 15"
17025.33	Indianapolis, IN Springhill Rd.	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	12/6/19	\$36,637.20	100%	572	8"
17025.34	Indianapolis, IN 48th & Graham	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	2/26/20	\$96,110.00	100%	1209	12"
17025.35	Indianapolis, IN 30th & 4th Creek	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	12/6/19	\$68,371.50	100%	383	10"
17025.36	Indianapolis, IN 4300 Burnwood Drive	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	12/6/19	\$20,344.70	100%	160	12"
17025.38	Indianapolis, IN 1-70 Downtown Sewer Preparation	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	5/9/20	\$210,361.30	100%	889	15", 18", 48"
17025.40	Indianapolis, IN Pascant Run Overlook Rehab	Shari Foster, Citizens Energy Group P 317.429.3982 sfoster@CitizensEnergyGroup.com	2020 N. Meridian St. Indianapolis, IN 46202	Bill Siebert	Chris Vogt	CIPP - IN	9/30/20	\$5,167,641.90	100%	3660	10", 15", 30", 42", 54", 57", 58", 60", 66"

S&K CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
17025.41	Indianapolis, IN New and AEC Emergency Funding	Shari Foster, Citizens Energy Group sfoster@citizensenergygroup.com P 317.429.3882	2020 N. Meridian St. Indianapolis, IN 46202	Bill Sibbert	Chris Vogt	CIPP - IN	9/20/20	\$123,143.00	100%	425	24"
17025.43	Indianapolis, IN Oscar's Eggs, LLC	Shari Foster, Citizens Energy Group sfoster@citizensenergygroup.com P 317.429.3882	2020 N. Meridian St. Indianapolis, IN 46202	Bill Sibbert	Chris Vogt	CIPP - IN	3/1/21	\$50,001.60	100%	428	10"
17025.44	Indianapolis, IN East 21st Force Main Drainage Repair	Shari Foster, Citizens Energy Group sfoster@citizensenergygroup.com P 317.429.3882	2020 N. Meridian St. Indianapolis, IN 46202	Bill Sibbert	Chris Vogt	CIPP - IN	1/16/21	\$69,048.40	100%	106	18"
17025.46	Indianapolis, IN Capital Building LDRR	Shari Foster, Citizens Energy Group sfoster@citizensenergygroup.com P 317.429.3882	2020 N. Meridian St. Indianapolis, IN 46202	Bill Sibbert	Chris Vogt	Shotcrete - IN	10/20/21	\$457,699.00	100%	483	48"
17025.49	Indianapolis, IN CDO 017	Shari Foster, Citizens Energy Group sfoster@citizensenergygroup.com P 317.429.3882	2020 N. Meridian St. Indianapolis, IN 46202	Bill Sibbert	Chris Vogt	CIPP - IN	10/20/21	\$236,736.50	100%	1232	12", 24"
17025.50	Indianapolis, IN 92N/C4004, South Marion County Regional	Shari Foster, Citizens Energy Group sfoster@citizensenergygroup.com P 317.429.3982	2020 N. Meridian St. Indianapolis, IN 46202	Jeff Oberholzer	Chris Vogt	Slip lining - IN	4/25/21	\$2,441,720.00	100%	521	Spalling 102" Interceptor with 80" FRIMP
17025.52	Indianapolis, IN Thermeum Hotel	Shari Foster, Citizens Energy Group sfoster@citizensenergygroup.com P 317.429.3882	2020 N. Meridian St. Indianapolis, IN 46202	Bill Sibbert	Chris Vogt	CIPP - IN	9/17/21	\$57,033.00	100%	482	12"
17025.53	Indianapolis, IN Prosser Run	Tracy Buck, Citizens Energy Group tbuck@citizensenergygroup.com P 317.254.6502	2020 N. Meridian St. Indianapolis, IN 46202	Bill Sibbert	Chris Vogt	CIPP - IN	4/30/22	\$8,504,041.13	100%	10081	10", 12", 15", 18", 20", 24", 36", 42", 48", 60", 66"
17025.55	Indianapolis, IN 48th Highway	Shari Foster, Citizens Energy Group sfoster@citizensenergygroup.com P 317.429.3882	2020 N. Meridian St. Indianapolis, IN 46202	Bill Sibbert	Chris Vogt	CIPP - IN	5/21/21	\$82,800.70	100%	185	24"
17025.63	Indianapolis, IN Pheasant Run 2022	Tracy Buck, Citizens Energy Group tbuck@citizensenergygroup.com P 317.254.6502	2020 N. Meridian St. Indianapolis, IN 46202	Bill Sibbert	Chris Vogt	CIPP - IN	10/1/22	\$1,279,050.82	100%	6464	15", 18", 20", 21", 24", 30", 36", 42", 48", 54", 60", 78"
17025.65	Indianapolis, IN Geokrete	Mike Miller, Citizens Energy Group mmiller@citizensenergygroup.com P 317.617.1803	2020 N. Meridian St. Indianapolis, IN 46202	Gary Williams	Chris Vogt	Geokrete - IN	6/24/22	\$1,257,060.00	100%	730	120"
17031	St. Louis, MO Deer Creek 2017, A 12035-015.1, 2022	Steve Wehler, Metropark STL Steve David swehler@metropark.com P 314.343.5329	2350 N. Main St. St. Louis, MO 63103	Ash Stulz	Travis Jarriss	CIPP - MO	7/22/20	\$3,355,454.91	100%	64918	8", 10", 12", 15", 18", 21", 24", 30"
17035	Tampana, FL 1416 Westwater Drive Pump	Jerry Robinson, City of Tampana P 850.871.1582 Jerry Robinson@tampana.org	10101 State Street Tampana, FL 33211	Angie Nislar	Sam Kousse	CIPP - FL	8/19/20	\$2,484,735.00	100%	106688	8", 10"
17041	Kansas City, MO Blue River Central LLC	John Dougherty, S&K to Kuck Construction Co., Inc. jdougherty@skkco.com P 816.383.5530	8131 Indiana Ave. Kansas City, MO 64132	Darryl Brown	Randy Mathur	CIPP - MO	12/19/19	\$2,295,671.65	100%	76952	8", 10", 12", 15", 18"
17047.02	Howard County, MD Storm Drain Repair	Mat Weil, Howard County Public Works - Highways mweil@howardcountymd.gov P 410.313.7288	7125 Riverwood Drive Suite B Columbia, MD 21046	Michael Friend	Ken Sprau	CIPP - MD	5/1/19	\$235,000.00	100%	1639	15", 18", 21", 24", 27"
17047.03	Howard County, MD Additional CIPP	Mat Weil, Howard County Public Works - Highways mweil@howardcountymd.gov P 410.313.7288	7125 Riverwood Drive Suite B Columbia, MD 21046	Michael Friend	Ken Sprau	CIPP - MD	10/15/19	\$179,000.00	100%	975	18", 21", 24", 27"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
17047.04	Howard County, MD Seven-Lump San. Orchard	Silver Chai, Howard County DPW P 410.313.6121 SChai@howardcountymd.gov	7125 Renwood Drive Columbia, MD 21046	Michael Friend	Ken Sprau	CIPP - MD	9/1/19	\$283,246.00	100%	6000	8"
17047.05	Howard County, MD Storm Drain Repairs, Task 5	Matt Wolf, Howard County Public Works - Highways P 410.313.7289 mwf@howardcountymd.gov	7125 Renwood Drive Suite B Columbia, MD 21046	Ned Soriano	Ken Sprau	CIPP - MD	9/15/20	\$726,531.00	100%	3590	15", 18", 21", 24", 27"
17047.06	Howard County, MD Storm Drain Repairs, Task 6	Matt Wolf, Howard County Public Works - Highways P 410.313.7289 mwf@howardcountymd.gov	7125 Renwood Drive Suite B Columbia, MD 21046	Ned Soriano	Ken Sprau	CIPP - MD	4/1/20	\$346,150.00	100%	2379	12", 15", 18", 21", 24"
17047.08	Howard County, MD D1165, Task Branch	Matt Wolf, Howard County Public Works - Highways P 410.313.7289 mwf@howardcountymd.gov	7125 Renwood Drive Suite B Columbia, MD 21046	Jacob Lambert	Ken Sprau	CIPP - MD	11/20/20	\$154,665.30	100%	1921	12"
17047.10	Howard County, MD Cardinal Lane CIPP Lining, Task 10	Matt Wolf, Howard County Public Works - Highways P 410.313.7289 mwf@howardcountymd.gov	7125 Renwood Drive Suite B Columbia, MD 21046	Ned Apalicio	Ken Sprau	CIPP - MD	10/23/20	\$167,500.00	100%	50	8"
17057	St. Petersburg, FL 111 Sanitary Sewer (P) Priority	Louis Seufert, City of St. Petersburg, FL P 727.892.5659 Louis.Seufert@stpete.org	One 4th Street North, 5th Floor St. Petersburg, FL 33701	Angie Miller	Stan Krause	CIPP - FL	8/17/20	\$1,919,000.85	100%	57534	8", 10", 12", 15"
17057.01	St. Petersburg, FL Sanitary Sewer Removal 1	Louis Seufert, City of St. Petersburg, FL P 727.892.5659 Louis.Seufert@stpete.org	One 4th Street North, 5th Floor St. Petersburg, FL 33701	Angie Miller	Stan Krause	CIPP - FL	9/14/20	\$1,900,569.50	100%	58738	8", 10", 12", 15"
17057.02	St. Petersburg, FL Sanitary Sewer Removal 2	Louis Seufert, City of St. Petersburg, FL P 727.892.5659 Louis.Seufert@stpete.org	One 4th Street North, 5th Floor St. Petersburg, FL 33701	Angie Miller	Stan Krause	CIPP - FL	9/14/20	\$766,410.75	100%	22202	8", 10", 12", 18"
17057.03	St. Petersburg, FL 17048-311; Release 3	Louis Seufert, City of St. Petersburg, FL P 727.892.5659 Louis.Seufert@stpete.org	One 4th Street North, 5th Floor St. Petersburg, FL 33701	Angie Miller	Stan Krause	CIPP - FL	4/1/22	\$4,019,333.05	100%	122125	8", 10", 12"
17061	Davenport, IA Dark Creek South Interceptor Rehabilitation Project	Brad Day, City of Davenport P 563.327.5105 Brad@cdavenport.org	226 West Fourth St. Davenport, IA 52801	Brad Schenning	Cory Street	CIPP - IA	3/1/19	\$4,398,619.84	100%	23052	24", 30", 36", 42", 48"
17064	Memphis, TN John's Creek Interceptor CIPP	Joe Collins, Sub to Overland Contracting (Black & Veatch) P 913.458.9530 collinsj@overlandcontracting.com	3485 Poplar Avenue, Suite 200 Memphis, TN 38111	Oliver Spears	Randy Handbrough	CIPP - TN	2/12/19	\$811,016.16	100%	2870	30"
17068	Kansas City, MO City Wide Sewer, Waterways	John Dougherty, Sub to Kissick Construction Co., Inc. P 816.363.5530 jdougherty@kissickco.com	8131 Indiana Ave. Kansas City, MO 64132	Danny Brown	Randy Malher	CIPP - MO	6/21/19	\$1,389,855.00	100%	7781	12", 15", 21", 24", 30", 33", 36", 42", 48"
17068.01	Kansas City, MO City Wide Sewer, Waterways	John Dougherty, Sub to Kissick Construction Co., Inc. P 816.363.5530 jdougherty@kissickco.com	8131 Indiana Ave. Kansas City, MO 64132	Danny Brown	Randy Malher	CIPP - MO	6/21/19	\$83,640.00	100%	664	12", 30"
17068.21	Kansas City, MO City Wide Sewer, Waterways, Yr. 2	Thomas Hodgema, Sub to Bedford Construction P 816.363.5530 Thomas@bedfordconstruction.com	17223 S State Route 291 Pleasant Hill, MO 64680	Danny Brown	Bert Adams	CIPP - MO	11/9/20	\$170,882.00	100%	1348	8", 12", 24"
17079	Decatur, IL 2017-18, 2017 Fireharness Long Lining Repairs	Paul Cassell, City of Decatur P 217.424.2747 pcassell@decatur.org	#1 Gary K. Anderson Plaza Decatur, IL 62523	Jeff Hitz	Nick Poyer	CIPP - IL	4/25/19	\$680,179.93	100%	18328	8", 10", 12", 15", 30"
17080.07	Pima County, AZ Work Order #7	Kyle Foley, Sub to B & F Contracting, Inc. P 520.207.8228 kfoley@bcontracting.com	11011 N. 23rd Ave. Phoenix, AZ 85028	Gary Rodgers	David Burbank	CIPP - AZ	4/25/19	\$297,660.00	100%	1515	42"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner/ Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
17000.08	Prima County, AZ Wink Chief #8	Kyle Foley, Sub to B & F Contracting, Inc. Mfoley@bfccontracting.com	11011 N. 23rd Ave. Phoenix, AZ 85029	Gary Rodgers	David Butbank	CIPP - AZ	9/14/20	\$816,520.00	100%	17211	6", 12"
17000.09	Prima County, AZ Wink Chief #9	Kyle Foley, Sub to B & F Contracting, Inc. Mfoley@bfccontracting.com	11011 N. 23rd Ave. Phoenix, AZ 85029	Gary Rodgers	David Butbank	CIPP - AZ	11/7/19	\$288,571.00	100%	1623	30", 33", 36"
17000.1	Prima County, AZ Wink Chief #10	Kyle Foley, Sub to B & F Contracting, Inc. Mfoley@bfccontracting.com	11011 N. 23rd Ave. Phoenix, AZ 85029	Brandon Smith	David Butbank	CIPP - AZ	3/1/21	\$220,040.00	100%	6070	6"
17007	Kansas City, MO 8100039 & 639/138 line Creek	John Daugherty, Sub to Kinest Construction Co., Inc. Jdaugherty@kinestco.com	813 Indiana Ave. Kansas City, MO 64132	Danny Brown	Randy Mahler	CIPP - MO	2/15/19	\$772,893.00	100%	16387	6", 10", 12", 15", 16", 24", 27"
17008	Kansas City, MO 8100010/11/13, Regenerbrook Branch Creek	John Daugherty, Sub to Kinest Construction Co., Inc. Jdaugherty@kinestco.com	6131 Indiana Ave. Kansas City, MO 64132	Danny Brown	Randy Mahler	CIPP - MO	4/15/19	\$772,448.00	100%	42000	6", 10", 12"
17009	Baltimore, MD SC914 Repair of Sanitary Sewer Main, Zone B	Eric Brown, City of Baltimore eric.brown@baltimorecity.gov	Abel Williams Municipal Building, 8th Floor 200 N. Holliday Street Baltimore, MD 21202	Chief Rubner	Tina Sching	CIPP - MD	1/23/20	\$6765,183.95	100%	11640	4", 6", 10", 15", 21"
17097	San Antonio, TX East Sowerthel, CD-00147-01, 1E-1520	Luis Gonzalez, San Antonio Water System luis.gonzalez@saaws.org	2600 U.S. Hwy 281 North San Antonio, TX 78260-4469	James Bower	Brian Ackerman	CIPP - TX	7/6/19	\$11,402,996.90	100%	28120	30", 36", 42"
17098.05	Prima County, AZ Wink Chief #5	Guillermo Aguilar, Sub to BE & G Construction gaguilar@be-g.com	1601 Paseo San Luis, Suite 202 Sierra Vista, AZ 85535	Gary Rodgers	David Butbank	CIPP - AZ	8/1/20	\$504,065.00	100%	14813	6", 10", 12"
17098.06	Prima County, AZ Wink Chief #6	Guillermo Aguilar, Sub to BE & G Construction gaguilar@be-g.com	1601 Paseo San Luis, Suite 202 Sierra Vista, AZ 85535	Gary Rodgers	David Butbank	CIPP - AZ	9/6/19	\$173,278.00	100%	4258	6", 10", 12"
17098.07	Prima County, AZ Wink Chief #7	Guillermo Aguilar, Sub to BE & G Construction gaguilar@be-g.com	1601 Paseo San Luis, Suite 202 Sierra Vista, AZ 85535	Gary Rodgers	David Butbank	CIPP - AZ	6/24/20	\$620,358.00	100%	21920	6", 8", 10", 12"
17098.08	Prima County, AZ Wink Chief #8	Guillermo Aguilar, Sub to BE & G Construction gaguilar@be-g.com	1601 Paseo San Luis, Suite 202 Sierra Vista, AZ 85535	Garrick Rodgers	David Butbank	CIPP - AZ	6/9/21	\$157,773.00	100%	4465	6", 10"
17103	Bonnie Springs, KS CIPP 2017	Laura Moore, City of Bonnie Springs lmoores@bonniesprings.org	205 E. 2nd St. Bonnie Springs, KS 66912	Jeff Hitz	Nick Pryor	CIPP - KS	3/17/19	\$126,378.00	100%	4474	6", 24"
17105	Kansas City, MO CityWide Sewer Main Rehabilitation - Fiscal Year 2018	Paul South, Kansas City Water Services psouth@kcwso.gov	4800 E. 63rd St. Kansas City, MO 64130	Danny Brown	Brent Adams	CIPP - MO	1/20/19	\$7,699,999.65	100%	84906	6", 10", 12", 15", 16", 21", 24", 27", 30", 36", 42", 48", 70"
17105.01	Kansas City, MO CityWide Sewer Main Rehabilitation - Renewal 1	Paul South, Kansas City Water Services psouth@kcwso.gov	4800 E. 63rd St. Kansas City, MO 64130	Danny Brown	Brent Adams	CIPP - MO	4/30/20	\$7,350,000.00	100%	61546	6", 10", 12", 15", 16", 21", 24", 27", 30", 33", 36", 42", 48", 60"
17105.02	Kansas City, MO CityWide Sewer Main Rehabilitation - Renewal 2	Paul South, Kansas City Water Services psouth@kcwso.gov	4800 E. 63rd St. Kansas City, MO 64130	Danny Brown	Brent Adams	CIPP - MO	12/24/21	\$7,689,999.23	100%	53467	6", 10", 12", 15", 16", 21", 24", 27", 30", 33", 36", 42", 48", 60"
17106	Wynandole County, KS 2017 Sanitary Sewer Main #1	Kris Fager, Unified Government of Wynandole County kfager@wco-ks.org	701 N. 7th St. Kansas City, KS 66101	Jeff Hitz	Nick Pryor	CIPP - KS	3/31/20	\$1,173,391.33	100%	22886	6", 10", 12", 15", 16", 21", 24", 30", 40"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Supervisor	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameter
17108	Augusta, KS Sanitary Sewer Rehabilitation Basin "A"	Eric Burris, City of Augusta P 316-751-4335 eburris@augustaga.org	113 E. 6th Ave. Augusta, KS 67010	Jeff Hitz	Nick Pryor	CIPP - KS	12/31/19	\$1,760,876.45	100%	31785	6", 8", 12"
18002	Kansas City, MO Blue River South Area 4 & 5 - 10 Reduction Project - Phase 1	John Dougherty, Sub to Kinsick Construction Co., Inc. P 816-983-5520 jdougherty@kcsco.com	8131 Indiana Ave. Kansas City, MO 64132	Danny Brown	Randy Mather	CIPP - KS	1/22/19	\$671,036.45	100%	25791	8", 10", 12"
18006	St. Louis, MO Horton-Badger Road Phase IV (Horton)	Mike Barks, Sub to Bares Utility Company, Inc. P 314-775-0311 mbarks@baresutility.com	841 Woodland Rd Park Dr. Weldon Spring, MO 63384	Alan Shubatz	Travis Jerns	CIPP - MO	2/25/19	\$198,050.90	100%	2850	10", 12", 21", 27"
18012	Baton, MO 30", 37", and 48" Interceptor Lining	Michael Christopher, City of Baton P 816-331-4331 mchristophe@	508 Main St. Baton, MO 64012	Danny Brown	Cory Street	CIPP - MO	7/1/19	\$1,349,041.40	100%	14298	8", 12", 18", 27", 30"
18015-04	Eglin Air Force Base, FL AS05 East Canal, OS 19597	Jason Dwyer, Sub to Emerald Coast Utility Services, Inc. P 850-324-1555 Jason.Dwyer@eausinc.com	608 Range Road Eglin AFB, FL 32542	Brett Rea/Tyler Partridge	Deborah Bailey	CIPP - FL	4/1/20	\$1,219,260.85	100%	32837	8", 10", 12"
18021	Washington, DC Low Area Trunk Sewer Rehab	Peter Trubus, District of Columbia Water and Sewer Authority P 202-787-1337 peter.trubus@dcwater.com	5500 Overlook Ave. SW Washington, DC 20032	Chad Risher / John Grile	Bob Quadenbush	CIPP - DC	7/1/21	\$8,321,837.76	100%	5550	30", 42"
18022	Griffith, IN Sanitary Interceptor Sewer Improvements	Rick Konepack, Town of Griffith P 317-240-0000 rick.konepack@griffithin.gov	111 North Broad St Griffith, IN 46319	BA Siebert	Chris Vogt	CIPP - IN	6/1/19	\$3,992,949.25	100%	13090	36", 42"
18026	Ladue, MO St. Louis Country Club - 8" CIPP Lining	Tim Burch, St. Louis Country Club P 314-650-6931 tim.burch@stlouiscountryclub.org	400 Barnes Rd St. Louis, MO 63124	Alan Shubatz	Travis Jerns	CIPP - MO	4/9/19	\$77,508.80	100%	1002	8", 15"
18028	Los Angeles County, CA 5105 San Jose Creek	Christian Alarcon, County Sanitation Districts of Los Angeles County P 562-908-4288 X1821 Calcon@csd.org	1952 Workman Mill Road Whittier, CA 90607	James Bower	Leo Calverio	CIPP - CA	9/15/19	\$6,105,523.06	100%	7210	21", 24", 60", 63"
18029	Bonner Springs, KS 2018 Pot Lining	Rea Wyatt, City of Bonner Springs P 913-422-1117 wyatt@bonnersprings.org	PO Box 38 205 East Second St. Bonner Springs, KS 66012	Jeff Hitz	Nick Pryor	CIPP - KS	3/28/19	\$83,484.50	100%	3791	8"
18036	St. Paul, MN Metropolitan Council Contact Number 171020, Project Number 897635	Kim Sanders, Metropolitan Council P 651-602-6616 kimberly.sanders@metc.state.mn.us	380 Robert Street North Saint Paul, MN 55101	Jason Laney	Cory Street	CIPP - MN	4/1/19	\$2,501,744.27	100%	3543	36", 42"
18041	San Antonio, TX Eastern Sewerbed IV, CD-00149.01, 17-4527	Terri Ruckelshaus, San Antonio Water System P 210-233-3534 Terri.ruckelshaus@awsa.org	2600 U.S. Hwy 281 North P.O. Box 281 San Antonio, TX 78298	James Bower	Brian Ackerman	CIPP - TX	7/23/19	\$3,812,112.32	100%	14552	24", 27", 30", 42"
18045	Philadelphia, PA Contract 181329, Tenthredin Sewer Rehabilitation Lining of the 55 in Cobble Creek	Dorenda M. Pandey, City of Philadelphia P 215-481-4332 dorenda.pandey@phila.gov	1401 JFK Boulevard Philadelphia, PA 19102	Chad Risher	Bob Quadenbush	CIPP - PA	6/6/20	\$6,000,502.77	100%	18930	10", 12", 15", 18", 42"
18046	Stockton, CA Alexandra Place Sewer Line Rehabilitation (Project No. M15001)	Rosa Alvarez, City of Stockton P 209-939-1000 rosa.alvarez@stockton.gov	425 N El Dorado Street Stockton, CA 95202	Jamann Frazer	Todd Chalk	CIPP - CA	12/20/19	\$4,774,506.92	100%	6658	48", 54"
18046	North Charleston, SC Ashley Interceptor Rehab Phase B	James Jones, North Charleston Sewer District P 843-817-8888 james.jones@ncscd.sc.gov	PO Box 65009 P.O. Box 65009 North Charleston, SC 29419	Glen Spears	Deborah Bailey	CIPP - SC	2/15/19	\$2,108,647.30	100%	4844	42"
18054	Lawrence, KS 2018 Sanitary Sewer Rehab	Nicholas Hoyt, City of Lawrence - Utilities Dept. P Contact Phone Number Contact Email	8 East 8th St. Lawrence, KS 66044	Danny Brown	Randy Mather	CIPP - KS	12/18/19	\$1,686,087.05	100%	64467	8", 10", 12", 15"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
18056	Las Ocas, CA University Ave ACFT Sewer Rehab	Aun Kim, West Valley Sanitation District P 408.355.3030 Aun@wvsan.org	100 East Sycamore Avenue Campbell, CA 95008	James Fraser	Todd Clark	CIPP - CA	8/15/19	\$2,571,318.45	100%	9109	18", 18"
18060	San Antonio, TX 2018 WFS Small Pipe Diameter Package	Luis Gonzalez, San Antonio Water System P 210.233.1595 luis.gonzalez@sauni.org	2800 U.S. Hwy 281 North San Antonio, TX 78258	James Bower	Brian Ackerman	CIPP - TX	9/20/19	\$2,184,645.66	100%	17281	6", 8", 10", 12", 15", 18"
18061	Jefferson County, MO Project 7, 350 Collection	Jason Soper, Rock Creek Public Sewer District P 636.461.2378 jsoper@rockcreekpsd.com	4133 Walsh Oakleaf Road Arnold, MO 63010	Jeff Hitz	Nick Pryor	CIPP - MO	4/12/19	\$200,008.05	100%	1195	8"
18062	Lawrence, KS Sanitary Sewer Rehab 1A	Kevin Blase, Sub to United Construction Company P 816.353.5530 kblase@unitedco.com	8131 Indiana Ave. Kansas City, MO 64132	Darry Brown	Nick Pryor	CIPP - KS	1/15/19	\$59,101.75	100%	868	6", 8"
18063	Las Vegas, NV 2016/1 Annual	Matt Quisenberry, Sub to UV Parking P 702.274.9150 jquisenberry@universityparking.com	4400 S. Durango Blvd Las Vegas, NV 89103	Fernando Avila	Brian Ackerman	CIPP - NV	2/1/20	\$345,090.00	100%	6669	8", 10"
18066	Lenexa, KS Underground Pipe Phase II Storm Drainage Improvements	Tom Jachak, City of Lenexa P 913.437.5141 tjachak@lenexa.com	17101 W 77th St. Lenexa, KS 66049	Darry Brown	Nick Pryor	CIPP - KS	7/17/19	\$1,115,618.23	100%	4539	15", 18", 21", 24", 30", 36", 42", 15'x21", 20'x26"
18067	Wellwood Hills, KS Riverside Dam Stream Access Repair	Matt Redemmel, Sub to Kiewit Construction Company P 816.353.5530 mredemmel@kiewit.com	8131 Indiana Ave. Kansas City, MO 64132	Darry Brown	Randy Mathew	CIPP - KS	4/15/19	\$109,800.00	100%	120	48"
18070	Lake St. Louis, MO Reconstruction	Chris Berendzen, Sub to Sweeten Concrete Services P 636.887.2332 cberendzen@sweetenconcrete.com	207 E. Keokuk Winnetka, MO 63085	Aan Stulzatz	Travis Kureks	CIPP - MO	1/22/19	\$46,561.00	100%	178	36"
18071	San Francisco, CA 100000/415, Leonard St	Chris Wilson, Sub to 14 Squared Construction, Inc. P 415.681.5500 chwil@msquaredconstruction.com	1278 20th Ave. Suite C San Francisco, CA 94112	Brandon Smith	Todd Clark	CIPP - CA	7/21/20	\$1,572,601.19	100%	2045	12", 3", 4.5"
18074	Fort Riley, KS FHUS1806/CCHPS	Greg Rozman, Fort Riley Utility Services, Inc. P 785.802.7023 Gregory.Rozman@fhusinc.com	8152 14 Division Road Fort Riley, KS 68442	Jeff Hitz	Nick Pryor	CIPP - KS	5/31/19	\$1,570,000.50	100%	34710	6", 8", 10", 12", 15", 21"
1807401	Fort Riley, KS FHUS1806/CCHPS, CIPP Phase 1	Brynn Kozlowski, AJSUS P 785.324.2444 bkozlowski@ajsus.com	8152 14 Division Road Fort Riley, KS 68442	Darry Brown	Nick Pryor	CIPP - KS	8/26/19	\$1,570,000.50	100%	35000	6", 8", 10", 12", 15", 21", 24"
1807402	Fort Riley, KS FHUS1806/CCHPS, CIPP Phase 2	Brynn Kozlowski, AJSUS P 785.324.2444 bkozlowski@ajsus.com	8152 14 Division Road Fort Riley, KS 68442	Darry Brown	Nick Pryor	CIPP - KS	8/26/19	\$1,572,961.00	100%	35264	6", 8"
1807403	Fort Riley, KS FHUS1806/CCHPS, CIPP Phase 3	Greg Rozman, Fort Riley Utility Services, Inc. P 785.802.7023 Gregory.Rozman@fhusinc.com	8152 14 Division Road Fort Riley, KS 68442	Jeff Hitz	Nick Pryor	CIPP - KS	10/10/19	\$1,530,727.72	100%	22221	6", 10", 12", 15", 18", 21", 24"
1807404	Fort Riley, KS FHUS1806/CCHPS, CIPP Phase 4	Greg Rozman, Fort Riley Utility Services, Inc. P 785.802.7023 Gregory.Rozman@fhusinc.com	8152 14 Division Road Fort Riley, KS 68442	Jeff Hitz	Nick Pryor	CIPP - KS	12/15/20	\$1,352,194.00	100%	20004	6", 10", 12", 21", 24"
1807405	Fort Riley, KS FHUS1806/CCHPS, CIPP Phase 5	Greg Rozman, Fort Riley Utility Services, Inc. P 785.802.7023 Gregory.Rozman@fhusinc.com	8152 14 Division Road Fort Riley, KS 68442	Jeff Hitz	Nick Pryor	CIPP - KS	7/20/21	\$1,005,590.00	100%	32578	6", 10", 12", 15", 18", 21"
18075	San Antonio, TX Central Sewerline 5, CD-000175-01, 12-4556	Nathan Veehl, San Antonio Water System (SAWS) P 210.233.3133 nathan.veehl@saaws.org	2800 U.S. Hwy 281 North San Antonio, TX 78218	James Bower	Brian Ackerman	CIPP - TX	12/17/19	\$2,507,080.02	100%	7672	6", 15", 18", 20", 21", 24"

S&K CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
18077	Crescent Creek, MO City Place 2 CIPR Lining	Doug Tennant, Sub to Pickett, Ray & Silver, Inc. P 636.339.1111 dtennant@prism.com	22 Richmond Center Court St. Peters, MO 63376	Alan Shulhatz	Travis Jernell	CIPP - MO	9/10/19	\$35,370.00	100%	310	8"
18079	Caltrans, CA 03-11130, 018-079, Initial Sand	Peter Madril, Sub to Martin Brothers Construction P 208.350.1515 pmadril@martinbrothers.net	8801 Felipe Surmon Blvd Ste 250	Jermann Frazer	Todd Chalk	CIPP - CA	10/6/19	\$207,380.00	100%	499	18", 24", 30"
18080	Baltimore, MD 25-114182001-S, 1255085	W&S Spillows, Sub to Alan Myers P 443-422-4643 wls@spillows.com	P.O. Box 1310 Worcester, PA 15480	Josh Grile	Bob Quackenbush	CIPP - MD	7/1/20	\$708,746.85	100%	3481	8", 15", 20", 27", 27"
18084	Pinellas Park Renewal 6, Contract 13/011, 2018 Annual	Dave Poyk, City of Pinellas Park P 727.369.5523 dpoyk@pinellas-park.com	8000 60th Street North Pinellas Park, FL 33781	Angie Miller	Stan Krause	CIPP - FL	6/30/19	\$546,789.46	100%	18954	8"
18086	San Antonio, TX West Sewerbird 1	Teri Rockstuhl, San Antonio Water System P 210.223.3534 Teri.rockstuhl@aws.org	2800 U.S. Hwy 281 North San Antonio, TX 78212	James Bower	Blair Ackerman	CIPP - TX	10/25/19	\$4,499,144.88	100%	7292	54", 66"
18097	Phoenix, AZ Crescent Creek & 7th St.	Hassan Elmad, SRP P 602.298.4619 hassan.elmad@srp.com	3100 S Alma School Rd Mesa, AZ	Gary Rodgers	David Burbank	CIPP - AZ	1/29/18	\$147,970.00	100%	940	24"
18098	San Antonio, TX Multiple Sewerbird	Nathan Virdel, San Antonio Water System P 210.233.3135 nathaniel.virdel@aws.org	2800 U.S. Hwy 281 North San Antonio, TX 78212	James Bower	Roger Terraza	CIPP - TX	7/1/20	\$22,041,121.14	100%	15421	24", 27", 33", 36", 54", 60", 66", 72", 84"
18091.01	DeKalb County, GA Pag 5 Bureas 2 CIPP	Contact Name, Sub to The Renss Group, Inc. P Contact Phone Number Contact Email	3440 Outside Rd Suite 112 Doraville, GA 30040	TBD	Clayton Nashburn	CIPP - GA	8/27/19	\$797,413.00	100%	33541	8"
18093	Franklin, TN Cullwright Creek Rehab, Graskland Middle School (Boat Lift Use)	Kevin Witmeyer, Jacobs P 973.696.0045 kevin.witmeyer@jacobs.com	1899 Bryan Street, Suite 1700, Dallas, Texas 75201, USA	Glen Spars	Dorah Burley	CIPP - TN	7/8/19	\$17,484.46	100%	25	15"
18095	Palmdale City, IL Cookton St Rehab Corrosion	Chad Riss, Village of Palmdale City P 314.241.6300 Contact Email	2601 North 41st St Fairmont City, IL 62201	Alan Shulhatz	Travis Jernell	CIPP - IL	1/17/19	\$55,771.00	100%	329	24"
18098.01	Fort Bliss, TX CIPP VI, UR 2018 - Change Order Work	Ruben Contreras, Fort Bliss Water Services Co. P 915.564.1332 ruben.contreras@fblls.austlic.com	510A Pecoson, 3rd, 310N El Paso, TX 79916	Jermann Frazer	David Burbank	CIPP - TX	2/1/20	\$1,189,579.21	100%	17071	8", 10", 12", 21"
18098	Baltimore, MD 1822 Criton St, SOC 771-084	Robert Harrington, Sub to Harrington & Sons P 410.493.6805 reharrington@rearrington.com	300 W. 25th St Baltimore, MD 21211	Chad Risher	Travis Ewing	CIPP - MD	3/9/19	\$50,000.00	100%	245	24"
18099	St. Louis, MO Duff Creek 11	Steve Weick, Metropolitan ST, Sewer District P 314.788.0370 sweick@stmsd.com	2350 Market Street St. Louis, MO 63101	Alan Shulhatz	Travis Jernell	CIPP - MO	10/18/23	\$3,657,838.02	100%	61199	6", 8", 10", 12", 15", 18", 21", 24", 42"
18102	Port St. Lucie, FL Rehab Grassy Sewers, Pipes and Conduits throughout the City of Port St. Lucie	Daniel Brown, City of Port St. Lucie P 772.328.4283 dbrown@cityofpsl.com	800 SE Ogden Lane Port St. Lucie, FL 34983	Angie Miller	Stan Krause	CIPP - FL	4/1/19	\$181,500.00	100%	3960	8"
18102.01	Port St. Lucie, FL Rehab Grassy Sewers, 2020	Daniel Brown, City of Port St. Lucie P 772.328.4283 dbrown@cityofpsl.com	800 SE Ogden Lane Port St. Lucie, FL 34983	Angie Miller	Stan Krause	CIPP - FL	5/20/21	\$250,065.00	100%	5631	8"
18103.01	Baltimore, MD 7233 Annapolis Blvd, Open Cut R Rep	Jimmy Duff, Sub to Ryall Company P 410.493.6805 jimmy@ryall.com	591 Haverhill Pl Hampstead, Md 21074	Jerry Scalo	Bob Quackenbush	CIPP - MD	7/30/23	\$145,000.00	100%	78650	10"

S&K CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
18103.04	Baltimore, MD 2020 Release	Jerry Del, Sub to DW Dell Company P 410.917.5078 jerry@dwel.com	501 Hampton Blvd. Hampstead, MD 21074	Chad Baker	Bob Quaderbush	CIPP - MD	1/11/22	\$119,326.50	100%	610	12", 15"
18106	Fort Lavenworth, KS Hwy 281 Street CIPP	Bobby Hanson, Sub to American Water - Military Services bobby.hanson@awm.com kath.hanson@awm.com	820 E. Warehouse Road Fort Lavenworth, KS 66027	Darryl Brown	Nick Fryer	CIPP - MO	2/5/19	\$64,999.00	100%	989	6"
18107	San Antonio, TX Multiple Sewerlines S. CO 00207-01, 17-4551	Emephone Pines, San Antonio Water System P 210.333.3134 Emephone.pines@swa.org	2800 U.S. Hwy 281 North San Antonio, TX 78212	James Bowser	Brian Ackerman	CIPP - TX	4/15/20	\$5,340,862.96	100%	6461	24", 30", 48", 54", 72"
18108.01	Phoenix, AZ Contract 148532 Street Damirer SS Rehab J0A001	Michael Brown, City of Phoenix P 602.362.4537 michael.brown@phoenix.gov	200 W Washington St Phoenix, AZ 85003	Gary Rodgers	David Bulbank	CIPP - AZ	8/4/20	\$338,654.70	100%	1117	12", 15", 21"
18108.02	Phoenix, AZ Contract 148532 Street Damirer SS Rehab J0A002	Michael Brown, City of Phoenix P 602.362.4537 michael.brown@phoenix.gov	200 W Washington St Phoenix, AZ 85003	Gary Rodgers	David Bulbank	CIPP - AZ	9/5/20	\$659,595.55	100%	10435	6", 10", 12", 15", 21"
18108.03	Phoenix, AZ Contract 148532 Street Damirer SS Rehab J0A003	Michael Brown, City of Phoenix P 602.362.4537 michael.brown@phoenix.gov	200 W Washington St Phoenix, AZ 85003	Gary Rodgers	David Bulbank	CIPP - AZ	8/2/20	\$156,902.14	100%	1198	12", 15", 18"
18108.04	Phoenix, AZ 4109JOC167, 148532, J0A004	Michael Brown, City of Phoenix P 602.362.4537 michael.brown@phoenix.gov	200 W Washington St Phoenix, AZ 85003	Gary Rodgers	David Bulbank	CIPP - AZ	8/4/20	\$795,481.74	100%	19787	6", 12", 15"
18108.05	Phoenix, AZ 4109JOC167, 148532, J0A005	Michael Brown, City of Phoenix P 602.362.4537 michael.brown@phoenix.gov	200 W Washington St Phoenix, AZ 85003	Gary Rodgers	David Bulbank	CIPP - AZ	9/20/21	\$1,057,835.70	100%	14451	6", 10", 12", 15", 18", 21"
18108.06	Phoenix, AZ 4109JOC167, 148532, J0A006	Michael Brown, City of Phoenix P 602.362.4537 michael.brown@phoenix.gov	200 W Washington St Phoenix, AZ 85003	Gary Rodgers	David Bulbank	CIPP - AZ	12/15/21	\$688,006.70	100%	8147	6", 10", 12", 15"
18108.07	Phoenix, AZ 4109JOC167, 148532, J0A007	Michael Brown, City of Phoenix P 602.362.4537 michael.brown@phoenix.gov	200 W Washington St Phoenix, AZ 85003	Gary Rodgers	David Bulbank	CIPP - AZ	5/6/22	\$1,799,312.43	100%	20870	6", 10", 12"
18109	St. Louis, MO Webster Green's Truck E	Brian Blumman, Sub to L. Kasky Construction P 314.421.5931 Contact Email	500 S. Euclid Ave. Suite G St. Louis, MO 63103	Alan Stokatz	Travis Jarrish	CIPP - MO	4/28/19	\$12,110.50	100%	283	6"
18111	Kingsport, TN Area B Sewer System	Matt McDermott, Sub to Gurney Federal P 607.287.6866 mcdmatt@kfederal.com	4509 W. Stone Dr., Kingsport, TN 37650	Glen Spears	Deborah Burtley	CIPP - TN	8/17/20	\$2,314,684.00	100%	7656	6", 10", 12", 15", 18", 24", 30", 36"
18112	Shawnee, KS 2019 Stormwater Pipe Repair	Jerry Wiedemann, Sub to Wiedemann, Inc. P 816.322.1125 jerry@wiedemanninc.com	950 N Scott Belen, MO 64612	Jeff Hitec	Nick Fryer	CIPP - KS	3/28/19	\$341,681.77	100%	3281	15", 18", 24", 24", 27", 30", 36"
18113	Trenton, OH Mulholland's Brewery 2018	Patrick LeClerc, Sub to Vintas Industrial Solutions, LLC P 616.562.2097 plecler@vintascsolutions.com	10200 US Hwy 92 E, Tampa, FL 33610	Josh Guile	Bob Quaderbush	CIPP - OH	9/11/19	\$127,514.70	100%	2159	6", 12", 15", 18", 24"
18114	Stockton, CA Delta St. Sanitary Sewer Rehab	Abdel Mounir, City of Stockton P 209.317.7503 abdel.mounir@stocktonca.gov	22 E. Weber Avenue, Room 301 Stockton, CA 95202	Jammyan Frazer	Todd Chalk	CIPP - CA	12/12/19	\$1,289,473.35	100%	1810	33"
18115	Pottstown, PA Lumaca Main Water	Joe Sawo, Sub to Ridge Deter & Company, Inc. P 610.872.8858 jsawo@ridge-deter.com	320 Duane Mill Rd. Brookhaven, PA 19015	Josh Grisle	Bob Quaderbush	CIPP - PA	7/8/19	\$394,791.67	100%	400	6"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footings Complete	Diameters
18117	Wyandotte County, KS 2016 Sanitary Sewer Rehabilitation Project	Joe Barnes, United Government of Wyandotte P 913.571.1333 jbarnes@wyandotteks.org	701 N 7th St Kansas City, KS 66101	Jeff Hitz	Nick Pryor	CIPP - KS	1/2/20	\$1,139,532.06	100%	28588	8", 10", 12", 15", 18", 24", 48"
19001	Baltimore, MD 148002-020, Henryway DMF 15th St	Kevin Wilmer, Jacobs 973.886.0045 kevin.wilmer@jacobus.com	1999 Bryan Street, Suite 1200, Dallas, Texas 75201, USA	Jason Laney	Ken Sprau	CIPP - MD	3/1/19	\$2,762,386.53	100%	1489	84", 80", 86"
19002	Norco, LA Norco Mfg Complex	Chris Jones, Sub to Turner Industries Group, LLC P 504.441.4998 cjones@turner-industries.com	15536 River Rd Norco, LA 70079	Jeff Hitz	Nick Pryor	CIPP - LA	3/8/19	\$280,790.00	100%	200	24"
19004	Caltrans, CA 02-4H19201, Chas Fire #1864	Bill Spoon, Sub to Steve Manning Construction, Inc. P 530.605.5704 bspoon@smc-const.com	PO Box 491660 Redding, CA 96049	Jamann Frazer	Todd Chalk	CIPP - CA	6/21/19	\$429,120.00	100%	1082	24", 36"
19005	Overland Park, KS Shawneeck Trussing	Brandon Morris, Johnson County Wastewater P 913.207.3214 brandon.morris@jcware.org	4800 Nick Avenue Mission, KS 66202	Danny Brown	Brent Adams	CIPP - KS	6/13/19	\$7,875.00	100%	90	8"
19006	Warrensburg, MO 2019 Sanitary Sewer Main Lining	Jason McCarty, City of Warrensburg P 660.262.4863 jason.mccarty@warrensburg-mo.com	1024 S. Holden St Warrensburg, MO 64093	Jeff Hitz	Nick Pryor	CIPP - MO	4/20/19	\$66,043.20	100%	3044	8"
19007	Wichita, KS 2019 Sanitary Sewer Rehab	Jeff Terhune, City of Wichita P 316.268.4046 jterhune@wichita.gov	456 North Main St Wichita, KS 67202	Jeff Hitz	Nick Pryor	CIPP - KS	9/24/19	\$570,448.00	100%	14008	8", 10", 15", 18", 36"
19008	Wareham, MA 2016-001 Sewer System Rehab	Marcel Shaw, Sub to A & W Maintenance, Inc. P 508.947.8539 marcel@warehamma.com	137 Pine Street Middleborough, MA 02346	Chad Rucker	Travis Ewing	CIPP - MA	1/9/21	\$1,282,386.00	100%	8509	18", 21"
19010	Kansas City, MO Grassroots Capital	Cody Cook, Sub to Kinick Construction Company P 816.383.5530 ccook@kinickco.com	8131 Indiana Ave Kansas City, MO 64122	Danny Brown	Brent Adams	CIPP - MO	4/29/20	\$2,370,235.25	100%	65864	8", 10", 12", 24"
19011	Milwaukee, WI 2018 MillerCoors Brewery Pip Lining Project	Patrick LeClair, Sub to Verlex P 516.502.2007 pleclair@verlexcompanies.com	3039 W. Highland Blvd. Milwaukee, WI 53201	Bred Schenning	Chris Vogt	CIPP - WI	7/31/19	\$150,763.60	100%	459	8", 10", 18", 24"
19012	Granite City, IL V012P5-18-D-014	Randy Jenkins, Sub to ARDL, Inc. P 618.731.4761 rjenkins@ardlinc.com	402 Aviation Drive Mount Vernon, IL	Jason Laney	Travis Jencks	CIPP - IL	11/6/20	\$648,480.83	100%	1163	48"x24", 36"x31.5"
19012.01	Granite City, IL V012P5-18-D-014 GEONRETE	Randy Jenkins, Sub to ARDL, Inc. P 618.731.4761 rjenkins@ardlinc.com	402 Aviation Drive Mount Vernon, IL	Spencer Miller	Travis Jencks	GeoKrete - IL	11/21/20	\$116,460.00	100%	180	54"
19013	St. Louis, MO Seale Sluice, 12025	Joe Bales, Sub to Bales Utility Company, Inc. P 314.575.8490 jebales@balesutility.net	841 Westwood Industrial Park Dr. Weldon Springs, MO 63304	Cory Street	Cory Street	GeoKrete - MO	4/18/19	\$166,104.75	100%	169	60"
19015	San Francisco, CA WW-634 Valeros In 3	Andrew Malen, Sub to Shaw Pipeline, Inc. P 415.337.0190 andrew@shawpipeline.com	150 Executive Park Blvd, Suite 3780 San Francisco, CA 94134	Brandon Smith	Todd Chalk	CIPP - CA	11/19/19	\$1,352,520.00	100%	2849	8", 16", 24", 2'-5'-2'-8"
19016	O'Fallon, MO CIPP Project 6 Heritage	Todd Pasche, Duckett Creek Sanitary District P 636.598.8134 tpasche@duckettcrk.com	2550 State Hwy K O'Fallon, MO 63366	Alan Shikstaz	Travis Jencks	CIPP - MO	12/11/19	\$1,123,058.55	100%	57719	8"
19017	San Francisco, CA Upper Hight Tr	Tony Rude, Sub to A. Rude Construction Co. & Assoc., Inc. P 415.447.4010 tony@arudeconstruction.com	1801 Corfield Ave San Francisco, CA 94110	Jamann Frazer	Todd Chalk	CIPP - CA	5/13/19	\$266,570.00	100%	229	3x2'

S&K CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
18018	Caltrans, CA Placer County near Corral Contract No. 63 AF2504	Phil Zink, State of CA Dept of Transportation phil.zink@dot.ca.gov P 535.345.7755	1727 20th St. Sacramento, CA 95816	Jamison Fraser	Todd Chalk	CIPP - CA	6/30/19	\$1,066,839.44	100%	2990	18", 24", 30", 42", 48"
18019	San Francisco, CA 2032/Various Localities San Francisco to 39 and Sevier Replacement	Stephen Henry, State of Calif/Peoples, Inc. harry.henry@peoples.com P 415.585.5012	4055 19th Avenue San Francisco, CA 94122	Jamison Fraser	Todd Chalk	CIPP - CA	9/10/19	\$271,225.00	100%	300	16", 30"
18020	Las Vegas, NV 13810 Sevier R & N Group N	Jake Marant, Sub to LV Parag jmarant@parag.com 702.251.5800	4420 S. Drexler Blvd. Las Vegas, NV 89103	Fernando Avila	Leo Calhoun	CIPP - NV	9/14/20	\$661,476.00	100%	5163	18", 21"
18021	Pacific, CA Sevier Min, West Weather Equalization	Jeff Harris, Sub to Sevier Mountain Construction, Inc. jharris@seviermtn.net P 209.768.8120	13919 Mono Way Sonoma, CA 95070	Jamison Fraser	Todd Chalk	CIPP - CA	9/11/19	\$61,000.00	100%	250	28"
18022	Lexington, KY 2019 Large Damper CIPP & MH Rehab	Craig Pater, Lexington-Fayette Urban County Government cpater@lexgov.org P 853.423.4256	125 Lake Industrial Drive, Suite 180, Lexington, KY 40511	Glen Spears	Deborah Barley	CIPP - KY	9/14/20	\$1,254,150.00	100%	3287	36", 48"
18023	Phoenix, AZ Sun City Sevier Project 8	Marc Abney, ESCO/Alta Arizona, Inc. mabney@esco.com P 602.445.2451	2355 W. Pinalda Peak Rd. Suite 300 Phoenix, AZ 85027	Gary Rodgers	David Barabak	CIPP - AZ	12/13/19	\$469,729.26	100%	5666	8", 10", 15"
18024	Lexona, KS Credit Stream Damages	Scott Wolans, Sub to VF Anderson Builders, LLC vwolans@vfabco.com P 816.935.5853	10209 E 29th Street Harrisonville, MO 64701	Jill Hertz	Nick Fryer	CIPP - KS	11/17/20	\$669,364.25	100%	7925	15", 16", 21", 24", 30", 36", 42"
18027	Watson County, NY Phase 1 - CIPP Long Project	Megan Steewen, Watson County Community Services Dept msteewen@watsoncounty.us P 775.312.2315	1001 E. 8th Street Watson, NY 60250	Jamison Fraser	Todd Chalk	CIPP - NY	6/20/19	\$1,746,253.00	100%	5629	30"
18028	Hamilton County, TN Luskout Min, CIPP/ 2019-42 CIPP/ 2019-425	Rodney Robby, Hamilton County Water & Wastewater Treatment Authority rrobby@hamiltoncountytexas.gov P 855.888.8888	P.O. Box 8856, Chattanooga, TN 37414	John Campbell Partridge	Deborah Barley	CIPP - TN	10/29/20	\$3,370,069.16	100%	23370	8"
18029	Tamara, FL P CIPP	Jerry Robinson, City of Tamara jrobinson@cityoftamara.org P 854.821.1152	7525 NW 68th Avenue, Tamara, FL 33021	Angie Miller	Stan Krause	CIPP - TN	5/18/19	\$28,750.00	100%	915	8"
18030	Augusta, GA Union Grove Circle Sanitary Sewer	Sylvester Foster, Augusta Utilities Department sfoster@augustaga.gov P 706.312.4154	452 Walker Street Suite 200 Augusta, GA 30901	Angie Miller	Stan Krause	CIPP - TN	4/19/19	\$21,851.26	100%	280	8"
18031	Kansas City, MO 810007501258, SFR N, Southern Rd	Alan Ivancsek, City of Kansas City p 816.513.0455 Alan.Ivancsek@kcymc.org	4600 E 83rd St Kansas City, MO 64130	Danny Brown	Brent Adams	CIPP - MO	2/11/20	\$1,347,209.25	100%	3629	54"
18033	Marquette, KS SS1 1001 - 2019 Sanitary Sewer	Norm Trivette, City of Marquette ntrivette@cityofmarquette.com P 785.581.4583	1101 Payette Ave. Marquette, KS 66502	Jill Hertz	Nick Fryer	CIPP - KS	6/26/19	\$362,159.40	100%	16204	8"
18034	Marshall, TN Oxley Creek Wapen Valley	Jeff Reel, Sub to Gateway Construction jreel@gateway.com P 615.350.7975	200 Cuddihill Ave., Marshall, TN 37210	Glen Spears	Deborah Barley	CIPP - TN	7/13/19	\$272,000.00	100%	365	48"
18035	Mesa, AZ Sewer Rehab Various	Kyle Foley, Sub to B & F Contracting, Inc. kfoley@bfccontracting.com P 202.207.8278	11011 N. 23rd Ave. Phoenix, AZ 85028	Gary Rodgers	David Barabak	CIPP - AZ	11/14/19	\$126,147.00	100%	1271	8", 24"
18036	Lake St. Louis, MO Lake St. Louis Sewer Improvement Program- Contact 4	David Hahn, PWSO #2 P 636.561.3171 Ext 112 dhahn@pwsolouis2.com	100 W. Main Dr. OF Main, MO 63056	Aun Shikaze	Tom Qualls	CIPP - MO	5/24/19	\$155,975.00	100%	899	8"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
19037	Woodland, CA East Main Pump Station	Mark Miller, City of Woodland P 530.661.5820 mark.miller@cityofwoodland.org	300 First St. Woodland, CA 95695	Jamison Frazer	Todd Chalk	CIPP - CA	10/16/19	\$354,271.90	100%	238	54"
19038	Trenton, MO Normal St. Sewer Rehab	Travis Burton, Sub to M & M Utilities P 660.513.9531 mmuutilite@mmu.com	812 City Street Chillicothe, MO 64601	Jeff Hitz	Nick Pryor	CIPP - MO	10/31/18	\$87,688.00	100%	1214	6", 8"
19038.01	Trenton, MO 2nd & Pleasant Pkwy. Sewer Rehab	Kerry Ricketts, City of Trenton P Contact Phone Number krricketts@trentonmo.com	1100 Main Street Trenton, MO 64603	Jeff Hitz	Nick Pryor	CIPP - MO	10/31/18	\$41,768.00	100%	1150	10"
19039	Falls Authority, PA Hedderham Hollow & Mainstem	John N. Ryba, Township of Fall Run Sum Authority P 215.946.6062 jryba@falls-pa.com	557 Lucile Highway Fall Run Hill Lump Sum, PA 19030	Nat Sciviano	Ken Sprau	CIPP - PA	12/1/19	\$273,025.24	100%	3705	8"
19040	Owensboro, KY 2019-10, CIPP 18-1	Sean O'Bryan, Regional Water Resource Agency P 270.397.9311 OBRYANSEA@rwa.org	2101 Cinema Ave. Owensboro, KY 42303	Glenn Sparks	Deborah Barley	CIPP - KY	12/30/19	\$375,630.30	100%	2835	30, 36, 42, 48
19041	West Manchester Township, PA 2019 Sewer Relining P1	Steve Cordaro, Dwyer Engineering, Inc. P 717.273.1212 scordaro@dwyereng.com	300 East Berlin Road, York, PA 17408	Chad Rusher	Travis Ewing	CIPP - PA	12/23/19	\$252,291.00	100%	5860	8"
19042	Village Park, MO Highway 44.2, 441 Storm Lines	Michael T Stueger, Sub to Russell Excavating P 636.978.3478 ext. 222 mstueger@russellinc.com	854 Lone Star Drive O'Fallon, MO 63366	Alan Stuhatz	Travis Jernis	CIPP - MO	8/3/19	\$19,325.00	100%	124	15", 18"
19043	Paducah, KY 2019 WW Collection System	John Hodges, Paducah-McCracken Joint Sewer Agency P 270.575.0056 jhodges@jsewer.com	621 Northview Street Paducah, KY 42001	Josh Gies/Tyler Partridge/John Glick	Deborah Barley	CIPP - KY	2/11/20	\$1,012,940.00	100%	11751	6", 10", 12", 15", 18", 21", 24", 27"
19044	Raytown, MO 2019 Infiltration & Inflow	Jason Hansen, City of Raytown P 816.371.8012 jason@raytownmo.net	10000 East 59th St. Raytown, MO 64123	Danny Brown	Bert Adams	CIPP - MO	9/20/19	\$205,815.50	100%	3386	8"
19045	San Antonio, TX 2018 BART, CO-0207.01, 18-035	Vanesa Castro, San Antonio Water System P 210.333.3982 vanessa.castro@sa.water.org	2600 U.S. Hwy 281 North San Antonio, Texas 78212	James Bower	Brian Ackerman	CIPP - TX	10/15/20	\$2,369,430.94	100%	6817	24"
19046	St. Louis, MO Coldwater Final Chlorifier	Michael Garrett, Sub to Picher Construction Company P 618.541.7564 mgarrett@picherco.com	2808 Third Picher Rd Highland, IL 62246	Cory Street	Cory Street	Golesteel - MO	5/30/19	\$75,000.00	100%	25	60"
19048	Santa Rosa, CA Trunk Line	Tracy Dumas, City of Santa Rosa P 707.543.3952 tdumas@cityofsa.org	69 Stony Creek Santa Rosa, CA 95401	Brandon Smith	Todd Chalk	CIPP - CA	12/3/19	\$2,694,688.21	100%	1693	30", 36", 48"
19049	Eglin Air Force Base, FL ASAP East Coast 19839	Jason Dwyer, Sub to Emerald Coast Utility Services, Inc. P 910.324.2345 jason.dwyer@eustinc.com	608 Range Road Eglin AFB, FL 32542	Brian Bay / Tyler Partridge	Deborah Barley	CIPP - FL	6/20/19	\$22,542.50	100%	635	8"
19050	Kingport, TN Industrial Sewer	Mail McKinnon, Sub Gurnay Construction P 407.287.8805 Mail McKinnon mmckinnon@gurnay.com	370 East Crown Point Road Water Garden, FL 34787	John Glick	Deborah Barley	CIPP - TN	12/13/19	\$179,300.00	100%	460	24"
19052	Jefferson City, MO Sewer Main Rehab 2019	Eric Saaman, City of Jefferson City P 373.634.6443 esamaan@jeffcitymo.org	300 E McCarty St. Jefferson City, MO 65101	Jeff Hitz	Nick Pryor	CIPP - MO	10/31/20	\$1,897,368.25	100%	35744	6", 8", 10", 12", 36", 38", 42", 48", 60", 72"
19053	Whiteville, TN Sanitary Sewer Rehab	Steven Ring, Sub to Argo Construction P 615.491.8011 sring@argocnstructioncorp.com	9394 Cordova Park Rd. Cordova, TN 38018	Tyler Partridge	Deborah Barley	CIPP - TN	8/23/19	\$75,652.50	100%	1653	8"

S&B CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Supervisor	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
19005	DeSoto, MO Sanitary Sewer Rehab	Charles Roper, City of DeSoto P 815-585-3115 croper@desotomocan.com	17 Boyd St, DeSoto MO 63020	Ann Subkatz	Chris Vogel	CIPP - MO	12/19/19	\$188,902.45	100%	7110	8"
19006	Owensboro, KY 2019 Capital Project Phase 1	DK Dwyer, City of Owensboro P 202-687-8643 RD@owensboro.org	101 E 4th St. Owensboro, KY 42302	John Glick	Deborah Barby	CIPP - KY	12/31/19	\$240,150.00	100%	1435	15", 18", 24", 36"
19007	Farmington City, IL CDBG FY18 Crossover for 41st St	Chad Ross, Village of Farmington City P 314-241-5100 cross@vfm-inc.com	600 County Club View, Suite 1 Edwardsville, IL 62025	Ann Subkatz	Travis Jarrish	CIPP - IL	8/19/20	\$59,500.00	100%	440	15", 24"
19008	San Francisco, CA Trench Coat #518, VVY-453K, Sanborn	Jack Kellner, Sub in Trench Construction P 415-655-7814 jackk@trench.com	3034 Grand Blvd San Francisco, CA 94118	Gay Williams	Cory Street	Geotextile - CA	10/15/19	\$461,000.00	100%	100	102"
19009	Hubbard, IA Phase 2 Sanitary Sewer Lining	Robert Hubert, City of Hubbard P 847-433-3131 linings@cityofhubbard.com	323 E Maple St Hubbard, IA 50122	Ann Subkatz	Chris Vogel	CIPP - IA	12/21/19	\$302,490.00	100%	7050	8"
19010	St. Louis, MO UJACE, W012P10100000, Western Basin Package 11	Eric Piel, US Army Corps of Engineers P 314-331-6520 eric.piel@usace.army.mil	1222 Spruce Street St. Louis, MO 63103	Gay Williams	Cory Street	Geotextile - MO CIPP - MO	3/31/22	\$9,980,345.57	100%	4720	5' base, 6' transition, 6' round pipe, 7' transition, 8' transition, 12' transition
19011	Hillmar, CA Hillmar Chassis Co.	Troy Ross, Hillmar Chassis Company Inc. P 209-777-2033 tross@hillmarchassis.com	8001 North Linden Ave. Hillmar, CA 95324	Jammy Fraser	Todd Chalk	CIPP - CA	7/19/19	\$178,000.00	100%	230	12"
19012	Fort Riley, KS IDDO Construction Contract	Brian Peterson, Sub in Openair Diversified Services P 785-784-4444 bpeterson@idgo.com	1461A, N Street Fort Riley, KS 66442	Jeff Hitz	Nick Fryer	CIPP - KS	8/6/19	\$46,550.00	100%	330	24"
19013	Elkhart City, MO Grand House Sewer Rehabilitation	Danny Chikara, Sub in JNT Contractors P 410-781-0155 dchikara@jntcontractors.com	4539 Sycamore Road Fishersburg, MA 21046	Josh Gicle	Travis Ewing	CIPP - MO	8/1/19	\$59,444.30	100%	103	36"
19017	Santa Rosa, CA Richard Valenzuela, Engineer	Troy Dumas, City of Santa Rosa P 707-543-3952 tdumas@cityofsra.org	69 Shiny Circle Santa Rosa, CA 95401	Brandon Smith	Todd Chalk	CIPP - CA	12/6/19	\$2,371,717.78	100%	100	12", 18", 24"
19018	Marion, IA 2019 Sanitary Sewer Lining	Jacob Hahn, City of Marion P 319-743-6340 jhahn@cityofmarion.org	1225 8th Avenue, Suite 200 Marion, IA 52502	Ann Subkatz	Chris Vogel	CIPP - IA	11/1/19	\$196,500.55	100%	7701	6", 10"
19019	Fort Myers, FL Georgiou Construction Sewer Repair	Al Chang, City of Fort Myers P 239-331-1254 aachang@cityofftmyers.com	4200 Dr. Martin Luther King Jr. Blvd. Fort Myers, FL 33916	Angie Miller	Sam Krause	CIPP - FL	9/24/19	\$89,275.00	100%	2080	8"
19020	Baltimore, MD Honeywell, 2017-2018	Kevin Wilmet, Sub in CH2M Hill Engineers, Inc. P 973-855-0045 kevin.wilmet@ch2m.com	9191 South Jamaica St. Baltimore, CO 80112	Josh Gicle	Cory Street	CIPP - MD	12/22/22	\$150,400.00	100%	102	15", 18"
19021	St. Louis, MO Baker Hill	Steve Walick, Metropolitan STL Sewer District P 314-766-8278 twalick@stlmz.com	2350 Walnut St. St. Louis, MO 63103	Ann Subkatz	Travis Jarrish	CIPP - MO	9/20/19	\$656,254.73	100%	516	30"
19022	San Antonio, TX Multiple Sewerages 7A	Vincent Castro, San Antonio Water System P 210-543-3552 vincent.castro@sanwater.org	2880 U.S. Hwy 281 North San Antonio, TX 78212	James Bower	Brian Adamson	CIPP - TX	1/1/21	\$4,002,748.49	100%	5238	24", 30", 36", 42", 48"
19023	Lawrence, KS Sanitary Pro 2	Luke Porter, Sub in JESSCO Construction Company P 785-833-5550 lporter@jessco.com	613 Indiana Ave. Kansas City, MO 64132	Jeff Hitz	Nick Fryer	CIPP - KS	4/13/20	\$15,741.25	100%	245	8"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Supervisor	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
19074	Las Vegas, NV 13954, 201614 Annual	Jake Marshall, Sub to LV Paving 702.731.5600 jake_marshall@lvpaving.com	4420 S. Decatur Blvd Las Vegas, NV 89103	Fernando Ariza	Leo Cahero	CIPP - NV	12/17/20	\$1,332,778.00	100%	28185	6", 10", 12"
19076	Cahokia, IL Sanitary Sewer Rehab FY 16	Rory Morgan, Village of Cahokia P 618.301.2160 rmorgan@cahokillinois.org	201 W 4th St Cahokia, IL 62206	Alan Shubatz	Travis Jerns	CIPP - IL	11/1/20	\$89,579.45	100%	561	8", 15"
19077	Chattanooga, TN S Creek, Phase 1	Ron Simmons, City of Chattanooga 423.643.6008 rsimmons@chattanooga.gov	101 East 11th Street Chattanooga, TN 37402	Glenn Spence	John Szymanski	CIPP - TN	11/1/21	\$5,052,561.70	100%	4978	24", 54", 60"
19078	Lenexa, KS Lakeside Storm Drainage	Marcel Lawless, Sub to Lawless P 913.351.3474 marcel@lawless.com	719 E. Gilman Rd. Lenexa, KS 66043	Jeff Hitz	Nick Pryor	CIPP - KS	1/18/21	\$324,629.50	100%	1943	15", 18", 24", 30", 36", 37.5", 42", 48", 54", 60", 63", 66", 72"
19079	Hilton Head, SC Sewer Rehab, Phase 4	Mike Flury, South Island Public Service District P 703.210.1100 mflury@carroll.com	2 Gonsola St Hilton Head Island, SC 29928	Angie Miller	Stan Krause	CIPP - SC	12/1/18	\$892,864.00	100%	9157	6", 6", 10", 12", 15", 20"
19080	St. Louis, MO Gastmann	Steve Welsch, Metropolitan STL Sewer District P 314.768.6378 swelsch@stlmud.com	2350 Market St. St. Louis, MO 63103	Jason Laney	Travis Jerns	CIPP - MO	4/20/21	\$1,348,951.04	100%	677	30"
19081	Memphis, TN Mud Island	Joe Collins, Sub to Overland Contracting, Inc. P 731.616.8922 CollinsJ@overlandcontracting.com	845 Cresswell Lane Bldg. D Memphis, TN 38117	John Clark	Deborah Barbery	CIPP - TN	10/1/20	\$1,628,824.00	100%	1860	60"
19082	Omaha, NE 52659 Lake James	Jesse Walt, Sub to LG Rodif P 313.606.6766 jwalt@lgrodif.com	10204 S. 152nd Street Omaha, NE 68138	Gary Wilkins	Cory Street	Geotextile - NE	9/25/19	\$205,258.38	100%	371	45"
19083	San Antonio, TX Savannah Golf	Terri Rudolph, San Antonio Water System P 210.233.3535 Terri.rudolph@saaws.org	2800 U.S. Hwy 281 North San Antonio, TX 78212	James Bower	Blair Askeman	CIPP - TX	5/7/20	\$2,368,624.00	100%	5105	24", 30"
19085	Kansas City, MO Turkey Creek	Cody Cook, Sub to Kiskadee Construction Company P 816.363.5530 ccook@kiskadee.com	8131 Indiana Ave. Kansas City, MO 64132	Danny Brown	Brent Adams	CIPP - MO	3/30/21	\$1,582,657.90	100%	43589	8", 10", 12", 15"
19086	Phoenix, AZ Hadden Ave	Travis Mork, Sub to B & F Contracting P 602.316.9382 tmork@bfccontracting.com	11011 N. 23rd Ave. Phoenix, AZ 85029	Gary Rodgers	David Barbank	CIPP - AZ	10/2/19	\$71,098.00	100%	714	8"
19087	Mission Hill, KS Endry Lane Sub to Mission D.	Dennis Langley, Sub to Langley Murbarger Concrete Construction P 781.371.0170 dlangley@mcgill.com	54 N. 10th Street Kansas City, KS 66102	Danny Brown	Brent Adams	CIPP - KS	9/18/19	\$23,500.00	100%	55	24"
19088	Cahokia, IL 12" CIPP	Rory Morgan, Village of Cahokia P 618.301.2160 rmorgan@cahokillinois.org	103 Main St. Cahokia, IL 62206	Alan Shubatz	Travis Jerns	CIPP - IL	9/23/20	\$84,140.25	100%	747	12"
19090	Decatur, IL McKerley Avenue Sewer Rehabilitation City Project 2017-22 L17	Paul Caswell, City of Decatur P 317.424.3747 pcaswell@decaturil.gov	1 Clay K Anderson Plaza Decatur, IL 62522-1196	Jason Laney	Nick Pryor	CIPP - IL	11/1/20	\$5,286,444.98	100%	11978	34", 36", 42", 48", 54", 60", 63", 66", 72"
19091	Hays, KS Sanitary Sewer CIPP lining, 2019-01	John Baun, City of Hays P 785.423.0860 Contact Email	1003 West Street Hays, KS 67601	Danny Brown	Brent Adams	CIPP - KS	12/9/19	\$391,411.50	100%	16333	6", 10"
19092	Fort Lawton, KS Museum Area Street	Pat Wheeler, Sub to Rodriguez Mechanical Contractors P 913.281.1814 pat@rmck.com	541 S 11 St. Kansas City, KS 66105	Jeff Hitz	Nick Pryor	CIPP - KS	11/1/19	\$65,481.00	100%	1806	6", 8"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
19003	Leavenworth, KS Thurston St	Luke Pomer, Sub to Waco Construction Company lpomer@wacoconstruction.com P 816-343-5530	819 Indiana Ave. Kansas City, MO 64132	Jeff Hirtz	Nick Pryor	CIPP - KS	1/12/21	\$188,513.00	100%	4350	8", 10"
19004	Dover, PA Delwood, Hagerwood, Waco S3 Pipe Line	Jeffrey Springer, Dover Borough jspringer@cityofdover.com P 717-333-1233	46 Beaver Road Dover, PA 17315	Joan Giole	Travis Ewing	CIPP - PA	1/11/20	\$32,276.00	100%	1042	8"
19005	San Antonio, TX CIPP Evans Road	Sylvester Ogden, Sub to RAN Group P Contact Phone Number syvester.ogden@gmail.com	City Hall 100 Military Dr. San Antonio, TX 78205	James Bower	Brian Adamman	CIPP - TX	1/08/19	\$159,518.00	100%	460	36"
19006	Lenexa, KS 2019 Storm Sewer Lining Project	Tom Jacobs, City of Lenexa P 913-477-3500 tjacobs@lenexa.com	17101 W. 87th St. Lenexa KS 66219	Jeff Hirtz	Nick Pryor	CIPP - KS	5/11/20	\$370,648.40	100%	6958	15"
19007	Prineas Park, IL Removal 7 Concrete 13014, 2019 Formed Project Name	Dave Ford, City of Peorias Park 721.641.0181 dford@peoriaspark.com	6350 32nd Ave Peoria Park IL 61611	Angie Miller	Sam Krause	CIPP - FL	12/19/20	\$543,714.53	100%	16617	8", 10", 12"
19009	Agua, CA Gravel, Landscape Beach	Doug Erenmark, Sub to Gravel Construction Company P 831.783.5376 doug.erenmark@gravel.com	560 West Beach St. Watsonville, CA 95077	Jamari Frazer	Todd Chalk	CIPP - CA	1/02/19	\$80,000.00	100%	150	18"
19100	Remo, NY 1400101, 2019 Street Rehab Phase 1	Jon Simpson, City of Remo P 775.669.2981 jsimpson@remo.gov	1 East 1st St 1st floor Remo, NY 95505	Jamari Frazer	Todd Chalk	CIPP - NY	6/19/20	\$8,341,811.74	100%	24807	8", 10", 12", 15", 18", 23", 36", 39", 48", 54", 60"
19101	Mission Woods, KS MS - 2019 CIPP	John Sullivan, City of Westwood Hill, Lamp Sum, KS P 913.207.1214 john.sullivan@westwoods.org	2545 W 47th St. Westwood, KS 66205	Danny Brown	Brent Adams	CIPP - KS	1/28/19	\$76,373.00	100%	384	12", 18", 36"
19102	Eugene, MO 8529 H Stone Dr	Darrell Karp, Sub to Stockman Construction Corp. P 317.435-1316 dk@stockmancc.com	2011 Howard Road Jefferson City, MO 65109	Jeff Hirtz	Nick Pryor	CIPP - MO	1/02/19	\$8,665.00	100%	170	8"
19103	Tyler, County, TX Cottonwood Dr, CIPP Rehab	David Yarns, Sub to Quaker Lining Systems, LLC P 346.269.4321 dnyarns@voortecompanys.com	16150 Imperial Valley Dr. Houston, TX 77060	Gary Wilkins	Cory Steel	Geotextile - TX	1/02/19	\$81,174.15	100%	49	60"
19106	San Antonio, TX 48" CIPP on Burnet St	David Yarns, Sub to Quaker Lining Systems P 346.269.4321 dnyarns@voortecompanys.com	16150 Imperial Valley Dr. Houston, TX 77060	Gary Wilkins	Cory Steel	Geotextile - TX	8/17/20	\$272,250.00	100%	618	48"
19107	Red Wing, MN 2019 Sewer Reconn, Lene Rd CIPP	Bob Slak, City of Red Wing P 651-385-5112 bob.slak@cityofredwing.mn.us	229 Tyler Road North Red Wing, MN 55066	Jason Lumby	Nick Pryor	CIPP - MN	3/8/20	\$455,344.00	100%	2740	30"
19110	St. Louis, MO Shaw Ct	Jamari Wilkins, Sub to West Landscape Construction, Inc. P 314.200.1122 williams.jamari@westlandscape.com	6932 Olump Summit Road St. Louis, MO 63129	Ash Stahelitz	Travis Jarriss	CIPP-MO	5/1/20	\$31,810.00	100%	218	18"
19111	Newport News, VA Boat Harbor Outlet Street	Phil Hopkins, Hampton Roads Sanitation District P 757.431-7438 philhop@hrsd.com	3289 O Avenue Newport News, VA 23602	Jacob Lambert	Ken Sprau	CIPP-VA	7/22/21	\$5,248,843.00	100%	3798	21", 33", 34"
19113	Franklin, IN Saratoga Street Lining	Brad Gentry, Sub to WML Consulting P 317-968-9355 bgentry@wmlconsult.com	7428 Rockville Rd Indianapolis, IN 46214	Bill Schmitt	Chris Vogt	CIPP - IN	12/19/19	\$112,307.00	100%	1279	8", 12"
19115	Lima, OH Delwood Street Rehab	Emily Kelter, City of Lima P 419.393.5339 emyl.kelter@cityoflima.oh.us	Municipal Center, 50 Town Square, Lima, OH 46801	Ray Gress (SPN) Joan Giole (Grand)	Ken Sprau	SPR/Cementite - OH	1/10/21	\$4,534,366.68	100%	4430	78"

VP Job #	Project Name	Owner's Contact Information	Address	Supintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
19116	San Antonio, TX Multiple Sewer TB, CO 09308-0, 17-4534	Estephane Flores, San Antonio Water System P 210.223.3254 Estephane.flores@saws.org	2800 U.S. Hwy 281 North San Antonio, TX 78212	James Bower	Brian Ackerman	CIPP-TX	9/11/20	\$1,249,039.00	100%	4116	24"
19117	Las Vegas, NV Sewer Rehab Storm M	Jake Marshall, Sub to LV Paving 702.721.3800 jake_marshall@lvppaving.com	4400 S. Decatur Blvd Las Vegas, NV 89103	Fernando Avila	Leo Calvelo	CIPP-NV	12/17/20	\$1,651,947.00	100%	19048	6", 16", 21", 24", 27"
19118	The Woodlands, TX Blue Branch	Ken Norwothy, The Rio Grande River Authority P 281.353.3525 kennorwothy@rra.net	1577 Dam Site Road Conroe, TX 77384	James Bower	Tommy Schultz	CIPP-TX	1/25/19	\$8,946,590.33	100%	16100	42" 46" 54" 72"
19119	Alfons, MO Alfonz Fritz	Kent Paulsch, Sub to RPA Construction P 314.427.6633 ext.1001 kp@rpaconst.com	10677 Turbon Ave St. Louis, MO 63132	Alan Stuhatz	Travis Jernels	CIPP-MO	1/2/20	\$79,885.00	100%	138	24" x 36"
19121	Wentzville, MO Barday Forest CI Storm Sewer	Jeff Kelly, Jeff Kelly Homes P 616.375.2726 jeffkellyhomes@centurytel.net	17998 Chestfield Agent Rd Chesterfield, MO 63005	Alan Stuhatz	Travis Jernels	CIPP-MO	12/12/19	\$31,950.00	100%	252	21"
19123	Cleiro, IN Cleiro I & I Reduction	Jeff Trumblood, Sub to 3D Company P 765.288.3316 jtrumblood@3dcompanyinc.com	3300 East CR 350 North Muncie, IN 47303	Alan Stuhatz	Chris Vogt	CIPP-IN	8/26/20	\$33,283.25	100%	10912	6", 6", 10", 12"
19123.01	Cleiro, IN 24" Storm Sewer	Terry Cooper, Town of Cleiro P 765.288.6633 tcooper@townofcleiro.in.gov	1159 Stripling Rd Cleiro, IN 46034	Alan Stuhatz	Chris Vogt	CIPP-IN	6/30/20	\$47,775.00	100%	325	24"
19124	Cross Creek, MO Expert Dig O	Anna Christiansen, Sub to Interface Construction Corp P 314.532.1031 annac@interfacc.com	8401 Walnut Ave, St. Louis, MO 63134-1837	Alan Stuhatz	Travis Jernels	CIPP-MO	12/7/19	\$22,500.00	100%	150	8"
19125	Diamond Springs, CA Lake Oaks Senior Mobile Home Community	Shannon Matwaring, Lake Oaks Senior Mobile Home Community P 530.676.5541 shannonm@jascell.net	4260 Patterson Dr. Diamond Springs, CA 95619	Jamarr Frazer	Todd Chalk	CIPP-CA	12/12/19	\$33,500.00	100%	422	12", 15"
19126	Sedalia, MO PO 5000146597	Cecilia Garceau, Sub to Missouri American Water P 417.331-4189 Cecilia.garceau@amwater.com	1 Water St. Camden, NJ 08102	Jeff Hetz	Nick Pryor	CIPP-MO	12/31/19	\$136,985.50	100%	2275	8"
19126.02	Sedalia, MO Maplewood Phase 3	Cecilia Garceau, Sub to Missouri American Water Cecilia.garceau@amwater.com	1 Water St. Camden, NJ 08102	Jeff Hetz	Nick Pryor	CIPP-MO	5/5/21	\$114,280.00	100%	1553	8"
19127	Leopold, CA Rapid Un Storm Drain	Peter Meloni, Sub to Meloni Brothers Construction P 209.256.1995 pbrobi@a@melonibros.net	6801 Folsom Summit Blvd Ste 260 Sacramento, CA 95826	Jamarr Frazer	Todd Chalk	CIPP-CA	1/31/20	\$56,000.00	100%	202	30", 36"
19128	Sarasota County, FL Bell Meade SS Pipeline	John Savala, Sarasota County Government 941.550.0072 jhsavala@scgov.net	1001 Sarasota Center Blvd Sarasota, FL 34240	Scott Hoffman	Stan Krause	CIPP-FL	1/24/21	\$927,946.74	100%	21759	6", 10"
19129	Brooklyn Park, MN Brooklyn Park & Cham	Tom Soucek, Sub to S.M. Heringes & Sons, Inc. P 952.452-9556 tom.soucek@smheringes.com	650 Quaker Ave. Jordan, MN 55352	Jason Loney	Nick Pryor	CIPP-MN	12/15/21	\$1,727,588.41	100%	5158	60", 66"
19130	Cassidyville Township, IL 2019 Sewer Main Rehab	Randy LePier, Township of Cassidyville P 631.224.14 rlepiere@townshipofcassidyville.org	1 Ecology Dr OTF-Alton, IL 62209	Alan Stuhatz	Travis Jernels	CIPP-IL	4/27/20	\$392,897.50	100%	9480	8"
19131	Scottsdale, AZ Maricopa & Jacksonville	Hassan Elump Sumard, P 602.236-4619 Hassan.elump@nnepi.com	3160 S Alma School Rd Mesa, AZ	Jamarr Frazer	David Buttsink	CIPP-AZ	3/13/20	\$415,008.00	100%	1370	36"

S&K CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
19132	Pittsburgh, PA 1st Water Street System	Manda Metzger, The Pittsburgh Water & Sewer Authority P 412-255-8800 Contact Email	1200 Penn Ave., Pittsburgh, PA 15222	Chad Roemer / 2505 CHW	Brian Childs	CIPP-PA	2/16/21	\$3,313,014.03	100%	19474	8", 10", 15"
19133	Indianola, IA Sewer Main & Lateral Rehab	Rick Greene, City of Indianola rfgreene@indianola.gov P 515-852-5384	11670 Hoover St Indianola, IA 50125	Aaron Stuhlsatz	Chris Vogt	CIPP-IA	5/4/20	\$66,640.00	100%	2360	8"
19134	Vandalia, MO Wastewater Collection System Rehab	Lorrie Madole, City of Vandalia P 517/785-5142 lmadole@vandalia-va.com	104 N. Palmer St. Vandalia, MO 65064	Jeff Hitz	Nick Pryor	CIPP-MO	2/8/21	\$923,853.35	100%	20787	6", 10", 12", 16"
19135	San Antonio, TX Blue Wing Rd	Luis Gonzalez, San Antonio Water System P 210-232-2909 luis.gonzalez@swa.org	2800 U.S. Hwy 281 North San Antonio, TX 78212	James Bower	Roger Terrazas	CIPP-TX	12/4/21	\$6,448,829.73	100%	7101	16", 30", 60", 84"
20001	St. Louis, MO McKenney School Renovations	Jason Huelkamp, Sweeney, Sub to Redwicks Excavating P 314-220-2000 jhuelkamp@sweeneyexcavating.com	10028 Lins Blvd Dr St. Louis, MO 63123	Aaron Stuhlsatz	Texas Jarrals	CIPP-MO	8/17/20	\$17,669.00	100%	176	8"
20002	Rocklin, CA Pueble St. Sanitizers Emergency	Rick Lawrence, City of Rocklin P 916-825-5621 rick.lawrence@rocklin.ca.us	4001 Alvin Court Rocklin, CA 95677	Brandon Smith	Todd Chalk	CIPP-CA	1/24/20	\$35,000.00	100%	260	21"
20004	California, CA Emergency Cleanly Hwy 183	Mike Loring, Sub to Loring Brothers Construction, Inc. P 530-344-8150 cloring@loringbrothers.com	1179 S. Auburn St Cudahy, CA 92713	Jimmy Frazier	Todd Chalk	CIPP-CA	3/7/20	\$23,000.00	100%	100	18"
20005	Wyandotte County, KS 2019 Sanitary Sewer	Jason Adams, Sub to Blue Nile Contractors, Inc. P 816-633-6070 jason@blue-nile.com	601 Spangler St Birmingham, MO 64161	Danny Brown	Brent Adams	CIPP-KS	7/23/20	\$725,400.00	100%	1650	36"
20006	Shawnee, KS 2020 Storm Water	Dan Fobetz, Sub to McKeenman, Inc. P 913-332-1115 dan@mckeemanimc.com	950 N Scott Benton, MO 64012	Danny Brown	Brent Adams	CIPP-KS	12/15/20	\$316,155.00	100%	2871	15", 18", 21", 24", 30"
20008	Kennett City, MO Lower Blue River	Greg Fry, Sub to Kuehl Construction P 913-530-8290 gry@kuehlco.com	8131 Indiana Ave. Kennett City, MO 64132	Danny Brown	Brent Adams	CIPP-MO	3/15/22	\$1,021,199.50	100%	28045	8", 10", 12"
20009 10	WSEC, MO Broad Creek, TO 210	Dan Hamilton, Washington Southern Sanitary Commission P 301-206-7316 dan.hamilton@wsscwater.com	8444 Temple Hill Lp Hill Lp, San MO 67046	Jacob Lambert	Travis Ewing	CIPP-MO	12/22/20	\$1,002,199.88	100%	4648	8"
20010	Warrensburg, MO 2020 Sanitary Street Main	Jason McCarty, City of Warrensburg P 660-765-4662 jason.mccarty@warrensburg.com	1024 S. Hobson St Warrensburg, MO 64093	Jeff Hitz	Nick Pryor	CIPP-MO	6/22/20	\$104,148.00	100%	4664	8", 10"
20011	San Antonio, TX B/C Emergency, CO 60211601, 16-4534	TBD, San Antonio Water Authority P TBD Contact Email TBD	2800 U.S. Hwy 281 North San Antonio, TX 78212	James Bower	Brian Adamson	CIPP-TX	12/17/20	\$1,565,896.00	100%	4576	8", 10", 16"
20012	Gilbert, CA Amersbach Trench	Chris Dabich, Sub to Gurney P 925-800-1948 cdabich@gurney.com	3049 Independence Drive, Suite E Livermore, CA 94551	Brandon Smith	Todd Chalk	CIPP-CA	11/30/20	\$409,483.00	100%	2985	15", 18"
20013	Tempe, KS Estimote Inceptor Rehab Seg 1	Daniel Shively, Sub to BRS Contractors P 785-280-1156 dshively@brscontractors.com	3005 NW 25th St., Tempe, KS 66618	Jeff Hitz	Nick Pryor	CIPP-KS	12/01/20	\$995,500.81	100%	4268	42"
20014	Phoenix, AZ Havas Education Foundation	Kris Corran, Sub to UEB Builders, Inc. P 602-400-0172 kris.corran@ueb.com	3000 N Civic Center Pl #100 Scottsdale, AZ 85251	Gary Rodgers	David Burbank	CIPP-AZ	3/31/20	\$26,629.00	100%	801	8"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
20015	West Columbia, SC Saluda River SS	Jeremy Birkow, City of West Columbia 803.515.1312 jbirkow@westcolumbia.sc.gov	200 N 12th Street West Columbia, SC 29169	Clay Spazari/John Glick	John Spazari	CIPP-SC	11/20/20	\$1,372,543.05	100%	5984	18", 24", 30"
20016	San Francisco, CA Golden Gate Park	Kenneth Combs, Sub to JTB & Sons Construction, Inc. P 415.400.0000 kenneth@jts-construct.com	1595 Fairfax Ave San Francisco, CA	Brandon Smith	Todd Chalk	CIPP-CA	9/16/20	\$290,725.00	100%	1140	12", 16", 26"
20017	Phoenix, AZ V56500277	Patrick Donahue, Sub to B & F Contracting, Inc. P 623.582.1170 pkdonahue@bfcontracting.com	1101 N. 23rd Ave. Phoenix, AZ 85029	Gary Rodgers	David Bubank	CIPP-AZ	8/3/20	\$138,723.00	100%	677	39"
20018	Sacramento, CA Mission Truck Rehab	Agustin Lopez, Sacramento Area Sewer District P 916.875.6955 lopeza@sacsewer.com	10050 Gough Rd. Sacramento, CA 95827	James Frazer/Brandon Smith	Leo Calvario	CIPP-CA	2/20/21	\$2,076,525.48	100%	14054	36", 42", 54", 60", 63", 75"
20019	New Haven, MO CIPP 2020	Peter Otten, City of New Haven P 372.291.4032 peter.otten@newhavenmo.org	101 First St New Haven, MO 63068	Alan Stuhatz	Chris Vogt	CIPP-MO	5/4/20	\$48,381.25	100%	1710	8"
20020	Gulistan, CA 2131 Rte 52 Palms, Pms	Dan Ervin, Sub to Gulistan West, Inc. P 415.400.0000 dervin@balfoncorp.com	2100 Goodyear Road Benicia, CA 94510	James Frazer	Todd Chalk	CIPP-CA	5/29/20	\$27,116.00	100%	36	18"
20021	Golden, CO 2018 Pipe Lining	Patrick LeClair, Sub to Veritas Industrial P 815.502.2507 pkclair@veritascap.com	9155 Walbridge Rd. Houston, TX 77029	Brad Schenning	Chris Vogt	CIPP-CO	8/2/21	\$403,573.00	100%	1014	27", 36"
20023	Hutchinson, KS CIPP & MH Rehab	Jessica Lowe, City of Hutchinson P 620.694.2645 jessica.lowe@cityofhutchinson.com	1500 South Plum Hutchinson, KS 67501	Danny Brown	Brent Adams	CIPP-KS	5/29/20	\$906,296.00	100%	4588	27"
20024	San Antonio, TX Central Sewerline 7	Luis Gonzalez, San Antonio Water System P 210.742.6000 luis.gonzalez@sa.gov	2000 U.S. Hwy 281 North San Antonio, TX 78212	James Bower	Brian Ackerman	CIPP-TX	7/5/20	\$2,970,340.91	100%	3573	8", 24", 34"
20025	Carmel, IN 2018 Sewer Lining, Contract 97	John Duffy, City of Carmel 831.520.2070	Owe Civic Drive Carmel, IN 46032	Bill Siebert	Chris Vogt	CIPP-IN	11/30/20	\$734,874.00	100%	24133	8", 10", 12"
20027	Porter County, IN Old South Haven Stormwater	Michael Needwey, Porter County Dept of Development & Storm Water Mgmt P 219.465.3307 mneedwey@portco.org	155 Indiana Ave Valparaiso, IN 46383	Brad Schenning	Chris Vogt	CIPP-IN	6/7/21	\$4,002,354.37	100%	14500	12", 18", 24", 30", 36", 42", 48", 54", 60"
20028	Ainsworth, NE Wastewater Facility Improvements	Brad Miller, City of Ainsworth P 402.387.2494 bmiller@cityofainsworth.net	608 E. 4th St. Ainsworth, NE 68210	Jeff Hitz	Nick Pryor	CIPP-NE	8/26/20	\$564,119.38	100%	18445	8", 10", 12"
20030	Wayzata, MN 2020 Sanitary Sewer Rehab	Jennifer Schumann, City of Wayzata (952) 904.5371 jschumann@wayzata.org	289 Wayzata Blvd, W. Wayzata, MN 55391	Alan Stuhatz	Karl Bates	CIPP-MN	12/15/20	\$210,884.38	100%	9336	8"
20031	Kansas City, MO Mulvane 12" CIPP	Dan Bowden, Sub to Bowden Contracting Company, Inc. P 816.223.495 dan@bowdencontracting.com	5746 Kessler Lane Meriden, KS 66203	Danny Brown	Brent Adams	CIPP-MO	6/15/20	\$19,600.00	100%	140	12"
20032	Holton, KS 2020 Collection System Rehab, CIPP	Denny Ashcraft, City of Holton P 785.364.7973 dashcraft@holtonks.org	430 Pansylvania Avenue Holton, KS 66438	Danny Brown	Brent Adams	CIPP-KS	6/16/20	\$240,349.00	100%	9536	8", 10", 12"
20033	Kansas City, MO Lulu Park Road #1416	Greg Fry, Sub to Kist Construction Company P 816.299.9030 greg.fry@kistconstruction.com	8131 Indiana Ave Kansas City, MO 64132	Danny Brown	Brent Adams	CIPP-MO	7/1/21	\$1,774,740.25	100%	40000	8", 10", 12", 15", 16", 24", 27", 30"

S&K CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
20004	Warrenton, MO CIPP Paper Rehab	Jon Strickland, City of Warrenton P 503.453.3335 jstrickland@warrenton-mo.org	200 West Bonanza Road Warrenton, MO 97146	Aaron Stubbartz	Tonia Jarrett	CIPP-MO	9/4/20	\$48,442.50	100%	1434	6", 6"
20005	Lafayette, IN 5th St Sewer	Jared Helzer, Sub to Bowen Engineering Corporation P 317.464.0064 jhelzer@boweneng.com	8802 North Meridian St Indianapolis IN 46250	Gary Wilkins	Cory Stuehl	Gekewa - IN	9/4/20	\$160,000.00	100%	628	60", 66", 66", 64", 64" with
20006	Marion, IA 2020 Sanitary CIPP Rehab	Jason Hahn, City of Marion P 319.743.6340 jhahn@cityofmarion.org	1225 6th Avenue, Suite 200 Marion, IA 52052	Aaron Stubbartz	Chris Vogt	CIPP-IA	7/11/20	\$113,879.00	100%	3684	8", 10"
20007	Las Vegas, NV 14255 19403RD-JH	John Marshall, Sub to LV Paving 702.251.5800 jmarshall@lvpaving.com	4420 S. Decatur Blvd Las Vegas, NV 89103	Gary Rodgers	Leo Calvino	CIPP-NV	10/15/20	\$271,542.00	100%	2287	8"
20008	Phoenix, AZ Small Diameter SS Rehab - 2019	Don Gruta, City of Phoenix 602.262.7451 don.gruta@phoenix.gov	200 W. Washington St Phoenix, AZ 85003	Gary Rodgers	David Babcock	CIPP-AZ	9/30/21	\$4,346,404.36	100%	126550	6", 10", 12", 15"
20009	Fenton, MO CIPP Project	Bob Herndrick, Municipal Public Sewer District P 606.343.0090 bhernd@moassessor.org	1041 Grinnell Road, Fenton MO 65206	Jason Lavey	Nick Fryer	CIPP-MO	7/2/21	\$348,266.50	100%	7381	6", 8"
20040	Dahwaire County, IN Collection System Improvements	Rob Birkett, Dahwaire County Regional WW District P 813.956.2768 rbirkett@contecet.com	100 W. Main St. #211 Muncie, IN 47305	Aaron Stubbartz	Chris Vogt	CIPP-IN	10/2/20	\$320,041.50	100%	17660	8", 10", 12"
20041	Kansas City, MO Crown Bldg 2000	Neah Gibson, Sub to Kaseck Construction P 816.507.3358 neahg@kaseck.com	8121 Indiana Ave Kansas City, MO 64132	Darry Brown	Brent Adams	CIPP-MO	11/12/20	\$70,522.00	100%	398	24", 30"
20042	Kansas City, KS Leavenworth & Viny	Trevor Kordtzig, Sub to Lemco P 913.623.8939 trevor@lecco.com	507 S 4th Street Leavenworth, KS 66048	Darry Brown	Brent Adams	CIPP-KS	9/15/20	\$39,660.00	100%	40	36"
20043	Los Angeles, CA LA C062411	Anthony Christman, Sub to Menden Busch Construction Co., Inc. 909.920.9377 anthony@busch.com	1500 W. 9th Street Upland, CA 91786	Fernando Nolas	Leo Calvino	CIPP-CA	5/01/22	\$1,117,232.60	100%	1464	15", 21", 24", 30", 66"
20044	Prescott, AZ COP CIPP 19 0174, Airport Trk	Justin Bevan, Sub to Fazio Contracting, Inc. P 928.778.0170 julin@fziancontracting.com	PO Box 4358 Prescott, AZ 86302	Gary Rodgers	David Babcock	CIPP-AZ	6/22/20	\$53,152.00	100%	488	8", 12"
20045	Williamsport, IN WW System Improvement	Conner Swank, Sub to Midwest Mobs P 317.607.4022 cswank@midwestmobs.com	6814 W 35th Greenwald, IN 46140	Aaron Stubbartz	Chris Vogt	CIPP-IN	10/16/20	\$138,210.70	100%	4210	6", 8", 10"
20046	Tarrant, AL Five Mile Creek	Randy Palmer, Sub to Trites Excavating Company, LLC P 334.987.0334 rpalmer@tritesexc.com	740 Vidette Dr, Birmingham, AL 35244	Tyler Partridge	Deborah Bailey	CIPP-AL	11/02/20	\$790,140.00	100%	1770	30", 36", 48"
20047	St. Charles, MO 7th St to Brown's Luck Stone Streets	Sub Casey Munn, JTL Landscaping P 314.631.3564 jmunncas@jtl.com	PO Box 1299 Frisarum, MO 63031	Gary Wilkins	Cory Stuehl	Gekewa - MO	10/21/20	\$274,000.00	100%	233	72"
20048.07	WSSC, MD Lower Antietam To #7	Chawn Johnson, Washington Suburban Sanitary Commission P 202.594.8600 Chawn.Johnson@wsssc.com	14051 Sweetzer Lane Lanett, MD 20707	Marcus Atwood	Brian Childs	CIPP-MD	4/20/21	\$806,596.04	100%	1038	8"
20049	San Antonio, TX Central 2, 10294-CO-00239.01	Luis Gonzalez, San Antonio Water System P 210.623.2869 luis.gonzalez@saes.org	2800 U.S. Hwy 281 North San Antonio, TX 78212	James Bower	Brian Adelman	CIPP-TX	10/27/20	\$596,617.80	100%	670	18", 24", 36"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
20050	Santa Rosa, CA Luna Truck West Third St	David Francisco, City of Santa Rosa P 530.362 dfrederic@cityofsantrosa.org	88 Snow Circle Santa Rosa, CA 95401	Jamann Frazer	Todd Chalk	CIPP-CA	2/20/21	\$5,555,008.75	100%	4287	18", 27", 36", 54"
20051	Lille Rock, AR Airport Sewer/GP Sewer	Myron Welch, Little Rock Reclamation Authority P 501.688.1439	11 Clearwater Dr. Lille Rock, AR 72204	Glen Spears	Deborah Barley	CIPP-AR	12/22/20	\$1,868,411.00	100%	4501	60"
20052	Pinellas Park, FL 30" Rehab Sanitary Sewer	Dave Floyd, City of Pinellas Park P 727.369.1623 davefloyd@pinellas-park.com	PO Box 3138 Pinellas Park, FL 33760-3138	Terrina Bulli	Slam Krause	CIPP-FL	10/20/20	\$881,600.00	100%	2409	30"
20053	Jackson, MO 2020 Sewer Lining Program	Clark Brown, City of Jackson P 273.243.2300 cbrown@jacksonmo.org	101 Court St. Jackson, MO 65755	Alan Shubatz	Travis Jerns	CIPP-MO	8/16/20	\$100,125.50	100%	3625	8"
20054	Onasha, NE 18th St Port	Jesse Witz, Sub to G. Roof Construction Co., Inc. P 402.333.3333 jess@roofinc.com	1819 Farnam Street Suite 601 Omaha, NE 68133	Jeff Hitz	Nick Pryor	CIPP-NE	8/12/21	\$230,252.00	100%	1706	8", 36"
20056	Lakewood, MN 16th Improvement, Ma 20-22	Steven Grossman, City of Lakewood P 952.965.2742 sgrossman@lakewoodmn.gov	18400 Iowa Avenue Lakewood, MN 55044	Danny Brown	Karl Bates	CIPP-MN	12/15/20	\$315,694.00	100%	13824	8", 9"
20058	Topoka, KS 12" CIPP	Darren Clasen, PE, Sub to Arrowhead Contracting, Inc. P 913.481.0773 dclasen@arrowhead-usa.com	10881 Eicher Drive Lenexa, KS 66219	Danny Brown	Nick Pryor	CIPP-KS	7/2/20	\$15,700.00	100%	173	12"
20059.02	Baltimore, MD Honeywell DMIT	Kevin Wilmeyer, Jacobs P 410.386.0045 kevin.wilmeyer@jacobs.com	Dundalk Marine Terminal 1000 Mills Street Baltimore, MD 21231	Ned Sciano	Ken Sprau	CIPP-MD	7/29/21	\$39,789.00	100%	340	5"
20059.03	Baltimore, MD H&M, Tunnel Reversal Point	Kevin Wilmeyer, Jacobs P 410.386.0045 kevin.wilmeyer@jacobs.com	Dundalk Marine Terminal 1000 Mills Street Baltimore, MD 21231	Ned Sciano / Matt Makam	Ken Sprau	CIPP-MD	11/10/22	\$999,800.00	100%	3180	27", 30", 42"
20060	Chattanooga, TN S Check, Phase 2, Vn 17-01-201	Ren Simmon, City of Chattanooga P 423.643.6033 rlsimmon@chattanooga.gov	1250 Market Street Ste. 210 Chattanooga, TN 37402	Glen Spears / John Click	Brian Ackerman	CIPP-TN	6/20/23	\$2,388,938.00	100%	5554	12", 15", 18",
20061	Marshall, MO 2020 MSU Sewer Main Rehab	Grant Piper, Marshall Municipal Utilities P 660.896.6965 Contact Email	75 E. Morgan Marshall, MO 65340	Jeff Hitz	Nick Pryor	CIPP-MO	6/30/21	\$332,774.00	100%	11338	8", 15"
20062.14	WSSC, MD Wispam Branch Task Order #14	Calvin Johnson, Washington Suburban Sanitary Commission P 301.281.2000 Calvin.Johnson@wsscc.com	14051 Sweetser Lane Lanett, MD 20707	Marce Atwood	Brand Childs	CIPP-MD	10/31/21	\$1,469,442.53	100%	5085	8"
20063	San Antonio, TX CMCM Proj 4 (EAT2), CO-00342-01	Luis Gonzalez, San Antonio Water System P 210.333.2809 luis.gonzalez@saaws.org	2850 U.S. Hwy 281 North San Antonio, TX 78212	James Bower	Brian Ackerman	CIPP-TX	10/25/20	\$1,537,057.47	100%	6610	21", 24", 27", 30", 30"
20064	St. Charles, MO Brasel Ridge	Steve Benash, Sub to KCI Construction Company P 314.894.8888 sbenash@kciconstruction.com	10315 Lake Bluff Drive St. Louis, MO 63123	Jason Lacey	Travis Jerns	CIPP-MO	8/10/20	\$31,350.00	100%	330	30"
20065	Kansas City, MO Storm Sewer Rehab	Ron Roy, General M&B P 816.737.6658 Ron.Roy@generalmb.com	2017 Quince Ave. Kansas City, MO 64120	Danny Brown	Brent Adams	CIPP-MO	10/13/20	\$48,200.00	100%	157	18", 24"
20066	Lewistown, IN 2020 Street Improvements	Keith Kogeborn, Sub to Dyer Construction Company P 219.713.3156 kkgoborn@dyerconstruction.com	1718 Sheffield Ave Dyer, IN 46311	Bred Schenning	Chris Vogt	CIPP-IN	11/16/20	\$124,534.00	100%	3044	12"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
20067	Mineral County, NY NDO1 3126	Bert Armbray, Sub to O & D Construction, Inc. P 775.333.7114 barmbray@oanddconstruction.com	1050 S. 21st St. Spring, NY 09451	Jamman Fraser	Todd Crank	CIPP-NY	8/24/20	\$54,064.00	100%	1784	36"
20068	Ozark, MO 2000 Shiloh, Shawnee Ranch	Matt Blair, PE, Cochran Engineering P 417.553.4108 mblair@cochraneng.com	2504 North Burgin Street Ozark, MO 65721	Jeff Hirtz	Nick Fryer	CIPP-MO	11/20/20	\$226,656.00	100%	6514	6"
20070	Las Vegas, NV Ogden Ave	John Marshall, Sub to LV Parang P 702.251.5800 jmarshall@lvparang.com	4420 S. Dinsler Blvd. Las Vegas, NV 89103	Gary Rodgers	Leo Chavira	CIPP-NV	1/1/21	\$57,600.00	100%	470	10"
20071	Royal Oak, MI 2020 Sewer Line, S2002	Melissa Stevens, City of Royal Oak P 248.246.3160 melissas@cityofroyalok.com	203 S. Troy Street Royal Oak, MI 48067	Ayan Sulhassiz	Nick Fryer	CIPP-MI	8/30/22	\$753,386.78	100%	6180	6", 10", 12", 22"
20072	Baldwin City, KS East Side Interceptor	Jeff Murphy, Sub to Newtek Construction Co. P 316.258.8634 jrm@newtekconstruction.com	209 S. Caldwell Rd Gardner, KS 67042	Danny Brown	Bert Adams	CIPP-KS	12/20/21	\$10,754.00	100%	368	6"
20073	Knoxville, TN Tennessee State Rehab	Carla Reed, NVC Jackson P 731.455.1732 creed@nvcjackson.com	2035 Lassassa Circle, Hwy #180 Knoxville, TN 37922	Tyler Partridge	Ben Ackerman	CIPP-TN	9/2/21	\$1,293,255.68	100%	13670	6"
20075	Phoenix, AZ 4101 Ave. W50500033.2	Tavis Mark, Sub to B & F Contracting P 602.326.6782 tmark@bfccontracting.com	11011 N. 23rd Ave. Phoenix, AZ 85029	Gary Rodgers	David Burbank	CIPP-AZ	8/28/20	\$14,500.00	100%	75	6"
20076.06	WSSC, MD Northwest Branch, TO #208	Washington State, Maryland Commission April Wynn@wssc.state.md.us P 240.506.1655	14031 Switzer Lane Lanham, MD 20707	Mario Antonelli	Zach Adcock	CIPP-MD	2/4/22	\$1,156,240.13	100%	3469	6", 12"
20078	Murfreesboro, TN 2020 Reno	Jerrina White, Sub to SBN Construction, LLC P 615.892.3400 jwhite@sbnconstruction.com	405 Church St. Goodlettsville, TN 37072	John Glick	Deborah Bailey	CIPP-TN	9/30/21	\$1,653,764.50	100%	4686	6", 15", 18", 21", 36", 48", 54"
20079	Omaha, NE MO Avespang Lake Park	Brian Sorenson, Sub to L O R Build Construction Co., Inc. P 331.600.6766 bls@lorbuild.com	1819 Farnum Street Omaha, NE 68103	Jeff Hirtz	Nick Fryer	CIPP-NE	5/4/21	\$41,800.00	100%	380	10", 18"
20080	Dolton, AL Onnisee Creek Truck Line Rehab	Kenny Sanders, Foy Engineering P 334.944.2470 ksanders@foye.com	1935 Headland Ave Dolton, AL 36503	John Glick	Brian Ackerman	CIPP-AL	9/17/22	\$7,229,956.60	100%	22974	21", 24", 27", 30", 36"
20083	Carroll County, MD 5825 Snowden Run Rd	Paul Callahan, Sub to Paul Baking Plus P 240.674.5758 paul@paulbakingplus.com	11314 Daybreak Road Frederick, MD 21701	Jacob Lambert	Bob Gaudinbush	CIPP-MD	8/29/20	\$7,000.00	100%	150	6"
20084	Caltrans, CA Kaiser Hwy, OS 348524, Hwy 49	Todd Gorman, Sub to Kone River Construction P 916.444.4444 todd.gorman@krc.com	1761 S. Highway Chico, CA 95926	Paul Voshell	Todd Chalk	CIPP-CA	6/15/21	\$40,800.00	100%	140	18"
20085	St. Louis, MO Meyer Sec. Utilities	John Phinney, Sub to Tullman Corporation P 314.633.3328 jphinney@tullmancorp.com	5500 W. Park Ave St. Louis, MO 63110	Ayan Sulhassiz	Tara Jarvis	CIPP-MO	12/15/20	\$23,370.24	100%	301	6", 12"
20086	Phoenix, AZ N 12 St. & Indian School Rd	Jeff Hyatt, SAA River Project P 602.660.7064 jeffhyatt@rpr.com	3160 S. Arpa School Rd, Mesa, AZ	Gary Rodgers	David Burbank	CIPP-AZ	3/20/20	\$70,766.00	100%	480	18"
20087	Augusta, GA Lake Lanier CIPP	Sylvester Kiser, City of Augusta P 706.312.1154 skiser@augusta.gov	453 Walker St, Suite 200 Augusta GA 30901	Tommie Bhill	Sean Kerasa	CIPP-GA	12/22/21	\$265,772.60	100%	1283	18"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
20090	St. Louis, MO 18" Storm Drain Line, Barnes & Lomb	Bill Weaver, Barnes & Lomb P 636-226-5473 billweaver@barnes.com	3305 Trestle Court Westfield Blvd St. Louis, MO 63122	Alan Stuhatz	Travis Jerns	CIPP-MO	12/22/20	\$25,700.00	100%	325	18"
20091	O'Fallon, MO 2020 Sanitary Sewer Line	Kevin Wagner, City of O'Fallon P 636-370-1900 kwagner@ofallon.mo.us	401 S. Cool Springs Rd. O'Fallon, MO 63366	Alan Stuhatz	Travis Jerns	CIPP-MO	5/21/21	\$340,999.24	100%	15735	6"
20093	Marshall, MO Municipal Sewer, 15" CIPP	Bill Anderson, City of Marshall P 660-886-3345 billanderson@munimail.net	75 E. Morgan Marshall, MO 65340	Jeff Hitz	Nick Pryor	CIPP-MO	2/24/21	\$7,500.00	100%	80	15"
20094	Topeka, KS Van Buren & Jackson St	Tony Emerson, Sub to Emcon, Inc. P 785-862-7711 tonyemcon@emcon.us	620 SE Madison Topeka, KS 66607	Jeff Hitz	Nick Pryor	CIPP-KS	4/30/21	\$922,783.06	100%	4849	24", 36"
20095	Las Vegas, NV Annual S.S. Rehab	Jake Marshall, Sub to LV Paving P 702-862-7711 jake_marshall@lvpaving.com	4420 S. Durbin Blvd Las Vegas, NV 89103	Fernando Avila	Leo Calvario	CIPP-NV	4/23/21	\$1,093,040.00	100%	21683	8", 10"
20096	Riverside, MO 2020 Indiana Hill Lane San. CIPP	Travis Howe, City of Riverside P 816-769-1601 thowe@riversidemo.com	2950 NW Wilson Road Riverside, MO 64150	Danny Brown	Brent Adams	CIPP-MO	3/15/21	\$62,235.00	100%	545	15", 18", 21", 30"
20097	California, MO Vaughn Drive	Daniel Kosh, Sub to Stockman Construction Corp. P 573-635-1316 dank@stockmancorp.com	2021 Meadows Road Jefferson City, MO 65109	Jeff Hitz	Nick Pryor	CIPP-MO	12/22/20	\$21,789.00	100%	539	8"
20098	Lenexa, KS Lenexa Ashby Park	Scott Wolters, Sub to VF Anderson Builders, LLC P 916-935-9652 vwolters@vfab.com	17101 W. 87th St. Lenexa, KS 66219	Danny Brown	Nick Pryor	CIPP-KS	3/26/21	\$231,654.00	100%	2228	15", 18", 21", 24", 30", 36"
20099	O'Fallon, MO Duckett Creek, Cross Lane CIPP Repair	Todd Rache, Duckett Creek Sanitary District P 636-494-8141 trache@duckettcreek.com	3550 State Hwy K O'Fallon, MO 63368	Alan Stuhatz	Travis Jerns	CIPP-MO	12/29/20	\$10,879.00	100%	166	8"
20101	Kansas City, KS Fadax Trafficway Sewer Rehab	Steve Dakey, Fadax Drainage District P 913-321-2260 spdaley@fabogal.net	1620 Fairfax Trafficway Kansas City, MO 66115	Danny Brown	Brent Adams	CIPP-KS	4/1/21	\$324,175.20	100%	1593	36"
20102	Phoenix, AZ GCP SS Error 30th Ave	Don Bioderick, Sub to Achen Gardner P 480-940-1300 dbioderick@achen.com	550 S. 79th St. Chandler, AZ 85226	Gary Rodgers	David Buhack	CIPP-AZ	10/23/20	\$37,150.00	100%	90	8"
20103	Pine Hills Park, FL Renewal B, Contact 13014, 2020 Annual	Dave Floyd, City of Pine Hills Park P 407-940-1300 dfloyd@pinehillspk.com	6350 82nd Ave Pine Hills Park, FL 33781	Tommy Boli	Stan Krause	CIPP-FL	1/12/22	\$546,810.19	100%	16923	8", 10", 12"
20104	Jefferson County, AL AMP15, Biscay	High Cornell, Sub to BLD Services P 502-220-0476 hucor@blsdc.net	2424 Tyler Street Kemper, LA 70002	Tyler Partridge	Amir Alzer	CIPP-AL	8/10/21	\$352,257.00	100%	15225	8", 10"
20106	Kansas City, MO Barnard	Pat Wheeler, Sub to Rodriguez P 913-238-1887 pat@rmkc.com	541 S 11 St. Kansas City, KS 66105	Danny Brown	Brent Adams	CIPP-MO	11/5/20	\$21,760.00	100%	125	18"
20108	Spring Hill, KS CDBG Sanitary Sewer Rehab	Todd Bauer, Sub to Ullery Solutions P 913-862-7120 todd@ullerysolutions.com	14812 Durbin Lane Barnard, KS 66007	Danny Brown	Brent Adams	CIPP-KS	2/5/21	\$59,211.00	100%	2193	6"
20109	Lawrence, KS Oak Tim 4208	Christopher Bradley, Sub to East Constructors P 913-827-3476 chris.bradley@eastconstructors.com	8041 W 47th Street Overland Park, KS 66203	Danny Brown	Brent Adams	CIPP-KS	11/25/20	\$16,965.00	100%	45	15"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
2010	Bridgeton, MO Bridget Drive, Bridgeton (Dental)	Dr. Victor Clark, Bridgeton Dental Center P 636-345-1070	7733 Bridget Drive Fallsburg, MO 65025	Aam Substanz	Travis Jerns	CIPP-MO	12/6/20	\$32,292.50	100%	140	6"
2011	Jefferson County, AL 2020 Alford Drigdon & Oldwood	High Creek, Sub to BLD Services, LLC hugh@hccr.net hugh@hccr.net	2424 Tyler Street Kenner, LA 70062	Tyler Partridge	Deborah Burley	CIPP-AL	10/01/21	\$683,210.56	100%	30620	6"
2012	Lower Merion, PA 2020 Stearn & Sawney Street, Long	Robert Campbell, Township of Lower Merion (Pavement) P 215-372-8003 rcampbell@pennnet.com	725 East Lancaster Avenue Ardmore, PA 19003	Chad Rubin / Joan Grise	Bruce Chels	CIPP-PA	8/11/22	\$586,448.15	100%	6547	6", 10", 12", 16"
2013	Caltrans, CA Culbert Fitchell Hwy 49	Mike Long, Sub to Long Brothers Construction, Inc. P 520-346-8150 mike@longbrothers.com	1179 S. Auburn St Covina, CA 91713	Pete Veeber	Todd Chalk	CIPP-CA	2/6/21	\$25,500.00	100%	165	24"
2014	Ellicott City, MD Greenway Drive, Howard County	Danny Chelars, Sub to HIT Contractors P 410-212-0155 dchelars@hitcontractors.com	4535 Skyline Blvd Framburg, MA 21046	Jacob Lambert	Bob Quadenhub	CIPP-MD	3/6/21	\$35,913.50	100%	222	18"
2015	Warrensburg, MO 2021 50 Main Street	Jason McCarty, City of Warrensburg P 660-262-4662 jason.mccarty@warrensburg-mo.com	102A S. Holden St. Warrensburg, MO 64603	Danny Brown	Nick Pryor	CIPP-MO	5/5/21	\$146,015.00	100%	6670	6", 10"
2016	Reno, NV HOOI, Springfield Blvd, Kierres	Kyle Tokunga, Sub to Armit, QLD Constructors P 775-841-8016 kyetokunga@armit.com	3727 W44 2100 South West Valley, UT 84120	Pete Veeber	Todd Chalk	CIPP-NV	3/1/21	\$115,017.00	100%	235	48"
2017	San Antonio, TX BPC Central Hwy 4A, CO-000389-01	Cassandra Carrizosa, San Antonio Water System Carrizosa@cassidias.com P 368-344-6267	2808 U.S. Hwy 281 North San Antonio, TX 78212	James Bower	Roger Terrazas	CIPP-TX	11/6/21	\$1,121,139.44	100%	12910	6", 6" (pre-bursting), 10", 12", 15", 24"
2018	Philadelphia, PA Sheldon St.	Lorelei Mazon, Sub to Adams Contracting P 610-731-7120 lorlei@adamscontracting.com	1401 JFK Boulevard Philadelphia, PA 19102	Chad Rubin / Joan Grise	Bruce Chels	CIPP-PA	2/6/22	\$287,016.30	100%	2280	6", 10", 15", 18", 24"
2019	Wichita, FL Collector Hwy County Shores, 2128	Sam Powers, Sub to Gandy Companies P 636-651-5512 slowers@gandy.com	10100 Water Authority 951 Main Luther King Bldg Wichita, FL 34741	Terrance Bell	Sam Krause	CIPP-FL	4/1/22	\$308,660.00	100%	6192	6", 10", 12"
2020	St. Louis, MO 24" RCP	Dan Beaudy, Sub to Heikel Corporation P 636-253-4400 dandbeaudy13@gmail.com	6801 Nickelslock Ave St. Louis, MO 63147	Ash Shulz	Travis Jerns	CIPP-MO	12/29/20	\$36,550.00	100%	50	24"
2021	Topoka, KS G-10-38 SS Improvements	Dana Shewey, Sub to BRB Contractors P 785-250-1156 dshewey@brbcontractors.com	620 SE Madison Topoka, KS 66667	Danny Brown	Nick Pryor	CIPP-KS	6/1/21	\$119,290.92	100%	664	30"
2022	Warrensburg, MO CIPP	Parish Mink, Southern Hills HOA P 660-262-4662 southernhills@gmail.com	SE 150th Rd, Warrensburg MO	Danny Brown	Nick Pryor	CIPP-MO	4/1/21	\$14,190.00	100%	660	6"
2025	Essex County, NY NDOF 3840, Empire Pass	Burt Armbray, Sub to G & D Construction, Inc. P 773-353-7114 barmbray@essexconstruction.com	1000 S. 21st St. Sparta, NY 69431	Brandon Smith	Todd Chalk	CIPP-NY	9/1/21	\$681,235.00	100%	1917	24", 30", 36", 48", 60", 72"
21001	Avondale, AZ B&F Contracting, CIPP	John Nelson, Sub to B & F Contracting, Inc. P 623-217-7763 johnn@bfccontracting.com	11011 N. 29th Ave. Phoenix, AZ 85028	Brandon Smith	David Babcock	CIPP-AZ	1/1/21	\$61,723.00	100%	1611	8", 10"
21002	Golden, CO MedCovers	Patricia LeClerc, Sub to Vance Industrial P 616-562-2507 pleclerc@vanceindustrial.com	9155 Hawthorne Rd Houston, TX 77029	Brad Schenning	Chris Vogt	CIPP-CO	7/1/21	\$384,426.00	100%	397	10", 15"

S&K CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
21003	Douglasville, GA Eaton Lane Phases C & D Rehab	Scott Wilder, Douglasville-Douglas County Water & Sewer Authority swilder@douglasga.com	8763 Hospital Drive Douglasville, GA 30134	Glen Sparks / John Chalk	Ben Ackerman	CIPP-GA	9/30/21	\$1,255,555.00	100%	6500	30"
21004	Phoenix, AZ 22nd Ave & Duran	Jeff Hyatt, Salt River Project P 602.600.7004 jeff.hyatt@srpnet.com	3160 S Alma School Rd Mesa, AZ	Brandon Smith	David Butbank	CIPP-AZ	1/25/21	\$58,113.00	100%	143	24"
21005	Dallas, TX 2021 Sewer Rehabilitation Project	Charles Morrow, Daken Utilities cmorrow@dauil.com	1200 VO Parent Jr. Pkwy Dallas, TX 75241	Glen Sparks / Tyler Partridge	John Stryland	CIPP-GA	3/31/22	\$980,066.33	100%	21314	8", 12"
21006	Napa, CA 60" Trunk Sewer	Karl One, Napa Sanitation District P 707.258.6013 kone@napasdn.com	1515 Serrano Ferry Rd Napa, CA 94558	Brandon Smith / Pete Vecker	Todd Chalk	CIPP-CA	11/5/21	\$6,040,839.81	100%	6879	66"
21007	Wyandotte County, KS Sanitary Sewer Repair	Jon Barnes, Sub is Rodriguez Mechanical Contractors P 913.338.8002 jbarnes@rvccnet.org	50 Market Street Kansas City, KS 66118	Danny Brown	Ben Adams	CIPP-KS	6/22/22	\$1,248,380.55	100%	40540	8", 10", 12", 15", 18", 21", 24", 30", 36"
21010	Casa Grande, AZ CIPP Project	Jason DeCarla, Sub is Ebbco Mfg. Construction, LLC P 520.858.6160 jdecara@ebbmfg.com	3152 N Lear Ave, Ste #2 Casa Grande, AZ 85122	Brandon Smith	David Butbank	CIPP-AZ	3/1/21	\$25,200.00	100%	328	8"
21011	Topoka, KS T-291005 04 Roosevelt St. Intersect at Manson	Ethan Meyer, City of Topoka P 316.670.4450 ethan.meyer@bartwest.com	3425 NW Wallewicks Drive Topoka, KS 66608	Danny Brown	Ben Adams	CIPP-KS	6/28/21	\$2,134,004.10	100%	3011	14", 18", 24", 36", 42", 48"
21013	Rehoboth Beach, DE King Charles	Kevin Williams, City of Rehoboth Beach P 302.227.6181 X621 kwilliams@cityofrehoboth.com	229 Rehoboth Ave Rehoboth Beach, DE 19971	Nat Solesno	Ken Sprau	CIPP-DE	3/25/21	\$225,141.30	100%	3818	8", 10", 15"
21014	St. Louis, MO Jefferson St. 1-1-1-039	Justin Cline, Sub is KO Construction Company P 616.200.6472 jcline@koconstruction.com	10151 Lake Blvd Drive St. Louis, MO 63123	John Pica	Travis Jernick	CIPP-MO	4/23/21	\$314,809.25	100%	701	48"
21015	Decatur, IL South Shores Sewer Rehab	Don Miller, Sanitary District of Decatur P 317.423.6931 donm@sddecatur.org	501 Dopper Lane Decatur, IL 62522	Jason Laney	Nick Pryor	CIPP-IL	5/25/22	\$8,412,253.56	100%	17867	12", 18", 30", 36", 42", 47", 60" Elipical
21016	North Las Vegas, NV Lone Rd. & Cheyenne	Jaime Marshall, Sub is LV Paving 702.251.5800 jaime_marshall@lvpaving.com	4420 S. Decatur Blvd. Las Vegas, NV 89103	Brandon Smith / Fernando Avela	Lao Calvario	CIPP-NV	7/16/21	\$1,691,957.85	100%	10270	15", 18", 21", 33"
21017	Washoe County, NV W007 3655, Mt Rosa Hwy	Ben Amesbury, Sub is Q & D Construction, Inc. P 772.333.7114 barnesbury@qanddconstruction.com	1050 S. 71st St. Sparks, NV 89431	Brandon Smith / Pete Vecker	Todd Chalk	CIPP-NV	10/25/21	\$392,732.00	100%	1411	18", 24", 36"
21018	Kansas City, MO 1400 Baltimore Ave	Pat Wheeler, Sub is Rodriguez Mechanical Contractors P 813.338.1897 pat@rmc.com	541 S 11th Street Kansas City, KS 66105	Danny Brown	Ben Adams	CIPP-MO	5/7/21	\$15,000.00	100%	42	12"
21020	Sacramento, CA CIS Pipe Rehab Under I-5	James Yorks, City of Sacramento P 916.808.1911 jyorks@cityofsacramento.org	1395 35th Ave Sacramento, CA 95822	Brandon Smith / Pete Vecker	Todd Chalk	CIPP-CA	11/16/21	\$940,686.00	100%	544	84"
21021	Bluffdale, UT Pine Bottom Improvement, S Valley Sewer Dis.	Matthew Gam, South Valley Sewer P 801.371.1166 matthewg@svsewer.com	1253 West Jordan Blvd Lane Bluffdale, UT 84005	Gary Rodgers	Todd Chalk	CIPP-UT	11/1/21	\$4,360,404.00	100%	11899	12", 14", 24", 30", 42", 48", 54"
21022	Warrensburg, MO 53rd Espinosa Dr.	William Owens, City of Warrensburg P 660.664.5223 william@warrensburgmo.com	102A S. Holden St. Warrensburg, MO 64093	Danny Brown	Nick Pryor	CIPP-MO	4/28/21	\$19,980.00	100%	148	15"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
21024	Santa Clara, CA Emergency 215 Repair at Great Ave	Amyed My, City of Santa Clara amy@sanctacleara.gov	1500 Watson Ave Santa Clara, CA 95050	Brandon Smith	Todd Chalk	CIPP-CA	9/20/21	\$268,462.40	100%	900	30", 36"
21026	St. Charles County, MO 2021 Stormwater Pump, 21-026	Tom Ratz, St. Charles County Highway Department tblatz@scmo.org	301 N. Third St. St. Charles, MO 63001	John Price	Travis Jerns	CIPP-MO	8/11/21	\$67,293.00	100%	380	36"
21027	San Antonio, TX BMC Wind Pump EA, CO 00005 01	Veronica Sanchez, San Antonio Water System CS: 210.419.8800 veronica.sanchez2@sanwater.org	2800 U.S. Hwy 281 North San Antonio, TX 78212	James Bower	Roger Terrazas	CIPP-TX	2/19/22	\$1,256,208.74	100%	4709	27", 30", 36"
21028	Cape Girardeau, MO Ave Shuler Truck SEHO	Vince Kelley, Sub to Hqs Kelley Engineering Co. P 573-334-0553 vkelley@hqsengineering.com	41 N. Spring St. Cape Girardeau, MO 63701	Ahn Shulartz	Travis Jerns	CIPP-MO	8/11/21	\$43,600.00	100%	150	18"
21029	Caltrans, CA CS 110034, Hwy 60, Replace Culverts & CIPP	Martin Clark, State of CA Dept of Transportation P 552.218.6353 martin.clark@caltrans.gov	33 Depot St. Calexico, CA 92513	Brandon Smith/ Paul Vasker	Todd Chalk	CIPP-CA	11/19/21	\$1,608,327.81	100%	2408	18", 21", 24", 30", 36"
21030	Webster Groves, MO 189MY11, Replaced 4' x 6' x 10' Box Culvert	Todd Raby, City of Webster Groves P 314-883-5012 traby@webstergroves.org	4 E Lockwood Ave Webster Groves, Mo 63119	Gary Wilkins	Cory Street	Gashole - MO	8/1/21	\$107,250.00	100%	75	60"
21031	Searcy, AR Searcy Repairs & Rebars, Phase 1	Roger Moreland, Sub to Hater Company, Inc. P 501.823.7241 moreland@hopsblair.net	228 Castlebury Street PO Box 1438 Hot Springs, AR 71902	Tyler Partridge	Aimee Kizer	CIPP-AR	11/11/21	\$454,697.00	100%	13075	6", 8", 10", 12", 15"
21032	St. Charles, MO Cable Creek Drain Rd	Michael Johnson, Sub to B-Side Utilities Company P 313-406-0202 mjohnson@b-sideutilities.com	13884 Penridge Dr St. Charles, MO 63044	John Price	Travis Jerns	CIPP-MO	8/17/21	\$80,250.00	100%	200	27"
21034	Caltrans, CA Hwy 60 in El Dorado County	Judy Phillips, State of CA Dept of Transportation P 916.328.3231 judy.phillips@caltrans.gov	3876 Durack Road, Suite 102 Shingler Springs, CA 95682	Peter Vasker	Todd Chalk	CIPP-CA	11/02/21	\$243,372.00	100%	808	12", 15", 18", 24", 30"
21035	Phoenix, AZ Underground Utility, Estrella Crossing Phase 1	Michael Simpson, The Universal Group P 602.725.5072 msimpson@ukaz.com	2233 N 23rd Ave Phoenix, AZ 85027	Gary Rodgers	David Bubank	CIPP-AZ	5/28/21	\$31,500.00	100%	245	8"
21036	New Haven, MO CIPP 2021	Melissa Berger, City of New Haven P 573.237.2349 melissa.berger@newhaven.org	101 Front Street New Haven, MO 63068	Alan Subasak	Chris Vogt	CIPP-MO	8/17/21	\$39,521.00	100%	1527	8"
21037	Statesboro, GA Edgewood Sanitary Sewer CIPP	Kath Pridgen, City of Statesboro P 912.538.2266 kath.pridgen@statesboro.gov	302 Railroad Road Statesboro, GA 30456	Glenn Spears / John Glick	John Strydom	CIPP-GA	10/31/21	\$716,770.00	100%	5800	30"
21038	Manhattan, KS 2021 CIPP 30	Norm F. Enck, City of Manhattan P 785.547.3333 frackman@cityofmanhattan.com	1101 Poyntz Ave. Manhattan, KS 66502	Darryl Brown	Brent Adams	CIPP-KS	8/15/21	\$559,957.60	100%	26786	8"
21039	Gardner, KS 2021 CIPP 36	Ric Gure, City of Gardner P 913.5608123 rgure@gardnerksaiaa.gov	1150 E Santa Fe Street Gardner, KS 66030	Darryl Brown	Brent Adams	CIPP-KS	10/19/21	\$353,567.50	100%	12092	8", 10"
21041	Phoenix, AZ Shogden Ranch	Adam Merritt, Sub to Shogden Contracting P 480.813.2900 adam@shogdencontracting.com	PO Box 2928 Glendale, AZ 85289	Gary Rodgers	David Bubank	CIPP-AZ	5/28/21	\$10,170.00	100%	571	8"
21043	Dublin, AL Emergency IS CIPP Repair	Doug Bunkovich, Sub to Bunkovich Contracting P 334.797.0700 db@bckct.com	N/A	John Glick	Aimee Kizer	CIPP-AL	6/20/22	\$45,540.00	100%	385	15"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
21044	Lawrence, KS Saffery Ph 2	Noah Gibson, Sub to Kiskadee Construction P 916.507.3388 noahg@kiskadee.com	8131 Indiana Ave. Kansas City, MO 64132	Danny Brown	Brent Adams	CIPP-KS	6/30/21	\$36,534.00	100%	624	6", 8"
21045	Tempe, AZ The Blumoff Farms Ave	Jeremy Shaw, Sub to Kiskadee Construction P 916.507.3388 jeremy@kiskadeeconstruction.com	3120 W Carlisle Hwy Phoenix, AZ 85066	Garrick Rodgers	David Burbank	CIPP-AZ	7/20/21	\$107,500.00	100%	220	30"
21046	Sacramento, CA Shi St. Combined Sewer	James Yolla, City of Sacramento jyolla@cityofsacramento.org	1395 35th Ave Sacramento, CA 95822	Pete Vesker	Todd Chalk	CIPP-CA	12/23/21	\$642,340.01	100%	820	60"
21047	Caltrans, CA Hwy 15, Yolo County	Brian Hale, Sub to RAIN Rock Construction, Inc. P 530.925.5365 brian@rainrock.com	5527 Truck Village Dr. Mil. Shaatz, CA 95067	Fernando Avila	Todd Chalk	CIPP-CA	8/30/21	\$143,485.50	100%	847	12", 18", 24"
21048	Minneapolis, MN Mpls E Interceptor Control Gate	Nap Scott, Sub to PCIRoads P 612.203.1381 nscott@pciroads.com	14123 45 Street St. Michael, MN 55376	Josh Grole	Cory Street	SPR-MN	6/29/23	\$2,541,243.44	100%	975	88"
21049	St. Louis, MO Tower Grove East Stream	Alan Goodrich, Sub to L. Vashy Construction P 314.421.0313 agoodrich@lvcconstruction.com	5008 Ewing Avenue Suite G St. Louis, MO 63103	Alan Stuhatz	Travis Jernell	CIPP-MO	12/22/21	\$35,300.00	100%	25	36"x32"
21050	Kansas City, MO City Wide FY 2022	Paul South, City of Kansas City P 916.513.0163 paul.south@kcmogov	4800 E 65th St Kansas City, MO 64130	Danny Brown	Brent Adams	CIPP-MO	10/21/22	\$8,500,000.00	100%	37863	8", 10", 12", 18", 24", 30", 36", 48", 60", 72" (Gas)
21051	Pine Bluff, AR CIPP Rehabilitation	David Poe, Pine Bluff Wastewater Utility P 870.718.8718 dpoe@pbwastewater.com	1520 South Ohio Street Pine Bluff, AR 71601	Tyler Partridge	Gabe Cummings	CIPP-AR	12/15/21	\$356,617.00	100%	11130	6", 8", 15"
21052	Caltrans, CA DNR 37343, 118256 Hwy 49	Brian Schumacher, Sub to Granite Construction Company P 916.507.3388 brian.schumacher@grc.com	500 W. Beach St Watsonville, CA 95076	Pete Vesker	Todd Chalk	CIPP-CA	11/18/21	\$187,361.64	100%	756	12", 18", 24", 48"
21053	Lawrence, KS KJ Saffery Phase 3	Noah Gibson, Sub to Kiskadee Construction Company P 916.507.3388 noahg@kiskadee.com	8131 Indiana Ave. Kansas City, MO 64132	Danny Brown	Brent Adams	CIPP-KS	7/22/21	\$119,965.00	100%	1718	6", 8", 10", 12"
21054	Shawnee, KS 48th & Quivira CMP Stormwater Repair	Scott Walters, Sub to VF Anderson Builders, LLC P 916.884.3220 vwalters@vfabc.com	19209 E. 231st Street Harrisonville, MO 64701	Danny Brown	Brent Adams	CIPP-KS	11/10/21	\$39,857.00	100%	451	15", 18"
21055	St. Peters, MO F721 CIPP Lining	Lisa Johnson, City of St. Peters P 636.477.6600 x1368 ljohnson@stpetersmo.net	One St. Peters Centre Blvd. St. Peters, MO 63176	Alan Stuhatz	Travis Jernell	CIPP-MO	8/29/21	\$315,932.25	100%	6313	8", 10", 12"
21056	Minneapolis, MN Lamar Ave & W 22nd St	Noah Gibson, Sub to Kiskadee Construction P 916.507.3388 noahg@kiskadee.com	8131 Indiana Ave. Kansas City, MO 64132	Danny Brown	Brent Adams	CIPP-KS	7/23/21	\$35,000.00	100%	180	12", 15"
21057	Yuba City, CA Start Bend Pipe Repair	Chris Jaeger, Sub to Chris Jaeger Construction & Testing P 530.682.0807 cjjaeger@cjcm.com	PO Box 33007 Yuba City, CA 95992	Pete Vesker	Todd Chalk	CIPP-CA	9/15/21	\$83,000.00	100%	420	15"
21058	Caltrans, CA Excavate Embank	Mike Niven, Sub to CCFG Construction P 209.743.4911 mikeniven1@gmail.com	17750 Wards Ferry Road Brentwood, TN 37027	Pete Vesker	Todd Chalk	CIPP-CA	11/1/21	\$277,975.00	100%	1310	18", 24"
21060	San Antonio, TX Conduit Piling, T. Dawson	Anber Southworth, Sub to Con Max Construction Co., Inc. P 513.355.9711 asouthworth@conmax.com	2601 Profile Creek Road Garland, TX 75044	James Bower	Roger Terrazas	CIPP-TX	11/20/21	\$181,018.00	100%	582	30"

SAC CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
21061	Jefferson City, MO 5603 Interstate Dr	Daniel Kobb, Sub to Suckman Construction Corp P 573.633.1316 dk@succman.com	2021 Leeward Road Jefferson City, MO 65109	Ann Stuhartz	Nick Pryor	CIPP-MO	9/15/21	\$23,917.50	100%	565	8"
21062	Shawnee, KS 2021 Summer Pops	Jason Condon, Sub to Infrastructure Solutions, LLC P 916.605.6380 jcondon@infosolutions.com	5801 Ramon Road, Suite 300 Lawrence, KS 66049	Darryl Brown	Brett Adams	CIPP-KS	10/6/22	\$414,350.25	100%	5060	12", 15", 18", 21", 24", 30"
21063	Tyler, TX Black Fork Creek Culvert Street CIPP	Jeremy Ouz, City of Tyler P 936.344.3444 jrouz@tyler-tx.com	PO Box 2039 Tyler, TX 75710	James Bowser	Torrey Schultz	CIPP-TX	7/1/022	\$12,011,039.38	100%	14599	54"
21064	Santa Clara, CA SIS Resurf @ UPNHS & Lafayette	Alfred Ay, City of Santa Clara P 408.615.2014 aay@sanctacruz.gov	1500 Whitman Ave Santa Clara, CA 95050	Paul Vokler	Todd Chalk	CIPP-CA	8/23/21	\$273,804.53	100%	950	33", 42"
21065	Scottsdale, AZ 630-WSA, 3297, Street	Josh Ochoa, Sub to B & F Contracting, Inc. P 623.382.1170 jonochoa1@bfrcontracting.com	11011 N. 23rd Ave. Phoenix, AZ 85029	Gary Rodgers	David Burbank	CIPP-AZ	12/27/21	\$500,947.00	100%	5279	24"
21067	San Francisco, CA WWW712 New Montgomery	William Tsch, Sub to D'Amico & Henry Construction, Inc. P 415.422.3300 will@dhcfrmy.com	1300 Central Avenue San Francisco, CA 94124	Brandon Smith	Todd Chalk	CIPP-CA	7/31/22	\$2,043,700.10	100%	1497	3'-4.5"
21068	Maricopa, CA 2014 Home Maricopa River Street Project	Jeff Graham, Sub to Mustang Construction, Inc. P 709.493.6915 jgraham@mustangconstruction.com	751 Whitfield Court Oakland, CA 94612	Brandon Emily Pate Vokler	Todd Chalk	CIPP-CA	12/2/21	\$680,000.00	100%	1288	54"
21069	Kansas City, MO Midwest Capital Mortgage Hwy 80th Terrace	Ryan Chambers, Midwest Capital Mortgage P 816.545.9005 Contact Email	1201 Lunderman Ave, Ste 3 Liberty, MO 64068	Darryl Brown	Brett Adams	CIPP-MO	9/14/21	\$28,900.00	100%	700	8"
21071	Charlotte, NC Sugar Creek 78" SS Rehab	Mae Wren, City of Charlotte P Contact Phone Number mawren@charlottesville.gov	5100 Peachtree Boulevard Charlotte, NC 28219	Glenn Sparks	Brian Ackerman	CIPP-NC	9/15/22	\$45,189,529.78	100%	2700	78"
21072	Las Vegas, NV Sandra Reed Culvert Rehab	John Marshall, Sub to Las Vegas Paving Corp P 702.733.3232 jmarshall@lvpaving.com	4420 S. Decatur Blvd. Las Vegas, NV 89103	Fernando Avila	Leo Chelato	CIPP-NV	6/20/22	\$2,487,235.35	100%	10460	18", 33", 36", 42", 45"
21074	Lawrence, KS Lawrence Oaks Interim Drainage	Scott Watkins, Sub to VF Anderson Builders, LLC P 916.935.9852 vfabuilders@vfhcs.com	19209 E 23rd Street Harrisonville, MO 64701	Darryl Brown	Nick Pryor	CIPP-KS	3/15/22	\$611,829.00	100%	5932	15", 18", 21", 24", 27", 30", 36", 42"
21075	St. Louis, MO Dannett & Broadway	Cory Bates, Sub to Bates Utility Company P 636.359.5522 cobates@batesutil.net	641 Westwood Industrial Park Dr. Webster Springs, MO 63294	Ann Stuhartz	Tinae Janske	CIPP-MO	9/14/21	\$40,381.00	100%	460	8", 12", 15", 18"
21076	Phoenix, AZ Hawthorn at the Park	Jeremy Sharp, Sub to HCCdn Construction P 602.663.1151 jsharp@hccdnconstruction.com	3120 W. Camelina Hwy Phoenix, AZ 85049	Gary Rodgers	David Burbank	CIPP-AZ	8/27/23	\$54,580.00	100%	783	8"
21077	San Antonio, TX BPC Central Large Dia Prg 1A, CO 0043201	Vernice Sanchez, Sub to Adams Water System P 210.10.8833 veronica.sanchez@san.gov	2800 U.S. Hwy 281 North San Antonio, TX 78212	James Bowser	Roger Terrazas	CIPP-TX	3/1/022	\$394,122.52	100%	678	30"
21078	North Kansas City, MO Emergency 30" CIPP	Chris Cooper, City of North Kansas City P 816.377.3242 ccooper@nkc.org	2010 Howell Street North Kansas City, MO 64115	Darryl Brown	Brett Adams	CIPP-MO	9/28/21	\$23,475.00	100%	30	30"
21079	Independence Township, MI Pinehill Mgmt. CIPP	David Luky, Sub to Pipeline Management Co., Inc. P 248.655.1500 dluky@pipeline-us.com	2625 E. Maple Road Marion, MI 48031	Ann Stuhartz	Nick Pryor	CIPP-MI	11/15/21	\$59,046.00	100%	1562	8"

S&K CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
21080	Ozark, MO 2021 Sanitary Sewer Rehabilitation	Mark Blair, P.E., City of Ozark P 417.335.4108 mblair@ozarkmo.gov	2604 New Black Street Ozark, MO 65071	Danny Brown	Nick Pryor	CIPP-MO	12/15/21	\$280,014.50	100%	5895	8"
21081	San Francisco, CA Burtonville	Tony Rite, Sub to A. Rite Construction Co. P 415.643.4010 trite@auriteconstruction.com	1801 Conland Ave. San Francisco, CA 94110	Brandon Smith	Todd Chalk	CIPP-CA	10/29/21	\$210,440.00	100%	214	36"
21082	Franklin, TN Sewer Later Rehab	Hugh Connell, Sub to BLD Services, LLC P 502.220.0478 hugh@bldinc.net	2424 Tyler Street Kenner, LA 70062	John Glick	Gabe Cummings	CIPP-TN	12/01/21	\$150,000.00	100%	2000	24"
21084	Omaha, NE 15th, Jackson St. and St. Mary's Ave Cane-w	Jessa Walz, City of Omaha P 331.600.6765 jessaw@cityofomaha.com	10204 S. 152nd Street Omaha, NE 68136	TBD	Nick Pryor	CIPP-NE	11/18/21	\$165,393.00	100%	420	36"
21085	Topoka, KS Fairview & Cedarcrest	Jeremy Schindler, Sub to Schindler Excavating, Inc. P 785.371.7234 jeremy@schindlerexcavating.com	204 NE Blue Road Topoka, KS 66618	Danny Brown	Brent Adams	CIPP-KS	12/2/21	\$70,518.00	100%	244	18"
21086	Raytown, MO 2021 Sanitary Sewer Rehab	Spencer Moon, Sub to Kleid Construction Company P 816.693.9710 smoon@kleidco.com	8131 Indiana Ave. Kansas City, MO 64132	Danny Brown	Brent Adams	CIPP-MO	5/19/22	\$397,776.75	100%	21611	8", 10", 12", 15"
21087	Phoenix, AZ Paradise Ln & 41st Ave	Victor Armandaitis, Sub to Farms Irrigation District P 602.276.4703 manager@sfidphx.com	18040 N 43rd Avenue Glendale, AZ 85306	Gary Rodgers	David Burbank	CIPP-AZ	1/14/22	\$123,530.00	100%	1150	15"
21088	Tamarac, FL CIPP Lining FY22	Jerry Robinson, City of Tamarac P 954.597.3763 jerry.robinson@tamarac.org	10101 State Street Tamarac, FL 33321	Bake Kinsall	Shir Krause	CIPP-FL	8/1/22	\$433,514.00	100%	13788	8", 10"
21090	Clinton, MO Henry County 24' Overflow Pipe	Jay Rife, Clinton Farms P 615.350.3750	8055 Shaw Road Lexia, KS 66227	Danny Brown	Brent Adams	CIPP-MO	9/18/21	\$16,500.00	100%	135	18"
21091	Fort Meade, MD Sewer & MH Rehab Phase 2	Brian Morrison, P.E., American Water Operations and Maintenance, LLC P 443.543.6438 brian.morrison@amwater.com	8660 Mapes Road Fort Meade, MD 20755	Ned Soriano	Ken Sprau	CIPP-MD	4/19/22	\$259,231.00	100%	3278	8", 10", 12"
21092	Palm Springs, FL Vial Ho. 10	Andrew Kauner, Sub to Florida Drilling Corp. P 561.714.2763 akauner@sprflg.com	226 Cypress Lane Palm Springs, FL 33461	Bake Kinsall	Shir Krause	CIPP-FL	11/1/22	\$74,265.00	100%	610	8"
21096	Taos, MO IMVW Sanitary Lining	Darrell Kobb, Sub to Stockmen Construction Corp. P 815.331.6 dkob@stockmcc.com	2031 Viewwood Road Jefferson City, MO 65109	Alan Shubatz	Nick Pryor	CIPP-MO	12/1/21	\$150,810.00	100%	3015	8", 8"
21098	Las Vegas, NV Annual Sanitary Sewer	John Marshall, Sub to Las Vegas Paving Corp P 702.251.5000 john.marshall@lvpaving.com	4420 S. Decatur Blvd. Las Vegas, NV 89103	Fernando Avila	Lee Calvario	CIPP-NV	8/27/22	\$470,484.00	100%	10950	8", 10", 12"
21099	Avondale, AZ 19429 01, 4th St, LRT Station	Adam Haun, Sub to Hunter Contracting Co., P 480.033.7485 adam.haun@huntercontracting.com	701 N Cooper Rd. Gilbert, AZ 85233	Gary Rodgers	David Burbank	CIPP-AZ	5/25/22	\$51,200.00	100%	150	30"
21100	Yuba City, CA Golden Hwy Tank Line Rehab Ph 1	Nick Meneses, City of Yuba City P 530.622.4640 nmenezes@yupacity.net	1301 Civic Center Boulevard Yuba City, CA 95993	Brandon Smith/Pala Voecker	Todd Chalk	CIPP-CA	12/30/21	\$1,189,398.00	100%	2578	42"
21103	Lake Jackson, TX Shy Pond Offshore Cais W	Steve Johnson, Velasco Drilling District P 979.827.7769 steve@velasodrilling.com	815 Stratton Ridge Rd. Chico, Texas 77331	James Bower	Tommy Schultz	CIPP-TX	11/25/21	\$184,463.79	100%	100	60"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner/ Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameter
21105	Lutherville-Timonium, MD Padonia Complex	Omnielo Campbell, Walington Valley Homeowners Association P 410.322.8680 Contact Email	1 Churchhill Rd Materdale, MD 21106	Nail Soriano	Fauog Ahmed	CIPP-MD	11/02/21	\$23,700.00	100%	80	30"
21106	Lanark, MD MOODY CIPP	Spencer Moore, Sub to Kessick Construction Company P 816.699.9710 smore@kessickco.com	8131 Indiana Ave. Kansas City, MO 64132	Darry Brown	Brent Adams	CIPP-MO	11/24/21	\$81,654.00	100%	2817	8" - 10"
21107	Kansas City, MO 45th St. Reel	Nate Morgan, Sub to Hydrus Solutions P 313.371.9551 nmorgan@hydrusinc.com	9801 Renner Blvd, Suite 300 Lenexa, KS 66219	Darry Brown	Brent Adams	CIPP-MO	6/22/22	\$107,855.00	100%	1211	17", 30", 36"
21110	Kansas City, MO Sheldahl, 18th St Pump Station, 1524	Dennis Johnson, Sub to Sheldahl P 816.588.6008 denj@sheldahl.com	600 SE Central Dr. Blue Springs, MO 64014	James Brown	Brent Adams	CIPP - MO	4/29/22	\$149,767.00	100%	2102	10", 12", 18"
21111	Riverside, MO 153-0125, 2021 Indian Hills CIPP Project	Travis Hoover, City of Riverside P 816.588.6008 thoover@riverside-mo.com	2350 NW Lyon Road Riverside, MO 64150	James Brown	Brent Adams	CIPP - MO	11/24/21	\$106,750.42	100%	325	21", 36", 42"
21112	San Francisco, CA JOB 6 & Santa DH 200800 Pumps St & City	Kenneth Corrahan, Sub to JOB 6 & Santa Construction, Inc. P 415.608.3135 kcorrahan@k6c-construction.com	1595 Fairfax Ave. San Francisco, CA	Brandon Smith	Todd Crank	CIPP - CA	10/24/22	\$528,800.00	100%	1304	3x36"
21116	Wyandotte, KS 2019 Sunday R & R	Joe Barnes, United Government of Wyandotte P 913.573.1353 jbarnes@wyandotte.org	701 N. 7th St. Kansas City, KS 66101	James Brown	Brent Adams	CIPP - KS	11/27/23	\$1,183,093.00	100%	12673	8", 10", 12", 15", 30"
21117	Auburn, CA C30166 Orange Lake Corral Line	Trans Conly, Pacific Gas and Electric Company P 916.531.2483 lcc@pg&e.com	13840 8th Clubway Auburn, CA 95602	Peter Vasker	Todd Crank	CIPP - CA	11/23/21	\$104,660.00	100%	80	24"
21118	Los Angeles County, CA 5206 S. Wilshire Blvd, 1915	Khuram Shahin, Conroy Station District No 18 LA County P 562.998.4288-2128 khuramshahin@cdcc.org	1555 Wilshire Hill Road Van Nuys, CA 91407	Fernando Ruiz, Brandon Smith	Leo Calvete	CIPP - CA	11/27/23	\$7,401,460.80	100%	13682	24", 27", 30", 31", 34"
21119	Cleveland, TN Hunt E. Co. 2021 Cleveland Reel	Greg Slung, Sub to Hunt Excavating, LLC P 606.388.9465 gslung@huntec.com	PO Box 5374 Knoxville, TN 37928	Tyler Partridge	Austin Pritts	CIPP - TN	5/5/22	\$504,957.00	100%	13274	8", 12"
21121	Timble, MO Knoxco, 21-101-01, 6024W Timble Collections	Spencer Moore, Sub to Kessick Construction Company P 816.699.9710 smore@kessickco.com	8131 Indiana Ave. Kansas City, MO 64132	Darry Brown	Brent Adams	CIPP - MO	11/26/21	\$60,840.00	100%	1565	8"
21122	Kingsport, TN Garney, 6653 DCE School Reel- PPH	Brennan Weatherall, Sub to Gentry Federal, Inc. P 615.592.3233 bweatherall@gentry.com	4509 W. State Dr. Kingsport, TN 37660	John Pitea	Brian Adamson	CIPP - TN	6/29/22	\$1,534,072.83	100%	2696	8", 12", 36"
21123	Oreland Park, KS VF Anderson 86th & 12th	Scott Wilkins, Sub to VF Anderson P 916.935.8652 vfabender@vhco.com		Darry Brown	Brent Adams	CIPP - KS	11/20/21	\$16,825.00	100%	320	14-22", 18"
21124	Watsonville, CA Dan Chapin, DM 202312, 231112, Freshman St	Sue Placan, Sub to Dan Chapin Company P 831.444.4139 splacan@danchapin.com	560 Chazy Hears Road Salinas, CA 93067	Brandon Smith	Todd Crank	CIPP - CA	4/15/22	\$37,920.00	100%	256	8"
21127	Phoenix, AZ Bluebird Contracting, Heavy Patch	Coban Blum, Sub to Bluebird Contracting, Inc. P 480.595.6073 coban@bluebird.com	6333 E Parkway North Mesa, AZ 85212	Garrick Rodgers	Derek Bullock	CIPP - AZ	11/18/21	\$34,100.00	100%	96	8"
21129	OTellon, MO 2021 Stanley Service Lining	Jay Hendrick, City of OTellon P 660.333.3333 jehendrick@otellon-mo.us	100 North Main St OTellon, MO 63366	Aaron Subkacz	Tara Jarvis	CIPP - MO	9/23/20	\$260,403.83	100%	11338	8"

S&K CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
21131	Richmond, IN 2021 Sewer Lining Project, 10-1-2021	Eliah Welch, City of Richmond ewelch@richmondindiana.gov	2300 Liberty Ave. Richmond, IN 47374	BS Sabbert	Chris Vogt	CIPP - IN	12/1/22	\$402,348.15	100%	10891	6", 8", 10", 12", 18", 24"
21132	Lincoln, CA Trenchless 11581 02507 Turkey Creek Wages 18	Zachary Lopez, Sub to Trenchless Construction P 818.717.4212 zlopez@trenchless.com	400 Sunrise Ave. Ste 300 Roseville, CA 95667	Brandon Smith	Todd Chalk	CIPP - CA	1/17/22	\$18,600.00	100%	330	10"
21133	Caltrans, CA Michael Johnson, 02-01-2021, Santa Clara	Michael Johnson, Sub to Michael Johnson Construction, Inc. P 530.338.6077 mjohnson@mjcon.com	1735 Garden Ave Redding, CA 96001	Brandon Smith	Todd Chalk	CIPP - CA	4/27/22	\$217,670.00	100%	620	42"
21134	Phoenix, AZ AT Utility Center, Oak Trp 1441	Tommy Woods, Sub to ALL Utility Contractors P 602.910.2355 allutility@cox.net	2838 N DeSoto Rd. Chandler, AZ 85224	Garrick Rodgers	David Burbank	CIPP - AZ	1/20/22	\$41,580.00	100%	168	8"
21135	Lathrop, MO Infrastructure Solutions, WY Collection System	Nate Morgan, Sub to Infrastructure Solutions P 816.777.4747 nmorgan@isolutions.com		Danny Brown	Brent Adams	CIPP - MO	12/21/22	\$110,445.00	100%	3945	8", 10", 12"
21140	Kansas City, MO Kissick Kansas City Solution R/R CIPP	Spencer Moore, Sub to Kissick Construction Company P 816.899.9710 smoore@kissickco.com	8131 Indiana Ave. Kansas City, MO 64132	Danny Brown	Brent Adams	CIPP - MO	12/31/21	\$21,950.00	100%	483	8"
21141	Cuba, MO 2021 Cuba Wastewater Collection System Rehab	Craig Bouas, City of Cuba P 573.255.1391 cbouas@cubamo.us	407 State Hwy PP Cuba, MO 65633	Alan Shubatz	Travis Jernis	CIPP - MO	3/17/22	\$268,444.50	100%	10031	6", 8"
21143	Avondale, AZ SRP, CIPP Pipeline Village	Luke DeLuo, Salt River Project P 602.600.7004 luke.deluo@srpnet.com	PO Box 29068 Phoenix, AZ 85008	Garrick Rodgers	David Burbank	CIPP - AZ	1/26/22	\$88,310.00	100%	100	24"
21145	Lawson, KS 2021 Pipe Lining Project, 9/25/22	Tom Jacobs, City of Lawson P 913.477.7644 tjacobs@lksnwa.com	17101 W 67th St Lawson, KS 66219	Danny Brown	Brent Adams	CIPP - KS	6/11/22	\$473,633.25	100%	4403	15", 18", 21", 24"
21146	Warrenton, MO CIPP Pipe Rehab	Brent Johnson, City of Warrenton P 503.248.8931 bjohnson@warrenton-mo.org	200 W. Boonville Warrenton, MO 63303	Alan Shubatz	Nick Pryer	CIPP - MO	4/22/22	\$156,635.00	100%	3438	8"
21147	Fallon, NV GSD, 6107 NCDJ 3891, Downtown Fallon	Samuel Thompson, Sub to O & D Construction, Inc. P 775.886.1440 stompson@odnrv.gov	310 Gablest Way Sparks, NV 89431	Brandon Smith	Todd Chalk	CIPP - NV	3/11/22	\$87,940.00	100%	79	42"
21149	Brentwood, CA Shea Homes, 2502 N 11th for Inglen, Rehab	Jeff Davies, Sub to Shea Homes, Inc. P 916.221.0020 jeff.davies@sheahomes.com	1888 Seward Mountain Lane Brentwood, CA 94513	Brandon Smith	Todd Chalk	CIPP - CA	1/14/22	\$175,000.00	100%	460	24"
21150	Perry, MO Sewer System Improvements, 15-1031-000	Mark Bass, City of Perry P 317.221.0020 mcb@perry-mo.com	4510 Privs Gravel Road Hummel MO 63401	Alan Shubatz	Nick Pryer	CIPP - MO	1/22/22	\$482,534.25	100%	14449	8"
21151	Caltrans, CA 00A3165, Redn Rock, State Rte 37, Green City	Dwayne Grandy, California Department of Transportation P 916.713.7814 dwayne.grandy@dot.ca.gov	2535 Neale Drive Blvd. Chico, CA 95926	Brandon Smith	Todd Chalk	CIPP - CA	3/16/22	\$39,192.00	100%	123	12", 18"
21152	Caltrans, CA 00A3300, Redn Rock, State Rte 37, Green City	Dwayne Grandy, California Department of Transportation P 916.713.7814 dwayne.grandy@dot.ca.gov	2535 Neale Drive Blvd. Chico, CA 95926	Brandon Smith	Todd Chalk	CIPP - CA	3/16/22	\$78,180.00	100%	224	15", 18"
21153	Humboldt County, NV O&D, 18339 N/001 2560, US 95	Daniel March, Sub to O & D Construction, Inc. P 775.202.6333 dmarch@odconstruction.com	1050 E. 21st St. Sparks, NV 89431	Pete Voecker	Todd Chalk	CIPP - NV	9/6/22	\$453,863.00	100%	1588	18", 24", 30"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Dimensions
22001	Vermillion County, IN Hwy Composite, Dike Crops 42, Pgs 6	Andy West, Sub to Hwy Composite Solutions andwest@hwy.com www.westhwy.com	33001 State Road 63 Coryopolis, IN 47528	Cory Steel	Cory Steel	CIPP - IN	3/1/22	\$15,618.06	100%	10	42"
22002	Los Angeles County, CA DIR 402660, 2180-21 Emergency	Alan Mawer, LA County Sanitation District P 555.506.4188 amawer@lscd.org	1855 Western Hill Road Whittier, CA 90607	Fernando Alva	Leo Calvano	CIPP - CA	6/30/22	\$1,076,999.20	100%	791	48"
22003	Linn, KS Leveraging Plumbing Services from College Blvd	Tim Shigert, Sub to Lexington Plumbing P 816.729.5113 tim@lexingtonplumbing.com	1820 Trent Avenue Kansas City, MO 64108	Danny Brown	Brent Adams	CIPP - KS	2/25/22	\$67,420.00	100%	703	21"
22004	Genie's Costa County, CA Con-Dial, 107-904, Unapproved	Thank You, Sub to Con-Dial Contractors, Inc lshany@satelab.org	2500 Pickering-Archie Highway Archie, CA 94509	Brandon Smith	Todd Chalk	CIPP - CA	1/26/22	\$125,000.00	100%	200	30"
22004.01	Genie's Costa County, CA Con-Dial, 107-904, C&D	Thank You, Sub to Con-Dial Contractors, Inc P 925.726.7849 lshany@satelab.org	2500 Pickering-Archie Highway Archie, CA 94509	Brandon Smith	Todd Chalk	CIPP - CA	6/4/22	\$172,000.00	100%	515	30"
22005	Stockton, CA YWM Lyles, 51110-055, DIR 305524	David Candia, Sub to YWM Lyles Co. P 916.375.1833 dcandia@ymlyes.com	3825 Progress Dr. Redden, CA 95765	Brandon Smith	Todd Chalk	CIPP - CA	2/1/22	\$225,000.00	100%	150	60"
22006.01	Tucson, AZ Hudco Contracting, 11432 Yuma, Order 1	Guillermo Aguilar, Sub to Hudco Contracting Co. P 520.271.7301 guillermo.aguilar@hudcocontracting.com	8820 N Camino Martin	Garrick Rodgers	David Butarak	CIPP - AZ	3/1/22	\$176,999.00	100%	3587	8", 16", 21"
22007	Phoenix, AZ Hudco Contracting, 11410, Sub to Phoenix	Jeff Parnis, City of Phoenix P 602.962.4100 jparnis@phoenix.gov	701 N Cooper Rd Glendale, AZ 85233	Garrick Rodgers	David Butarak	CIPP - AZ	1/22/23	\$55,200.00	100%	46	18"
22008	Scottsdale, AZ Hudson Dwyer, 18100, Geni's Scottsdale	Keef Arden, Sub to Hudson Dwyer Construction, Inc. P 602.254.2228 karden@hudsondwyer.com	1707 E Highland Ave Suite 125 Phoenix, AZ 85016	Garrick Rodgers	David Butarak	CIPP - AZ	2/6/22	\$45,000.00	100%	60	12"
22009	Pinellas Park, FL Arnold CIPP Linc, 273016	Dave Floyd, City of Pinellas Park P 727.647.0151 dfloyd@pinellas-park.com	6250 82nd St. Pinellas Park, FL 33781	Brian Kinnel	Sara Kenne	CIPP - FL	12/1/22	\$546,834.00	100%	15973	8", 10"
22010	Rocklin, CA UMT 21, Storm Drain Culvert CIPP	Darin Conroy, United Natural Foods, Inc. P 916.922.4100 dconroy@unf.com	1101 Sunset Blvd Rocklin, CA 95765	Brandon Smith	Todd Chalk	CIPP - CA	2/1/22	\$39,500.00	100%	151	24"
22011	Chillicothe, CA Loring, 013, 0235, Culvert Rehab Hwy 49	David Calana, Sub to Loring Building Construction, Inc. P 520.218.1752 dcalana@delca.com	138 New Malabar Rd. Suite B Nevada City, CA 95959	Brandon Smith	Todd Chalk	CIPP - CA	1/24/22	\$42,000.00	100%	173	24"
22012	Chillicothe, CA Robert J Frank, 05A1309, State Hwy 99 Santa C	Joseph Frank, Sub to Robert J Frank Construction, Inc. P 520.222.1408 robfrankconstruction@hotmail.com	2006 Tynne Road Redding, CA 96003	Brandon Smith	Todd Chalk	CIPP - CA	4/14/22	\$52,800.00	100%	66	36"
22013	Godfrey, IL Parker, 3092, 002, IL/AMV Lewis & Clark Street	Mike Cahlan, Sub to Parker Construction Company P 815.654.5408 mcahlan@parkerco.com	2808 Thine Phisler Rd. Highland, IL 62249	Ali Shubhaziz	Travis Jurek	CIPP - IL	8/16/22	\$322,873.00	100%	9572	8", 10"
22014	San Francisco, CA Equipe, 13293, Hwy Valero, Location 45	Vicior Codreaz, Sub to Equipe Contracting & Paving, Inc. P 415.629.5100 vicior@equipe.com	918 Boynton Avenue San Francisco, CA 94124	Pete Veiller	Todd Chalk	CIPP - CA	4/26/23	\$234,385.13	100%	275	3x5
22015	Los Angeles County, CA JF Shaw, Los Angeles Water Resource	Mike Durning, Sub to JF Shaw Construction, Inc. P 805.656.4387 mike.durning@jfsa.com	667 Bass Canyon Rd. Suite 30 Whittier, CA 91790	Fernando Alva	Leo Calvano	CIPP - CA	9/20/22	\$178,650.00	100%	59	60"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Supervisor	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footings Complete	Diameters
22019	Caltrans, CA Realt Race, 02A1553, State Rte 36 Shasta Csw	Henry Bonner, Sub to Re/N Rock Construction henry.bonner@re-nrock.com	1857 Riverside Drive Redding, CA 96001	Pete Voelker	Todd Chalk	CIPP - CA	6/2/22	\$116,890.00	100%	448	24", 36"
22020	Phoenix, AZ Rhino Creek, 140001, 25 D/W Sever	Ken Dugan, Sub to Rhio Contracting, LLC ken@rhiocontracting.com	2830 E Brown Rd Bldg B Suite 17 Mesa, AZ 85213	Garrick Rodgers	David Butbank	CIPP - AZ	6/2/22	\$4,850.00	100%	510	6"
22023	Pine Bluff, AR Wind Pylon Ave Splash Park	David Pex, Pex Bluff Wastewater Utility dpex@pbwautilities.com	1520 S Oak St Pine Bluff, AR 71601	John Price	Blair Ackerman	CIPP - AR	3/20/22	\$7,920.00	100%	180	36"
22025	Los Angeles County, CA 2160 S St Reel, D16441710	Alex Marwah, LA County Sanitation District alexmarwah@scsd.org	1955 Workman Mill Road Van Nuys, CA 91407	Fernando Asa / Brandon Smith	Leo Calvario	CIPP - CA	3/22/23	\$6,631,131.76	100%	2349	48"
22026	St. Louis, MO Unimark, MO 63067, 151 E. Union Circle	Kent Rolins, Sub to Unimark Contracting Company kentrolins@unimark.com	2803 W. Chapel St Peoria, MO 63609	Alan Stukatz	Travis Jernals	CIPP - MO	3/22/23	\$110,328.00	100%	925	12", 15", 18", 27", 30"
22027	Union, MO Fy2021 Sanday Sewer Rehab - CIPP	J.D. Miller, City of Union P 605-543-3600 ext. 1200 engineer@unionsmunicipal.org	10 East Locust St Union, MO 63084	Alan Stukatz	Travis Jernals	CIPP - MO	3/22/23	\$131,751.75	100%	4501	6"
22030	Indianapolis, IN Wash. BDOT, 160 Section 6 Contract 5	Terry Stanton, Sub to Walsh Construction Company, LLC tstanton@walshgroup.com	1260 East Summit Street Crown Point, IN 46037	Bill Seibert	Chris Vogt	CIPP - IN	3/20/23	\$1,449,918.39	100%	524	64"
22031	Carson, NC Easley Creek, Emprom Packaging	Mike Tharp, Sub to Baskley Construction Services, LLC mtharp@baskleyconstruct.com	500 Adaption Avenue Nashville, TN 37210	Danny Brown	Brent Adams	CIPP - NC	4/12/22	\$131,600.00	100%	340	6"
22033	Phoenix, AZ Rhino Contracting, 140001, 25 D/W Sever	Ken Dugan, Sub to Rhio Contracting, LLC ken@rhiocontracting.com	2830 E Brown Rd Bldg B Suite 17 Mesa, AZ 85213	Garrick Rodgers	David Butbank	CIPP - AZ	3/22/23	\$161,170.00	100%	2567	6"
22034	Trenton, OH Vortex, 140001, 25 D/W Sever	Patrick LeClair, Sub to Vortex Industrial patrick@vortexcompanies.com	5910 Harford St Tampa, FL 33619	Brad Schenning	Chris Vogt	CIPP - OH	3/22/23	\$502,880.00	100%	2159	6", 12", 15", 18", 20", 24"
22037	Lincoln, CA Traction, 11444, 00013 Independence Infrastructure	Kyle Decker, Sub to Traction Construction kdecker@tractionco.com	400 Sanders Ave, Ste 300 Roseville, CA 95677	Pete Voelker	Todd Chalk	CIPP - CA	5/12/22	\$24,500.00	100%	343	10"
22038	Liberty, MO 11 Gower St	Chet Pinner, City of Liberty cpinner@cityofliberty.com	101 E Kansas Liberty, MO 64068	Danny Brown	Brent Adams	CIPP - MO	4/19/22	\$15,775.00	100%	175	6"
22039	Nashville, TN Portland Residential, Nashville Raleigh Vd	Dan Cagle, Sub to Portland Residential dcagle@portlandresidential.com	303 Peachtree Ave, #575 Atlanta, GA 30303	John Price	Deborah Butley	CIPP - TN	5/31/22	\$173,650.00	100%	213	30"
22041	Caltrans, CA Realt Race, 02A1553, State Rte 36 Shasta Csw	Henry Bonner, Sub to Re/N Rock Construction henry.bonner@re-nrock.com	1450 Oak Cl. Bldg, # 400 Concord, CA 94520	Brandon Smith	Todd Chalk	CIPP - CA	4/29/22	\$150,000.00	100%	282	30"
22042	Caltrans, CA Realt Race, 02A1553, State Rte 36 Shasta Csw	Henry Bonner, Sub to Re/N Rock Construction henry.bonner@re-nrock.com	1857 Riverside Drive Redding, CA 96001	Pete Voelker	Todd Chalk	CIPP - CA	6/2/22	\$131,768.00	100%	382	24"
22043	Phoenix, AZ Musham, 6518, 4050, Nantona 722	Kodi Schaffer, Sub to Musham Contracting Co., Inc. kodi@schaffercontracting.com	22800 N 19th Ave Phoenix, AZ 85027	Garrick Rodgers	David Butbank	CIPP - AZ	5/20/22	\$24,600.00	100%	63	6"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Routes Complete	Diameters
22004	Phoenix, AZ Mainstem 6016-6521, Monroe Pkwy	Kodi Schaffner, Sub to Mainstem Contracting Co., Inc. kschaffner@mainstemcontracting.com	22820 N 19th Ave Phoenix, AZ 85027	Garrick Rodgers	David Buback	CIPP - AZ	4/22/23	\$27,120.00	100%	176	6"
22005	Saugel, IL Sanitary Sewer Lateral, CDBG FY 2021, Phase VII	Mika Slater, Village of Saugel P 605.326.6314	16306 McManis Blvd Evanston, IL 60201	Alan Shulatz	Travis Jerns	CIPP - IL	4/22/23	\$105,155.00	100%	185	36"
22006	Sioux Falls, SD City Park Improvements	Ross Kuehn, City of Sioux Falls P 605.310.2033 rkuehn@siouxfallsparks.com	801 Pilgrim Ave. Sioux Falls, SD 57104	Darryl Brown	Brent Adams	CIPP - SD	7/22/22	\$603,445.00	100%	346	72"
22007	Pleasanton, CA El Dorado County Fair & Event	Kathy Dotsak, El Dorado County Fair Association, Inc. P 530.671.5600 kathy@elidoradofair.org	100 Pleasanton Dr. Pleasanton, CA 95667	Pete Vosker	Todd Chalk	CIPP - CA	5/16/22	\$377,000.00	100%	1000	48"
22008	Meridian, KS W Friendship Rd	Whitney Yaris, Sub to Mainstem Contracting, Inc. P 913.724.1934 whitney@mainstemcontracting.com	15083 State Ave. Beverly, KS 66507	Darryl Brown	Brent Adams	CIPP - KS	10/17/22	\$53,506.00	100%	137	15", 30"
22009	San Antonio, TX Central Expressway Pkg 2C, 21-4516	Jaredon Brewer, Sub to Vokes Industrial Solutions, LLC P 214.525.4500 jbrewer@vokesinsolutions.com	16150 Imperial Valley Dr. Houston, TX 77060	Jaredon Brewer	Roger Terraza	CIPP - TX	11/1/22	\$210,892.00	100%	542	8", 36"
22010	Day City, CA Templeton Hts. Alfred Keam & N 1/4	Kevin McCarthy, City of Day City P 650.891.8200 kmccarthy@daycity.org	151 Lane Merced Blvd. Day City, CA 94015	Brandon Smith	Todd Chalk	CIPP - CA	9/19/23	\$303,360.00	100%	100	15"
22011	Day City, CA CIPF St. Francis Blvd	Kevin McCarthy, City of Day City P 650.891.8200 kmccarthy@daycity.org	151 Lane Merced Blvd. Day City, CA 94015	Brandon Smith	Todd Chalk	CIPP - CA	3/3/23	\$73,472.00	100%	708	6"
22012	Calistoga, CA 00-202204, Woodridge Rd	Rancho Babbin, Sub to Michael Johnson Construction, Inc. P 530.662.4500 rancho.babbin@mcjco.com	30 Duval St. Calistoga, CA 95713	Pete Vosker	Todd Chalk	CIPP - CA	5/19/22	\$23,279.07	100%	30	36"
22014	Lakeville, MN 2022 Pkwy & 15th Street Improvements	Stephen Fanning, City of Lakeville P 651.631.2414 sfanning@lakevillemn.gov	7320 17th St West Lakeville MN 55044	Darryl Brown	Nick Fryer	CIPP - MN	11/10/22	\$518,153.00	100%	7004	6", 30"
22016	Smithville, MO 2216 Sanitary Street Rehabilitation	Gina Paley, City of Smithville P 618.534.3600 gpaley@smithvillemo.org		Bobby McElroy	Brent Adams	CIPP - MO	5/22/23	\$157,666.70	100%	2760	6"
22017	Alton, IL 18" CIPF Lateral	Matt Burns, Sub to JP Burns Excavating, Inc. P 618.635.5539 matt@jpburns.com	4287 Burns Rd. Palmer, IL 62465	Alan Shulatz	Travis Jerns	CIPP - IL	5/24/22	\$20,000.00	100%	130	18"
22019	Caseyville, IL Capital Oaks Sanitary Sewer Rehab Phase 4	Randy LeFevre, Caseyville Township P 618.631.2414 rlefevre@caseyvilleil.org	1 Eichen Dr. O'Fallon, IL 62209	Alan Shulatz	Travis Jerns	CIPP - IL	9/29/22	\$331,532.25	100%	5521	6"
22011	Marion, IA 2022 Sanitary CIPF Project	Jacob Hahn, City of Marion P 319.243.6340 jhahn@cityofmarion.org	1225 6th Avenue Marion, IA 52302	Darryl Brown	Zachary Etison	CIPP - IA	5/22/23	\$246,618.06	100%	6033	6"
22012	Owenton, MN 2022 CIPF Project #73007	Andrew Seeman, City of Owenton P 507.774.7302 andrew.seeman@cityofowenton.mn.us	540 W Hls. Crd Owenton, MN 55950	Darryl Brown	Zachary Etison	CIPP - MN	5/22/23	\$340,469.00	100%	11319	6"
22019	Oakley, CA Tucuman Estates	Chris Dietrich, Sub to Garney Pacific, Inc. P 209.235.7033 cdietrich@garney.com	324 E 11th St. Troy, CA 95076	Brandon Smith	Todd Chalk	CIPP - CA	7/28/22	\$8,000.00	100%	220	24"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
22072	North Kansas City, MO Leighton Plumbing, The Coverts	Levi Bernard, Sub to Leighton Plumbing P 816.573.8146 levid@leightonplumbing.com	1520 Trossel Avenue Kansas City, MO 64108	James Brown	Zachary Ellison	CIPP - MO	6/21/22	\$19,250.00	100%	110	15"
22073	Shippensburg, PA Lettison Construction, Shippensburg Unive	Wick Likison, Sub to Lettison Contractors P 215.233.2323 willtison@lettisoncontractorsinc.com	9 River Road Conchochicken, PA 19428	TBD	Bob Quackenbush	CIPP - PA	6/30/22	\$45,900.00	100%	497	6"
22074	Fort Leavenworth, KS 22-029 01, AMVE/Bradley Elum	Noah Gibson, Sub to Missick Construction Co., Inc. P 816.507.3368 noahg@missickco.com	8131 Indiana Ave. Kansas City, MO 64132	Danny Brown	Brent Adams	CIPP - KS	7/19/22	\$17,350.00	100%	200	8"
22081	Granite City, IL Cordage Sewer Repair Granite City School	Eric Smith, Granite City School District P 618.451.3600 Ext. 2016 eric.smith@gcd.net	2000 Maryella Rd. Granite City, IL 62040	Alan Stuhatz	Travis Jerns	CIPP - IL	7/14/22	\$30,000.00	100%	273	12"
22086	Sioux Falls, SD 6th & Cleveland CIPP	John Rendick, Sub to H & W Contracting, LLC P 605.339.8834 estimator@h-wcontracting.com		James Brown	Brent Adams	CIPP - SD	10/14/22	\$917,000.00	100%	456	78"
22097	Phoenix, AZ 1C3170, Saguro Trails	Tony Bath, Sub to Bluer Contracting, Inc. P 480.695.6865 tbat@bluer.com	21738 E Olsen Way Queen Creek, AZ 85142	Garrick Rodgers	David Buback	CIPP - AZ	7/31/22	\$33,300.00	100%	203	8"
22099	Tucson, AZ Bridgeway Improvement	Cody Cranz, Sub to The Ashton Company, Inc. P 520.624.5500 ccranz@ashtonco.com	2727 S County Club Rd Tucson, AZ 85713	Garrick Rodgers	David Buback	CIPP - AZ	8/1/22	\$44,790.00	100%	510	10"
22091	Marietta, GA Marwell Ave	Manetta Board of Lights and Water MLW Project #21105, Sub to GS Construction, Inc. P 678.855-3002 delling@gsconstruction.net	526 Lyle Circle Lawrenceville, GA 30046	Renny Tidwell	Caleb Cummings	CIPP - GA	2/16/23	\$21,250.00	100%	41	10"
22092	Riverside, MO 153-025, 2022 Indian Via, CIPP Project	Terrie Howell, City of Riverside P 816.372.5904 thowell@riversidema.com		James Brown	Brent Adams	CIPP - MO	10/19/22	\$81,227.13	100%	402	15", 18"
22093 01	Macomb County, MI Garfield Wastewater Geolite Rehabilitation	Vincent Adriano, Macomb Interceptor Drain Drainage District P 586.469.5325 vincent.adriano@macombgov.org	21777 Durham Road Clinton Township, MI 48038	Gary Wilkins	Cory Street	Geolite - MI	5/15/23	\$510,180.00	100%	235	42", 60", 72"
22095	Caltrans, CA 03-237204, Calbar Fire Resista	Jody Phillips, Sub to Vertkamp General Engineering, Inc. P 916.799.7951 jody.phillips@dot.ca.gov	3976 Dorcas Road, Suite 102 Shafter Springs, CA 95662	Peter Vosker	Todd Chalk	CIPP - CA	8/2/22	\$274,150.00	100%	755	18", 24", 30"
22096	Jefferson City, MO MOHW 2212 CIPP	Danial Kabb, Sub to Stoceman Construction Company P 661.313.1516 dkb@stocemancc.com	2021 Midwest Road Jefferson City, MO 65109	Alan Stuhatz	Nick Pryer	CIPP - MO	12/15/22	\$167,588.00	100%	2750	6"
22097	Caltrans, CA 1136623, 03-237204, Calbar Emergency	Mark Timmer, Sub to Granite Construction P 775.250.4354 mark.timmer@gtc.com	1800 Glendale Ave. Sparks, NV 89431	Peter Vosker	Todd Chalk	CIPP - CA	9/22/22	\$49,500.00	100%	120	24"
22098	Peru, IL American Remediation Former MGP	Cody Lenas, Sub to OE Environmental, LLC P 314.862.5671 cody.lenas@oedem.com	6311 Butner Industrial Dr. St. Louis, MO 63130	Alan Stuhatz	Travis Jerns	CIPP - IL	10/13/22	\$145,700.00	100%	120	24"
22099	Liberty, MO 22-011, 509 Wyckwood MCP Leung	Josha Martinez, City of Liberty P 816.841.5821 jmartinez@cityofliberty.org	101 East Kansas St., Liberty, MO 64068	James Brown	Brent Adams	CIPP - MO	11/7/22	\$73,171.35	100%	135	48"
22104	Lake St. Louis, MO Sewer Pipe Leung Program	Chris Hancock, Public Water Supply District No. 2 of St. Charles County P 636.561.3717 Ext. 108 chvhanc@waterdistrict2.com	100 Water Dr. O'Fallon, MO 63366	Alan Stuhatz	Travis Jerns	CIPP - MO	12/5/22	\$807,822.30	100%	28372	8"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
22105	2022 Sewer Lining Project, 130-2022 Richmond, IN	Eight Wells, City of Richmond P 765.333.483 ewells@richmondindiana.gov	2380 Lehigh Ave. Richmond, IN 47374	Bill Seibert	Chris Vogt	CIPP - IN	9/7/22	\$343,255.81	100%	6606	6", 8", 10", 12", 15", 24"
22109	Zephyr Cove, NV Round Hill Piers Access	Nick Heiback, Sub to Heiback General Engineering P 773.267.4600 nheiback@webster.net	2531 Maple Road Medan, NV 89403	Peter Vosker	Todd Chalk	CIPP - NV	9/24/22	\$33,600.00	100%	110	18"
22110	221055-01, Kearney Sanitary Rehab	Neah O'Brien, Sub to Neah Construction P 415.923.3333 neah@neahcon.com	6131 Indiana Ave., Kansas City, MO 64132	James Brown	Brett Adams	CIPP - MO	9/22/23	\$101,528.40	100%	3066	8"
22113	2022 Sanitary Sewer Rehabilitation, 04722-489 Ozark, MO	Mark Bue, City of Ozark P 417.255.4108 mbue@ozarkmo.com	2804 North Bague Street Ozark, MO 65721	James Brown	Nick Poyer	CIPP - MO	9/28/22	\$315,323.00	100%	5039	8"
22115	San Francisco, CA 2021-03, VMM-699	Oscar Delgado, Sub to J. Parris Construction Company, Inc. P 510.857.0073 delgadofc@jpcnma.com	4229 Mission St. San Francisco, CA 94112	Brandon Smith	Todd Chalk	CIPP - CA	9/29/22	\$126,233.08	100%	492	15", 24"
22116	Trimble & Lawner, MO 22-09D-01, MOJWY #4343	Spencer Moore, Sub to Neah Construction Company P 816.693.9110 spencer@neahcon.com	8131 Indiana Ave., Kansas City, MO 64132	Danny Brown	Zachary Etkeson	CIPP - MO	10/4/22	\$84,695.50	100%	2221	8"
22119	Wyandotte County, KS 1048-5-50N, per CIPP Lining	Jonathan Wiles, United Government of Wyandotte County P 913.573.5425 jwiles@wyockok.org	701 N. 7th St., Kansas City, KS 66101	James Brown	Brett Adams	CIPP - KS	10/1/22	\$13,114.00	100%	166	12"
22120	Monte, LA Alcides, 30145431, WPCO Cluster No. 3	Pia McKeister P 251.545.5954 peter.mckeister@arcadis.com	1 St. Louis, Suite 3600, Mobile, AL 36602	John Price	Brian Adamson	CIPP - LA	11/15/22	\$209,250.00	100%	75	36"
22124	Diamond Springs, CA Live Oaks Senior Mobile Home Community	Shannon Mahoning, Live Oaks Senior Mobile Home Community P 520.878.5541 shannon@pacobcal.net	4320 Palmdale Dr. Diamond Springs, CA 95619	Brandon Smith	Todd Chalk	CIPP - CA	10/24/22	\$45,000.00	100%	213	15", 18"
22126	San Antonio, TX E/AR2 Loop 1024 & H-10 CO-09548-01 22-4516	Veronica Rojas, San Antonio Water System P 210.342.3100 veronica.rojas@saes.org	2800 U.S. Hwy 281 North San Antonio, TX 78212	James Bower	Roger Terrasa	CIPP - TX	3/1/23	\$3,719,171.91	100%	3866	30"
22127	Jackson, MO 2022 Kentucky Lining	Amy Bergmark, City of Jackson P 573.243.2300 abergmark@jacksonmo.org	101 Court St. Jackson, MO 63755	Amy Stulz	Tavis Jernis	CIPP - MO	12/9/22	\$137,082.25	100%	3189	8", 10"
22129	Independence, KS Lakeview Lvl Station	Ruth Beckler, Sub to Tri-Sun Utilities, Inc. P 520.331.7153 rbeckler@trisonco.org	P.O. Box 903 Independence, KS 67301	Danny Brown	Zachary Etkeson	CIPP - KS	12/12/22	\$303,979.45	100%	5472	6", 10", 12", 15"
22134	San Francisco, CA 38165-3221-03 VMM-699 Access	Oscar Delgado, Sub to J. Parris Construction Company, Inc. P 510.857.0073 delgadofc@jpcnma.com	4229 Mission St., San Francisco, CA 94112	Peter Vosker	Todd Chalk	CIPP - CA	12/2/22	\$173,460.00	100%	150	3x5"
22137	Liberty, MO 8 Westview, CIPP	Spencer Moore, Sub to Neah Construction Company P 816.693.9110 spencer@neahcon.com	8131 Indiana Ave., Kansas City, MO 64132	James Brown	Brett Adams	CIPP - MO	12/12/22	\$46,690.00	100%	290	24"
22139	Nashville, TN Brenton Trays CIPP	Ilan Hershon, Sub to RS Engineering & Utilities, Inc. P 615.405-0400 ilhan@rsengineering.org	119 Park South Ct., Nashville, TN 37210	John Price	Regan Roy	CIPP - TN	1/31/23	\$120,615.00	100%	731	8"
22140	St. Louis, MO Vineil Deepening Center CIPP	Jon Work, Sub to Mary R. Work Real Estate Management Company P 314.591.1500 jwork@workrealestate.com	1145 Olive Blvd UNIT 710 St. Louis, MO 63141	Amy Stulz	Tavis Jernis	CIPP - MO	12/15/22	\$23,450.00	100%	67	10"

SAK CONSTRUCTION COMPLETED PROJECTS LIST

VP Job #	Project Name	Owner's Contact Information	Address	Superintendent	Project Manager	Type	Completed Date	Completed Amount	Percent Complete	Footage Complete	Diameters
22142	Collinsville, IL SD22-010, 2022 Sewer Rehab	Kevin Madden, City of Collinsville 618-346-5200 EXT. 2216 kmadden@collinsvilleil.org	125 S Center St., Collinsville, IL 62224	Nan Shubatz	Travis Jernik	CIPP - IL	12/13/22	\$216,800.50	100%	1162	6", 10", 12"
22145	Phoenix, AZ Trench Underground, Elevate on Central	Lukas Meier, Sub to Trench Underground, LLC 218-289-2404 lukas@trenchunderground.com	4001 E. Broadway Road B7 Phoenix, AZ	Gerrick Rodgers	David Burbank	CIPP - AZ	1/23/23	\$34,400.00	100%	56	8"
22148	Phoenix, AZ Widespacing Hds, CIPP Lining	Adam Merrill, Sub to Sahara Contracting 480-813-2500 adam@zaharcontracting.com		Gerrick Rodgers	David Burbank	CIPP - AZ	1/24/23	\$45,040.00	100%	146	8"
22149	Phoenix, AZ 2134, 58th Ave. Tapbacks	Ken Millap, Sub to Anshel Construction 623-583-3909 ken@anshelcompanies.com	325 S. 48th Street, Ste. #102 Tempe, AZ 85381	Gerrick Rodgers	David Burbank	CIPP - AZ	2/17/23	\$40,000.00	100%	200	8"
22150	Tehama County, CA 316581, 1455, Evergreen Rd. Blvd	Brook Kenaghan, Sub to J.F. Shea Construction, Inc. 560-246-4392 brook.kenaghan@jfshea.com	17400 Clear Creek Rd., Redding, CA 96004	Brandon Smith	Todd Chalk	CIPP - CA	5/2/23	\$636,100.50	100%	550	48"
23001	Northmoor, MO 8" CIPP	Joe Harris, City of Northmoor, MO 816-935-5355 joeh@cityofmo.com	4907 NW Wadsworth Dr., Northmoor, MO 64151	James Brown	Brent Adams	CIPP - MO	2/9/23	\$50,365.31	100%	1250	8"
23002	Phoenix, AZ Lumley Phase 2	Joshua Jettis, Sub to Clearwater Pipelines 480-494-1130 clearwatercjp@att.net	3337 E Franklin Street Mesa, AZ 85213	Gerrick Rodgers	David Burbank	CIPP - AZ	1/23/23	\$42,000.00	100%	311	8"
23017	Belton, MO Kudack Hill St Lining	Morgan Salisbury, Sub to Kudack Construction Co., P 818.938.3511 msalisbury@kudack.com	8131 Indiana Ave. Kansas City, MO 64132	Danny Brown/Bobby Moshire	Zachary Ericson	CIPP - Mo	3/30/23	\$12,348.00	100%	147	8"
23021	Evans, CO Veritas, EVH East Side Storm Sewer 31st St Outfall	BJ Kerstiens, Sub to Veritas 617-795-1017 bjkerstiens@veritascompanies.com	1100 37th St., Evans, CO 80620	Gary Wilkins	Chris Vogt	Geotexte-CO	4/14/23	\$153,300.00	100%	160	48"
23022	Phoenix, AZ CJ Robbins, Hedena West	Bob Robbins, Sub to CJ Robbins 602-456-5000 bob@robbsinc.com	6651 W Belmont Ave., Glendale, AZ 85303	Gary Rodgers	David Burbank	CIPP - AZ	3/30/23	\$42,300.00	100%	40	8"
23036	Placer County, CA SCA1107265	Phil Baker, County of Placer 530886-4035 pbaker@placert.ca.gov	Placer County Department of Public Works, 11476 C Ave, Auburn, CA 95603	Pete Volker	Todd Chalk	CIPP - CA	5/10/23	\$36,500.00	100%	110	10"
23046	Califans, CA Michael Jackson, 02-A2164, Drainage Rehab	Kaule Humbert, State of California Department of Transportation (530)232-2572 kaule.humbert@dot.ca.gov	1657 Riverside Dr., Redding, CA 96001	Pete Volker	Todd Chalk	CIPP - CA	6/5/23	\$75,880.16	100%	194	18", 24"

SAK - Current Job Number Report



Contract Number	Project Description	Owner	City	State	County	Department	Region	Project Manager	Start Month	Contract Amount	% Complete
10804.51	Troy, MO - 2022 CIPP Lining, Cherry St	City of Troy	Troy	MO	Lincoln	CIPP - MO	Midwest	Travis Jerrells	6/22	\$ 63,825.00	102%
10804.60	Kent County, MI - Contract #23-56: Pipe Lining Services	Board of County Rd Comm Kent County	Various	MI	Kent	CIPP - MI	Midwest	Derrick Witz	6/23	\$ -	0%
10804.62	Savannah, MO - 2023 Sewer Lining	City of Savannah	Savannah	MO	Andrew	CIPP - MO	Midwest	Brent Adams	8/23	\$ 585,608.35	69%
10804.66	Hannibal, MO - CIPP Lining	Hannibal Board of Public Works	Hannibal	MO	Marion	CIPP - MO	Midwest	Nick Pryor	3/24	\$ 467,221.00	12%
10804.80	Payson, AZ - South Vista Rd, Green Valley Water	Green Valley Water	Payson	AZ	Gila	CIPP - AZ	Pacific	Victor Villalobos	4/24	\$ 344,699.00	100%
10804.84	DeKalb, GA - Master Contract 1283955	DeKalb County	Decatur	GA	DeKalb	CIPP - GA	Southeast	Gabe Cummings	3/22	\$ -	0%
10804.85	DeKalb County, GA - Non-Comprehensive	DeKalb County	Decatur	GA	DeKalb	CIPP - GA	Southeast	Gabe Cummings	7/22	\$ 3,603,325.52	60%
10804.87	DeKalb County, GA - P862	DeKalb County	Decatur	GA	DeKalb	CIPP - GA	Southeast	Gabe Cummings	9/22	\$ 6,374,788.97	111%
10804.89	DeKalb County, GA - P803	DeKalb County	Decatur	GA	DeKalb	CIPP - GA	Southeast	Gabe Cummings	2/23	\$ 4,202,782.07	91%
10804.90	DeKalb County, GA - Non-Comprehensive Package 2	DeKalb County	Decatur	GA	DeKalb	CIPP - GA	Southeast	Gabe Cummings	9/23	\$ 4,060,063.30	94%
10804.91	DeKalb County, GA - Comprehensive Release I	DeKalb County	Decatur	GA	DeKalb	CIPP - GA	Southeast	Gabe Cummings	1/24	\$ 6,022,352.74	55%
16098.	Hilton Head, SC - Sewer Rehabilitation	South Island Public Service District	Decatur	SC	Beaufort	CIPP - SC	Southeast	Gabe Cummings	6/24	\$ 8,909,435.37	1%
16149.02	Shreveport, LA - Cedar Grove Basin, Laterals	Hilton Head Island	Decatur	LA	Beaufort	CIPP - SC	Southeast	Randy Hansbrough	9/16	\$ 458,990.00	75%
17025.45	Indianapolis, IN - Shelby & Nelson Large Diameter Sewer Repa	City of Shreveport	Shreveport	LA	Caddo Parish	CIPP - LA	Midwest	Dan Swidrak	3/17	\$ -	0%
17025.46	Indianapolis, IN - Upper Castleton Large Diameter Sewer Repa	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	9/20	\$ -	0%
17025.47	Indianapolis, IN - Screen & Gate Cleaning On-Call	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	9/20	\$ -	0%
17025.58	Indianapolis, IN - 34th & Arlington LDSR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	11/20	\$ 95,000.00	99%
17025.59	Indianapolis, IN - 75th & LaSalle LDSR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	8/21	\$ -	0%
17025.60	Indianapolis, IN - Washington & Devon LDSR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	8/21	\$ -	0%
17025.61	Indianapolis, IN - Sheridan Ave LDSR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	8/21	\$ -	0%
17025.62	Indianapolis, IN - LS408 FM Rehabilitation	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	8/21	\$ -	0%
17047.	Howard County, MD - CA015-2017, S-8232, On-Call Sewer	Howard County, MD	Columbia	MD	Howard	CIPP - MD	Midwest	Chris Vogt	8/21	\$ -	0%
17069.30	Kansas City, MO - Kissick, 21-100-02, SR Waterways Yr. 3	City of Kansas City	Kansas City	MO	Howard	CIPP - MD	Midwest	Chris Vogt	8/21	\$ -	0%
17084.	St. Louis, MO - MSD, CITY, IR2018, Contract A, 12014-015.1	Metropolitan St. Louis Sewer District	St. Louis	MO	Jackson	CIPP - MO	Midwest	Brent Adams	11/22	\$ 768,938.00	52%
18096.	Fort Bliss, TX - 19769, CIPP VI, RR 2018	Metropolitan St. Louis Sewer District	St. Louis	MO	City Work	CIPP - MO	Midwest	Travis Jerrells	10/17	\$ 1,863,854.01	80%
18103.06	Baltimore, MD - JW Deli, 7323 Aviation Blvd, Mixing Basin Em	Fort Bliss Water Services Company	County Work	MO	St. Louis	CIPP - MO	Midwest	Travis Jerrells	10/17	\$ -	0%
18103.07	Baltimore, MD - JW Deli, 7323 Aviation Blvd, Blueberry Hill	Northrop Grumman	Fort Bliss	TX	El Paso	CIPP - TX	Pacific	Victor Villalobos	10/18	\$ 1,073,616.50	101%
18108.	Phoenix, AZ - 4108-JOC167, Contract 148532 Small Dia SS Rehab	Northrop Grumman	Baltimore	MD	Baltimore	CIPP - MD	Midwest	Zach Adcock	4/24	\$ 37,715.00	100%
19014.	St. Louis, MO - MSD, Mackenzie Public, 21745, 12511-015.1	City of Phoenix	Phoenix	AZ	Maricopa	CIPP - AZ	Pacific	Zach Adcock	7/24	\$ 539,100.00	0%
19014.01	St. Louis, MO - MSD, Mackenzie Public, Laterals	Metropolitan St. Louis Sewer District	St. Louis	MO	St. Louis	CIPP - MO	Midwest	Victor Villalobos	11/18	\$ -	0%
19036.	Lake St. Louis, MO - IPT, Subaqueous Pipeline CIPP	Metropolitan St. Louis Sewer District	St. Louis	MO	St. Louis	CIPP - MO	Midwest	Travis Jerrells	3/19	\$ 5,577,737.00	92%
19120.	Arkansas Nuclear One Project, AR - T & M	Public Water Supply District No. 2	Lake St. Louis	MO	St. Charles	CIPP - MO	Midwest	Travis Jerrells	5/19	\$ -	0%
20007.	Clark County, NV - LV Paving, 14182, Collection System	Arkansas Nuclear One Project	Russellville	AR	Pope	CIPP - AR	Southwest	Tom Qualls	4/19	\$ 159,975.00	100%
20059.	Baltimore, MD - CH2M Hill, 148014511, Honeywell, DMT, Master	Clark County Water Reclamation District	Various	NV	Clark	CIPP - NV	Pacific	Not Applicable	11/19	\$ -	0%
20059.04	Baltimore, MD - Jacobs, Honeywell 148032829 Task Order 4	Honeywell International, Inc.	Baltimore	MD	Baltimore	CIPP - MD	Midwest	Leo Calvario	2/20	\$ 351,000.00	0%
20059.05	Baltimore, MD - 52" Limer Repair	Honeywell International, Inc.	Baltimore	MD	Baltimore	CIPP - MD	Midwest	Ken Sprau	6/20	\$ -	0%
20069.	St. Louis, MO - MSD, Valley Public I/I, 21912, 12507-015.1	Honeywell International, Inc.	Baltimore	MD	Baltimore	CIPP - MD	Midwest	Ken Sprau	8/22	\$ 941,180.00	89%
20069.01	St. Louis, MO - MSD, Valley Public I/I, 21912, Laterals	Metropolitan St. Louis Sewer District	Various	MO	St. Louis	CIPP - MO	Midwest	Ken Sprau	8/23	\$ -	0%
20081.	St. Louis, MO - MSD, Lemay Public A, 21917, 12059-015.1	Metropolitan St. Louis Sewer District	Various	MO	St. Louis	CIPP - MO	Midwest	Travis Jerrells	7/20	\$ 1,376,150.00	79%
20081.01	St. Louis, MO - MSD, Lemay Public A, 21917, Laterals	Metropolitan St. Louis Sewer District	Various	MO	St. Louis	CIPP - MO	Midwest	Travis Jerrells	11/20	\$ -	0%
20082.	St. Petersburg, FL - 20013-111, SAN Annual CIPP Lining FY20	Metropolitan St. Louis Sewer District	Various	MO	St. Louis	CIPP - MO	Midwest	Travis Jerrells	9/20	\$ 1,947,709.00	98%
20082.03	St. Petersburg, FL - 20013-111, Release 3	City of St. Petersburg	St. Petersburg	FL	Pinellas	CIPP - FL	Southwest	Travis Jerrells	10/20	\$ -	0%
20107.	St. Louis, MO - MSD, Lower Meramec, 21926, 13164-015.1	City of St. Petersburg	St. Petersburg	FL	Pinellas	CIPP - FL	Southwest	Stan Krause	9/20	\$ -	0%
20107.01	St. Louis, MO - MSD, Lower Meramec, 21926, Laterals	Metropolitan St. Louis Sewer District	County	MO	Unincorporated	CIPP - FL	Southwest	Stan Krause	3/22	\$ 5,936,000.00	75%
21009.	St. Louis, MO - MSD, B-C-M-M, FY21, A, 21982, 12508-015.1	Metropolitan St. Louis Sewer District	County	MO	Unincorporated	CIPP - MO	Midwest	Travis Jerrells	11/20	\$ 1,673,307.00	81%
21009.01	St. Louis, MO - MSD, B-C-M-M, FY21, A, 21982, 12508-015.1	Metropolitan St. Louis Sewer District	Various	MO	Unincorporated	CIPP - MO	Midwest	Travis Jerrells	4/21	\$ -	0%
21025.	St. Louis, MO - MSD, B-C-M-M, FY21, A, 21982, Laterals	Metropolitan St. Louis Sewer District	Various	MO	St. Louis	CIPP - MO	Midwest	Travis Jerrells	2/21	\$ 2,989,143.00	90%
21033.	Baltimore County, MD - 16037 SXO, Palapasco Basin 10	Metropolitan St. Louis Sewer District	St. Louis	MO	St. Louis	CIPP - MO	Midwest	Travis Jerrells	4/21	\$ -	0%
21050.02	Kansas City, MO - 810009781628-1, City Wide FY 2023, Ren 1	Baltimore County Dept Public Works	Calonsville	MD	Baltimore	CIPP - MD	Midwest	Travis Jerrells	4/21	\$ 2,068,211.00	86%
21050.03	Kansas City, MO - 810009781628-2, City Wide FY 2024, Ren 2	City of Kansas City	Kansas City	MO	City	CIPP - MD	Midwest	Ken Sprau	5/21	\$ 3,992,627.50	88%
21070.	Stockton, CA - UW17026, Navy Dr @ I-5 Sewer Trunk Line	City of Kansas City	Kansas City	MO	City	CIPP - MO	Midwest	Brent Adams	11/22	\$ 8,500,000.00	100%
21120.	Pima County, AZ - Ellison-Mills, Master Agreement	City of Stockton	Stockton	CA	San Joaquin	CIPP - CA	Pacific	Brent Adams	2/24	\$ 8,500,000.00	17%
		Pima County Regional Wastewater Reclamation	Tucson	AZ	Pima	CIPP - AZ	Pacific	Todd Chalk	8/21	\$ 2,481,456.00	100%
			Tucson	AZ	Pima	CIPP - AZ	Pacific	Victor Villalobos	11/21	\$ -	0%

21125.	Ann Arbor, MI - 2020 & 2021 Sewer Lining Project	City of Ann Arbor	Ann Arbor	MI	Washtenaw	CIPP - MI	Midwest	Dawn Young	11/21	\$ 5,946,305.00	71%
21136.	WSSC, MD - C/7064A21, 16781, Prince Georges County	Washington Suburban Sanitary Commission	Bethesda	MD	Prince Georges	CIPP - MD	Midwest	Zach Adcock	12/21	\$ -	0%
21138.05	WSSC, MD - C/7064A21, CNL/RB851K20, Piscataway Creek TO 04-05	Washington Suburban Sanitary Commission	Bethesda	MD	Prince Georges	CIPP - MD	Midwest	Zach Adcock	10/23	\$ 2,628,694.18	34%
21138.24	WSSC, MD - C/7064A21, C/7596B23, Western Branch TO 14-24	Washington Suburban Sanitary Commission	Bethesda	MD	Prince Georges	CIPP - MD	Midwest	Zach Adcock	4/24	\$ 726,605.19	0%
21139.	WSSC, MD - C/7063A21, 16782, Montgomery County	Washington Suburban Sanitary Commission	Bethesda	MD	Montgomery	CIPP - MD	Midwest	Zach Adcock	12/21	\$ -	0%
21139.01	WSSC, MD - C/7063A21, C/746B22, Rock Creek TO 05-18	Washington Suburban Sanitary Commission	Bethesda	MD	Montgomery	CIPP - MD	Midwest	Zach Adcock	1/24	\$ 1,004,183.00	22%
21139.02	WSSC, MD - C/7063A21, C/746B22, Rock Creek CK TO 15-02	Washington Suburban Sanitary Commission	Bethesda	MD	Montgomery	CIPP - MD	Midwest	Zach Adcock	1/24	\$ 2,154,465.67	0%
21144.	St. Louis, MO - MSD, B-C-M-M, FY22, A, 22074, 12584-015.1	Metropolitan St. Louis Sewer District	Various	MO	St. Louis	CIPP - MO	Midwest	Travis Jettis	12/21	\$ 2,946,938.30	93%
21144.01	St. Louis, MO - MSD, B-C-M-M, FY22, A, 22074, Laterals	Metropolitan St. Louis Sewer District	Various	MO	St. Louis	CIPP - MO	Midwest	Travis Jettis	2/22	\$ -	0%
21144.01	St. Louis, MO - MSD, B-C-M-M, FY22, A, 22074, Laterals	Metropolitan St. Louis Sewer District	Various	MO	St. Louis	CIPP - MO	Midwest	Travis Jettis	1/22	\$ -	0%
22005.02	Stockton, CA - WM Lyles, RWCF Modifications	City of Stockton	Stockton	CA	San Joaquin	CIPP - CA	Pacific	Todd Chalk	4/24	\$ 210,000.00	100%
22006.	Tucson, AZ - Hunter Contracting, Master	Pima County Regional Wastewater Reclamation	Tucson	AZ	Pima	CIPP - AZ	Pacific	Victor Villalobos	1/22	\$ -	0%
22006.03	Tucson, AZ - Hunter Contracting, 21432	Pima County Regional Wastewater Reclamation	Tucson	AZ	Pima	CIPP - AZ	Pacific	Victor Villalobos	12/23	\$ 354,844.00	100%
22006.04	Tucson, AZ - Hunter Contracting	Pima County Regional Wastewater Reclamation	Tucson	AZ	Pima	CIPP - AZ	Pacific	Victor Villalobos	6/24	\$ 97,864.00	100%
22016.	Nashville, TN - 99216-C, 30.01, 6492821, Sevenmile Creek	The Metro Gov of Nashville & Davidson Coun	Nashville	TN	Davidson	CIPP - TN	Southeast	Regan Roy	2/22	\$ 8,079,355.00	87%
22029.	St. Louis, MO - MSD, IR 2022 B, 22143, 13017-015.1	Metropolitan St. Louis Sewer District	STL & Various Cou	MO	St. Louis	CIPP - MO	Midwest	Travis Jettis	3/22	\$ 2,565,788.75	101%
22028.01	St. Louis, MO - MSD, CITY, IR 2022 B, 22143	Metropolitan St. Louis Sewer District	STL & Various Cou	MO	St. Louis	CIPP - MO	Midwest	Travis Jettis	8/22	\$ -	0%
22035.	San Antonio, TX - Central Sewerhed Pkg 14, CO-00524-01	San Antonio Water System	San Antonio	TX	Bexar	CIPP - TX	Pacific	Jon Clarke	3/22	\$ 8,572,361.00	22%
22036.	Stockton, CA - UW18026, Sierra Nevada St. Sanitary Sewer	City of Stockton	Stockton	CA	San Joaquin	CIPP - CA	Pacific	Todd Chalk	4/22	\$ 2,291,738.00	99%
22063.	Nashville, TN - 99216-C, 11.02, 6492821, 28th Ave Rehab Area2	The Metro Gov of Nashville & Davidson Coun	Nashville	TN	Davidson	CIPP - TN	Southeast	Regan Roy	5/22	\$ 9,169,702.00	97%
22066.	Jefferson County, AL - 2021 AMP17, Hoover High School PS	Jefferson County, AL	Birmingham	AL	Jefferson	CIPP - AL	Southeast	Austin Preiss	5/22	\$ 2,710,677.00	93%
22071.	Chattanooga, TN - S Chick Creek 2.4 Interceptor W-18-013-201	City of Chattanooga	Chattanooga	TN	Hamilton	CIPP - TN	Southeast	Brian Ackerman	5/22	\$ 22,971,186.95	72%
22078.	St. Louis, MO - MSD, Lateral Connection Repair Installs	Metropolitan St. Louis Sewer District	Various	MO	St. Louis	CIPP - MO	Midwest	Travis Jettis	6/22	\$ -	0%
22082.	San Antonio, TX - 2020 CMOM Pkg 1, CO-00486-01, Job 20-4516	San Antonio Water System	San Antonio	TX	Bexar	CIPP - TX	Pacific	Roger Terrazas	6/22	\$ 10,821,579.00	86%
22107.	St. Louis, MO - MSD, B-C-M-M, 2023 C, 22182, 13033-015.1	Metropolitan St. Louis Sewer District	Florissant	MO	St. Louis	CIPP - MO	Midwest	Travis Jettis	9/22	\$ 2,518,790.97	92%
22107.01	St. Louis, MO - MSD, B-C-M-M, 2023 C, 22182, 13033-015.1	Metropolitan St. Louis Sewer District	Florissant	MO	St. Louis	CIPP - MO	Midwest	Travis Jettis	12/22	\$ -	0%
22116.	Nogales, AZ - 191BWC22R0005, Nogales Trunkline Phase 4 & 5	International Boundary & Water Commission	Nogales	AZ	Santa Cruz	CIPP - AZ	Pacific	Leo Calvanto	9/22	\$ 15,305,075.00	96%
22122.	St. Louis, MO - MSD, CITY, IR 2023 A, 22189, 13018-015.1	Metropolitan St. Louis Sewer District	St. Louis	MO	St. Louis	CIPP - MO	Midwest	Travis Jettis	10/22	\$ 2,767,150.10	91%
22122.01	St. Louis, MO - MSD, COUNTY, IR 2023 A, 22189, 13018-015.1	Metropolitan St. Louis Sewer District	St. Louis	MO	St. Louis	CIPP - MO	Midwest	Travis Jettis	10/22	\$ -	0%
22123.	Baltimore County, MD - 21021 SX0, Redhouse Run Sewerhed	Baltimore County Dept Public Works	Baltimore	MD	Baltimore	CIPP - MD	Midwest	Ken Sprau	10/22	\$ 6,241,841.00	79%
22130.	Kansas City, MO - Shediagel, Line Creek Rock Creek	City of Kansas City	Kansas City	MO	Jackson	CIPP - MO	Midwest	Zachary Ericson	10/22	\$ 680,440.00	104%
22131.	Baldwin, PA - 22-52, Streets Run & Glass Run Mulli	Borough of Baldwin	Lemexa	PA	Allegheny	CIPP - PA	Midwest	Ken Sprau	10/22	\$ 5,822,260.00	89%
22133.	Lemexa, KS - SS Wyatt, Oak Park-Century Estates Storm Drain	City of Lemexa	Lemexa	KS	Johnson	CIPP - KS	Midwest	Zachary Ericson	11/22	\$ 764,914.50	99%
22138.	Nashville, TN - 99216-A, 20.01, 6492821, FY2020-W Nashville	The Metro Gov of Nashville & Davidson Coun	Nashville	TN	Davidson	CIPP - TN	Midwest	Regan Roy	11/22	\$ 11,564,970.00	78%
22141.	Howard County, MD - IFB 2023-17, CA010-2023, S-6601	Howard County, MD	Various	MD	Howard	CIPP - MD	Midwest	Ken Sprau	12/22	\$ -	0%
22141.02	Howard County, MD - IFB 2023-17, Contract 4400004706, Task 2	Howard County, MD	Various	MD	Howard	CIPP - MD	Midwest	Ken Sprau	1/24	\$ 30,510.00	99%
22141.03	Howard County, MD - IFB 2023-17, Contract 4400004706, Task 3	Howard County, MD	Various	MD	Howard	CIPP - MD	Midwest	Ken Sprau	2/24	\$ 131,750.00	100%
22141.04	Howard County, MD - IFB 2023-17, Contract 4400004706, Task 4	Howard County, MD	Various	MD	Howard	CIPP - MD	Midwest	Ken Sprau	3/24	\$ 46,285.00	88%
22146.	St. Charles, MO - 21SWR15, Riverside Sanitary Trunkmain	City of Saint Charles	St. Charles	MO	St. Charles	CIPP - MO	Midwest	Travis Jettis	1/23	\$ 1,547,513.00	100%
22151.	Chattanooga, TN - Focused SSES, W-22-022-201	City of Chattanooga	Chattanooga	TN	Hamilton	CIPP - TN	Southeast	Brian Ackerman	2/23	\$ 16,500,000.00	0%
22151.01	Chattanooga, TN - W-20-024-201, TN River 8 Basin	City of Chattanooga	Chattanooga	TN	Hamilton	CIPP - TN	Southeast	Dan Graham	4/23	\$ 6,315,746.50	40%
22151.02	Chattanooga, TN - W-22-022-202, South Chic Creek 9	City of Chattanooga	Chattanooga	TN	Hamilton	CIPP - TN	Southeast	Austin Preiss	7/24	\$ 4,876,027.25	77%
22151.03	Chattanooga, TN - W-22-008-201, TN River 5	City of Chattanooga	Chattanooga	TN	Hamilton	CIPP - TN	Southeast	Austin Preiss	8/23	\$ 4,357,234.00	52%
22151.04	Chattanooga, TN - W-22-008-201, Lookout Creek 3 Basin	City of Chattanooga	Chattanooga	TN	Hamilton	CIPP - TN	Southeast	Todd Chalk	2/23	\$ 1,367,842.00	103%
22152.	San Francisco, CA - Mitchell Eng, WW-705 Various No. 10	San Francisco Public Utilities Commission	San Francisco	CA	San Francisco	CIPP - CA	Pacific	Travis Jettis	2/23	\$ 24,372.00	0%
223007.	St. Louis, MO - Kelpe Contracting, MSD, 12153, Earth City PS	Metropolitan St. Louis Sewer District	Earth City	MO	St. Louis	CIPP - MO	Midwest	Travis Jettis	2/23	\$ 664,243.20	100%
230010.	Chattanooga, TN - Sanitary Sewer, W-22-004-201	City of Chattanooga	Chattanooga	TN	Hamilton	CIPP - TN	Southeast	Brian Ackerman	2/23	\$ 4,000,000.00	0%
23011.	Raytown, MO - Kissick, 2300801, I & I Wildwood S Area 1	City of Raytown	Raytown	MO	Jackson	CIPP - MO	Midwest	Zachary Ericson	2/23	\$ 669,875.00	95%
23023.	St. Louis, MO - MSD, CITY, IR 2023 B, 22241, 13019-015.1	Metropolitan St. Louis Sewer District	St. Louis	MO	St. Louis & Unif	CIPP - MO	Midwest	Travis Jettis	4/23	\$ 3,237,441.00	86%
23023.01	St. Louis, MO - MSD, COUNTY, IR 2023 B, 22241, 13019-015.1	Metropolitan St. Louis Sewer District	St. Louis	MO	St. Louis & Unif	CIPP - MO	Midwest	Travis Jettis	4/23	\$ -	0%
23024.	St. Louis, MO - MSD, Stormwater IR 2023, 22243, 13128-015.1	Metropolitan St. Louis Sewer District	County	MO	St. Louis & Unif	CIPP - MO	Midwest	Travis Jettis	4/23	\$ 4,277,847.50	67%
23026.	Lee's Summit, MO - 2023-028-2, CMP Rehab Project	City of Lee's Summit	Lee's Summit	MO	Jackson	CIPP - MO	Midwest	Travis Jettis	4/23	\$ -	0%
23026.01	Lee's Summit, MO - CMP Rehab, NE Rice Rd & NE Victoria Dr	City of Lee's Summit	Lee's Summit	MO	Jackson	CIPP - MO	Midwest	Travis Jettis	4/23	\$ -	0%
23029.	Phoenix, AZ - Pulice/FNF, 60-705, Phoenix-Casa Grande Hwy	Arizona DOT	Phoenix	AZ	Maricopa	CIPP - AZ	Pacific	Brent Adams	7/23	\$ 664,243.20	100%
23030.	St. Louis, MO - MSD, IR 2023 C, 22261, 13720-015.1	Metropolitan St. Louis Sewer District	St. Louis	MO	City	GEOKRETE	Pacific	Victor Villalobos	4/23	\$ 2,110,290.00	100%
23039.	WSSC, MD - Ross Contracting, 16781-C/7064A21, R&R in PG Coun	Washington Suburban Sanitary Commission	Bethesda	MD	Prince Georges	CIPP - MD	Midwest	Zach Adcock	5/23	\$ 238,920.21	73%
23039.01	WSSC, MD - Ross Contracting, Task Order 04-06, C/706851M20	Washington Suburban Sanitary Commission	Bethesda	MD	Prince Georges	CIPP - MD	Midwest	Zach Adcock	5/23	\$ -	0%
23039.02	WSSC, MD - Ross Contracting, C/7064A21, Task Order 18-26	Washington Suburban Sanitary Commission	Bethesda	MD	Prince Georges	CIPP - MD	Midwest	Zach Adcock	6/24	\$ -	0%
23041.	Sanita Clara, CA - JMB, 947, Sanitary Sewer Condition Assessm	City of Santa Clara	Sanita Clara	CA	Sanita Clara	CIPP - CA	Pacific	Todd Chalk	5/23	\$ 2,943,094.00	101%
23043.	Phoenix, AZ - JOC216, 158324, Sanitary Sewer Rehab	City of Phoenix	Phoenix	AZ	Maricopa	CIPP - AZ	Pacific	Victor Villalobos	5/23	\$ -	0%
23043.01	Phoenix, AZ - 4108JOC216, 158324, JOA 001	City of Phoenix	Phoenix	AZ	Maricopa	CIPP - AZ	Pacific	Victor Villalobos	1/24	\$ 1,115,599.00	101%

23043.02	Phoenix, AZ - 4108JOC216, 158324, JOA 002	City of Phoenix	Phoenix	AZ	Maricopa	CIPP - AZ	Pacific	Victor Villalobos	4/24	\$	500,000.00	0%
23048.	Wyandotte County, KS - 6301, 2022 Sanitary & Storm	Unified Gov of Wyandotte County	Kansas City	KS	Wyandotte	CIPP - KS	Midwest	Brent Adams	6/23	\$	2,786,259.00	110%
23050.	Nashville, TN - 22-SC-0005, 6492821, Rowan Cravath	The Metro Gov of Nashville & Davidson County	Nashville	TN	Davidson	CIPP - TN	Southeast	Regan Roy	6/23	\$	10,972,385.00	73%
23053.	CIPP Testing - Liner Thickness & Pressure					CIPP - MO	Midwest	Not Applicable	6/23	\$	-	0%
23054.	Fort Meade, MD - Sewer & MH Rehab 2023, Task Order 2	American Water Operations & Maintenance	Fort Meade	MD	Anne Arundel	CIPP - MD	Midwest	Ken Sprau	6/23	\$	574,500.00	83%
23059.	Los Angeles County, CA - 5538, Joint Outfall D Unit 5	LA County Sanitation District	Torrance & Unincor	CA	Los Angeles	CIPP - CA	Pacific	Leo Calvario	6/23	\$	2,073,651.00	94%
23062.	Kansas City, MO - KISSICK, 23-023-04, Buckeye Creek Area	City of Kansas City	Kansas City	MO	Jackson & Platt	CIPP - MO	Midwest	Zachary Ericson	6/23	\$	3,467,619.00	93%
23063.43	WSSC, MD - C15335A17, Oxon Run Basin, TO 43	Washington Suburban Sanitary Commission		MD	Prince George's	CIPP - MD	Midwest	Zach Adcock	7/23	\$	2,045,000.00	85%
23064.45	WSSC, MD - C15335A17, Oxon Run Basin, TO 45	Washington Suburban Sanitary Commission		MD	Prince George's	CIPP - MD	Midwest	Zach Adcock	7/23	\$	1,894,929.00	52%
23065.34	WSSC, MD - C15335A17, Oxon Run Basin, TO 34	Washington Suburban Sanitary Commission		MD	Prince George's	CIPP - MD	Midwest	Zach Adcock	7/23	\$	2,164,868.00	35%
23067.	Contra Costa County, CA - Con-Quest, 117, 2022 MH, 21114	Delta Diablo		CA	Contra Costa	CIPP - CA	Pacific	Todd Chalk	7/23	\$	391,809.00	84%
23074.	St. Clair Shores, MI - 2023 Sewer Rehab CIPP Lining	City of St. Clair Shores	St. Clair Shores	MI	Macomb	CIPP - MI	Midwest	Dawn Young	7/23	\$	677,333.00	122%
23075.	McKeesport, PA - Ravine St, 7278607 Rehab, PA-American Water	PA-American Water Company	McKeesport	PA	Allegheny	SPR-PA	Midwest	Ken Sprau	8/23	\$	6,994,109.00	73%
23076.	Ozol, CA - Roundhouse, Ozol-Insp-Rpr Drain Pipe	72 ESS PK	Ozol	CA	Jefferson	SPR-CA	Pacific	Chris Vogt	8/23	\$	1,995,067.80	3%
23078.	Mount Vernon, IL - Western Gardens Sanitary Sewer	City of Mount Vernon	Mount Vernon	IL	Macomb	CIPP - IL	Midwest	Travis Jerrils	8/23	\$	951,968.50	28%
23081.	Mount Clemens, MI - 072303, 2023 Sewer Rehab	City of Mount Clemens	Mount Clemens	MI	Oakland	CIPP - MI	Midwest	Dawn Young	8/23	\$	463,700.00	65%
23082.	Royal Oak, MI - S2302, 2023 Sewer Lining	City of Royal Oak	Royal Oak	MI	Sanilac	CIPP - MI	Midwest	Brandon Stangle	8/23	\$	739,317.50	94%
23084.	Lexington, MI - 2023 Sanitary Sewer Pipe Rehab	Village of Lexington	Lexington	MI	San Francisco	CIPP - MI	Midwest	Todd Chalk	8/23	\$	1,577,160.00	83%
23087.	San Francisco, CA - Precision Eng, VVW-736, Castro & Mission	San Francisco Public Utilities Commission	San Francisco	CA	San Antonio	CIPP - CA	Pacific	Todd Chalk	8/23	\$	1,874,620.00	96%
23087.	San Antonio, TX - 2021 CMOM 4, CO-00683-01, Job 22-4530	San Antonio Water System	San Antonio	TX	Bexar	CIPP - TX	Pacific	Roger Terrazas	8/23	\$	7,565,066.00	93%
23096.	Osceola, AR - 23-5782, Elm St CIPP Wastewater	City of Osceola	Osceola	AR	Mississippi	CIPP - AR	Southeast	Nick Pryor	9/23	\$	335,889.00	72%
23099.	Cookeville, TN - John T Hall Const, 2021 CDBG Sewer System	City of Cookeville	Cookeville	TN	Putnam	CIPP - TN	Southeast	Samuel Dickson	9/23	\$	350,792.00	0%
23100.	Hillsdale, MI - Concord Excavating, Sanitary Sewer Improveme	City of Hillsdale	Hillsdale	MI	Hillsdale	CIPP - MI	Midwest	Dawn Young	9/23	\$	153,460.00	41%
23104.	Lawton, OK - 2023 CIPP Liner Project, #U2307	City of Lawton	Alpharetta	GA	Fulton	CIPP - GA	Southeast	Gabe Cummings	10/23	\$	115,445.00	128%
23105.	St. Louis, MO - MSD, IR 2024 A, 13020-015.1, COUNTY	Metropolitan St. Louis Sewer District	Lawton	OK	Comanche	CIPP - OK	Pacific	Roger Terrazas	10/23	\$	8,480,044.00	43%
23105.01	St. Louis, MO - MSD, IR 2024 A, 13020-015.1 - CITY	Metropolitan St. Louis Sewer District	St. Louis	MO	St. Louis	CIPP - MO	Midwest	Travis Jerrils	10/23	\$	4,987,917.00	81%
23106.	St. Louis, MO - MSD, Riverview Dr, 0317, 10876-015.1	Metropolitan St. Louis Sewer District	St. Louis	MO	St. Louis	CIPP - MO	Midwest	Travis Jerrils	1/24	\$	-	0%
23109.	Los Angeles County, CA - 5568, Joint Outfall F Unit 7A	LA County Sanitation District	St. Louis	MO	City	GEOKRETE	Midwest	Travis Jerrils	10/23	\$	667,435.00	7%
23110.	Olathe, KS - Kansas Heavy, 2023 Storm Sewer	City of Olathe	Cerritos, Norwalk	CA	Los Angeles	CIPP - CA	Pacific	Leo Calvario	10/23	\$	5,179,558.00	70%
23113.	Wyandotte, MI - 4857, 2023 Downtown Sewer Slip Lining	City of Wyandotte	Olathe	KS	Johnson	CIPP - KS	Midwest	Zachary Ericson	10/23	\$	34,648.00	100%
23114.	Pittsburgh, PA - 2023 Small Dia Sewer Rehab Contract 3	The Pittsburgh Water & Sewer Authority	Wyandotte	MI	Wayne	CIPP - MI	Midwest	Brandon Stangle	10/23	\$	670,395.35	95%
23115.	Calltrons, CA - DeSilva Gates, 03-4H0704, DIR496852; DGO923115	State of CA Dept of Transportation	Pittsburgh	PA	Allegheny	CIPP - PA	Midwest	Ken Sprau	10/23	\$	4,198,483.00	27%
23117.	Palo Alto, CA - IFB 189327, Jt Inter Sewer Rehab Ph 1	City of Palo Alto	Grass Valley	CA	Nevada	CIPP - CA	Pacific	Todd Chalk	11/23	\$	1,077,080.00	79%
23119.	Travis AFB, CA - Cape Environ., SC013667, Project 10398-0017	Travis Air Force Base	Palo Alto	CA	Santa Clara	CIPP - CA	Pacific	Todd Chalk	11/23	\$	7,347,700.00	10%
23121.	Modesto, CA - Del Monte Foods, 24" Storm Drain CIPP	Del Monte Foods, Inc.	Fairfield	CA	Solano	CIPP - CA	Pacific	Todd Chalk	11/23	\$	2,813,124.65	1%
23122.	St. Charles, MO - 2023 Sanitary Sewer Rehab, Bid 4686	City of Saint Charles	Modesto	CA	Stanislaus	CIPP - CA	Pacific	Todd Chalk	11/23	\$	293,420.00	0%
23123.	Indianapolis, IN - Citizens, Collection System Renewal Progr	Citizens Energy Group	St. Charles	MO	St. Charles	CIPP - MO	Midwest	Travis Jerrils	11/23	\$	1,337,770.00	99%
23123.02	Indianapolis, IN - 92EE03731, St. Paul & Hoyt Phase 1 LDSR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	11/23	\$	-	0%
23123.06	Indianapolis, IN - 92RR03705, Blue Hill Circle SDR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	12/23	\$	1,668,279.40	100%
23123.07	Indianapolis, IN - 92RR03733, 62nd & Wippeny FMSR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	1/24	\$	-	0%
23123.08	Indianapolis, IN - 92RR03706, Reed Rd FM Discharge	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	1/24	\$	-	0%
23123.09	Indianapolis, IN - 92RR03708, Brewster & Kings Cove SDR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	1/24	\$	-	0%
23123.10	Indianapolis, IN - 92RR03716, English & Sherman LDSR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	1/24	\$	-	0%
23123.11	Indianapolis, IN - 92EM06541, FY24 Mile Square LDSR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	2/24	\$	1,524,627.60	13%
23123.12	Indianapolis, IN - 92TU00125, Lower Piques Tunnel Fiber Opti	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	2/24	\$	95,175.00	100%
23123.13	Indianapolis, IN - 92RR06548, Countywide SDR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	2/24	\$	-	0%
23123.14	Indianapolis, IN - Folz St LDSR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	2/24	\$	-	0%
23123.15	Indianapolis, IN - Ralston & Schofield LDSR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	2/24	\$	-	0%
23123.16	Indianapolis, IN - Bean Creek LDSR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	3/24	\$	-	0%
23123.17	Indianapolis, IN - Devon Creek SDR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	4/24	\$	-	0%
23123.18	Indianapolis, IN - 49RR05089, FY24 Westfield Sewer Rehab	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	4/24	\$	91,304.50	62%
23123.19	Indianapolis, IN - 92TU00128, Fall Creek CCS Phase 2	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	4/24	\$	146,060.80	103%
23123.20	Indianapolis, IN - Harding Interceptor Rehab	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	5/24	\$	-	0%
23123.21	Indianapolis, IN - 92EM06629, 29th & Guilford	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	5/24	\$	30,971.23	0%
23123.22	Indianapolis, IN - West Interceptor	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	5/24	\$	-	0%
23123.23	Indianapolis, IN - 7587WW-FY24 CCTV Assignment 1	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	6/24	\$	90,540.00	100%
23123.24	Indianapolis, IN - 7587WW-FY24 CCTV Assignment 2	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	6/24	\$	73,750.00	100%
23123.25	Indianapolis, IN - 7587WW-FY24 CCTV Assignment 3	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	6/24	\$	64,475.00	100%
23123.26	Indianapolis, IN - 7832 - Drop Shaft Bar Screen Cleaning	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	5/24	\$	16,420.00	0%
23123.27	Indianapolis, IN - 92PI06741, Ross Claypool SDR	Citizens Energy Group	Indianapolis	IN	Marion	CIPP - IN	Midwest	Chris Vogt	6/24	\$	95,690.00	0%

23123.28	Indianapolis, IN - 92RR04386, Enterprise & Richard SDR	Citizens Energy Group	Indianapolis	IN		CIPP - IN	Midwest	Chris Vogt	7/24	\$	-	0%
23124.	Lee's Summit, MO - Kadean Const, Commerce Center Bldg 1	Scannell Properties	Lee's Summit	MO	Jackson	CIPP - MO	Midwest	Brent Adams	11/23	\$	43,125.00	100%
23125.	San Antonio, TX - 2021 CMOM 7, CO-00685-01, Job 22-4516	San Antonio Water System	San Antonio	TX	Bexar	CIPP - TX	Pacific	Roger Terrazas	11/23	\$	6,762,611.00	26%
23126.	Caltrans, CA - Faltion, 03-4F6504, 180-US50 Yolo County	State of CA Dept of Transportation	Sacramento	CA	Yolo	CIPP - CA	Pacific	Todd Chaik	12/23	\$	376,570.08	7%
23127.	San Francisco, CA - Mitchell Eng, 01-0189, PW Folsom	San Francisco Dept. Public Works	San Francisco	CA	San Francisco	CIPP - CA	Pacific	Todd Chaik	12/23	\$	882,800.00	0%
23128.	Barnberg, SC - New Bridge St Sewer Replace&Rehab, Contract I	Barnberg Board of Public Works	Barnberg	SC	Barnberg	CIPP - SC	Southeast	Gabe Cummings	12/23	\$	1,875,775.00	27%
23130.	Beidling, MI - Adv Rehab Tech, WW System Improvements	City of Beidling	Beidling	MI	Ionia	CIPP - MI	Midwest	Dawn Young	12/23	\$	97,264.00	123%
23131.	Medford, OR - C0003917, 2024 WW Collection, MSC-D-2401	City of Medford	Medford	OR	Jackson	CIPP - OR	Pacific	Dawn McGraw	12/23	\$	2,334,433.10	102%
23132.	Ann Arbor, MI - 2023 Sewer Lining Project	City of Ann Arbor	Ann Arbor	MI	Washtenaw	CIPP - MI	Midwest	Dawn Young	12/23	\$	2,988,659.75	55%
23134.	Decatur, IL - 23ENG51 McKinley Interceptor Repairs	Sanitary District of Decatur	Decatur	IL	Macon	CIPP - IL	Midwest	Nick Pryor	12/23	\$	841,365.00	99%
23138.	Oakland County, MI - Pontiac Sewage Disposal System Sewer Re	Oakland County Water Resource Commission	Pontiac	MI	Oakland	CIPP - MI	Midwest	Dawn Young	12/23	\$	4,708,440.00	92%
23139.	Santa Cruz, CA - c401606, DIR509835, Front-Spruce-Pacific	City of Santa Cruz	Santa Cruz	CA	Santa Cruz	CIPP - CA	Pacific	Ryan McGraw	12/23	\$	4,708,440.00	0%
23140.	Stockton, CA - DIR 523630, US24006, Brookside S Storm	City of Stockton	Stockton	CA	San Joaquin	CIPP - CA	Pacific	Todd Chaik	12/23	\$	153,555.00	0%
23141.	Knoxville, TN - Hurst, S1625, KUB North South Rehab	Knoxville Utilities Board	Knoxville	TN	Knox	CIPP - TN	Southeast	Troy Melton	12/23	\$	344,600.00	102%
23143.	Huntington, IN - Flint Creek Sewer Repairs	City of Huntington	Huntington	IN	Huntington	GEOKRETE	Midwest	Chris Vogt	12/24	\$	234,500.00	31%
23144.	Manhattan, KS - 2023 Sanitary Sewer Rehab, SS2303	State of CA Dept of Transportation	Manhattan	KS	Riley	CIPP - KS	Midwest	Zachary Ericson	1/24	\$	615,364.00	95%
23145.	Caltrans, CA - Tuils, 02-4H0504, Hwy 273 & 299 Lake Blvd	State of CA Dept of Transportation	Redding	CA	Shasta	CIPP - CA	Pacific	Todd Chaik	1/24	\$	488,840.00	0%
23146.	Michigan City, IN - HRP, 1635, Concord Cleaners Groundwater	Sanitary District of Michigan City	Michigan City	IN	La Porte	CIPP - IN	Midwest	Brandon Stangle	1/24	\$	186,133.00	53%
23147.	Hamilton County, TN - Hurel, Sody Daisy Rehab, S1629	Hamilton County WWTA	Chattanooga	TN	Hamilton	CIPP - TN	Southeast	Troy Melton	1/24	\$	1,158,900.00	59%
23148.	Omaha, NE - Hawkins, 48th St-Harrison St to Q St, OPW 52875	City of Omaha	Omaha	NE	Douglas	CIPP - NE	Midwest	Zachary Ericson	1/24	\$	248,617.00	1%
23149.	Napa, CA - CIP 23704, North Napa Trunk Rehab Phase 1	Napa Sanitation District	Napa	CA	Napa	CIPP - CA	Pacific	Todd Chaik	1/24	\$	841,070.00	0%
24001.	Santa Rosa, CA - CO2403, Llano Trunk Rehab Phase 1	City of Santa Rosa	Santa Rosa	CA	Sonoma	CIPP - CA	Pacific	Todd Chaik	1/24	\$	1,302,657.45	15%
24002.	San Francisco, CA - Bauman, PW Various Locations No 58	San Francisco Dept of Public Works	San Francisco	CA	San Francisco	CIPP - CA	Pacific	Todd Chaik	1/24	\$	77,760.00	0%
24004.	Nashville, TN - 99216-C, S1.01, Wallace Lane Rehab, 225C0102	The Metro Gov of Nashville & Davidson Coun	Nashville	TN	Davidson	CIPP - TN	Southeast	Samuel Dickson	1/24	\$	7,785,700.00	10%
24005.	St. Louis, MO - USACE, W91292ACQ0005, Combined Sewer Overflo	US Army Corps of Engineers	Weldon, Hillsdale	MO	St. Louis	CIPP - MO	Midwest	Travis Jerreis	1/24	\$	7,965,071.00	30%
24005.01	St. Louis, MO - USACE, W91292ACQ0005, CIPP	US Army Corps of Engineers	Weldon, Hillsdale	MO	St. Louis	CIPP - MO	Midwest	Travis Jerreis	1/24	\$	7,965,071.00	0%
24005.02	St. Louis, MO - USACE, W91292ACQ0005, Laterals	US Army Corps of Engineers	Weldon, Hillsdale	MO	St. Louis	CIPP - MO	Midwest	Travis Jerreis	5/24	\$	-	0%
24006.	Charlotte, NC - Atlantic Coast Cont, 2021.15, FY21-1 SS Reha	Charlotte Water	Charlotte	NC	Mecklenburg	CIPP - NC	Southeast	Brian Ackeman	1/24	\$	550,425.00	0%
24007.	Rolla, MO - 2024 Sewer Lining, Project No. 578	City of Rolla	Rolla	MO	Philips	CIPP - MO	Midwest	Zachary Ericson	1/24	\$	270,510.00	101%
24009.	Upper Darby, PA - UDT-2023-13, Cobbs Creek Interceptor, ARPA	Upper Darby Township	Upper Darby	PA	Delaware	CIPP - PA	Midwest	Zach Adcock	2/24	\$	2,777,450.00	10%
24010.	Putnamville, IN - 67012000-19-019-C1, CF Tunnel Repair	Dept of Admin, Public Works Division	Putnamville	IN	Putnam	GEOKRETE	Midwest	Chris Vogt	2/24	\$	6,035,445.00	31%
24013.	O'Fallon, MO - 2023 & 2024 Sewer Lining Project	City of O'Fallon	O'Fallon	MO	St. Charles	CIPP - MO	Midwest	Travis Jerreis	2/24	\$	17,817,543.00	2%
24014.	Modesto, CA - 101094, DIR 515132, 2024-06 West Trunk Sewer	City of Modesto	Modesto	CA	Stanislaus	CIPP - CA	Pacific	Ryan McGraw	2/24	\$	939,755.00	0%
24016.	Lakeville, MN - 2024 Inflow & Infiltration, Project 24-23	City of Lakeville	Lakeville	MIN	Dakota	CIPP - MN	Midwest	Zachary Ericson	2/24	\$	2,194,115.00	66%
24017.	Jefferson City, MO - 31197, 2023 Line Sanitary & Storm Pipes	City of Jefferson	Jefferson City	MO	Cole	CIPP - MO	Midwest	Nick Pryor	2/24	\$	40,371.63	100%
24020.	Kansas City, MO - Massman-Clarkson, Buck O'Neil Bridge, MODOT	Missouri Dept of Transportation	Kansas City	MO	Clay & Jackson	CIPP - MO	Midwest	Brent Adams	2/24	\$	3,840,422.00	0%
24022.	San Antonio, TX - 2021 CMOM 2A, CO-00684-01, Job 23-4513	San Antonio Water System	San Antonio	TX	Bexar	CIPP - TX	Pacific	Roger Terrazas	2/24	\$	2,942,209.70	0%
24023.	Hampton Township, MI - Gravity Sewer Lining, USDA WW System	Charter Township of Hampton	Essexville	MI	Bay	CIPP - MI	Midwest	Dawn Young	3/24	\$	1,966,425.00	3%
24026.	St. Louis, MO - MSD, Stormwater IR 2024, 53089, 13129-015.1	Metropolitan St. Louis Sewer District	St. Louis	MO	St. Louis & Univ	CIPP - MO	Midwest	Travis Jerreis	7/24	\$	-	0%
24026.01	St. Louis, MO - MSD, Stormwater IR, 13129 - CITY	Metropolitan St. Louis Sewer District	St. Louis	MO	Civl	CIPP - MO	Midwest	Travis Jerreis	7/24	\$	-	0%
24029.	San Antonio, TX - Sunrtd, 112287-72, S Alamo St.	City of San Antonio	San Antonio	TX	Bexar	CIPP - TX	Pacific	Roger Terrazas	3/24	\$	51,624.34	0%
24031.	Chandler, AZ - B&F, WW2302.251, Price Rd 667 Sewer	City of Chandler	Chandler	AZ	Maricopa	CIPP - AZ	Pacific	Leo Calvario	3/24	\$	7,879,200.00	0%
24032.	Barnhart, MO - 766, Sewer Main Rehab, Glazie Creek Public Se	Glazie Creek Public Sewer District	Barnhart	MO	Jefferson	CIPP - MO	Midwest	Chris Vogt	3/24	\$	698,244.00	71%
24034.	Ferrdale, MI - CIPP-2024, 17582.23	City of Ferrdale	Ferrdale	MI	Oakland	CIPP - MI	Midwest	Derrick Wilz	3/24	\$	452,098.00	80%
24035.	Riverside, CA - 8015, Magnolia Ave Sewer Force Main Rehab	City of Riverside	Riverside	CA	Riverside	Bullittliner - CP	Pacific	Leo Calvario	3/24	\$	6,885,400.00	0%
24036.	Haltsville, MO - Stockman, MOAW, 2024 CIPP	Missouri American Water	Haltsville	MO	Boone	CIPP - MO	Midwest	Nick Pryor	3/24	\$	219,281.00	81%
24037.	Oak Grove, MO - 2024 CIPP Pipe Lining	City of Oak Grove	Oak Grove	MO	Jackson	CIPP - MO	Midwest	Nick Jacobs	3/24	\$	152,123.13	100%
24038.	Bloomington & Normal, IL - Eastside Interceptor Sewer Rehab	Bloomington and Normal Water Reclamation	Bloomington	IL	Maclean	CIPP - IL	Midwest	Nick Pryor	3/24	\$	5,553,975.00	0%
24039.	Los Angeles County, CA - 5610, San Jose Creek Trunk Sewer	LA County Sanitation District No 2	Various	CA	Los Angeles	CIPP - CA	Pacific	Leo Calvario	3/24	\$	3,114,040.00	0%
24040.	Thomasville, GA - Green's Backhoe, Dewey City Imprv II	City of Thomasville	Thomasville	GA	Thomas	CIPP - GA	Southeast	Gabe Cummings	3/24	\$	365,774.50	0%
24042.	Elkhart, IN - HRP Const, 1636, Benham Ave Force Main & Lift	City of Elkhart	Elkhart	IN	Elkhart	CIPP - IN	Midwest	Chris Vogt	3/24	\$	449,966.00	0%
24043.	Knoxville, TN - Morgan Contracting, HPUD FY23-24 ARPA Funded	Halsdale-Powell Utility District	Knoxville	TN	Knox	CIPP - TN	Southeast	Troy Melton	3/24	\$	621,337.33	3%
24044.	Brooklyn Center, MN - 2024-05, 65th Ave Storm Sewer Rehab	City of Brooklyn Center	Brooklyn Center	MN	Hennepin	CIPP - MN	Midwest	Nick Jacobs	3/24	\$	897,209.00	90%
24045.	Keizer, OR - Storm Drain Rehabilitation	Public Water Supply District No. 2	Keizer	OR	Marion	CIPP - OR	Pacific	Ryan McGraw	4/24	\$	67,205.00	100%
24046.	Lake St. Louis, MO - 2024 Sewer Lining Project	City of Lake St. Louis	Lake St. Louis	MO	St. Charles	CIPP - MO	Midwest	Travis Jerreis	4/24	\$	1,147,480.00	3%
24047.	Jefferson County, AL - BLD, 2023 AMP14 Hillman North	Jefferson County, AL	County	AL	Jefferson	CIPP - AL	Southeast	Regan Roy	4/24	\$	825,676.00	0%
24048.	Olathe, KS - Wiedenmann, Arrowhead & Main 11 2023 Sanitary S	City of Olathe	Olathe	KS	Johnson	CIPP - KS	Midwest	Zachary Ericson	4/24	\$	41,961.00	0%
24049.	Eureka, MO - R17-60B1 23-P-0006, Eureka Idl, MOAW	Missouri-American Water Company	Eureka	MO	St. Louis	CIPP - MO	Midwest	Travis Jerreis	4/24	\$	462,456.75	0%
24050.	Kansas City, MO - Kissick, 24-008 Birmingham Area 3	City of Kansas City	Kansas City	MO	Clay	CIPP - MO	Midwest	Nick Jacobs	4/24	\$	483,910.00	0%
24051.	Edina, MN - Bituminous Roadways, Concord B & C	City of Edina	Edina	MN	Hennepin	CIPP - MN	Midwest	Nick Jacobs	4/24	\$	631,872.00	0%
24052.	Owensboro, KY - CIP Sewer Rehab FY 24-2, 2024-16	Regional Water Resource Agency	Owensboro	KY	Davess	CIPP - KY	Southeast	Troy Melton	4/24	\$	2,379,245.00	0%

24053.	St. Louis, MO - MSD, IR 2024 B, 53085, 13021-015.1	Metropolitan St. Louis Sewer District	St. Louis	MO	St. Louis & Unif	CIPP - MO	Midwest	Travis Jerrels	4/24	\$ 3,559,575.00	0%
24054.	Bremerton, WA - 2024 Sewer Rehabilitation	City of Bremerton	Bremerton	WA	Kitsap	CIPP - WA	Pacific	Ryan McGraw	4/24	\$ 843,264.32	0%
24055.	Churchill & Lyon County, NV - Road & Hwy Builders, NDOT3996	Nevada Department of Transportation	County	NV	Churchill & Lyon	CIPP - NV	Pacific	Todd Chalk	4/24	\$ 278,798.00	0%
24056.	Cameron, MO - C2223-03, Western MO Correctional Center	State of Missouri	Cameron	MO	DeKalb	CIPP - MO	Pacific	Nick Jacobs	4/24	\$ 844,250.00	0%
24057.	San Francisco, CA - NTK Const, East SOMA Sewer, WW-738	San Francisco Public Utilities Commission	San Francisco	CA	San Francisco	CIPP - CA	Pacific	Ryan McGraw	4/24	\$ 3,744,066.00	0%
24058.	Burton, MI - GRF VWM Improvements, Segment 4, #5786-01	City of Burton	Burton	MI	Genesee	CIPP - MI	Midwest	Derrick Witz	4/24	\$ 2,369,718.00	0%
24059.	Lincoln Park, MI - 73158, 2024 SS CIPP Program	City of Lincoln Park	Lincoln Park	MI	Wayne	CIPP - MI	Midwest	Derrick Witz	4/24	\$ 2,259,987.00	4%
24060.	Cobb County, GA - S3045, N Marietta Pkwy Interceptor	Cobb County	Marietta	GA	Cobb	CIPP - GA	Southeast	Chris Cummings	4/24	\$ 1,497,470.00	0%
24061.	South Bend, IN - Milestone, 239731, DTSB ND Trail to ND Ave	City of South Bend	South Bend	IN	St. Joseph	CIPP - IN	Midwest	Chris Maratea	4/24	\$ 536,320.00	0%
24062.	Harrisburg, PA - Ankiewicz, Arsenal Blvd Area Sewer Improvem	Capital Region Water	Harrisburg	PA	Dauphin	CIPP - PA	Midwest	Ken Sprau	4/24	\$ 350,735.00	0%
24063.	Fayetteville, NC - PWC2223037-ARPA Funded Sewer Main	Fayetteville Public Works Commission	Fayetteville	NC	Cumberland	CIPP - NC	Southeast	Dan Graham	4/24	\$ 2,925,900.00	0%
24064.	Calltrans, CA - DeSilva Gates/03-346104/DIR511325; DG0924101	State of CA Dept of Transportation	Coffax	CA	Placer	CIPP - CA	Pacific	Todd Chalk	4/24	\$ 487,789.00	0%
24065.	Phoenix, AZ - JOC228, 160483, Large Dia Sanitary Sewer Rehab	City of Phoenix	Phoenix	AZ	Mariocopa	CIPP - AZ	Pacific	Victor Villalobos	5/24	\$ -	0%
24066.	St. Louis, MO - Davinroy, SLHA RD24-04, Badenthaus Apartments	City of St. Louis	St. Louis	MO	City	CIPP - MO	Midwest	Travis Jerrels	5/24	\$ 27,900.00	0%
24067.	Tonka Bay, MN - Vortex Services, Westrock Longview Emerg. Pip	City of Tonka Bay	Tonka Bay	MN	Hennepin	CIPP - MN	Midwest	Nick Jacobs	4/24	\$ 433,550.00	0%
24068.	Longview, WA - Vortex Services, Westrock Longview Emerg. Pip	WestRock	Longview	WA	Cowlitz	CIPP - WA	Pacific	Ryan McGraw	5/24	\$ 589,912.00	100%
24069.	Ellensburg, WA - 2024-040, 2024 CIPP Sewer Line Rehab	City of Ellensburg	Ellensburg	WA	Kittitas	CIPP - WA	Pacific	Ryan McGraw	5/24	\$ 275,262.29	0%
24070.	Vancouver, WA - ITB 24-25; E-Interceptor Rehab Ph 1 & 2A	City of Vancouver	Vancouver	WA	Clark	CIPP - WA	Pacific	Ryan McGraw	5/24	\$ 4,530,818.18	0%
24071.	Mauldin, SC - Allantic Coast Cont, 2024.03, Basin RG2 SS Reh	City of Mauldin	Mauldin	SC	Greenville	CIPP - SC	Southeast	Dan Graham	5/24	\$ 661,900.00	55%
24072.	Manchester, MI - 2024 CIPP	City of Manchester	Manchester	MI	Washtenaw	CIPP - MI	Midwest	Brandon Stangle	5/24	\$ 29,413.00	0%
24073.	Moraga, CA - Bay Cities, 4219, 2023 & 2024 Pavement Rehab	Town of Moraga	Moraga	CA	Contra Costa	CIPP - CA	Pacific	Todd Chalk	5/24	\$ 150,800.00	0%
24074.	Maryville, MO - Genesis Env., NW MO State University	NW Missouri State University	Maryville	MO	Nodaway	CIPP - MO	Midwest	Zachary Ericson	5/24	\$ 84,524.00	0%
24075.	Corvallis, OR - Knife River, OSU, Washington Way	Oregon State University	Corvallis	OR	Benlon	CIPP - OR	Pacific	Ryan McGraw	5/24	\$ 256,934.00	0%
24076.	Phoenix, AZ - Trinity Underground, 8th Place Duplex CIPP	City of Phoenix	Phoenix	AZ	Mariocopa	CIPP - AZ	Pacific	Victor Villalobos	6/24	\$ 38,660.00	0%
24077.	Brooklyn Center, MN - Ryan Contr., 1151, Orchard Lane E Side	City of Brooklyn Center	Brooklyn Center	MN	Hennepin	CIPP - MN	Midwest	Nick Jacobs	6/24	\$ 971,688.00	0%
24078.	Shawnee, KS - 3579, 51st Terrace & Millridge St.	City of Shawnee	Shawnee	KS	Johnson	CIPP - KS	Midwest	Nick Jacobs	6/24	\$ 472,929.00	0%
24079.	Philadelphia, PA - 24-0328, Lining of SS in Cobbs Creek	City of Philadelphia	Philadelphia	PA	Philadelphia	CIPP - PA	Midwest	Zachary Ericson	6/24	\$ 8,750,500.00	0%
24080.	San Francisco, CA - Mitchell Eng, 01-0187, WW-719A Folsom	San Francisco Dept Public Works	San Francisco	CA	San Francisco	CIPP - CA	Pacific	Ken Sprau	6/24	\$ 339,998.00	0%
24081.	Madera, CA - SS-00014, Avenue 13 Sewer Interceptor Rehab	City of Madera	Madera	CA	Madera	CIPP - CA	Pacific	Todd Chalk	6/24	\$ 8,328,452.00	5%
24082.	North Charleston, SC - Felix C Davis WWTP Emergency	North Charleston Sewer District	North Charleston	SC	Charleston	CIPP - SC	Southeast	Brian Ackerman	6/24	\$ 2,498,490.00	0%
24083.	Hamilton County, TN - 21-345, Signal Mountain Phase 1	Hamilton County, TN	Chattanooga	TN	Hamilton	CIPP - TN	Southeast	Brian Ackerman	6/24	\$ 10,471,715.00	0%
24084.	Tonopah, NV - Road & Hwy Builders, NDOT 4501	Nevada Department of Transportation	Tonopah	NV	Esmeralda & N	CIPP - NV	Pacific	Todd Chalk	6/24	\$ 583,340.00	0%
24085.	San Antonio, TX - 2023 Sewer Main, CO-00724-01; Job 23-4519	San Antonio Water System	San Antonio	TX	Bexar	CIPP - TX	Pacific	Roger Terrazas	6/24	\$ 1,926,905.00	0%
24086.	WSSC, MD - Ross Contracting, 16792 On-Call	Washington Suburban Sanitary Commission	Bethesda	MD	Prince George's	CIPP - MD	Midwest	Zach Adcock	7/24	\$ -	0%
24087.	WSSC, MD - Ross Contracting, 16792 On-Call	Washington Suburban Sanitary Commission	Bethesda	MD	Prince George's	CIPP - MD	Midwest	Zach Adcock	7/24	\$ 164,800.00	0%
24088.	Mission Hills, KS - Kissick, 67th St & State Line Rd	City of Mission Hills	Mission Hills	KS	Johnson	CIPP - KS	Midwest	Brent Adams	7/24	\$ 19,175.00	0%
24089.	Salem, OR - Ultraviolet Light CIPP	City of Salem	Salem	OR	Marion	CIPP - OR	Pacific	Ryan McGraw	7/24	\$ -	0%
24090.	Jefferson County, AL - 2023 AMP06, Village Roebuck	Jefferson County	Birmingham	AL	Jefferson	CIPP - AL	Southeast	Dan Graham	7/24	\$ 2,056,946.00	0%
24091.	Livonia, MI - Sewer System Maintenance Services	City of Livonia	Livonia	MI	Wayne	CIPP - MI	Midwest	Derrick Witz	7/24	\$ 1,000,000.00	0%
24092.	Wyandotte County, KS - 36" CIPP & 78" GEO	Unified Gov of Wyandotte County	Kansas City	KS	Wyandotte	CIPP - KS	Midwest	Brent Adams	7/24	\$ 1,187,240.00	0%
24093.	Calltrans, CA - Teichert, 06-0X2604, 12215.00; 12215.0043	State of CA Dept of Transportation	Visalia	CA	Tulare	CIPP - CA	Pacific	Todd Chalk	7/24	\$ 1,150,735.95	0%
24094.	Detroit, MI - LGC Global, CON2302652, Emergency R&R II	Great Lakes Water Authority (GLWA)	Detroit	MI	Wayne	CIPP - MI	Midwest	Tim Bussen	7/24	\$ 2,755,940.00	0%
24095.	Charleston, SC - See Afholder (Co 20)	Charleston Water System	Charleston	SC	Charleston	Tunneling - S	Tunneling	Kenneth Knollmeyer	7/24	\$ -	0%
24096.	Salem, OR - Thermal Cured In Place Pipe	City of Salem	Salem	OR	Marion	CIPP - OR	Pacific	Ryan McGraw	7/24	\$ 560,926.56	0%
24097.	Ellabell, GA - Takco, Hyundai Plant	Hyundai	Garden City	GA	Troup	CIPP - GA	Southeast	Gabe Cummings	7/24	\$ 137,768.00	0%
24098.	Garden City, MI - 2024-2027 As Needed Sewer Lining & Repair	City of Garden City	Garden City	MI	Wayne	CIPP - MI	Midwest	Derrick Witz	7/24	\$ -	0%
24099.	Knoxville, TN - Hurst, S1648, KUB Fort Sanders Ph 1	Knoxville Utilities Board	Knoxville	TN	Knox	CIPP - TN	Southeast	Troy Mellon	7/24	\$ 214,453.00	0%
24100.	Phoenix, AZ - B & F Contr, 2017 PVC Lined, WS90500272	City of Phoenix	Phoenix	AZ	Mariocopa	CIPP - AZ	Pacific	Victor Villalobos	7/24	\$ 655,360.00	0%
24101.	Mesa, AZ - Gamney, DIP Lining Phase 1 & 3r	City of Mesa	Mesa	AZ	Mariocopa	CIPP - AZ	Pacific	Victor Villalobos	7/24	\$ 340,870.00	0%
24101.	Carmichael, CA - North Star, 24-56, 6156 Oak Ave 2024 Drains	County of Sacramento	Carmichael	CA	Sacramento	CIPP - CA	Pacific	Todd Chalk	7/24	\$ 29,450.00	0%

DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

AFFIDAVIT OF WORK AUTHORIZATION

STATE OF Missouri)

COUNTY OF St. Charles)

On this 3rd day of September, 20 24, before me appeared
Boyd Hirtz, personally known to me or proved to me on the basis of satisfactory evidence to be a person
whose name is subscribed to this affidavit, who being by me duly sworn, deposed as follows:

My name is Boyd Hirtz, and I am of sound mind, capable of making this affidavit, and
personally certify the facts herein stated, as required by Section 285.530, RSMo, to enter into any contract agreement with the
state to perform any job, task, employment, labor, personal services, or any other activity for which compensation is provided,
expected, or due, including but not limited to all activities conducted by business entities:

I am the Vice President of SAK Construction, LLC and I am duly
authorized, directed, and/or
Title Business Name
empowered to act officially and properly on behalf of this business entity.

I hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work authorization program
operated by the United States Department of Homeland Security to verify information of newly hired employees, and the
aforementioned business entity shall

participate in said program with respect to all employees working in connection with the contracted services related to
05-79-06034 with
Project Number
the City of Moberly, Missouri. I have attached documentation to this affidavit to evidence enrollment/participation
Funding Recipient
by the aforementioned business entity in a federal work authorization program, as required by Section 285.530, RSMo.

In addition, I hereby affirm and warrant that the aforementioned business entity does not and shall not knowingly
employ, in
connection to work under the within state contract agreement with the City of Moberly, Missouri, an alien who does
Funding Recipient
not have the legal right or authorization under federal law to work in the United States as defined in 8 U.S.C. 1324a(h)(3).


I am aware and recognize that, unless certain contract and affidavit conditions are satisfied pursuant to Section 285.530,
RSMo, the aforementioned business entity may be held liable under Section 285.525 through 285.555, RSMo, for subcontractors
that knowingly employ or continue to employ any unauthorized alien to work within the State of Missouri.

In accordance with sections 285.525 to 285.550, RSMo a general contractor or subcontractor of any tier shall not be
liable when such contractor or subcontractor contracts with its direct subcontractor who violates subsection 1 of section 285.530,
RSMo if the contract binding the contractor and subcontractor affirmatively states that the direct subcontractor is not knowingly
in violation of subsection 1 of section 285.530, RSMo and shall not henceforth be in such violation and the contractor or
subcontractor receives a sworn affidavit under the penalty of perjury attesting to the fact that the direct subcontractor's employees
are lawfully present in the United States.

AFFIDAVIT OF WORK AUTHORIZATION

DOWNTOWN SEWER REHABILITATION
CITY OF MOBERLY, MISSOURI

I acknowledge that I am signing this affidavit as a free act and deed of the aforementioned business entity and not under duress.


Affidavit Signature
Boyd Hirtz, Vice President

Subscribed and sworn to before me this 3rd day of September, 20 24


Notary Public
Theresa H. Messer

My Commission expires: March 30, 2027



**THE E-VERIFY
MEMORANDUM OF UNDERSTANDING
FOR EMPLOYERS**

**ARTICLE I
PURPOSE AND AUTHORITY**

The parties to this agreement are the Department of Homeland Security (DHS) and SAK Construction LLC (Employer). The purpose of this agreement is to set forth terms and conditions which the Employer will follow while participating in E-Verify.

E-Verify is a program that electronically confirms an employee's eligibility to work in the United States after completion of Form I-9, Employment Eligibility Verification (Form I-9). This Memorandum of Understanding (MOU) explains certain features of the E-Verify program and describes specific responsibilities of the Employer, the Social Security Administration (SSA), and DHS.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the Illegal Immigration Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as amended (8 U.S.C. § 1324a note). The Federal Acquisition Regulation (FAR) Subpart 22.18, "Employment Eligibility Verification" and Executive Order 12989, as amended, provide authority for Federal contractors and subcontractors (Federal contractor) to use E-Verify to verify the employment eligibility of certain employees working on Federal contracts.

**ARTICLE II
RESPONSIBILITIES**

A. RESPONSIBILITIES OF THE EMPLOYER

1. The Employer agrees to display the following notices supplied by DHS in a prominent place that is clearly visible to prospective employees and all employees who are to be verified through the system:
 - a. Notice of E-Verify Participation
 - b. Notice of Right to Work
2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and telephone numbers of the Employer representatives to be contacted about E-Verify. The Employer also agrees to keep such information current by providing updated information to SSA and DHS whenever the representatives' contact information changes.
3. The Employer agrees to grant E-Verify access only to current employees who need E-Verify access. Employers must promptly terminate an employee's E-Verify access if the employer is separated from the company or no longer needs access to E-Verify.

Company ID Number: 199387

4. The Employer agrees to become familiar with and comply with the most recent version of the E-Verify User Manual.

5. The Employer agrees that any Employer Representative who will create E-Verify cases will complete the E-Verify Tutorial before that individual creates any cases.

a. The Employer agrees that all Employer representatives will take the refresher tutorials when prompted by E-Verify in order to continue using E-Verify. Failure to complete a refresher tutorial will prevent the Employer Representative from continued use of E-Verify.

6. The Employer agrees to comply with current Form I-9 procedures, with two exceptions:

a. If an employee presents a "List B" identity document, the Employer agrees to only accept "List B" documents that contain a photo. (List B documents identified in 8 C.F.R. § 274a.2(b)(1)(B)) can be presented during the Form I-9 process to establish identity.) If an employee objects to the photo requirement for religious reasons, the Employer should contact E-Verify at 888-464-4218.

b. If an employee presents a DHS Form I-551 (Permanent Resident Card), Form I-766 (Employment Authorization Document), or U.S. Passport or Passport Card to complete Form I-9, the Employer agrees to make a photocopy of the document and to retain the photocopy with the employee's Form I-9. The Employer will use the photocopy to verify the photo and to assist DHS with its review of photo mismatches that employees contest. DHS may in the future designate other documents that activate the photo screening tool.

Note: Subject only to the exceptions noted previously in this paragraph, employees still retain the right to present any List A, or List B and List C, document(s) to complete the Form I-9.

7. The Employer agrees to record the case verification number on the employee's Form I-9 or to print the screen containing the case verification number and attach it to the employee's Form I-9.

8. The Employer agrees that, although it participates in E-Verify, the Employer has a responsibility to complete, retain, and make available for inspection Forms I-9 that relate to its employees, or from other requirements of applicable regulations or laws, including the obligation to comply with the antidiscrimination requirements of section 274B of the INA with respect to Form I-9 procedures.

a. The following modified requirements are the only exceptions to an Employer's obligation to not employ unauthorized workers and comply with the anti-discrimination provision of the INA: (1) List B identity documents must have photos, as described in paragraph 6 above; (2) When an Employer confirms the identity and employment eligibility of newly hired employee using E-Verify procedures, the Employer establishes a rebuttable presumption that it has not violated section 274A(a)(1)(A) of the Immigration and Nationality Act (INA) with respect to the hiring of that employee; (3) If the Employer receives a final nonconfirmation for an employee, but continues to employ that person, the Employer must notify DHS and the Employer is subject to a civil money penalty between \$550 and \$1,100 for each failure to notify DHS of continued employment following a final nonconfirmation; (4) If the Employer continues to employ an employee after receiving a final nonconfirmation, then the Employer is subject to a rebuttable presumption that it has knowingly



Company ID Number: 199387

employed an unauthorized alien in violation of section 274A(a)(1)(A); and (5) no E-Verify participant is civilly or criminally liable under any law for any action taken in good faith based on information provided through the E-Verify.

b. DHS reserves the right to conduct Form I-9 compliance inspections, as well as any other enforcement or compliance activity authorized by law, including site visits, to ensure proper use of E-Verify.

9. The Employer is strictly prohibited from creating an E-Verify case before the employee has been hired, meaning that a firm offer of employment was extended and accepted and Form I-9 was completed. The Employer agrees to create an E-Verify case for new employees within three Employer business days after each employee has been hired (after both Sections 1 and 2 of Form I-9 have been completed), and to complete as many steps of the E-Verify process as are necessary according to the E-Verify User Manual. If E-Verify is temporarily unavailable, the three-day time period will be extended until it is again operational in order to accommodate the Employer's attempting, in good faith, to make inquiries during the period of unavailability.

10. The Employer agrees not to use E-Verify for pre-employment screening of job applicants, in support of any unlawful employment practice, or for any other use that this MOU or the E-Verify User Manual does not authorize.

11. The Employer must use E-Verify for all new employees. The Employer will not verify selectively and will not verify employees hired before the effective date of this MOU. Employers who are Federal contractors may qualify for exceptions to this requirement as described in Article II.B of this MOU.

12. The Employer agrees to follow appropriate procedures (see Article III below) regarding tentative nonconfirmations. The Employer must promptly notify employees in private of the finding and provide them with the notice and letter containing information specific to the employee's E-Verify case. The Employer agrees to provide both the English and the translated notice and letter for employees with limited English proficiency to employees. The Employer agrees to provide written referral instructions to employees and instruct affected employees to bring the English copy of the letter to the SSA. The Employer must allow employees to contest the finding, and not take adverse action against employees if they choose to contest the finding, while their case is still pending. Further, when employees contest a tentative nonconfirmation based upon a photo mismatch, the Employer must take additional steps (see Article III.B. below) to contact DHS with information necessary to resolve the challenge.

13. The Employer agrees not to take any adverse action against an employee based upon the employee's perceived employment eligibility status while SSA or DHS is processing the verification request unless the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1(l)) that the employee is not work authorized. The Employer understands that an initial inability of the SSA or DHS automated verification system to verify work authorization, a tentative nonconfirmation, a case in continuance (indicating the need for additional time for the government to resolve a case), or the finding of a photo mismatch, does not establish, and should not be interpreted as, evidence that the employee is not work authorized. In any of such cases, the employee must be provided a full and fair opportunity to contest the finding, and if he or she does so, the employee may not be terminated or suffer any adverse employment consequences based upon the employee's perceived employment eligibility status

Company ID Number: 199387

(including denying, reducing, or extending work hours, delaying or preventing training, requiring an employee to work in poorer conditions, withholding pay, refusing to assign the employee to a Federal contract or other assignment, or otherwise assuming that he or she is unauthorized to work) until and unless secondary verification by SSA or DHS has been completed and a final nonconfirmation has been issued. If the employee does not choose to contest a tentative nonconfirmation or a photo mismatch or if a secondary verification is completed and a final nonconfirmation is issued, then the Employer can find the employee is not work authorized and terminate the employee's employment. Employers or employees with questions about a final nonconfirmation may call E-Verify at 1-888-464-4218 (customer service) or 1-888-897-7781 (worker hotline).

14. The Employer agrees to comply with Title VII of the Civil Rights Act of 1964 and section 274B of the INA as applicable by not discriminating unlawfully against any individual in hiring, firing, employment eligibility verification, or recruitment or referral practices because of his or her national origin or citizenship status, or by committing discriminatory documentary practices. The Employer understands that such illegal practices can include selective verification or use of E-Verify except as provided in part D below, or discharging or refusing to hire employees because they appear or sound "foreign" or have received tentative nonconfirmations. The Employer further understands that any violation of the immigration-related unfair employment practices provisions in section 274B of the INA could subject the Employer to civil penalties, back pay awards, and other sanctions, and violations of Title VII could subject the Employer to back pay awards, compensatory and punitive damages. Violations of either section 274B of the INA or Title VII may also lead to the termination of its participation in E-Verify. If the Employer has any questions relating to the anti-discrimination provision, it should contact OSC at 1-800-255-8155 or 1-800-237-2515 (TDD).

15. The Employer agrees that it will use the information it receives from E-Verify only to confirm the employment eligibility of employees as authorized by this MOU. The Employer agrees that it will safeguard this information, and means of access to it (such as PINS and passwords), to ensure that it is not used for any other purpose and as necessary to protect its confidentiality, including ensuring that it is not disseminated to any person other than employees of the Employer who are authorized to perform the Employer's responsibilities under this MOU, except for such dissemination as may be authorized in advance by SSA or DHS for legitimate purposes.

16. The Employer agrees to notify DHS immediately in the event of a breach of personal information. Breaches are defined as loss of control or unauthorized access to E-Verify personal data. All suspected or confirmed breaches should be reported by calling 1-888-464-4218 or via email at E-Verify@dhs.gov. Please use "Privacy Incident – Password" in the subject line of your email when sending a breach report to E-Verify.

17. The Employer acknowledges that the information it receives from SSA is governed by the Privacy Act (5 U.S.C. § 552a(i)(1) and (3)) and the Social Security Act (42 U.S.C. 1306(a)). Any person who obtains this information under false pretenses or uses it for any purpose other than as provided for in this MOU may be subject to criminal penalties.

18. The Employer agrees to cooperate with DHS and SSA in their compliance monitoring and evaluation of E-Verify, which includes permitting DHS, SSA, their contractors and other agents, upon



Company ID Number: 199387

reasonable notice, to review Forms I-9 and other employment records and to interview it and its employees regarding the Employer's use of E-Verify, and to respond in a prompt and accurate manner to DHS requests for information relating to their participation in E-Verify.

19. The Employer shall not make any false or unauthorized claims or references about its participation in E-Verify on its website, in advertising materials, or other media. The Employer shall not describe its services as federally-approved, federally-certified, or federally-recognized, or use language with a similar intent on its website or other materials provided to the public. Entering into this MOU does not mean that E-Verify endorses or authorizes your E-Verify services and any claim to that effect is false.

20. The Employer shall not state in its website or other public documents that any language used therein has been provided or approved by DHS, USCIS or the Verification Division, without first obtaining the prior written consent of DHS.

21. The Employer agrees that E-Verify trademarks and logos may be used only under license by DHS/USCIS (see [M-795 \(Web\)](#)) and, other than pursuant to the specific terms of such license, may not be used in any manner that might imply that the Employer's services, products, websites, or publications are sponsored by, endorsed by, licensed by, or affiliated with DHS, USCIS, or E-Verify.

22. The Employer understands that if it uses E-Verify procedures for any purpose other than as authorized by this MOU, the Employer may be subject to appropriate legal action and termination of its participation in E-Verify according to this MOU.

B. RESPONSIBILITIES OF FEDERAL CONTRACTORS

1. If the Employer is a Federal contractor with the FAR E-Verify clause subject to the employment verification terms in Subpart 22.18 of the FAR, it will become familiar with and comply with the most current version of the E-Verify User Manual for Federal Contractors as well as the E-Verify Supplemental Guide for Federal Contractors.

2. In addition to the responsibilities of every employer outlined in this MOU, the Employer understands that if it is a Federal contractor subject to the employment verification terms in Subpart 22.18 of the FAR it must verify the employment eligibility of any "employee assigned to the contract" (as defined in FAR 22.1801). Once an employee has been verified through E-Verify by the Employer, the Employer may not create a second case for the employee through E-Verify.

a. An Employer that is not enrolled in E-Verify as a Federal contractor at the time of a contract award must enroll as a Federal contractor in the E-Verify program within 30 calendar days of contract award and, within 90 days of enrollment, begin to verify employment eligibility of new hires using E-Verify. The Employer must verify those employees who are working in the United States, whether or not they are assigned to the contract. Once the Employer begins verifying new hires, such verification of new hires must be initiated within three business days after the hire date. Once enrolled in E-Verify as a Federal contractor, the Employer must begin verification of employees assigned to the contract within 90 calendar days after the date of enrollment or within 30 days of an employee's assignment to the contract, whichever date is later.

Company ID Number: 199387

- b. Employers enrolled in E-Verify as a Federal contractor for 90 days or more at the time of a contract award must use E-Verify to begin verification of employment eligibility for new hires of the Employer who are working in the United States, whether or not assigned to the contract, within three business days after the date of hire. If the Employer is enrolled in E-Verify as a Federal contractor for 90 calendar days or less at the time of contract award, the Employer must, within 90 days of enrollment, begin to use E-Verify to initiate verification of new hires of the contractor who are working in the United States, whether or not assigned to the contract. Such verification of new hires must be initiated within three business days after the date of hire. An Employer enrolled as a Federal contractor in E-Verify must begin verification of each employee assigned to the contract within 90 calendar days after date of contract award or within 30 days after assignment to the contract, whichever is later.
- c. Federal contractors that are institutions of higher education (as defined at 20 U.S.C. 1001(a)), state or local governments, governments of Federally recognized Indian tribes, or sureties performing under a takeover agreement entered into with a Federal agency under a performance bond may choose to only verify new and existing employees assigned to the Federal contract. Such Federal contractors may, however, elect to verify all new hires, and/or all existing employees hired after November 6, 1986. Employers in this category must begin verification of employees assigned to the contract within 90 calendar days after the date of enrollment or within 30 days of an employee's assignment to the contract, whichever date is later.
- d. Upon enrollment, Employers who are Federal contractors may elect to verify employment eligibility of all existing employees working in the United States who were hired after November 6, 1986, instead of verifying only those employees assigned to a covered Federal contract. After enrollment, Employers must elect to verify existing staff following DHS procedures and begin E-Verify verification of all existing employees within 180 days after the election.
- e. The Employer may use a previously completed Form I-9 as the basis for creating an E-Verify case for an employee assigned to a contract as long as:
 - i. That Form I-9 is complete (including the SSN) and complies with Article II.A.6,
 - ii. The employee's work authorization has not expired, and
 - iii. The Employer has reviewed the Form I-9 information either in person or in communications with the employee to ensure that the employee's Section 1, Form I-9 attestation has not changed (including, but not limited to, a lawful permanent resident alien having become a naturalized U.S. citizen).
- f. The Employer shall complete a new Form I-9 consistent with Article II.A.6 or update the previous Form I-9 to provide the necessary information if:
 - i. The Employer cannot determine that Form I-9 complies with Article II.A.6,
 - ii. The employee's basis for work authorization as attested in Section 1 has expired or changed, or
 - iii. The Form I-9 contains no SSN or is otherwise incomplete.

Note: If Section 1 of Form I-9 is otherwise valid and up-to-date and the form otherwise complies with



Company ID Number: 199387

Article II.C.5, but reflects documentation (such as a U.S. passport or Form I-551) that expired after completing Form I-9, the Employer shall not require the production of additional documentation, or use the photo screening tool described in Article II.A.5, subject to any additional or superseding instructions that may be provided on this subject in the E-Verify User Manual.

g. The Employer agrees not to require a second verification using E-Verify of any assigned employee who has previously been verified as a newly hired employee under this MOU or to authorize verification of any existing employee by any Employer that is not a Federal contractor based on this Article.

3. The Employer understands that if it is a Federal contractor, its compliance with this MOU is a performance requirement under the terms of the Federal contract or subcontract, and the Employer consents to the release of information relating to compliance with its verification responsibilities under this MOU to contracting officers or other officials authorized to review the Employer's compliance with Federal contracting requirements.

C. RESPONSIBILITIES OF SSA

1. SSA agrees to allow DHS to compare data provided by the Employer against SSA's database. SSA sends DHS confirmation that the data sent either matches or does not match the information in SSA's database.

2. SSA agrees to safeguard the information the Employer provides through E-Verify procedures. SSA also agrees to limit access to such information, as is appropriate by law, to individuals responsible for the verification of Social Security numbers or responsible for evaluation of E-Verify or such other persons or entities who may be authorized by SSA as governed by the Privacy Act (5 U.S.C. § 552a), the Social Security Act (42 U.S.C. 1306(a)), and SSA regulations (20 CFR Part 401).

3. SSA agrees to provide case results from its database within three Federal Government work days of the initial inquiry. E-Verify provides the information to the Employer.

4. SSA agrees to update SSA records as necessary if the employee who contests the SSA tentative nonconfirmation visits an SSA field office and provides the required evidence. If the employee visits an SSA field office within the eight Federal Government work days from the date of referral to SSA, SSA agrees to update SSA records, if appropriate, within the eight-day period unless SSA determines that more than eight days may be necessary. In such cases, SSA will provide additional instructions to the employee. If the employee does not visit SSA in the time allowed, E-Verify may provide a final nonconfirmation to the employer.

Note: If an Employer experiences technical problems, or has a policy question, the employer should contact E-Verify at 1-888-464-4218.

D. RESPONSIBILITIES OF DHS

1. DHS agrees to provide the Employer with selected data from DHS databases to enable the Employer to conduct, to the extent authorized by this MOU:

a. Automated verification checks on alien employees by electronic means, and

Company ID Number: 199387

- b. Photo verification checks (when available) on employees.
2. DHS agrees to assist the Employer with operational problems associated with the Employer's participation in E-Verify. DHS agrees to provide the Employer names, titles, addresses, and telephone numbers of DHS representatives to be contacted during the E-Verify process.
3. DHS agrees to provide to the Employer with access to E-Verify training materials as well as an E-Verify User Manual that contain instructions on E-Verify policies, procedures, and requirements for both SSA and DHS, including restrictions on the use of E-Verify.
4. DHS agrees to train Employers on all important changes made to E-Verify through the use of mandatory refresher tutorials and updates to the E-Verify User Manual. Even without changes to E-Verify, DHS reserves the right to require employers to take mandatory refresher tutorials.
5. DHS agrees to provide to the Employer a notice, which indicates the Employer's participation in E-Verify. DHS also agrees to provide to the Employer anti-discrimination notices issued by the Office of Special Counsel for Immigration-Related Unfair Employment Practices (OSC), Civil Rights Division, U.S. Department of Justice.
6. DHS agrees to issue each of the Employer's E-Verify users a unique user identification number and password that permits them to log in to E-Verify.
7. DHS agrees to safeguard the information the Employer provides, and to limit access to such information to individuals responsible for the verification process, for evaluation of E-Verify, or to such other persons or entities as may be authorized by applicable law. Information will be used only to verify the accuracy of Social Security numbers and employment eligibility, to enforce the INA and Federal criminal laws, and to administer Federal contracting requirements.
8. DHS agrees to provide a means of automated verification that provides (in conjunction with SSA verification procedures) confirmation or tentative nonconfirmation of employees' employment eligibility within three Federal Government work days of the initial inquiry.
9. DHS agrees to provide a means of secondary verification (including updating DHS records) for employees who contest DHS tentative nonconfirmations and photo mismatch tentative nonconfirmations. This provides final confirmation or nonconfirmation of the employees' employment eligibility within 10 Federal Government work days of the date of referral to DHS, unless DHS determines that more than 10 days may be necessary. In such cases, DHS will provide additional verification instructions.

ARTICLE III

REFERRAL OF INDIVIDUALS TO SSA AND DHS

A. REFERRAL TO SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must print the notice as directed by E-Verify. The Employer must promptly notify employees in private of the finding and provide them with the notice and letter containing information specific to the employee's E-Verify

Company ID Number: 199387

case. The Employer also agrees to provide both the English and the translated notice and letter for employees with limited English proficiency to employees. The Employer agrees to provide written referral instructions to employees and instruct affected employees to bring the English copy of the letter to the SSA. The Employer must allow employees to contest the finding, and not take adverse action against employees if they choose to contest the finding, while their case is still pending.

2. The Employer agrees to obtain the employee's response about whether he or she will contest the tentative nonconfirmation as soon as possible after the Employer receives the tentative nonconfirmation. Only the employee may determine whether he or she will contest the tentative nonconfirmation.
3. After a tentative nonconfirmation, the Employer will refer employees to SSA field offices only as directed by E-Verify. The Employer must record the case verification number, review the employee information submitted to E-Verify to identify any errors, and find out whether the employee contests the tentative nonconfirmation. The Employer will transmit the Social Security number, or any other corrected employee information that SSA requests, to SSA for verification again if this review indicates a need to do so.
4. The Employer will instruct the employee to visit an SSA office within eight Federal Government work days. SSA will electronically transmit the result of the referral to the Employer within 10 Federal Government work days of the referral unless it determines that more than 10 days is necessary.
5. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case updates.
6. The Employer agrees not to ask the employee to obtain a printout from the Social Security Administration number database (the Numident) or other written verification of the SSN from the SSA.

B. REFERRAL TO DHS

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must promptly notify employees in private of the finding and provide them with the notice and letter containing information specific to the employee's E-Verify case. The Employer also agrees to provide both the English and the translated notice and letter for employees with limited English proficiency to employees. The Employer must allow employees to contest the finding, and not take adverse action against employees if they choose to contest the finding, while their case is still pending.
2. The Employer agrees to obtain the employee's response about whether he or she will contest the tentative nonconfirmation as soon as possible after the Employer receives the tentative nonconfirmation. Only the employee may determine whether he or she will contest the tentative nonconfirmation.
3. The Employer agrees to refer individuals to DHS only when the employee chooses to contest a tentative nonconfirmation.
4. If the employee contests a tentative nonconfirmation issued by DHS, the Employer will instruct the



Company ID Number: 199387

employee to contact DHS through its toll-free hotline (as found on the referral letter) within eight Federal Government work days.

5. If the Employer finds a photo mismatch, the Employer must provide the photo mismatch tentative nonconfirmation notice and follow the instructions outlined in paragraph 1 of this section for tentative nonconfirmations, generally.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based upon a photo mismatch, the Employer will send a copy of the employee's Form I-551, Form I-766, U.S. Passport, or passport card to DHS for review by:

- a. Scanning and uploading the document, or
- b. Sending a photocopy of the document by express mail (furnished and paid for by the employer).

7. The Employer understands that if it cannot determine whether there is a photo match/mismatch, the Employer must forward the employee's documentation to DHS as described in the preceding paragraph. The Employer agrees to resolve the case as specified by the DHS representative who will determine the photo match or mismatch.

8. DHS will electronically transmit the result of the referral to the Employer within 10 Federal Government work days of the referral unless it determines that more than 10 days is necessary.

9. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case updates.

ARTICLE IV SERVICE PROVISIONS

A. NO SERVICE FEES

1. SSA and DHS will not charge the Employer for verification services performed under this MOU. The Employer is responsible for providing equipment needed to make inquiries. To access E-Verify, an Employer will need a personal computer with Internet access.

ARTICLE V MODIFICATION AND TERMINATION

A. MODIFICATION

1. This MOU is effective upon the signature of all parties and shall continue in effect for as long as the SSA and DHS operates the E-Verify program unless modified in writing by the mutual consent of all parties.

2. Any and all E-Verify system enhancements by DHS or SSA, including but not limited to E-Verify checking against additional data sources and instituting new verification policies or procedures, will be covered under this MOU and will not cause the need for a supplemental MOU that outlines these changes.

Company ID Number: 199387

B. TERMINATION

1. The Employer may terminate this MOU and its participation in E-Verify at any time upon 30 days prior written notice to the other parties.
2. Notwithstanding Article V, part A of this MOU, DHS may terminate this MOU, and thereby the Employer's participation in E-Verify, with or without notice at any time if deemed necessary because of the requirements of law or policy, or upon a determination by SSA or DHS that there has been a breach of system integrity or security by the Employer, or a failure on the part of the Employer to comply with established E-Verify procedures and/or legal requirements. The Employer understands that if it is a Federal contractor, termination of this MOU by any party for any reason may negatively affect the performance of its contractual responsibilities. Similarly, the Employer understands that if it is in a state where E-Verify is mandatory, termination of this by any party MOU may negatively affect the Employer's business.
3. An Employer that is a Federal contractor may terminate this MOU when the Federal contract that requires its participation in E-Verify is terminated or completed. In such cases, the Federal contractor must provide written notice to DHS. If an Employer that is a Federal contractor fails to provide such notice, then that Employer will remain an E-Verify participant, will remain bound by the terms of this MOU that apply to non-Federal contractor participants, and will be required to use the E-Verify procedures to verify the employment eligibility of all newly hired employees.
4. The Employer agrees that E-Verify is not liable for any losses, financial or otherwise, if the Employer is terminated from E-Verify.

ARTICLE VI PARTIES

- A. Some or all SSA and DHS responsibilities under this MOU may be performed by contractor(s), and SSA and DHS may adjust verification responsibilities between each other as necessary. By separate agreement with DHS, SSA has agreed to perform its responsibilities as described in this MOU.
- B. Nothing in this MOU is intended, or should be construed, to create any right or benefit, substantive or procedural, enforceable at law by any third party against the United States, its agencies, officers, or employees, or against the Employer, its agents, officers, or employees.
- C. The Employer may not assign, directly or indirectly, whether by operation of law, change of control or merger, all or any part of its rights or obligations under this MOU without the prior written consent of DHS, which consent shall not be unreasonably withheld or delayed. Any attempt to sublicense, assign, or transfer any of the rights, duties, or obligations herein is void.
- D. Each party shall be solely responsible for defending any claim or action against it arising out of or related to E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom, including (but not limited to) any dispute between the Employer and any other person or entity regarding the applicability of Section 403(d) of IIRIRA to any action taken or allegedly taken by the Employer.
- E. The Employer understands that its participation in E-Verify is not confidential information and may be disclosed as authorized or required by law and DHS or SSA policy, including but not limited to,



Company ID Number: 199387

Congressional oversight, E-Verify publicity and media inquiries, determinations of compliance with Federal contractual requirements, and responses to inquiries under the Freedom of Information Act (FOIA).

F. The individuals whose signatures appear below represent that they are authorized to enter into this MOU on behalf of the Employer and DHS respectively. The Employer understands that any inaccurate statement, representation, data or other information provided to DHS may subject the Employer, its subcontractors, its employees, or its representatives to: (1) prosecution for false statements pursuant to 18 U.S.C. 1001 and/or; (2) immediate termination of its MOU and/or; (3) possible debarment or suspension.

G. The foregoing constitutes the full agreement on this subject between DHS and the Employer.

To be accepted as an E-Verify participant, you should only sign the Employer's Section of the signature page. If you have any questions, contact E-Verify at 1-888-464-4218.



Company ID Number: 199387

Approved by:

Employer SAK Construction LLC	
Name (Please Type or Print) Angela Hirtz	Title
Signature Electronically Signed	Date 03/19/2009
Department of Homeland Security – Verification Division	
Name (Please Type or Print) USCIS Verification Division	Title
Signature Electronically Signed	Date 03/19/2009



Company ID Number: 199387

Information Required for the E-Verify Program	
Information relating to your Company:	
Company Name	SAK Construction LLC
Company Facility Address	864 Hoff Rd OFallon, MO 63366
Company Alternate Address	
County or Parish	SAINT CHARLES
Employer Identification Number	204193988
North American Industry Classification Systems Code	237
Parent Company	
Number of Employees	100 to 499
Number of Sites Verified for	2 site(s)



Company ID Number: 199387

Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in each State:

AZ	1
MO	1



Company ID Number: 199387

Information relating to the Program Administrator(s) for your Company on policy questions or operational problems:

Name Angela Hirtz
Phone Number 6363851020
Fax 6363851120
Email ahirtz@sakcon.com

Name Janice Dickmeyer
Phone Number 6363851048
Fax
Email idickmeyer@sakcon.com



Company ID Number: 199387

This list represents the first 20 Program Administrators listed for this company.



SAK™

Pipeline Infrastructure. Solved.™

636.385.1000 *tel*
636.385.1100 *fax*
864 Hoff Road
O'Fallon, MO 63366
www.sakcon.com

January 3, 2024

To Whom It May Concern:

Joe Feuerborn, Vice President and General Manager of our CIPP Division is hereby authorized to sign bids, extend offers, submit proposals, and execute contracts on behalf of SAK Construction, LLC.


Boyd Hirtz, Vice President is hereby authorized to sign bids, extend offers, submit proposals, and execute contracts on behalf of SAK Construction, LLC.

Jerome P. Shaw, Jr.
President
SAK Construction, LLC

State of Missouri)

County of St. Charles)

On this 3rd day of January, in the year 2024, before me, Theresa H. Messer, a notary public, personally appeared, Jerome P. Shaw, Jr. proved on the basis of satisfactory evidence to be the person whose name is subscribed to this instrument, and acknowledged he executed the same. Witness my hand and official seal.



NOTARY PUBLIC

SEAL

**UNANIMOUS WRITTEN CONSENT
OF THE SOLE MANAGER OF
SAK CONSTRUCTION, LLC**

Pursuant to Section 5.3 of the Operating Agreement of SAK Construction, LLC, a Missouri limited liability company (the "Company"), the undersigned, being the sole manager of the Company, hereby adopts the following resolutions for the Company and consents to the taking of the actions therein described, such consent to have the same force and effect as a unanimous vote of the managers of the Company at a meeting duly held on the date hereof:


RESOLVED, that the following individuals are hereby elected as officers of the Company, to hold the offices set forth opposite their respective names below for the ensuing year or until their successors are duly elected and shall have qualified, unless sooner removed by the Manager:

Thomas Kalishman	Chairman and Chief Executive Officer
Jerome P. Shaw, Jr.	President
Boyd Hirtz	President-Tunneling Division
Joe Feuerborn	Vice President
Roger Archibald	Chief Financial Officer, Secretary and Treasurer
Steve Stulce	Assistant Secretary and Assistant Treasurer

RESOLVED FURTHER, that any and all action heretofore taken, and any and all things heretofore done, by any director of the Company in connection with, or with respect to, the matters referred to in the foregoing Resolutions be and hereby are confirmed as authorized and valid acts taken on behalf of the Company.

RESOLVED FURTHER, that the foregoing resolutions shall replace and supersede any and all prior resolutions appointing officers of the Company.

Dated as of July 1, 2020.


Jerome P. Shaw, Jr.

BEING THE SOLE MANAGER OF THE COMPANY

STATE OF MISSOURI



John R. Ashcroft
Secretary of State

CORPORATION DIVISION
CERTIFICATE OF GOOD STANDING

I, JOHN R. ASHCROFT, Secretary of State of the STATE OF MISSOURI, do hereby certify that the records in my office and in my care and custody reveal that

SAK CONSTRUCTION, LLC
LC0712897

was created under the laws of this State on the 27th day of January, 2006, and is active, having fully complied with all requirements of this office.

IN TESTIMONY WHEREOF, I hereunto set my hand and cause to be affixed the GREAT SEAL of the State of Missouri. Done at the City of Jefferson, this 14th day of October, 2021.


Secretary of State



Certification Number: CERT-10142021-0112