AGREEMENT FOR ON-CALL ELECTRICAL MAINTENANCE AND REPAIRS
SERVICES BY INDEPENDENT CONTRACTOR
PROJECT DIR #

THIS AGREEMENT FOR ON-CALL ELECTRICAL MAINTENANCE AND REPAIR
SERVICES BY INDEPENDENT CONTRACTOR is made and effective as of August 1, 2026 by
and between the MISSION SPRINGS WATER DISTRICT, a County Water District
(“DISTRICT”) whose address is 66575 Second Street, Desert Hot Springs, CA 92240, California,
and GA Technical Services, Inc. a California corporation whose address i1s 1157 E Arrow Hwy,
Suite 2, Glendora 91740 (“CONTRACTOR”).

RECITALS

This Agreement is entered into on the basis of the following facts, understandings and
intentions of the parties to this Agreement:

A. DISTRICT desires to engage CONTRACTOR to provide the following services:
on-call electrical maintenance, repair, and emergency services on an as-needed basis; and

B. CONTRACTOR has made a proposal (“Proposal”) to the DISTRICT to provide
such services, which Proposal is attached hereto as Exhibit “A” and incorporated herein by this
reference; and

C. CONTRACTOR represents that it has examined and is fully familiar with all of the
provisions of the Agreement; that it has satisfied itself as to the nature and location of all Services
(defined below), the general and local conditions to be encountered in the performance of any
Services, and all other matters which can in any way affect the Services or the cost thereof; and

D. CONTRACTOR agrees to provide such Services pursuant to, and in accordance
with, the terms and conditions of this Agreement, and represents and warrants to DISTRICT that
CONTRACTOR possesses the necessary skills, licenses, certifications, qualifications, personnel
and equipment to provide such services; and

E. The parties acknowledge that some or all of the Services may constitute “public
works” or “maintenance” under California Labor Code section 1720 et seq.

AGREEMENT

NOW, THEREFORE, in consideration of the foregoing Recitals and mutual covenants
contained herein, DISTRICT and CONTRACTOR agree as follows:

1. Term of Agreement. This Agreement is effective as of the date first above written
and shall continue until terminated as provided for herein. Notwithstanding anything in this
Agreement to the contrary, this Agreement shall automatically terminate on June 30, 2027, unless
extended by the parties with the approval of the General Manager of the District.




2. Services to be Performed. CONTRACTOR agrees to provide on-call maintenance,
repair, and emergency services (“Services”) as requested by DISTRICT and contained within the
Proposal. All Services shall be authorized through written task orders (“Task Orders™) issued by
the DISTRICT. Each Task Order shall describe the scope of work, schedule, and compensation.
CONTRACTOR shall not perform any Services without prior written authorization from
DISTRICT. CONTRACTOR designates Adriana Cervantes as CONTRACTOR’S
representative(s) responsible for overseeing the Services provided by CONTRACTOR.
DISTRICT designates the District General Manager, or his or her designee, to act as the Project
Manager (“Project Manager”) in connection with the delivery of Services under this Agreement.
CONTRACTOR shall supply, at its sole expense, all equipment, tools, materials, and supplies
necessary to perform Services.

2.01. Task Orders. DISTRICT shall issue Task Orders on an as-needed basis. For
each Task Order, CONTRACTOR shall submit a written cost proposal, which shall include, at a
minimum, labor, materials, subcontractors, and a proposed schedule for completion. No Task
Order shall be binding, and CONTRACTOR shall not commence any work thereunder, unless and
until the Task Order has been approved in writing by the DISTRICT. DISTRICT makes no
representation or guarantee that CONTRACTOR will receive any minimum amount of work under
this Agreement.

2.02. In addition to the requirements set forth in this Agreement, all Services
performed pursuant to any Task Order shall be subject to, and CONTRACTOR shall comply with,
the General Conditions, Special Conditions, and bond requirements applicable to the Work. The
General Conditions and Special Conditions are attached hereto as Exhibit “C” and incorporated
herein by this reference.

Each Task Order issued under this Agreement shall expressly incorporate the terms
of this Agreement, Exhibit “C” and the applicable bond requirements, and CONTRACTOR agrees
that all work performed under any Task Order shall be governed by, and performed in accordance
with, such provisions, whether or not expressly restated in the Task Order.

Without limiting the foregoing, CONTRACTOR shall comply with all
requirements relating to performance bonds, payment bonds, maintenance bonds, and any other
security required by the DISTRICT pursuant to Section 12 of this Agreement In the event of any
conflict between the terms of a Task Order and the General Conditions, Special Conditions, or
bond requirements, the more stringent provision, as determined by DISTRICT, shall control.

3. Associates and Subcontractors. CONTRACTOR may, at CONTRACTOR'’S sole
cost and expense, employ such competent and qualified independent associates, subcontractors
and consultants as CONTRACTOR deems necessary to perform the Services; provided, however,
that CONTRACTOR shall not subcontract any of the Services without the prior written consent
of DISTRICT. CONTRACTOR shall require all subcontractors to comply with all applicable
provisions of this Agreement, including prevailing wage, insurance, and indemnity obligations.

4. Compensation.



4.01 CONTRACTOR shall be paid at the rates set forth in the Proposal and shall
not increase any rate without the prior written consent of the DISTRICT. This Agreement
is a time-and-materials, on-call contract. Notwithstanding anything in this Agreement to
the contrary, total fees and charges paid by DISTRICT to CONTRACTOR under this
Agreement shall not exceed the amount of $100,000.00. Each Task Order issued pursuant
to this Agreement may include its own not-to-exceed amount, which shall not be exceeded
without prior written approval of the DISTRICT.

4.02 CONTRACTOR shall not be compensated for any Services rendered nor
reimbursed for any expenses incurred in excess of those authorized unless approved in
advance by the DISTRICT, in writing. CONTRACTOR shall not exceed any not-to-exceed

amount established in an approved Task Order without the prior written approval of the
DISTRICT.

4.03 CONTRACTOR shall submit to DISTRICT, on or before the fifteenth (15™)
of each month, itemized invoices for the Services rendered in the previous month. Invoices
shall reference the applicable Task Order. DISTRICT may withhold payment for: (i)
defective work, (ii) non-compliance with prevailing wage laws, or (iii) incomplete or
unauthorized work. The DISTRICT shall not be obligated to pay any invoice for services
that are submitted more than sixty (60) days after the date such services were provided.
DISTRICT shall have the right to review and audit all invoices prior to or after payment to
CONTRACTOR. This review and audit may include, but not be limited to DISTRICTs:

a. Determination that any hourly fee charged is consistent with this
Agreement's approved hourly rate schedule;

b. Determination that the multiplication of the hours billed times the
approved rate schedule dollars is correct;

C. Determination that each item charged is the usual, customary, and
reasonable charge for the particular item. If the DISTRICT determines an item
charged is greater than usual, customary, or reasonable, or is duplicative,
ambiguous, excessive, or inappropriate, DISTRICT shall either return the bill to
CONTRACTOR with a request for explanation or adjust the payment accordingly
and give notice to CONTRACTOR of the adjustment.

4.04 If the work is satisfactorily completed, DISTRICT shall pay such invoice
within thirty (30) days of its receipt, or as reasonably soon after required certified payroll
information is submitted to the DISTRICT, if applicable. Should DISTRICT dispute any
portion of any invoice, DISTRICT shall pay the undisputed portion within the time stated
above, and at the same time advise CONTRACTOR in writing of the disputed portion.

4.05 DISTRICT may withhold retention from progress payments on a Task
Order basis where appropriate. Retention shall not exceed five percent (5%) of the amount
payable under the applicable Task Order, unless a higher percentage is permitted by
applicable law. Retention shall be released upon satisfactory completion and acceptance of



the applicable Task Order, and if a Notice of Completion is recorded for such Task Order,
in accordance with applicable law governing the release of retention. Retention, if any,
shall be administered separately for each Task Order.

4.06 Stop Notices. CONTRACTOR acknowledges that DISTRICT may
withhold funds otherwise due or to become due to CONTRACTOR in response to any stop
notice, bonded stop notice, or other lawful claim made in accordance with California Civil
Code. DISTRICT shall be entitled to withhold such amounts as required by law or as
reasonably necessary to satisfy such claim. CONTRACTOR shall be solely responsible for
resolving any such claim, and DISTRICT shall have no obligation to make payment to
CONTRACTOR for amounts subject to such withholding until the claim is released,
discharged, or otherwise resolved to the satisfaction of DISTRICT in accordance with
applicable law.

5. Obligations of CONTRACTOR.

5.01 CONTRACTOR agrees to perform all Services in accordance with the
terms and conditions of this Agreement and the Proposal. All Services shall be performed
in accordance with applicable industry standards and in a good and workmanlike manner.
In the event that the terms of the Proposal shall conflict with the terms of this Agreement
or contain additional terms that purport to bind the DISTRICT other than for the Services
to be rendered and the hourly rate for the Services, the terms of this Agreement shall govern
and said additional or conflicting terms shall be of no force or effect.

5.02  Except as otherwise agreed by the parties, CONTRACTOR will supply all
personnel, materials and equipment required to perform the Services. CONTRACTOR
shall provide its own offices, telephones, vehicles and computers. CONTRACTOR shall
perform the Services subject to the direction, control, and approval of DISTRICT as set
forth in this Agreement and applicable Task Orders.

5.03 CONTRACTOR shall keep DISTRICT informed as to the progress of the
Services by means of regular and frequent consultations. Additionally, when requested by
DISTRICT, CONTRACTOR shall prepare written status reports.

5.04 CONTRACTOR is responsible for paying, when due, all income and other
taxes, fees and withholding, including withholding state and federal taxes, social security,
unemployment and worker’s compensation, incurred as a result of the compensation paid
under this Agreement. CONTRACTOR agrees to indemnify, defend, and hold harmless
DISTRICT for any claims, costs, losses, fees, penalties, interest, or damages suffered by
DISTRICT resulting from CONTRACTOR’s failure to comply with this provision.

5.05 CONTRACTOR represents that it possesses all required licenses necessary
or applicable to the performance of Services under this Agreement and the Proposal and
shall obtain and keep in full force and effect all permits and approvals required to perform
the Services herein. In the event DISTRICT is required to obtain an approval or permit
from another governmental entity, CONTRACTOR shall provide all necessary supporting



documents to be filed with such entity.

5.06 CONTRACTOR shall be solely responsible for obtaining Employment
Eligibility Verification information from CONTRACTOR’s employees, in compliance
with the Immigration Reform and Control Act of 1986, Pub. L. 99-603 (8 U.S.C. 1324a),
and shall ensure that CONTRACTOR’s employees are eligible to work in the United
States.

5.07 In the event that CONTRACTOR employs, contracts with, or otherwise
utilizes any CalPERS retirees in completing any of the Services performed hereunder, such
instances shall be disclosed in advance to the DISTRICT and shall be subject to the
DISTRICT’s advance written approval.

5.08 Drug-free Workplace Certification. By signing this Agreement, the
CONTRACTOR hereby certifies under penalty of perjury under the laws of the State of
California that the CONTRACTOR will comply with the requirements of the Drug-Free
Workplace Act of 1990 (Government Code, Section 8350 et seq.) and will provide a drug-
free workplace.

5.09 CONTRACTOR shall keep itself informed concerning and shall render all
Services hereunder in accordance with all ordinances, resolutions, statutes, rule, and
regulations of the DISTRICT and any federal, state or local governmental entity having
jurisdiction in effect at the time service is rendered.

5.10  In the performance of this Agreement the CONTRACTOR shall comply
with all applicable federal, state and local statutory and regulatory requirements including,
but not limited to California Department of Industrial Relations (Cal/OSHA) regulations;
and the U.S. Department of Transportation Omnibus Transportation Employee Testing
Act, related to their scope of work and operations. In case of conflict in regulations, the
most stringent shall apply. DISTRICT shall have the right to suspend all or any portion of
the Services upon written or verbal notice if DISTRICT reasonably determines that unsafe
conditions or non-compliance with applicable laws or regulations exists. CONTRACTOR
shall promptly correct any such conditions at its sole cost and expense. Any delay or cost
resulting from such suspension attributable to CONTRACTOR’S failure to comply with
this Section shall be borne solely by CONTRACTOR.

5.11 By executing this Agreement, CONTRACTOR warrants that
CONTRACTOR (i) has thoroughly investigated and considered the scope of Services to
be performed, (i1) has carefully considered how the Services should be performed, and (ii1)
fully understands the facilities, difficulties and restrictions attending performance of the
Services under this Agreement. If the Services involve work upon any site,
CONTRACTOR warrants that CONTRACTOR has or will investigate the site and is or
will be fully acquainted with the conditions there existing, prior to commencement of
Services hereunder. Should the CONTRACTOR discover any latent or unknown
conditions, which will materially affect the performance of the Services hereunder,
CONTRACTOR shall immediately inform the DISTRICT of such fact and shall not



proceed except at CONTRACTOR’s sole risk until written instructions are received from
the Project Manager.

CONTRACTOR warrants all Services shall be performed in a good and workmanlike
manner, in accordance with applicable industry standards, and shall be free from defective
or faulty workmanship and materials. CONTRACTOR agrees that for a period of one year
(or the period of time specified elsewhere in the Agreement or in any guarantee or warranty
provided by any manufacturer or supplier of equipment or materials incorporated into the
Services, whichever is later) after the date of final acceptance, CONTRACTOR shall
within ten (10) days after being notified in writing by the DISTRICT of any defect in the
Services or non-conformance of the Services to the Agreement, commence and prosecute
with due diligence all Services necessary to fulfill the terms of the warranty at
CONTRACTOR’s sole cost and expense. CONTRACTOR shall act sooner as requested
by the DISTRICT in response to an emergency. In addition, CONTRACTOR shall, at its
sole cost and expense, repair and replace any portions of the Services (or work of other
contractors) damaged by CONTRACTOR’s defective Services or which becomes
damaged in the course of repairing or replacing defective Services. For any Services so
corrected, CONTRACTOR’s obligation hereunder to correct defective Services shall be
reinstated for an additional one-year period, commencing with the date of acceptance of
such corrected Services. All costs associated with such corrective actions and testing,
including the removal, replacement, and reinstitution of equipment and materials necessary
to gain access, shall be the sole responsibility of CONTRACTOR.

In the event that CONTRACTOR fails to fulfil its obligations under this Section, or under
any other warranty or guaranty under this Agreement, to the reasonable satisfaction of the
DISTRICT, the DISTRICT shall have the right to correct and replace any defective or non-
conforming Services and any work damaged by such services or the replacement or
correction thereof at CONTRACTOR s sole expense. CONTRACTOR shall be obligated
to fully reimburse the DISTRICT for any expenses incurred hereunder upon demand. This
provision may be waived if the services hereunder do not include construction of any
improvements or the supplying of equipment or materials.

Payment to CONTRACTOR for work performed pursuant to this Agreement shall not be
deemed to waive any defects in work performed by CONTRACTOR.

5.12  Time is of the essence with respect to each Task Order issued under this
Agreement.

5.13 CONTRACTOR shall be available on a 24-hour basis and shall respond to
emergency service requests within two (2) hours unless otherwise approved by DISTRICT.

6. Insurance.
CONTRACTOR shall procure and maintain for the duration of this Agreement the

following insurance coverage relating to the services provided under this Agreement by the
CONTRACTOR.



a. Commercial General Liability (CGL) - Insurance Services Office (ISO)
Commercial General Liability Coverage (Occurrence Form CG 00 01) including products and
completed operations, property damage, bodily injury, personal and advertising injury with limit
of at least two million dollars ($2,000,000) per occurrence or the full per occurrence limits of the
policies available, whichever is greater. If a general aggregate limit applies, either the general
aggregate limit shall apply separately to this project/location (coverage as broad as the ISO CG 25
03, or ISO CG 25 04 endorsement provided to DISTRICT), or the general aggregate limit shall be
twice the required occurrence limit.

b. Automobile Liability - Insurance Services Office (ISO) Business Auto Coverage
(Form CA 00 01), covering Symbol 1 (any auto) or if CONTRACTOR has no owned autos,
Symbol 8 (hired) and 9 (non-owned) with limit of one million dollars ($1,000,000) for bodily
injury and property damage each accident.

c. Workers’ Compensation Insurance - as required by the State of California, with
statutory limits, and Employer’s Liability Insurance with a limit of no less than $1,000,000 per
accident for bodily injury or disease.

d. Verification of Coverage — CONTRACTOR shall furnish the DISTRICT with
certificates and amendatory endorsements, or copies of the applicable policy language effecting
coverage required by this clause copies of which are attached hereto as Exhibit “B”. All
certificates and endorsements are to be received and approved by the DISTRICT before work
commences. However, failure to obtain the required documents prior to the work beginning shall
not waive the CONTRACTOR’s obligation to provide them. The DISTRICT reserves the right to
require complete, certified copies of all required insurance policies, including policy Declaration
pages and Endorsement pages. CONTRACTOR shall provide new certificates of insurance prior
to the expiration of any existing certificate of insurance.

e. If the CONTRACTOR maintains broader coverage and/or higher limits than the
minimums shown above, the DISTRICT requires and shall be entitled to the broader coverage
and/or higher limits maintained by the CONTRACTOR. Any available insurance proceeds in
excess of the specified minimum limits of insurance and coverage shall be available to DISTRICT.

f. Required Provisions —

. Each insurance policy required above shall provide that coverage shall not be
canceled, except with notice to the DISTRICT.

. CONTRACTOR shall require and verify that all subcontractors maintain insurance
meeting all requirements stated herein and provide proof of such insurance to DISTRICT, if
requested. CONTRACTOR shall ensure that DISTRICT its directors, officers, employees,
contractors, subcontractors and authorized volunteers are an additional insured on Commercial
General Liability Coverage (at least as broad as ISO Form CG 20 10 10 01). CONTRACTOR shall
provide certificates of insurance to DISTRICT as evidence of the insurance coverage required



herein, along with a waiver of subrogation endorsement for workers’ compensation. Insurance
certificates and endorsements must be approved by DISTRICT’s risk manager prior to
commencement of performance. Current certification of insurance shall be kept on file with
DISTRICT at all times during the term of this contract. DISTRICT reserves the right to require
complete, certified copies of all required insurance policies, at any time

. Waiver of Subrogation: The insurer(s) shall agree to waive all rights of subrogation
against the DISTRICT, its elected or appointed officers, officials, agents, authorized volunteers,
and employees for losses paid under the terms of the policy which arise from work performed by
the named insured for the DISTRICT; but this provision applies regardless of whether or not the
DISTRICT has received a waiver of subrogation from the insurer. Sole proprietors with no
employees, LLCs, or partnerships who do not carry workers’ compensation acknowledge that they
are not subject to the Workers’ Compensation Act of the State of California and agree to complete
a signed workers compensation exemption form.

. The liability coverage shall give DISTRICT, its directors, officers, employees
(collectively the DISTRICT), and authorized volunteers insured status (via ISO endorsement at
least as broad as CG 20 10 10 01 or CG 20 10 07 04 specifically naming the DISTRICT, its
directors, officers, employees, or authorized volunteers; or using the language that states "as
required by written contract."

. Primary Coverage: For any claims related to this project, the CONTRACTOR’s
insurance coverage shall be primary at least as broad as ISO CG 20 01 04 13 with respects to
DISTRICT, its directors, officers, employees and authorized volunteers. Any insurance or self-
insurance maintained by DISTRICT, DISTRICT’s directors, officers, employees and authorized
volunteers shall be excess of the CONTRATOR’s insurance and shall not contribute with it.

. All coverage is to be placed with a carrier with an A.M. Best rating of no less than
A: VII, or equivalent.

. The coverage shall contain no special limitations on the scope of protection
afforded to DISTRICT, its directors, officers, employees, or authorized volunteers. If the
CONTRACTOR maintains broader coverage and/or higher limits than the minimums shown
above, the DISTRICT requires and shall be entitled to the broader coverage and/or higher limits
maintained by the CONTRACTOR. Any available insurance proceeds in excess of the specified
minimum limits of insurance and coverage shall be available to the DISTRICT.

. If any of the required coverages expire or are cancelled during the term of this
agreement, the CONTRACTOR shall deliver the renewal certificate(s) to DISTRICT at least ten
(10) days prior to the expiration or cancellation date and shall obtain replacement insurance with
the same coverage prior to such expiration.

. Self-Insurance is not acceptable or permitted for any insurance coverage required
under this Agreement.

. Self-Insured Retentions - Self-insured retentions must be declared to and approved



by the DISTRICT in writing. The DISTRICT may require the CONTRACTOR to provide proof
of ability to pay losses and related investigations, claim administration, and defense expenses
within the retention. The policy language shall provide, or be endorsed to provide, that the self-
insured retention may be satisfied by either the named insured or DISTRICT.

7. Indemnification.

7.01 CONTRACTOR and DISTRICT agree that DISTRICT, its employees,
agents and officials should, to the extent permitted by law, be fully protected from any loss,
injury, damage, claim, lawsuit, cost, expense, attorneys’ fees, litigation costs, defense
costs, court costs or any other costs arising out of or in any way related to the performance
of this Agreement by CONTRACTOR or any subcontractor or agent of either as set forth
herein. Accordingly, the provisions of this indemnity are intended by the parties to be
interpreted and construed to provide the fullest protection possible under the law to
DISTRICT. CONTRACTOR acknowledges that DISTRICT would not enter into this
Agreement in the absence of the commitment of CONTRACTOR to indemnify and protect
DISTRICT as set forth herein.

a. To the fullest extent permitted by law, CONTRACTOR shall
defend, indemnify and hold harmless DISTRICT, its employees, agents and
officials, from any liability, claims, suits, actions, arbitration proceedings,
administrative proceedings, regulatory proceedings, losses, expenses, damages or
costs of any kind, whether actual, alleged or threatened, actual attorneys’ fees
incurred by DISTRICT, court costs, interest, defense costs, including expert
witness fees and any other costs or expenses of any kind whatsoever without
restriction or limitation incurred in relation to, as a consequence of or arising out
of, or in any way attributable actually, allegedly or impliedly, in whole or in part
to the performance of this Agreement. CONTRACTOR’s obligation to defend,
indemnify and hold harmless shall include any and all claims, suits and proceedings
in which CONTRACTOR (and/or CONTRACTOR’s agents and/or employees) is
alleged to be an employee of DISTRICT. All obligations under this provision are
to be paid by CONTRACTOR as they are incurred by DISTRICT.

b. Without affecting the rights of DISTRICT under any provision of
this Agreement or this Section, CONTRACTOR shall not be required to indemnify
and hold harmless DISTRICT as set forth above for liability attributable solely to
the fault of DISTRICT, provided such fault is determined by agreement between
the parties or the findings of a court of competent jurisdiction.

8. Additional Services, Changes and Deletions.

8.01 Inthe event CONTRACTOR performs additional or different services than
those described herein without the prior written approval of the Project Manager of the
DISTRICT, CONTRACTOR shall not be compensated for such services. CONTRACTOR
expressly waives any right to be compensated for services and materials not covered by the
scope of this Agreement or authorized by the DISTRICT in writing.



8.02 CONTRACTOR shall promptly advise the Project Manager and as soon as
reasonably practicable upon gaining knowledge of a condition, event or accumulation of
events which may affect the scope and/or cost of Services. All proposed changes,
modifications, deletions and/or requests for additional services shall be reduced to writing
for review and approval by the DISTRICT and/or Board of Directors.

9. Termination of Agreement.

9.01 Notwithstanding any other provision of this Agreement, DISTRICT, at its
sole option, may terminate this Agreement with or without cause, or for no cause, at any
time by giving thirty (30) days’ written notice to CONTRACTOR.

9.02 Inthe event of termination, the payment of monies due CONTRACTOR for
undisputed Services performed prior to the effective date of such termination shall be paid
within thirty (30) business days after receipt of an invoice as provided in this Agreement.
Immediately upon termination, CONTRACTOR agrees to promptly provide and deliver to
DISTRICT all original documents, reports, studies, plans, specifications and the like which
are in the possession or control of CONTRACTOR and pertain to DISTRICT.

10. Status of CONTRACTOR.

10.01 CONTRACTOR shall perform the Services as an independent contractor,
subject to the direction and requirements of this Agreement and applicable Task Orders.
CONTRACTOR shall regularly confer with DISTRICT’s Project Manager as provided for
in this Agreement.

10.02 CONTRACTOR agrees that it is not entitled to the rights and benefits
afforded to DISTRICT’s employees, including disability or unemployment insurance,
workers’ compensation, retirement, CalPERS, medical insurance, sick leave, or any other
employment benefit. Furthermore, CONTRACTOR expressly waives any claim
CONTRACTOR may have to any such rights. CONTRACTOR is responsible for
providing, at its own expense, disability, unemployment, workers’ compensation and other
insurance, training, permits, and licenses for itself and its employees and subcontractors.

10.03 CONTRACTOR hereby specifically represents and warrants to DISTRICT
that it possesses the qualifications, experience, personnel, and resources necessary to
perform the Services under this Agreement in a competent and workmanlike manner,
without the advice or direction of DISTRICT and that the Services to be rendered pursuant
to this Agreement shall be performed faithfully, competently and to the best of
CONTRACTOR’S ability, experience and talent. CONTRACTOR covenants that it shall
follow the standards set forth in this Agreement, including Section 5.01, and that all
materials and workmanship shall be of good quality and fit for their intended purpose.
Further, CONTRACTOR represents and warrants that the individual signing this
Agreement on behalf of CONTRACTOR has the full authority to bind CONTRACTOR to
this Agreement.
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10.04 Prevailing Wages.

A. To the extent applicable, each Task Order is subject to the State of
California "Prevailing Wage Rates". Each applicable Task Order is subject to the
requirements of California Labor Code Section 1720 et seq. requiring the payment of
prevailing wages, the training of apprentices and compliance with other applicable
requirements. In accordance with provisions of Section 1773 of the Labor Code, the
Director of the Department of Industrial Relations has ascertained the general prevailing
rate of wages and employer payments for health and welfare, pension, vacation, and similar
purposes applicable to the particular craft, classification, or type of workers employed on
the work. The wage determinations shall be included in the Proposal. All pertinent wage
determinations shall be posted on the jobsite. If federal funding is included in the project,
the higher of the State and Federal wage rates shall be used.

B. Pursuant to Labor Code sections 1725.5 and 1771.1, no contractor or
subcontractor may work on a public works project unless registered with the Department
of Industrial Relations (DIR) as a Public Works Contractor for contracts awarded on/after
April 1, 2015. General Contractors shall ensure all subcontractors executing work under
the contract are properly registered with DIR and maintain active registration throughout
the duration of the Project. All public works contractors and subcontractors to furnish
Certified Payrolls and related records to the Agency’s representative and shall also furnish
electronic certified payroll records directly to the Labor Commissioner using the DLSE’s
online portal.

C. As a condition of payment, CONTRACTOR shall timely submit all
required certified payroll records and related documentation. DISTRICT may withhold any
portion of a payment, including the full amount, if CONTRACTOR fails to comply with
prevailing wage or DIR requirements.

D. CONTRACTOR shall comply with all applicable apprenticeship
requirements set forth in California Labor Code sections 1777.5 and 1777.6, including the
employment of properly registered apprentices and payment of required apprenticeship
contributions. CONTRACTOR shall ensure that all subcontractors also comply with such
requirements. CONTRACTOR shall maintain and submit all required apprenticeship
documentation upon request. DISTRICT may withhold payments or take other appropriate
action for failure to comply with this Section.

10.05 CONTRACTOR shall comply with the provisions of the Labor Code of the
State of California. CONTRACTOR shall defend, indemnify and hold the DISTRICT, its
elected officials, officers, employees and agents free and harmless from any claim or
liability arising out of any failure or alleged failure to comply with applicable prevailing
wage laws.

10.06 CONTRACTOR shall have no authority to bind DISTRICT in any manner,
or to incur any obligation, debt or liability of any kind on behalf of or against DISTRICT,
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whether by contract or otherwise, unless such authority is expressly conferred under this
Agreement or is otherwise expressly conferred in writing by DISTRICT. CONTRACTOR
shall not at any time or in any manner represent that CONTRACTOR or any of
CONTRACTOR’s officers, employees, or agents are in any manner officials, officers,
employees or agents of DISTRICT.

11. Ownership of Documents:; Audit.

11.01 All draft and final reports, plans, drawings, studies, maps, photographs,
specifications, data, notes, manuals, warranties and all other documents of any kind or
nature prepared, developed or obtained by CONTRACTOR in connection with the
performance of Services performed for the DISTRICT shall become the sole property of
DISTRICT, and CONTRACTOR shall promptly deliver all such materials to DISTRICT
upon request. At DISTRICT’s sole discretion, CONTRACTOR may be permitted to retain
original documents, and furnish reproductions to DISTRICT upon request, at no cost to
DISTRICT.

11.02 Subject to applicable federal and state laws, rules and regulations,
DISTRICT shall hold all intellectual property rights to any materials developed pursuant
to this Agreement. CONTRACTOR shall not use such data or documents for purposes
other than the performance of this Agreement, nor shall CONTRACTOR release,
reproduce, distribute, publish, adapt for future use or any other purposes, or otherwise use,
any data or other materials first produced in the performance of this Agreement, nor
authorize others to do so, without the prior written consent of DISTRICT.

11.03 CONTRACTOR shall retain and maintain, for a period not less than four
years following termination of this Agreement, all-time records, accounting records and
vouchers and all other records with respect to all matters concerning Services performed,
compensation paid, and expenses reimbursed. At any time during normal business hours
and as often as DISTRICT may deem necessary, CONTRACTOR shall make available to
DISTRICT’s agents for examination all of such records and shall permit DISTRICT’s
agents to audit, examine and reproduce such records.

12. Bond Requirements.

12.01 Purpose. This Section sets forth bonding and related security requirements
applicable to the on-call electrical maintenance and repair services to be performed by
CONTRACTOR on an as-needed, time-and-materials basis under this Agreement. For
purposes of this section, “Surety” means an admitted surety insurer authorized to transact
surety business in the State of California. Each bond shall be issued by a Surety admitted
in California and acceptable to DISTRICT and shall be on DISTRICT’S then-current bond
forms and shall not be subject to any condition, limitation, or modification not expressly
approved in writing by DISTRICT. CONTRACTOR shall pay all premiums and costs for
required bonds. Bonds are in addition to, and not in limitation of, any other security,
insurance, indemnity, or remedy available to DISTRICT under this Agreement or
applicable law.

12



12.02 Condition Precedent to Work; Delivery of Bonds. As a condition precedent
to CONTRACTOR’S commencement of any Services, CONTRACTOR shall deliver to
DISTRICT, in form and substance acceptable to DISTRICT, the bonds described in this
Section, duly executed by CONTRACTOR as principal and by a Surety. DISTRICT may
withhold issuance of any Task Order until all required bonds are received and approved.
In the event of emergency Services requiring immediate response to protect public health,
safety, or continuity of water operations, DISTRICT may authorize CONTRACTOR to
proceed prior to delivery of bonds; provided, however, that CONTRACTOR shall deliver
all required bonds within five (5) business days of such authorization, or as otherwise
directed by DISTRICT. Failure to timely provide such bonds shall constitute a material
breach.

12.03 Performance Bond. CONTRACTOR shall furnish a performance bond
guaranteeing faithful performance of all obligations under this Agreement, including
completion of all Services authorized by Task Orders issued during the term, in a penal
sum equal to one hundred percent (100%) of the total not-to-exceed amount established
under this Agreement (the “Performance Bond”). The Performance Bond shall also apply
to and secure the performance of all authorized change orders, amendments, and
modifications to any Task Order, including increases in scope, time, or compensation. In
the event of emergency Services performed prior to issuance of a Task Order or formal
amendment, the Performance Bond shall be deemed to apply to such Services once the
associated Task Order or written authorization is issued, including any retroactive
approvals. The Performance Bond shall remain in full force and effect through final
completion and acceptance of all Services authorized under the applicable Task Order and
satisfaction of all CONTRACTOR obligations that survive completion (including warranty
and indemnity obligations to the extent applicable).

12.04 Payment Bond. CONTRACTOR shall furnish a payment bond guaranteeing
payment in full for all labor, services, equipment, and materials furnished for the Services,
in a penal sum equal to one hundred percent (100%) of the total not-to-exceed amount (the
“Payment Bond”). The Payment Bond shall extend to all labor, materials, and services
furnished pursuant to authorized change orders, amendments, and modifications to any
Task Order. The Payment Bond shall further apply to emergency Services authorized by
DISTRICT, including work performed prior to formal Task Order issuance, provided such
work is subsequently documented and approved in writing. The Payment Bond shall be
conditioned as required by applicable California law for public works and shall inure to the
benefit of claimants as defined by law.

12.05 Maintenance Bond. CONTRACTOR shall furnish a maintenance bond
guaranteeing the correction of defective work and warranty obligations arising
under this Agreement in a penal sum equal to one hundred percent (100%) of the
total not-to-exceed contract amount established under this Agreement (the
“Maintenance Bond”). The Maintenance Bond shall remain in effect for the
duration of the warranty period set forth in the Maintenance Bond, or such longer
period as may be required by applicable law or manufacturer warranty

13



requirements.

12.06 Maintenance of Bonds. CONTRACTOR shall maintain all required bonds
continuously in effect. If any bond is canceled, expires, is materially modified, or becomes
insufficient due to an increase in the Task Order’s not-to-exceed amount, CONTRACTOR
shall immediately notify DISTRICT and, within five (5) business days (or sooner if
required to avoid any lapse), deliver replacement or supplemental bonds meeting this
Section. In the event of any increase to a Task Order amount through change order or
amendment, CONTRACTOR shall provide supplemental bonding to maintain coverage
equal to one hundred percent (100%) of the revised not-to-exceed amount. For emergency
Services resulting in increases to the Task Order amount, CONTRACTOR shall provide
such supplemental bonds within five (5) business days of written direction by DISTRICT
or execution of a confirming Task Order or amendment. Failure to provide or maintain
required bonds constitutes a material breach. In addition to any other remedies, DISTRICT
may (a) suspend Services, (b) withhold payments otherwise due, and/or (c) terminate this
Agreement for default, without waiving any rights against CONTRACTOR or the Surety.

12.07 Notice of Completion. If DISTRICT elects to record a Notice of Completion
for any Task Order, final payment, including any retained funds applicable to such Task
Order, shall be made in accordance with Section 4.05 of this Agreement, and if a Notice of
Completion is recorded, not earlier than thirty-five (35) days after such recordation, as
required by applicable law. DISTRICT shall have discretion to determine whether a Notice
of Completion is appropriate for a given Task Order, consistent with applicable law and
DISTRICT’s administrative practices. CONTRACTOR shall cooperate with DISTRICT
and promptly provide such information and documentation as may be reasonably required
for the preparation and recordation of any Notice of Completion.

13. Miscellaneous Provisions.

13.01 This Agreement, which includes all attached exhibits, supersedes any and
all previous agreements, either oral or written, between the parties hereto with respect to
the rendering of Services by CONTRACTOR for DISTRICT and contains all of the
covenants and agreements between the parties with respect to the rendering of such
Services in any manner whatsoever. Any modification of this Agreement will be effective
only if it is in writing signed by both parties.

13.02 CONTRACTOR shall not assign or otherwise transfer any rights or interest
in this Agreement without the prior written consent of DISTRICT. Unless specifically
stated to the contrary in any written consent to an assignment, no assignment will release
or discharge the assignor from any duty or responsibility under this Agreement.

13.03 CONTRACTOR shall timely file FPPC Form 700 Conflict of Interest
Statements with DISTRICT if required by California law and/or the DISTRICT’s conflict

of interest policy.

13.04 If any legal action or proceeding, including an action for declaratory relief,
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is brought to enforce or interpret the provisions of this Agreement, the prevailing party will
be entitled to reasonable attorneys’ fees and costs, in addition to any other relief to which
that party may be entitled.

13.05 This Agreement is made, entered into and shall be performed in the County
of Riverside in the State of California and shall in all respects be interpreted, enforced and
governed under the laws of the State of California. The parties agree that the venue in any
litigation between them shall be in Riverside County, California.

13.06 CONTRACTOR covenants that neither it nor any officer or principal of its
firm has any interest, nor shall they acquire any interest, either directly or indirectly, which
will conflict in any manner or degree with the performance of their Services hereunder.
CONTRACTOR further covenants that in the performance of this Agreement, no person
having such interest shall be employed by it as an officer, employee, agent, or
subcontractor.

13.07 CONTRACTOR has read and is aware of the provisions of Section 1090 et
seq. and Section 87100 et seq. of the Government Code relating to conflicts of interest of
public officers and employees. CONTRACTOR agrees that they are unaware of any
financial or economic interest of any public officer or employee of the DISTRICT relating
to this Agreement. It is further understood and agreed that if such a financial interest does
exist at the inception of this Agreement, the DISTRICT may immediately terminate this
Agreement by giving notice thereof. CONTRACTOR shall comply with the requirements
of Government Code section 87100 et seq. and section 1090 in the performance of and
during the term of this Agreement.

13.08 Improper Consideration. CONTRACTOR shall not offer (either directly or
through an intermediary) any improper consideration such as, but not limited to, cash,
discounts, services, the provision of travel or entertainment, or any items of value to any
officer, employee or agent of the DISTRICT in an attempt to secure favorable treatment
regarding this Agreement or any contract awarded by DISTRICT. The DISTRICT, by
notice, may immediately terminate this Agreement if it determines that any improper
consideration as described in the preceding sentence was offered to any officer, employee
or agent of the DISTRICT with respect to the proposal and award process of this
Agreement or any DISTRICT contract. This prohibition shall apply to any amendment,
extension or evaluation process once this Agreement or any DISTRICT contract has been
awarded. CONTRACTOR shall immediately report any attempt by any DISTRICT officer,
employee or agent to solicit (either directly or through an intermediary) improper
consideration from CONTRACTOR.

13.09 Severability. If any portion of this Agreement is declared invalid, illegal or
otherwise unenforceable by a court of competent jurisdiction, the entire balance of this
Agreement not so affected shall remain in full force and effect.

13.10 Covenant Against Discrimination. CONTRACTOR covenants that, by and
for itself, its heirs, executors, assigns and all persons claiming under or through them, that
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there shall be no discrimination against or segregation of, any person or group of persons
on account of race, color, creed, religion, sex, marital status, national origin, or ancestry in
the performance of this Agreement. CONTRACTOR shall take affirmative action to ensure
that employees are treated during employment without regard to their race, color, creed,
religion, sex, marital status, national origin or ancestry.

13.11 Force Majeure. Neither party will be deemed in breach hereunder for any
interruption or delay in the performance of its obligations hereunder if the interruption or
delay is due to unforeseen events which are beyond the reasonable control of such party,
such as strikes, blockade, war, terrorism, riots, pandemics, or natural disasters, insofar as
such an event prevents or delays the affected party from fulfilling its obligations and such
party is not able to prevent or avoid it at a reasonable cost.

13.12 Confidentiality. All information gained or work product produced by
CONTRACTOR in performance of this Agreement shall be considered confidential, unless
such information is in the public domain or already known to CONTRACTOR.
CONTRACTOR shall not release or disclose any such information or work product to
persons or entities other than DISTRICT without prior written authorization from the
District General Manager.

CONTRACTOR, its officers, employees, agents or subcontractors, shall not,
without prior written authorization from the Project Manager or unless requested by the
DISTRICT’s Attorney, voluntarily provide documents, declarations, letters of support,
testimony at depositions, response to interrogatories or other information concerning the
work performed under this Agreement. Response to a subpoena or court order shall not be
considered "voluntary" provided CONTRACTOR gives DISTRICT notice of such court
order or subpoena.

If CONTRACTOR, or any officer, employee, agent or subcontractor of
CONTRACTOR, provides any information or work product in violation of this Agreement,
then DISTRICT shall have the right to reimbursement and indemnity from
CONTRACTOR for any damages, costs and fees, including attorney’s fees, caused by or
incurred as a result of CONTRACTOR’s conduct.

CONTRACTOR shall promptly notify DISTRICT should CONTRACTOR, its
officers, employees, agents or subcontractors be served with any summons, complaint,
subpoena, notice of deposition, request for documents, interrogatories, request for
admissions or other discovery request, court order or subpoena from any party regarding
this Agreement and the work performed there under. DISTRICT retains the right, but has
no obligation, to represent CONTRACTOR or be present at any deposition, hearing or
similar proceeding. CONTRACTOR agrees to cooperate fully with DISTRICT and to
provide DISTRICT with the opportunity to review any response to discovery requests
provided by CONTRACTOR. However, this right to review any such response does not
imply or mean the right by DISTRICT to control, direct, or rewrite said response.

13.13 Waiver. Waiver by any party to this Agreement of any term, condition, or
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covenant of this Agreement shall not constitute a waiver of any other term, condition, or
covenant. Waiver by any party of any breach of the provisions of this Agreement shall not
constitute a waiver of any other provision or a waiver of any subsequent breach or violation
of any provision of this Agreement. Acceptance by DISTRICT of any work or Services by
CONTRACTOR shall not constitute a waiver of any of the provisions of this Agreement.
No delay or omission in the exercise of any right or remedy by a non-defaulting party on
any default shall impair such right or remedy or be construed as a waiver. Any waiver by
either party of any default must be in writing and shall not be a waiver of any other default
concerning the same or any other provision of this Agreement.

13.14 Rights and Remedies are Cumulative. Except with respect to rights and
remedies expressly declared to be exclusive in this Agreement, the rights and remedies of
the parties are cumulative and the exercise by either party of one or more of such rights or
remedies shall not preclude the exercise by it, at the same or different times, of any other
rights or remedies for the same default or any other default by the other party.

13.15 Legal Action. In addition to any other rights or remedies, either party may
take legal action, in law or in equity, to cure, correct or remedy any default, to recover
damages for any default, to compel specific performance of this Agreement, to obtain
declaratory or injunctive relief, or to obtain any other remedy consistent with the purpose
of this Agreement.

13.16 Interpretation. The terms of this Agreement shall be construed in
accordance with the meaning of the language used and shall not be construed for or against
either party by reason of the authorship of this Agreement or any other rule of construction
which might otherwise apply.

13.17 Both parties agree to use reasonable care and diligence to perform their
respective obligations under this Agreement. Both parties agree to act in good faith to
execute all instruments, prepare all documents and take all actions as may be reasonably
necessary to carry out the purposes of this Agreement. Unless hereafter specified neither
party shall be responsible for the service of the other.

[signatures on following page]
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IN WITNESS WHEREOF, the parties hereby have made and executed this Agreement to
be effective as of the day and year first above written.

DISTRICT: CONTRACTOR:
MISSION SPRINGS WATER DISTRICT GA TECHNICAL SERVICES
By: By:
Print Print
Name Name
Title: _ Title: .
Date: Date:
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EXHIBIT “A”

SCOPE OF WORK, PROPOSAL, AND FEE SCHEDULE

(insert behind this page)
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1157 E Arrow Hwy, Suite 2 | Phone: (909) 981-8600
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DUR BEST POWER & NETWORK CONNECTION Website: www.GaTechServices.com

Mission Springs Water District
66575 Second Street
Desert Hot Springs, CA 92240

Date: 05/26/2026

Re: On-Call Electrical Maintenance & Repair Services

To Whom This May Concern,

GA Technical Services, Inc. is pleased to submit this proposal to Mission Springs Water District for On-Call
Electrical Maintenance and Repair Services. We have carefully reviewed the Request for Proposals, including
the Scope of Work, General Terms and Conditions, and sample agreement requirements, and we are confident in
our ability to successfully provide responsive, safe, and high-quality electrical maintenance and repair services
for the District’s facilities. With extensive experience performing public works electrical and low-voltage
projects throughout California, including work for municipalities, school districts, and state agencies, GA
Technical Services has the personnel, equipment, and technical expertise necessary to support the District’s
operational needs on an as-needed and emergency-response basis. Our team is experienced in troubleshooting
and repairing electrical systems, motor control centers, conduit systems, VFDs, lighting circuits, and related
infrastructure in occupied and operational facilities. We appreciate the opportunity to submit our qualifications
and look forward to partnering with Mission Springs Water District.

Respectfully submitted,

Cauh

Adriana Cervantes

Secretary

GA Technical Services, Inc.

Phone: (909) 215-6484

Email: Adriana.Cervantes@GaTechServices.com
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UNDERSTANDING OF THE PROJECT

GA Technical Services, Inc. understands that Mission Springs Water District is seeking qualified contractors to
provide on-call electrical maintenance, troubleshooting, repair, and emergency response services for District
wells, sewer pump stations, buildings, and related facilities. We understand that the services may include
installation and repair of conduit systems, wiring, lighting circuits, motor control centers (MCCs), variable
frequency drives (VFDs), electrical panels, relay logic systems, PL.C-related work, and other electrical
infrastructure necessary to maintain reliable District operations. We also understand the importance of rapid
mobilization, emergency response capabilities, and maintaining safe working conditions while performing work
at active utility facilities.

Our proposed approach is to provide responsive and reliable electrical support through experienced electricians,
low-voltage technicians, and project management personnel capable of mobilizing quickly and coordinating
directly with District representatives. GA Technical Services will self-perform the majority of the work using
qualified in-house personnel and will maintain clear communication regarding scheduling, project status, safety
requirements, and material procurement. All work will be performed in accordance with applicable Cal-OSHA
requirements, prevailing wage regulations, industry standards, and District specifications. Our team is
committed to delivering safe, organized, and high-quality workmanship while minimizing disruptions to District
operations and maintaining flexibility to support both scheduled and emergency service requests.



Questionnaire/Contractor’s Qualifications Statement
(4 pages)

CONTRACTOR NAME: GA Technical Services, Inc.

1. ORGANIZATION
24

1.1 How many years has your organization been in business as a Contracto

e? 24

1.2 How many years has your organization been in business under its present nam

N/A

1.2.1 Under what other names has your organization operated?

1.3 If your organization is a corporation, answer the following:

06/11/2002
California

1.3.3 Corporate ID number: 2419588
Frank Cervantes

1.3.1 Date of incorporation:

1.3.2 State of incorporation:

1.3.4 President's name:

1.3.5 Agent for Service of Process: Adriana Cervantes

1.4 If your organization is a partnership, answer the following:

1.4.1 Date of organization:

1.4.2 Type of partnership (if applicable):

1.4.3 Name(s) of general partner(s):

1.5 If your organization is individually owned, answer the following;:

1.5.1 Date of organization:

1.5.2 Name of owner:

1.6 If the form of your organization is other than those listed above, describe it and name the principals:




2. LICENSING

2.1 List jurisdictions and trade categories in which your organization is legally qualified to do

business and indicate registration or license numbers, if applicable.
Electrical and Low Voltage Services

2.2 List any other certifications held by your organization, and the name under which they are

held.
CSLB, DIR

3. EXPERIENCE

3.1 List the categories of work that your organization normally performs with its own forces.
Electrical Services

Low Voltage Services
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3.53.2  Has your organization, under its current name or any previous names, ever failed to

complete any work/contract awarded to it? (If Yes, please explain)
No

4. CLAIMS AND LAWSUITS
4.1 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding

against your organization or any its officers? (If Yes, please describe)
No

4.2 Has your organization filed any lawsuits or requested arbitration with regard to any of its

contracts within the last five (5) years? (If Yes, please explain)
No

4.3 During the past five years, have any claims been made against any performance or payment
bond maintained in connection with a freight transportation services contract? (If Yes, please

describe)



No




EXHIBIT C

Uniform Rental Services for 2023-2026

CURRENT REFERENCES

Bidder Name: GA Technical Services, Inc.

Company Name: City of West Hollywood

Contact Person: Davie Gonzalez

Address: 8300 Santa Monica Blvd,

Telephone Number: 323-848-6857

City, State, Zip: West Hollywood, CA 90069

E-mail Address: dgonzalez@weho.org

Services Provided / Date(s) of Service: 11/2017 - 12/31/2024

Electrical Services

Company Name: Department of Motor Vehicles

Contact Person: David Haro

Address: 2415 First Avenue

Telephone Number: 916-657-8398

City, State, Zip: Sacramento, CA 95818

E-mail Address: david.haro@dmv.ca.gov

Services Provided / Date(s) of Service:05/01/2022 - 04/30/2024 Electrical Services

. San Bernardino Community College
Company Name: District

Contact Person: Shail Shah,

Address: 701 S. Mount Vernon Ave.

Telephone Number: 909-677-5241

City, State, Zip: San Bernardino, Ca, 92410

E-mail Address: sshah@sbccd.edu

Services Provided / Date(s) of Service:Electrical Upgrades

12/2022 - 12/31/2023

Company Name: City of Riverside

Contact Person: Rafael Iniguez Zazueta

Address: 3900 Misssion Inn Ave

Telephone Number: 951-312-8957

City, State, Zip:Riverside, CA 92501

E-mail Address: riniguez@riversideca.gov

Services Provided / Date(s) of Service: 09/2024 - 12/18/2024

Electrical & Data Improvements

Company Name: County of Los Angeles

Contact Person: Brandon Wong

Address: 1799 S. Paseo Del Mar

Telephone Number: 323-267-2276

City, State, Zip:San Pedro, CA 90731

E-mail Address: bwong@isd.lacounty.gov

Services Provided / Date(s) of Service: 01/01/2024 - 01/31/2024

Electrical Upgrades




EXHIBIT D

CERTIFICATES OF INSURANCE
AND ENDORSEMENTS

The Contractor shall not commence any work under the Contract Documents until he obtains, at
his own expense, all required insurance as stipulated by the Owner.

Worker's Compensation Insurance
Commercial General Liability Insurance
Automobile Liability Insurance
Employer's Liability Insurance

The INSURANCE POLICY INFORMATION forms, which follow, must be completed and
submitted.

The insurance company or companies utilized by the Contractor shall be authorized to transact
business in the State of California, as evidenced by a listing in the official publication of the
Department of Insurance of the State of California, and to issue policies in the amounts required
in said Agreement these Contract Documents.

Insurance is to be placed with insurers with a current A.M. Best's rating of no less than A: VIL

The Certificates of Insurance supplied to the Contractor shall name the Mission Springs Water
District its officers, employees, agents and independent contractors as “additional insured” and
shall specify that the Mission Springs Water District be given forty-five (45) days prior written
notice of any modification, decrease, or termination of the Contractor’s insurance coverage. Such
insurance shall be subject to approval by the Mission Springs Water District.



INSURANCE POLICY INFORMATION

TYPE OF INSURANCE: WORKER'S COMPENSATION INSURANCE

The policies of insurance listed below have been issued by the company named below in
conformance with the requirements set forth in the Owner's Contract Documents, and that said
policies are now in force.

Said company will give at least forty-five (45) days' advance written notice by registered mail to
the Owner prior to any material change or cancellation of said policies.

Insurance issuance company:
Mid Century Insurance Company

Policy Number Effective Date Expiration Date

A09514888 10/09/2025 10/09/2026

The insurance provided by said policies complies in all respects as to coverage and limits of
liability with the requirements of the Worker's Compensation Insurance Laws of the State of
California.



INSURANCE POLICY INFORMATION

TYPE OF INSURANCE:  COMMERCIAL GENERAL LIABILITY INSURANCE
The policies of insurance listed below have been issued by the company named below in
conformance with the requirements set forth in the Owner's Contract Documents, and that said

policies are now in force.

Said company will give at least forty-five (45) days' advance written notice by registered mail to
the Owner prior to any material change or cancellation of said policies.

Insurance issuance company: Eygnston Insurance Company

Limits of
Effective Expiration Liability Property
Policy Number Date Date Bodily Injury Damage
2AA416030 10/09/2025 10/09/2026 1,000,000 1,000,000

The following types of coverage are included in this policy
(indicated by "X" in space):

Manufacturers' and Contractors' Yes X No
Owners' and Contractors' Protective  Yes X No
Blanket Contractual Yes x No
Completed Operations Yes X No
Owned Automobiles Yes X No
Hired Automobiles Yes X No
Non-Owned Automobiles Yes X No
Broad Form Property Damage Yes X No

"XCU" Exposure YesX No



INSURANCE POLICY INFORMATION

TYPE OF INSURANCE:  AUTOMOBILE LIABILITY INSURANCE
The policies of insurance listed below have been issued by the company named below in
conformance with the requirements set forth in the Owner's Contract Documents, and that said

policies are now in force.

Said company will give at least forty-five (45) days' advance written notice by registered mail to
the Owner prior to any material change or cancellation of said policies.

Insurance issuance company: Farmers Insurance

Effective Expiration
Policy Number Date Date Limits of Liability

607049571 08/17/2025 08/17/2026 1,000,000




INSURANCE POLICY INFORMATION

TYPE OF INSURANCE:  EMPLOYER'S LIABILITY INSURANCE

The policies of insurance listed below have been issued by the company named below in
conformance with the requirements set forth in the Owner's Contract Documents, and that said
policies are now in force.

Said company will give at least forty-five (45) days' advance written notice by registered mail to
the Owner prior to any material change or cancellation of said policies.

Insurance issuance company: Mid Century Insurance Company

Effective Expiration
Policy Number Date Date Limits of Liability

A09514888 10/09/2025 10/09/2026 1,000,000




EXHIBIT E

TO BE OBTAIED IF AWARDED

PAYMENT BOND
(CALIFORNIA PUBLIC WORK)

KNOW ALL MEN BY THESE PRESENTS:

THAT WHEREAS, the Mission Springs Water District, a County Water District (sometimes
referred to hereinafter as "District") as Obligee hereunder, has awarded to ,
(hereinafter designated as the "Contractor"), a contract dated , for work
described as follows: “Pavement and Concrete Repairs for Water and Sewer Projects” (hereinafter
referred to as the "Public Work Contract"); and

WHEREAS said Contractor is required to furnish a bond in connection with said Public Works
Contract, and pursuant to Title 3, Part 6, Division 4 of the California Civil Code (commencing
with Section 9000);

NOW, THEREFORE, we, , the undersigned
Contractor, as Principal, and , a corporation
organized and existing under the laws of the State of , and duly authorized

to transact business under the laws of the State of California, as Surety, are held and firmly bound
unto the District and to any and all persons, companies or corporations entitled to file stop payment
notices or assert claims against a payment bond pursuant to Title 3 (commencing with Section
9000) of Part 6 of Division 4 of the California Civil Code, particularly Sections 9100 and 9550
through 9566, in the sum of

Dollars ($ ), said sum being not less than 100
percent of the total amount payable by the said Obligee under the terms of the said Public Work
Contract, for which payment will and truly to be made, we bind ourselves, our heirs, executors and
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if said Contractor, his or its heirs,
executors, administrators, successors or assigns, or Subcontractors, shall fail to pay any of the
persons described in Section 9100 of the California Civil Code for labor, materials, equipment,
or services furnished in connection with the performance of the Public Work Contract, or for
amounts due under the Unemployment Insurance Code with respect to such work or labor, or for
any amounts required to be deducted, withheld, and paid over to the Employment Development
Department from the wages of employees of the Principal and its subcontractors pursuant to
Section 13020 of the Unemployment Insurance Code with respect to such work and labor, then
the Surety will pay the same in an amount not exceeding the sum specified above.

If suit is brought upon this bond, the Surety will pay, in addition to the face amount thereof, all
costs and reasonable expenses and fees, including reasonable attorneys' fees, incurred by the
District in successfully enforcing such obligation, all to be taxed as costs and included in any
judgment rendered.



This bond shall inure to the benefit of any of the persons named in Section 9100 of the California
Civil Code, so as to give a right of action to such persons or their assigns in any suit brought
upon this bond.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or additions to the terms of the said Public Work Contract or to the work to be
performed thereunder or the Specifications accompanying the same shall in any way affect its
obligations on this bond, and it does hereby waive notice of any such change, extension of time,
alteration or addition to the terms of the Contract or to the work or to the Specifications.

Should the condition of this bond be fully performed, then this obligation shall become null and
void; otherwise, it shall remain in full force and effect

Insurance is to be placed with insurers with a current A.M. Best's rating of no less than A: VIL

No final settlement between the District and the Contractor hereunder shall abridge the right of
any beneficiary hereunder, whose claim may be unsatisfied.

This bond is executed in conformity with Title 3 (commencing with Section 9000) of Part 6 of
Division 4 of the California Civil Code, including without limitation Sections 9550-9566, and all
acts amendatory thereof, and shall be construed accordingly.

IN WITNESS WHEREOF, this instrument has been duly executed by the Principal and Surety
above named on , 20

PRINCIPAL:

SURETY:

(Seal) By

Attorney-in-Fact



IMPORTANT: Surety companies executing Bonds must possess a certificate of authority from the
California Insurance Commissioner authorizing them to write surety insurance defined in Section 105 of
the California Insurance Code, and if the work or project is financed, in whole or in part, with federal
grant or loan funds, must also appear on the Treasury Department's most current list (Circular 570 as
amended). THIS IS A REQUIRED FORM.

Commission expires

A notary public or other officer completing this certificate verifies only
the identity of the individual who signed the document to which this
certificate is attached, and not the truthfulness, accuracy, or validity of
that document.

STATE OF CALIFORNIA }
}
COUNTY OF }
On ,20 _ , before me, the undersigned notary

public, personally appeared , personally
known to me OR proved to me on the basis of satisfactory evidence to be
the person(s) whose name(s) is/are subscribed to the within instrument and
acknowledged to me that he/she/they executed the same in his/her/their
authorized capacity(ies), and that by his/her/their signature(s) on the
instrument the person(s), or the entity upon behalf of which the person(s)
acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary

(SEAL)

CAPACITY CLAIMED
BY SIGNER:
_Individual(s)
_Corporate

_ Officer(s)

_ Partner(s)

_ Attorney-in-Fact

_ Trustee(s)

_ Subscribing Witness
_ Guardian/Conservator
_ Other

SIGNER IS
REPRESENTING:
NAME OF PERSON(S) OR
ENTITY(IES)

NOTE: A copy of the power of attorney to local representatives of the bonding company must be
attached hereto.

CERTIFICATE AS TO CORPORATE PRINCIPAL

L

corporation named as Principal to the within bond; that
who signed the said bond on behalf of the principal was then

, certify that [ am the

Secretary of the

of said

corporation; that I know his signature, and his signature thereto is genuine; and that said bond was duly
signed, sealed and attested for and in behalf of said Corporation by authority of its governing bond.

(CORPORATE SEAL)




TO BE OBTAIED IF AWARDED

CONTRACT PERFORMANCE BOND
(CALIFORNIA PUBLIC WORK)

KNOWN ALL MEN BY THESE PRESENTS:

THAT WHEREAS, the Mission Springs Water District, a County Water District (sometimes referred to
hereinafter as "District") as Obligee hereunder, has awarded to ,
(hereinafter designated as the "Contractor"), a contract for the work described as follows: “Pavement and
Concrete Repairs for Water and Sewer Projects" (hereinafter referred to as the "Public Work"); and

WHEREAS, the work to be performed by the Contractor is more particularly set forth in that certain contract
for the said Public Work dated , (hereinafter referred to as the "Public Work Contract"),
which Public Work Contract is incorporated herein by this reference; and

WHEREAS, the Contractor is required by said Public Work Contract to perform the terms thereof and to
provide a bond both for the performance and guaranty thereof.

NOW, THEREFORE, we, , the undersigned Contractor,
as Principal, and , a corporation organized and
existing under the laws of the State of , and duly authorized to transact business

under the laws of the State of California, as Surety, are held and firmly bound unto the
in the sum of

Dollars ($ ), said sum being not less than 100 percent of the total amount payable by the said

Obligee under the terms of the said Public Works Contract, for which amount well and truly to be made,

we bind ourselves, our heirs, executors and administrators, successors and assigns, jointly and severally,

firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Principal, his or its heirs, executors,
administrators, successors or assigns, shall in all things stand to and abide by, and will and truly keep and
perform the covenants, conditions and agreements in the said Public Work Contract and any alteration
thereof made as therein provided, on his or its part, to be kept and performed at the time and in the manner
therein specified, and in all respects according to their intent and meaning; and shall faithfully fulfill the
one (1) year guarantee of all materials and workmanship; and indemnify and save harmless the Obligee, its
officers, agents, and representatives as stipulated in said Public Work Contract, then this obligation shall
become null and void; otherwise it shall be and remain in full force and effect. As part of the obligation
secured hereby and in addition to the face amount specified thereof, there shall be included costs and
reasonable expenses and fees, including reasonable attorney fees incurred by the District in successfully
enforcing such obligation, all to be taxed as cash and included in any judgement rendered.

The Surety hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms
of the Public Work Contract or to the work to be performed thereunder or the Specifications accompanying
the same shall in any way affect its obligations on this bond, and it does hereby waive notice of any such
change, extension of time, alteration or addition to the terms of the Contract or to the work or to the
Specifications.

Bond to be placed with insurers with a current A.M. Best rating of no less than A: VIL.

No final settlement between the District and the Contractor shall abridge the right of any beneficiary
hereunder, whose claim may be unsatisfied.



Whenever the Principal shall be declared by the Mission Springs Water District to be in default under the
Public Work Contract, the Surety shall promptly remedy the default, or shall promptly:

(a) Complete the Public Work Contract in accordance with its terms and conditions; or

(b) Obtain a bid or bids for completing the Public Work Contract in accordance with its terms and
conditions, and upon determination by the District of the lowest responsible bidder, arrange for a contract
between such bidder and the District and make available as work progresses sufficient funds to pay the cost
of completion less the balance of the contract price;

but not exceeding, including other costs and damages for which the Surety may be liable hereunder, the
amount set forth above.

The term "balance of the contract price," as used in this paragraph, shall mean the total amount payable by
the District to Contractor under the Public Work Contract and any amendments thereto, less the amount
properly paid by the District to Contractor.

The Surety shall be liable for all costs and expenses incurred by the District as a result of the default,
including but not limited to, additional administrative expenses, architectural and engineering services,
legal services, and any other costs reasonably required to complete the Public Work.

IN WITNESS WHEREOF, this instrument has been duly executed by the Principal and Surety above named
on ,20 .

PRINCIPAL:

By

SURETY:

(Seal) By
Attorney-in-Fact

The rate of premium on this bond is per thousand.

The total amount of premium charged, $ . (The above must be filled in by corporate
surety.)




IMPORTANT: Surety companies executing Bonds must possess a certificate of authority from the
California Insurance Commissioner authorizing them to write surety insurance defined in Section 105 of
the California Insurance Code, and if the work or project is financed, in whole or in part, with federal grant
or loan funds, must also appear on the Treasury Department's most current list (Circular 570 as amended).
THIS IS A REQUIRED FORM.

A notary public or other officer completing this certificate verifies CAPACITY CLAIMED
only the identity of the individual who signed the document to BY SIGNER:
which this certificate is attached, and not the truthfulness, accuracy, - glj;;é‘gt"‘;(s)
or validity of that document. ~ Officer(s)
Partner(s
STATE OF CALIFORNIA  } - Attome(y?in_Fact
j _ Trustee(s)
COUNTY OF } _ Subscribing Witness
_ Guardian/Conservator
On , 20, before me, the undersigned notary _Other
public, personally appeared , SIGNER IS

personally known to me OR proved to me on the basis of satisfactory REPRESENTING:

evidence to be the person(s) whose name(s) is/are subscribed to the NAME OF PERSON(S) OR
within instrument and acknowledged to me that he/she/they executed ENTITY(IES)

the same in his/her/their authorized capacity(ies), and that by
his/her/their signature(s) on the instrument the person(s), or the entity
upon behalf of which the person(s) acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary

Commission expires

(SEAL)

NOTE: A copy of the power of attorney to local representatives of the bonding company must be attached
hereto.



CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that I am the
Secretary of the corporation named as Principal to the within bond; that
who signed the said bond on behalf of the principal was
then of said corporation; that I know his signature, and his signature thereto is
genuine; and that said bond was duly signed, sealed and attested for and in behalf of said Corporation by
authority of its governing bond.

(CORPORATE SEAL)



WARRANTY STATEMENT

The Contractor shall be responsible for warranting all workmanship and materials for a period of twelve
(12) months from the date of recordation of the Notice of Completion, unless a longer period is required by
the Contract Documents or applicable manufacturer warranties. The Contractor's Performance Bond and
Labor and Materials Bond shall be valid and remain in force for a maximum period of twelve (12) months
after completion of the work. Should the Contractor's work fail to conform to the conditions of the contract,
as revealed by the Warranty Inspection, which will be conducted between eleven and twelve months after
the completion of work, a new Performance Bond, Labor and Materials Bond and Warranty shall be issued
by the Contractor and his representatives for all remedial work required at the time.

During the warranty period, the Contractor shall promptly correct any Work found to be defective or not in
accordance with the Contract Documents, whether observed before or after Substantial Completion. The
Contractor shall bear all costs of correcting such defective Work, including additional testing and
inspections, compensation for the District’s representatives’ services and expenses, and any resulting
damage to other Work.

If the Contractor fails to commence corrective action within seven (7) calendar days of written notice (or
sooner in the event of emergency conditions), the District may perform or cause the corrective work to be
performed, and the Contractor and its Surety shall be liable for all reasonable costs incurred.

Any corrected or replaced Work shall be warranted for an additional twelve (12) months from the date of
completion of such correction or replacement.

Nothing herein shall limit any other rights or remedies available to the District under the Contract
Documents or applicable law.

The Contractor in signing this, acknowledges the provisions of the above statement and hereby certifies
complete compliance with the General Conditions as applied to warranties.

GA Technical Services, Inc.
Firm:

-~ \
By: Cm\

Adriana éemantes, Secretary

Title:

816080

Contractor License No.:

05/26/2026
Date:




EXHIBIT F

Public Works Contractor Registration Certification

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or entered into a contract to perform public work must be
registered with the Department of Industrial Relations (DIR). See http://www.dir.ca.gov/Public-
Works/PublicWorks.html for additional information.

No bid will be accepted, nor any contract entered into without proof of the contractor’s and
subcontractors’ current registration with the DIR to perform public work.

Contractor hereby certifies that it is aware of the registration requirements set forth in Labor
Code sections 1725.5 and 1771.1 and is currently registered as a contractor with the DIR.

GA Technical Services, Inc.
Name of Contractor:

1000001050
DIR Registration Number:

Contractor further acknowledges:
1. Contractor shall maintain a current DIR registration for the duration of the project.
2. Contractor shall include the requirements of Labor Code sections 1725.5 and 1771.1
in its contract with subcontractors and ensure that all subcontractors are registered at

the time of bid opening and maintain registration status for the duration of the project.

3. Failure to submit this form or comply with any of the above requirements may result
in a finding that the bid is non-responsive.

GA Technical Services, Inc.
Name of Contractor:

Signature:

Name and Title: Adriana Cervantes, Secretary

Date:  05/26/2026




SCHEDULE OF VALUES (COST PROPOSAL)

Please attach company rate sheets for items not listed below.

1. The Contractor agrees that for requested and/or required changes in the scope of work,
including additions and deletions on work not performed, the Contract Sum shall be
adjusted in accordance with the following unit prices, where MSWD elects to use this

method in determining costs.

2. The unit price quoted by the Contractor shall be those unit prices that will be charged or
credited for labor be provided regardless of the total number units and/or amount of labor
required for added or deleted items of work.

3. Allwork shall be performed in accordance with the specifications described in the Request

for Proposals.

Fee Schedule: 2026-2027

Legend:
Category: Electrical | Entry Fields
Base Labor, $ Standard Time Overtime Double Time
(per hour) (per hour) (per hour)
Superintendent/Foreman Electrician - Offsite 155.02 233.54 295.75
Journey Electrician - Offsite 141.97 189.48 237.00
Apprentice Electrician - Offsite 120.39 157.12 193.84
Electrician - Field Labor 141.97 189.48 237.00
Journey Electrician - Field Labor 141.97 189.48 237.00
Apprentice Electrician - Field Labor 120.39 157.12 193.84
Foreman 155.02 233.54 295.75
Lineman 141.97 189.48 237.00
Base Equipment, $ Rate Per Hour or Day
Service Truck 95.00 760.00
Aerial Truck with Operator 185.00 1,480.00

Direct Materials: NTE 15%

15%




Electrical Project References

Original/A ctual

Owner Project Name Award Amount Description Project Contact Project Address -
Completion Date
Remove existing wire and conduit, install new Becky Pepping
wire and conduit, new panel, new outlets, and 909-869-6842 3801 West Temple Ave.
Cal Poly Pomona Rose Float Lab Electrical Upgrade $ 60,341.20 emergency lighting bapepping@cpp.edu Pomona, Ca 91768 1/24/14
Replace existing 1600A circuit breakers with
reburshied breakers at switchboard M in Thornton
Hall, replace 1200 RD breaker plug-in trip unit
with new plug-in trip unit in Hensil Hall, replace
existing outdoor high voltage selector switch with
new H.V Switch at Gymnasium and replacement David McCormick
San Francisco State D000671: Campus Building Electrical existint 2000A outdoor distribution board with 415-338-1698 1600 Holloway Ave.
University Equipment Replacement S 390,029.98 new at the Humanties Building dmccormi@sfsu.edu San Francisco, CA 7/3/14
Installation of new 5 in. PVC and 2 in. PVC
conduits, electrical manhols, pull boxes, concrete Amin Kazemi
encased electrical duct banks and furnish spare 72 209-937-8716 2500 Navy Drive
City of Stockton Dual Feed Conduit Installation $ 183,505.10 KB SF6 Switch. Amin.Kazemi@stocktonca. gov Stockton, CA 95206 10/19/15
Replacement of the electrical switchboard at the Judy Lanchester
Modesto Junior Switch Gear Replacement Project s 358,628.00 Ml\Yllk Building and rcpla.ocmcnt of the electrical 209-575-6903 2201 Blue Gum Ave 12516
College switchboard and distrbution board at the Auto . B Modesto, CA 95358
Lanchesterj@yosemite.edu
shop.
Safi Ishrati o
Los Angel 770 Wilshire Blvd.
08 AAngeres LED Lighting Replacements- Women's Gym | $ 142,000.00 | Retrofit of existing fluorescent fixtures to LED 213-891-2000 1ishire B v 4/15/16
Community College . L Los Angeles, Ca 90017
ishratss@lamission.edu
San Jose State Campus Village Phase 2 Feeder Installation Installing a 12KV Feeder from Electrical Manhole James Sowerbrower One Washington Square
. . . $ 58,000.00 N . . 408-924-1925 . 4/28/16
University Project 31 to the Campus Village Phase 2 switch . . San Jose, CA 95192
Jjamessowerbrower@sjsu.edu
Replacment of transformers, switchboardd .
Burbank-Glendale- . . . ; CU ’ Dave Padilla 2800 N Clybourn
Pasadena Project # E13-09  Terminal High voltage $ 489,000.00 elecm(.al. panels and .2400 volt main feed.em and 818-561-9305 Burbank, CA 91505 4/29/16
assocaited connections at Bob Hope Airport
Beverly Hills USD Structured Cabling $ 325,409.63 Structured Cabling Barbara Beach 235§ Lasky Drive 12121/16
Beverly Hills, CA 90212
Regmn.a.l .Sammmn Solids Storage Basins Battery I Digester Installation of Approximately 1,800 Ft. of .Gemrd\o Aguirre 8521 Laguna Station Rd. Elk
District of . . N 228,303.08 . .. aguierreg@sacsewer.com . . 3/15/17
Sludge Electrical Improvements Projeect underground conduits and wiring. Grove, Ca 95758
Sacramento 916-875-9075
Providing and installing approximately 1,000' LF
of (2) 4/0 3-phase medium voltage Kristina Lee
San Jose State Utilities Infrastructure Phas IV 12Kv Cable cable in existing 5" conduits and 3 existing vaults, . . One Washington Square San Jose,
L $ 179,956.00 R . Kristina.lee@sjsu.edu 6/9/17
University Pull work requires confined space and working on ~ CA 95192
. 408-924-1913
manholes with other
energized feeders in proximit
Replace (12) existing medium voltage minature Kevin Dupras
City of Huntington | Replace Transformers and Und?rground Cable s 504,366.85 sub.slatl.cn.s an.d all n?odlum voltage lec ﬁcm ic kevin. dupras@surfeity-hb.org 17371 Gothard St. Huntington 9/30/17
Beach at Central Park, MSC 498 main disribution switch to all substations in City 714-375-5035 Beach, Ca 92647
of Huntington Beach Central park
Telcommunications Network Cabling, Related Kelly Piceno
Department of Motor [ Cabling and Electrical Services for the DMV Electrical Services, and related hardware Kelly.piceno@dmv.ca.gov
Vehicle Field Offices $ 1,009,180.19 installation services 916.657.8909 Statewide - California 12/31/17
Department of Statewide Facility Electrical Upgrade Program Provide and h,lsu}“ of @) .2-1/2 conduits and Conrad Lewis 7425 Mission Blvd. Riverside, CA
N . $ 26,110.81 encase and inside. Provide and Install all 916-376-1630 2/1/18
General Services (EVSE) . L 92501
receptacles and electrical apparatus and (1) vault Conrad. Lewis@dgs.ca.gov
Installation of electrical components needed to Rothchild Ong
extend electrical power from a rothchildong@ocfa.org
. 1000 kWh emergency power generator to all 714-573-6642 . .
Orange Cour.ny Fire Emergeny Power Extension Project Services | $ 372,324.00 | electrical circuits throughout the Orange County Sara Kennedy ! F"_e Authoirty Rd. 3/9/18
Authority f Irvine, Ca 92602
Fire sarakennedy@ocfa.org
Authority Regional Fire Operations and Training 714-573-6641 Mobile:
Center (RFOTC) 949-236-1662
. . . . . . N Cesar Vergara
Torrance Unified West High School Installtion of Stadium Installtion of Stadium Scoreboard and Electrical , 2335, Plaza Del Amo, Torrance, CA
School District Scoreboard and Electrical Uparad $ 43,000.00 Unrad vergara.cesar@tusd.org 90501 9/20/18
chool District coreboard ang rical Upgrade pgrade (310) 972-6241
Provide and Install Labor and Materials to R Cosar Vergara 3620 West 182nd St T ca
Tomance USD | North High School Electrical Feedrer Project | § 117,995.00 | TOVI(e and nstall habor and Materia’s fo femove Vergara. Cesar@tusd.org est 182 St Tomance, 10/29/18
and Replace (6) Sets of Electrical Feeder Cables 90504
310972-6241
T2 Systems Canada, T2: Grossmont College s 6,569.18 Install Parking Meters Bernice Kossen 8800 Grossmont College Dr. El 1/10/19

Inc

(778) 375-6020

Cajon, CA 92020




Owner

Project Name

Award Amount

Description

Electrical Project References

Project Contact

Project Address

Original/A ctual
Completion Date

IS Server Room Electrical Uphrade and a Backup

Ulises Gonzalez

38300 Sierra Highway Suite C

City of Palmdale IS Server Room Electrical Upgrade $ 139,300.00 Cooling ugonzalez(@cityofpalmdale.org Palmdale, CA 93550 9/3/19
Replacement 661-267-5241
- . City Hall Portable Generator Connection City Hall Portable Generator Connection Project Carol}fn Balt.zcr 13220 Central Ave Chino, CA
City of Chino . $ 28,293.65 . . L chaltzer@cityofchino.org 9/16/19
Project and if required to relocate exisiting generator 91710
909-334-3401
Tony Barrios .
1440 East Broad Glendal
Glendale USD Electrical Site Work for CTE Equipment $ 28,500.00 Electrical Site Work for CTE Equipment tbarrios@gusd. net s é‘; 9\';%5 endate, 9/21/19
818-507-0201
Elizabeth Villagomez
Twin Rivers USD Harmon Johnson ES - Swnchgear s 155,100.00 Citywide Electrical Sef'vwes and Lighting elizabeth. villagomez@twinriversusd| 8300 Santa Monica Blvd West 10/8/19
Replacement Project Inspections .org Hollywood, CA 90069
916-566-1600
One Source One Source Antioch $ 28,142.71 Install CAT5e cabling, electrical circuits J?;(:r; ;‘g:gl;;;n 2180 Wllburczj\\/24509 Antioch, 11/13/19
Rondell Schroeder
1100 N. Grand A Walnut, CA
Mt. SAC Substation 26 Replacement $ 107,500.00 Labor and Materisl to Replace Substation 26 rschroder@mtsac.edu T 91\;;9 anut 11/22/19
909-274-5511
Tim Mawhinney
1401 F: t A South
South Pasadena USD Rm 2223 Electrical $ 14,560.00 Upgrade Electrical in Room 223 tmawhinney@spusd.net remont Ave outh 1/4/20
Pasadena, CA 91030
626-441-5810
. . Installation of a transformer near Bldg 10 as well Maggie Cheng .
Mt. SAC Bldg 10 Transformer Installation & 91 & 9G | 123,113.28 | as the rewire of modulars. Also the constructionof 909-274-5837 100N Grand Ave ~ Walnut, CA 5/4/20
Rewire 91789
a new wall enclosure mcheng14@mtsac.edu
Installation of Parking Meters at the Glendale Tad Dombroski 633 E. Broadway, Rm 205
City of Glendale Installation of Parking Meters N 110,685.73 ~ g N 818-937-8325 i o Y 5/5120
Community College . Glendale, CA 91206
tdombroski@glendaleca. gov
Mike Sattley .
1791 W. A Av
Hemet USD Electrical Upgrades at Alessandro $ 132,420.00 Electrical Upgrades (951) 765-5100 Ext. 5400 79Hcmct ?:225‘ 455" ue 10/17/20
msattley@hemetusd.org ’
Department of Sarah Best
Forestry & Fire Ventura Electrical Project $ 62,298.69 Electrical Services (916) 324-1635 P.O. Box ?44246 12/7/20
R N Sacramento, CA 94244
Protection Sarah. Best(@fire.ca.gov
As-Needed Cabling and Kelly Piceno .
D °"m$ec}‘;‘i‘;;M°l°r Agreement #18-291 s 106,368.00 Electrical Services for Various Divisions (916) 657-8909 Sf:r;;:n‘:z‘ 2:3‘5“;18 12/14/20
throughout the DMV Headquarters® Complex Kelly.Piceno@dmv.ca.gov .
. . . . . . Mad. ayY y
Blythe - Installation of Electrical Installation of Electrical Services that will aconna Toung 601 North 7th St
CHP . $ 15,581.58 . . (916) 332-3166 3/31/21
Services provide power to the Conex Box Sacramento, CA 95811
madonna.young@chp.ca.gov
Madonna Young
. . . . . . . 1 North 7th St
CHP Indio Electrical Services $ 9,934.28 Electrical installation services (916) 332-3166 601 North 7th S 4/29/21
- Sacramento, CA 95811
madonna.young@chp.ca.gov
Madonna Young
. . Lo . . 601 North 7th St
CHP Contra Costa Electrical Services $ 16,637.32 Electrical installation services (916) 332-3166 6/11/21
Sacramento, CA 95811
madonna.young@chp.ca.gov
Richard Vazquez
. 2 Plaza Del A
Torrance USD South HS $ 53,593.77 Replace electrical feeders 310-972-6211 335 Plaza Del Amo 7/16/21
. _ Torrance, CA 90501
vazquez.richard@tusd.org
Joshua M. Root, SSgt, USAF .
Department of . . . . g ; 9218t Contingency Response
P Repair Bldg. 38 Electrical $  24850.79 Repair Bldg. 38 Electrical 989-255-1388 sency Resp 10/5/21
Defense . . Squardon, Travis AFB, Ca
joshua.root@us.af.mil
Los Angeles Count Jose Avila County of Los Angeles 1100
Sherir Do Medium Voltage 146 V Electrical $ 138,390.03 Medium Voltage Electrical Installation 562-619-4677 N. Eastem Ave., Los 2/10/22
ert cpartmen JHAvila@lasd.org Angeles, CA 90063
Jasmin Castro Villegas
(619)482-6458 .
. . . R Southwestern Community College
ct S@
Southwestem Electrical Upgrades & 710 Electrical Gear | ¢ 678,980.58 Electrical Upgrades jeastrovillegas@sweed.edu | g0 (312 1 gices Road Chula Vista, 9/16/22

Community College

Relocation

Rosalinda Hernandez
619-482-6557

rhernandez@sweed. edu

CA 91910




Electrical Project References

Original/A ctual

Owner Project Name Award Amount Description Project Contact Project Address -
Completion Date
Denartment of Mot Maintenance/Installation Contract-Voice, Data and David Haro DMV Offi 24427
p men' ot Motor Agreement # 22-158 $ 65,000.00 | all electrical needed for the telecommunications 916-657-8398 ice 10/25/22
Vehicles . . Newhall Ave, Newhall, CA 91321
infrasture. david.haro@dmv.ca.gov
Dept of Californi Chris Barnett CHP Riverside.
;F’ ; » ° la Electrical Upgrades $3,862.02 Electrical Upgrades/ Installation 916-843-4287 16701 Davis Ave, #104A, 32123
ighway Patro christopher. barnett(@chp.ca.gov Riverside, Ca, 92518
P Polic R 4D Pomona PD
omona Folice General Auto Switch Install $9,397.50 Installation of Electrical Systems aymond Lean 910 W.4th Street, 9/5/23
Department 909-343-9932  rdean(@geomc.com )
Pomona, Ca, 91766
Greg Ochoa,
San Bernardino :09555{422?(’ San Bemardino CCD
Community College | SBVC - Campus Wide Utlity Upgrades $190,723.96 Electrical Upgrades 8reg.0C 0;?? ;:;’ om-com 701 S. Mount Vemon Ave., 12/31/23
L ai h .
Disti B "a, 9241
istrict 909-677-5241 San Bemardino, Ca, 92410
hah@sheed edn
County of Los Brandon Wong 1799 S. Paseo Del Ma
ounty o1 Los Electrical Upgrades $12,837.00 Electrical Repairs 323-267-2276 - Faseo el Var, 1/31/24
Angeles . San Pedro, Ca, 90731
bwong@isd.lacounty.gov
Department of Park Jeremy Powell Wassama Round House SHP
cpartment oF Parks | v, sama Round House SHP Utility Pole $48,000.00 Installation of Utility Pole 530-333-3792 42877 Round House Road, 6/7/24
and Recreation . .
Jjeremy.powell@parks.ca.gov Ahwahnee, Ca, 93601
7 e it Tyler Hughes Harada Heritage Park
"S“'p? ‘"S,mtuf"ty Harada Heritage Park Dog Park Lighting | $ 66,564.28 Electrical Lighting 951-727-3524 13099 65th St 10/28/24
ervices Distne thughes@jcsd.us Eastvale, CA 92880
Rafael Ifiguez Zazueta. . . U
. R suez £azueta, Riverside Public Library
Electrical and Data Improvements for Business System Support Admin Office
City of Riverside Remote Lockers at Various City $35,825.58 Electrical and Data Improvements Analyst . 12/18/24
Locations 951-312-8957 3900 Mission Iun Ave,
- . . Riverside, CA 92501
riniguez@riversideca.gov
Pang Her, Construction Analyst
Department of State Interior Construction, Electrical & Low- s 56.550.00 Interior Construction, Electrical & Low-Voltage ang er’glé(i::);;;;; nalys 1215 O Street, Sacramento, CA 32025
Hospitals Voltage Services T Services N 95814
pang.her@dsh.ca.gov
Devart Cof Tannaz Ashofteh, RE W La Veta A
cpartment o Replace Existing Hub UPS at Hub 1 and 2 $ 120,450.00 Replace Hubs 949-993-5353 a veta Ave 12/13/25

Transportaion

tannaz.ashofteh@dot.ca. gov

Santa Ana, CA 92706
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
10/09/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONIACT  Tom Cunningham
CUNNINGHAM TOM(9709333) PO Ext); 909-287-3987 (A5, No): 909-287-3560
5663 RIVERSIDE DR. L s tcunningham@farmersagent.com
INSURER(S) AFFORDING COVERAGE NAIC #
CHINO CA 91710 INSURER A : Truck Insurance Exhange 21709
INSURED INSURER B: Farmers Insurance Exchange 21652
GA TECHNICAL SERVICES, INC. INSURER ¢ : Mid Century Insurance Company 21687
INSURER D: Evanston Insurance Company 35378
1157 E ARROW HWY, STE 2 INSURER E : Westchester Surplus Lines Insurance Company 10172
GLENDORA CA 91740 INsURER F; Certain Underwriters at Lloyd's, London 15792
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

Il’:‘ng TYPE OF INSURANCE ?p?_% Sv:;\l/;g POLICY NUMBER (nm;'rlygfvl\gr'\:r'\:r) (53}:‘)%7\(5)\({%) LIMITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
DAMAGE TO RENTED
| cLamsmaoe | X occur PREMISES (Ea occurrence) | 1 00:000
MED EXP (Any one person) $ 5,000
D Y | Y | 2AA416030 10/09/2025 | 10/09/2026 | persoNAL & ADV INJURY | § 1:000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
| X | poLicy FRO: LOC PRODUCTS - COMP/OP AGG | $ 2,000,000
OTHER: $
AUTOMOBILE LIABILITY B ottenty CLELMIT 15 1,000,000
ANY AUTO BODILY INJURY (Per person) | $
B ONNED Ly | X | SSHEDULED v | v | 607049571 8/17/2025 | 8/17/2026 | BODILY INJURY (Per accident)| $
Y HIRED NON-OWNED PROPERTY DAMAGE $
| 2\ | AUTOS ONLY AUTOS ONLY (Per accident)
X | comP 1000 || COLL 1000 Medical $ 5,000
| | UMBRELLALIAB | | occur EACH OCCURRENCE $ 5,000,000
D | X | ExcEss LiaB CLAIMS-MADE EZXS3174953 10/09/2025 | 10/09/2026 | AGGREGATE s 5,000,000
DED ‘ ‘ RETENTION § $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN 4 ‘ STATUTE ‘ ‘ ER
C | OFFICERMEMBEREXSLUDEDY Ve N/A| Y | A09514888 10/09/2025 | 10/09/2026 |- EACHACCIDENT $_1,000,000
(Mandatory in NH) E.L. DISEASE - EAEMPLOYEE| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - PoLIcY LmIT | $ 1,000,000
E E&O CONTRACTOR'S
PROFESSIONAL Y | Y | PF02144A24 07/28/2025 |07/28/2026 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
TOM CUNNINGHAM

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




POLICY NUMBER-
2AA416030

MARKEL

ISSUINGCOMPANYP

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BLANKET ADDITIONAL INSURED

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE FORM

LIQUOR LIABILITY COVERAGE FORM

OWNERS AND CONTRACTORS PROTECTIVE LIABILITY COVERAGE FORM
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE FORM

COMMERCIAL GENERAL LIABILITY

SCHEDULE
Additional Premium: $ (Check box if fully earmed [])

Please refer to each Coverage Form to determine which terms are defined. Words shown in quotations on this
endorsement may or may not be defined in all Coverage Forms.

A. Who Is An Insured is amended to include as an additional insured any person or entity to whom you are required by

valid written contract or agreement to provide such coverage, but only with respect to "bodily injury", "property

damage" (including "bodily injury" and "property damage" included in the "products-completed operations hazard"),
and "personal and advertising injury" caused, in whole or in part, by the negligent acts or omissions of the Named
Insured and only with respect to any coverage not otherwise excluded in the policy.

However:
1. The insurance afforded to such additional insured only applies to the extent permitted by law; and

2. The insurance afforded to such additional insured will not be broader than that which you are required by the valid
written contract or agreement to provide for such additional insured.

Our agreement to accept an additional insured provision in a valid written contract or agreement is not an acceptance
of any other provisions of such contract or agreement or the contract or agreement in total.

When coverage does not apply for the Named Insured, no coverage or defense will apply for the additional insured.

No coverage applies to such additional insured for injury or damage of any type to any "employee" of the Named
Insured or to any obligation of the additional insured to indemnify another because of damages arising out of such
injury or damage.

With respect to the insurance afforded to these additional insured, the following is added to limits of insurance:
The most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the valid written contract or agreement; or

2. Available under the applicable limits of insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable limits of insurance shown in the Declarations.

All other terms and conditions remain unchanged.

MEGL 0009-01 09 18 Includes copyrighted material of Insurance Services Office, Inc., Page 1 of 1

with its permission.



COMMERCIAL GENERAL LIABILITY
CG 2001 04 13

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

PRIMARY AND NONCONTRIBUTORY -
OTHER INSURANCE CONDITION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

The following is added to the Other Insurance (2) You have agreed in writing in a contract or
Condition and supersedes any provision to the agreement that this insurance would be
contrary: primary and would not seek contribution

from any other insurance available to the

Primary And Noncontributory Insurance o .
additional insured.

This insurance is primary to and will not seek
contribution from any other insurance available
to an additional insured under your policy
provided that:

(1) The additional insured is a Named Insured
under such other insurance; and

CG 2001 04 13 © Insurance Services Office, Inc., 2012 Page 1 of 1



COMMERCIAL GENERAL LIABILITY
POLICY NUMBER:
l 2AA416030

MARKEL
EVANSTON INSURANCE COMPANY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BLANKET WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE FORM

SCHEDULE

Name Of Person Or Organization:

Any person(s) or organization(s) with whom the Named Insured agrees, in a written contract
executed prior to the "occurrence", to waive rights of recovery

Additional Premium: §$

The following is added to Condition 8. Transfer Of Rights Of Recovery Against Others To Us under Section IV —
Commercial General Liability Conditions:

We waive any right of recovery we may have against any person or organization shown in the Schedule of this
endorsement. This waiver applies only to the person or organization shown in the Schedule of this endorsement.

All other terms and conditions remain unchanged.

MEGL 0241-01 05 16 Includes copyrighted material of Insurance Services Office, Inc., Page 1 of 1
with its permission.



WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 99 06 31
(Ed. 6-20)

BLANKET WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT - CALIFORNIA

We have the right to recoverour payments from anyone liable foran injury covered by this policy. We willnot enforce ourright
against the person ororganization named in the Schedule. (Thisagreementappliesonly to the extentthatyou perform work
underawritten contract that requires you to obtain this agreement from us.)

All written contractsin the state(s) of:

CA
Thisendorsement changes the policy to which itis attached and is effective on the date issued unless otherwise stated.
(The information below is required only when this endorsement is issued subsecuent to preparation of the policy.)
Endorsement Effective 10/09/25 Policy No. A0951-48-88 Endorsement No.

Insured GATECHNICAL SERVICES, INC.

1157 EARROW HWY STE 2 Insurance Company MID-CENTURY INSURANCE COMPANY

GLENDORA CA917406141

Countersigned By

WC9906 31
(Ed.6-20)

Includes copyright material of the Workers Compensation Insurance Rating Bureau of California. Allrights reserved.
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» . . . 1157 E Arrow Hwy, Suite 2 | Phone: (909) 981-8600
\Te C h NICd IS ervicess Glendora, CA 91740 | Fax: (909) 382-9897

Website: www.GaTechServices.com

COMPANY INFORMATION

GA Technical Services, Inc. is a California licensed C-10 Electrical Contractor specializing in public works
electrical, low-voltage, CCTV, structured cabling, fiber optic, and maintenance service projects throughout
California. The company has extensive experience performing electrical and technology infrastructure work for
municipalities, school districts, water districts, and state agencies under prevailing wage and public works
contracting requirements.

Legal Company Name: GA Technical Services, Inc.

Corporate Office Address: 1157 E Arrow Hwy, Ste 2, Glendora, CA 91741
Telephone Number: (909) 981-8600

Website: www.gatechservices.com

Primary Contact: Adriana Cervantes

Email Address: Adriana.cervantes(@gatechservices.com

GA Technical Services, Inc. has built a strong reputation for responsive service, technical expertise, and
successful project delivery on public sector contracts involving electrical systems, emergency service work, and
low-voltage infrastructure installations. The company maintains experienced field personnel, project
management staff, and administrative support capable of managing on-call maintenance contracts and
emergency response services efficiently and professionally.



/ » . . 1157 E Arrow Hwy, Suite 2 | Phone: (909) 981-8600
\Te C h NICcd ‘ S ervices Glendora, CA 91740 | Fax: (909) 382-9897
- WER & NETWORK CONNECTION Website: www.GaTechServices.com

SKILLS AND LICENSES

GA Technical Services, Inc. proposes a highly qualified team of electrical professionals with extensive
experience performing public works electrical maintenance, troubleshooting, emergency repairs, and
infrastructure improvements for municipalities, school districts, water districts, and state agencies
throughout California. Frank Cervantes, President and Qualifying Individual, will provide executive
oversight and technical leadership for the contract and has extensive experience managing electrical
service projects involving motor control centers (MCCs), conduit systems, electrical distribution
equipment, lighting systems, variable frequency drives (VFDs), low-voltage systems, and emergency
electrical repairs. Jose Gomez will serve as Project Manager and will oversee scheduling, coordination
with District personnel, field supervision, procurement, safety compliance, and project documentation.

GA Technical Services maintains experienced electricians, foremen, and low-voltage technicians
skilled in electrical troubleshooting, relay logic systems, panel installations, conduit routing,
underground utility coordination, wire terminations, lighting controls, equipment replacement, PLC-
related support work, and emergency electrical service response. Our field personnel have experience
working in occupied and operational facilities requiring strict adherence to safety standards, scheduling
coordination, and minimal operational disruptions. The company routinely performs work involving
motor controls, branch circuits, electrical feeders, service upgrades, backup power support systems,
CCTV infrastructure, fiber optic cabling, and structured cabling installations.

GA Technical Services, Inc. maintains an active California C-10 Electrical Contractor License and is
registered with the California Department of Industrial Relations (DIR) for public works projects. The
company is experienced with prevailing wage compliance, certified payroll reporting, Cal-OSHA
safety requirements, lockout/tagout procedures, lift safety practices, and utility coordination
requirements. Additionally, the company maintains manufacturer and structured cabling certifications
and has extensive experience performing electrical and low-voltage work in accordance with
applicable NEC standards, public works specifications, and industry best practices.



/ » . . 1157 E Arrow Hwy, Suite 2 | Phone: (909) 981-8600
\Te C h NICd ‘ S ervices Glendora, CA 91740 | Fax: (909) 382-9897
R e : NECTIOf Website: www.GaTechServices.com

EXPERIENCES AND REFERENCES

GA Technical Services, Inc. has extensive experience performing public works electrical, low-voltage,
CCTYV, structured cabling, and on-call maintenance services for municipalities, state agencies, school
districts, and county facilities throughout California. Representative projects include the City of West
Hollywood Agreement #8992 for Citywide Electrical Services and Lighting Inspections valued at
approximately $882,173.80, which included ongoing electrical maintenance, lighting inspections, and
electrical service support for City facilities. Additional relevant projects include the City of Riverside
Electrical and Data Improvements project for remote locker locations valued at $35,825.58, which
included electrical upgrades, data improvements, conduit, wiring, and low-voltage infrastructure
installations.

GA Technical Services also maintains extensive experience providing on-going maintenance and
installation contracts for the California Department of Motor Vehicles (DMV), including Agreement
#21-035 valued at approximately $572,327.55 for statewide telecommunications, voice/data, and
electrical infrastructure services. Additional DMV contracts included maintenance, installation,
structured cabling, electrical support, and low-voltage infrastructure improvements throughout
Northern California, Central California, and Southern California regional offices.

Additional public agency experience includes the San Bernardino Community College District SBVC
Campus Wide Utility Upgrades project valued at approximately $190,723.96, which involved
electrical upgrades and campus infrastructure improvements. GA Technical Services also completed
electrical repair and upgrade services for the County of Los Angeles, including electrical infrastructure
improvements and maintenance support services for County facilities.

Representative References

City of West Hollywood

Project: Agreement #8992 — Citywide Electrical Services and Lighting Inspections
Contact: Davie Gonzalez

Office: (323) 848-6857

Mobile: (323) 333-0688

Email: dgonzalez@weho.org

Address: 8300 Santa Monica Blvd, West Hollywood, CA 90069
Contract Amount: $882,173.80

Completion Date: 12/31/24

City of Riverside

Project: Electrical and Data Improvements for Remote Lockers at Various City Locations
Contact: Rafael Ifiiguez Zazueta, Business System Support Analyst
Phone: (951) 312-8957

Email: riniguez@riversideca.gov

Address: 3900 Mission Inn Ave, Riverside, CA 92501

Contract Amount: $35,825.58

Completion Date: 12/18/24

California Department of Motor Vehicles (DMYV)

Project: Agreement #21-035

Contact: David Haro

Office: (916) 657-8398



Mobile: (916) 346-3017

Email: david.haro@dmv.ca.gov

Address: 2415 First Avenue, Sacramento, CA 95818
Contract Amount: $572,327.55

Completion Date: 4/30/24

San Bernardino Community College District
Project: SBVC — Campus Wide Utility Upgrades
Contacts: Greg Ochoa / Shail Shah

Phone: (909) 855-4226 /(909) 677-5241

Emails: greg.ochoa@safeworkem.com / sshah@sbcced.edu
Address: 701 S. Mount Vernon Ave., San Bernardino, CA 92410
Contract Amount: $190,723.96

Completion Date: 12/31/23

County of Los Angeles

Project: Electrical Upgrades

Contact: Brandon Wong

Phone: (323) 267-2276

Email: bwong@isd.lacounty.gov

Address: 1799 S. Paseo Del Mar, San Pedro, CA 90731
Contract Amount: $12,837.00

Completion Date: 1/31/24



SCHEDULE OF VALUES (COST PROPOSAL)

Please attach company rate sheets for items not listed below.

1. The Contractor agrees that for requested and/or required changes in the scope of work,
including additions and deletions on work not performed, the Contract Sum shall be
adjusted in accordance with the following unit prices, where MSWD elects to use this

method in determining costs.

2. The unit price quoted by the Contractor shall be those unit prices that will be charged or
credited for labor be provided regardless of the total number units and/or amount of labor
required for added or deleted items of work.

3. Allwork shall be performed in accordance with the specifications described in the Request

for Proposals.

Fee Schedule: 2026-2027

Legend:
Category: Electrical | Entry Fields
Base Labor, $ Standard Time Overtime Double Time
(per hour) (per hour) (per hour)
Superintendent/Foreman Electrician - Offsite 155.02 233.54 295.75
Journey Electrician - Offsite 141.97 189.48 237.00
Apprentice Electrician - Offsite 120.39 157.12 193.84
Electrician - Field Labor 141.97 189.48 237.00
Journey Electrician - Field Labor 141.97 189.48 237.00
Apprentice Electrician - Field Labor 120.39 157.12 193.84
Foreman 155.02 233.54 295.75
Lineman 141.97 189.48 237.00
Base Equipment, $ Rate Per Hour or Day
Service Truck 95.00 760.00
Aerial Truck with Operator 185.00 1,480.00

Direct Materials: NTE 15%

15%




Scope of Work

The Contractor shall furnish all labor, materials, equipment, tools, and supervision necessary to
perform electrical maintenance and repair services as requested by MSWD. All work shall be
performed in a thorough, safe, and professional manner, consistent with industry standards and
applicable regulations.

The Scope of Work includes, but is not limited to the following:

o Place, installs, erects, or connects any electrical wires, fixtures, appliances, apparatus,
conduits, solar photovoltaic cells, or any part thereof, which generate, transmit,
transform, or utilize electrical energy in any form or for any purpose.

e Repair electrical panels lighting circuits, motor control centers (MCC), VFD panels, and
all other equipment utilized at water and sewer facilities.

e Troubleshoot of all MCC, relay logic, timer circuits.

Level of Maintenance

All work shall be performed in a manner commensurate with community professional standards
and with an ordinary degree of skill and care that would be used by other reasonably competent
practitioners of the same discipline under similar circumstances. Standards and frequencies may
be modified from time to time as deemed necessary by MSWD for the proper maintenance and
repairs of District facilities.

If, in the judgment of MSWD, the level of maintenance is less than that specified herein, MSWD
shall, at its option, in addition to or in lieu of other remedies provided herein, withhold appropriate
payment from the Contractor until services are rendered in accordance with specifications set
forth within this document and providing no other arrangements have been made between the
Contractor and MSWD. Failure to notify of a change and/or failure to perform an item or work on
a scheduled day may, at MSWD'’s sole discretion, result in deduction of payment for that day,
week, or month. Payment will be retained for work not performed until such time as the work is
performed to MSWD standards.

The Contractor is required to correct deficiencies within the time specified by MSWD. If noted
deficient work has not been completed, payment for subject deficiency shall be withheld and shall
continue to be withheld until deficiency is corrected, without right to retroactive payments.

All work and general conditions shall be performed in accordance with the current Standard
Specifications for Cal-OSHA, Public Works Construction (Green Book), the State Water
Resources Control Board Health Guidelines, and the American Water Works Association
(AWWA) Standards.

Workmanship and Supervision
Unless otherwise stated, Contractor shall be responsible to provide all labor and materials to allow
for successful Project completion.

MSWD may choose to reimburse the Contractor for materials that need to be procured. These
instances shall be analyzed on a case -by -case basis and reimbursement for materials will need
to be agreed upon in the Contractor's letter proposal prior to the commencement of work.



Receipts shall be required for reimbursements for materials purchased for projects. MSWD
reserves the right to specify what type of material and/or equipment will be purchased per project.
All equipment and material purchases shall be preapproved by MSWD. The Contractor shall
charge the actual cost of materials to MSWD plus a maximum of 15% for overhead costs
associated with procurement of materials.

MSWD reserves the right to purchase materials directly and make them available to the
Contractor. In the event MSWD exercises the option to purchase the materials, the following
conditions will apply:

Contractor shall conform to all MSWD practices and procedures.

o All MSWD purchases will be for the sole expressed use of and for MSWD.
The Contractor shall secure, store, inventory, distribute and control all
materials entrusted to the Contractor’s representatives.

e All materials and inventories shall be made available to MSWD upon
request. The Contractor will reduce the unit cost for each maintenance
task by MSWD'’s actual cost for the materials provided and used.

Contractor represents and warrants to MSWD that he/she has and will keep in effect at all times
during the term of a contract with MSWD, all licenses, permits, professional qualifications, and
approvals of whatever nature that are legally required to practice his/her trade.

Maintain all work sites free of hazards to people and/or property resulting from the Contractor’s
operations. Any hazardous condition noted by the Contractor, which is not a result of the
Contractor’s operations, shall be immediately reported to MSWD.

The Contractor shall be responsible for removing and cleaning any and all debris that occur as a
result of its operations as a result of services requested in this scope of work.

All work performed under this contract shall be performed in such a manner as to provide
maximum safety for the public and, where applicable, comply with all safety standards required
by CAL-OSHA. MSWD reserves the right to issue restraint or cease and desist orders to the
Contractor when unsafe or harmful acts are observed or reported relative to the performance of
the work under this contract.

The supervisor or person in charge and on site of any MSWD project shall have a smart phone
capable of email. At all times, the Contractor will ensure at least one English speaking person is
onsite of any MSWD assigned project.

Working Hours

Normal working hours shall be between the hours of 7:00 AM and 3:30 PM, Monday through
Friday, unless otherwise stated by MSWD for emergency or standby services. The Contractor is
subject to being contacted 24 hours a day, 7 days a week, 365 days a year to perform emergency
repairs. These representatives for the Contractor shall respond to said emergency within two (2)
hours from receiving notification. The Contractor shall notify MSWD immediately of any changes
to the Contractor’s representation.



Contractor’s Office

The Contractor shall designate a project supervisor or person in charge at all times and provide
MSWD with written notice of such designation. The designated individual shall be available
throughout the duration of the work.

The Contractor shall also provide the names and telephone numbers of at least two (2) qualified
personnel available during emergency conditions and capable of mobilizing to the job site within
two (2) hours of notification.

Unless otherwise stated by MSWD, there will be no on-site storage of equipment or materials on
MSWD property or at District sites. Contractors will have full responsibility for maintaining an office
and a storage facility. All vehicles and equipment used in conjunction with the work shall be
maintained in a neat, clean, orderly manner and shall be in good working order. MSWD may reject
any vehicle or piece of equipment and order it removed if deemed unsafe.

Equipment

All vehicles and equipment used in the performance of the work shall be maintained in a clean,
orderly, and safe operating condition. The Contractor shall implement appropriate spill prevention
measures, when applicable, including the placement of drip mats or containment under leaking
equipment, and shall inspect all equipment for leaks at the end of each workday. MSWD reserves
the right, at its sole discretion, to reject and require removal of any vehicles or equipment that do
not meet these requirements.

Street Closures, Detours, Barricades

The Contractor shall be responsible for all traffic control and barricades necessary to perform the
scope of work. Warning signs, lights, and devices shall be installed and displayed in compliance
with the current edition of the “California Manual on Uniform Traffic Control Devices” (CA MUTCD)
and “Work Area Traffic Control Handbook” (WATCHBOOK) for use in performance of work upon
highways issued by the State of California, Department of Transportation.

Permits
The Contractor shall be responsible for obtaining permits where required by federal, state, or local
agencies as it pertains to the work being conducted.

Underground Excavations

The Contractor shall be responsible for locating all underground utility lines to ensure the safety
of his/her work crew and to protect, in place, existing utility equipment before commencing any
excavation. Contractor should contact MSWD and Underground Service Alert (www.digalert.org)
or call (811) at least forty-eight (48) hours before commencing any excavation, to locate
underground service lines.

Responsibility for Damages or Injury

MSWD and all officers, employees, and representative thereof shall not be responsible in any
manner for any loss or damage to any of the materials or other things used or employed in
performing the project, or for injury or death of any person as a result of Contractor’s performance

3
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of the services required hereunder, or for damage to property from any cause arising from the
performance of the project by the Contractor, or its sub-contractors, or its workers, or anyone
employed by either of them.

Contractor shall be responsible for any liability imposed by law for injuries to or death of any
person or damage to property resulting from defects, obstructions, or from any cause arising from
Contractor’'s work on the project, or the work of any sub-contractor or supplier selected by the
Contractor.



EXHIBIT “B”
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(insert behind this page)
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SECTION 2.1
of
GENERAL CONDITIONS

DEFINITIONS. TERMS, ABBREVIATIONS

2.1.01 Definitions - Wherever used in the Contract Documents, the following shall have the
meanings indicated which shall be applicable to both the singular and plural thereof.

Acceptance, Final Acceptance - The formal action by the Owner accepting the Work as being
complete.

Accepted Bid - The bid (proposal) accepted by the Owner.

Addenda - Written or graphic instruments issued prior to the opening of sealed bids, which modify
or interpret the Contract Documents and Drawings by additions, deletions, clarifications or
corrections.

Agreement - The written agreement (contract) executed between the Owner and the Contractor
covering the performance of the Work.

Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices
for the Work to be performed.

Bidder - Any person, firm or corporation submitting a Bid for the Work.

Bonds - Bid, Performance, and Payment Bonds and other instruments of security, furnished by the
Contractor and his surety in accordance with the Contract Documents.

Change Order - A written order to the Contractor authorizing an addition, deletion or revision in
the Work within the general scope of the Contract Documents or authorizing an adjustment in the
Contract Price or Contract Time.

Contract Documents - The Contract Documents, including Advertisement for Bids, Information
for Bidders, Bid, Bid Bond, Agreement, Payment Bond, Performance Bond, Insurance
Certificates, Notice of Award, Notice to Proceed, Change Order, General Conditions,

Supplemental General Conditions, Special Conditions, Detailed Technical Provisions, Drawings,
and Addenda.

Contract Price - The total monies payable to the Contractor under the terms and conditions of the
Contract Documents.

Contract Time - The number of calendar days stated in the Contract Documents for the completion
of the Work.

Contractor - The person, firm or corporation with whom the Owner has executed the Agreement.



Detailed Technical Provisions - A part of the Contract Documents consisting of written
descriptions of the technical nature of materials, equipment, construction system, standards and
workmanship.

Drawings - The part of the Contract Documents, which show the characteristics, and scope of the
Work to be performed and which have been prepared or approved by the Engineer.

Engineer - The person, firm or corporation named as such in the Contract Documents.

Field Order - A written order affecting a change in the Work not involving an adjustment in the
Contract Price or an extension of the Contract Time, issued by the Engineer to the Contractor
during construction.

Laboratory - The laboratory authorized by the Owner or the Owner's representative to test
materials and work involved in the Project.

Manufacturer - A person, firm or corporation that fabricates, processes, or creates from raw
materials or component parts, materials or equipment to be incorporated into the Project.

Notice of Award - The written notice of the acceptance of the Bid from the Owner to the successful
Bidder.

Notice to Proceed - Written communication issued by the Owner to the Contractor authorizing him
to proceed with the Work and establishing the date of commencement of the Work.

Owner - A public or quasi-public body or authority, corporation, association, partnership, or
individual for whom the Work is to be performed.

Owner's Representative - The person, consultant, or engineering firm authorized by the Owner to
represent him during the performance of the Work by the Contractor and until final acceptance.
The Owner's Representative is referred to throughout the Contract Documents as if singular in
number and masculine in gender. The Owner's Representative means the Owner's representative
or his assistants.

Project - The undertaking to be performed as provided in the Contract Documents.

Resident Project Representative - The authorized representative of the Owner who is assigned to
the Project site or any part thereof.

Shop Drawings - All drawings, diagrams, illustrations, brochures, schedules and other data which
are prepared by the Contractor, a Subcontractor, manufacturer, Supplier or distributor, which

illustrate how specific portions of the Work shall be fabricated or installed.

Special Conditions - Modifications to Detailed Technical Provisions.



Specifications - The General Conditions, Supplemental General Conditions, Special Conditions,
and Detailed Technical Provisions of these Contract Documents.

Subcontractor - An individual, firm or corporation having a direct contract with the Contractor or
with any other Subcontractor for the performance of a part of the Work at the site.

Substantial Completion - That date as certified by the Engineer when the construction of the
Project or a specified part thereof is sufficiently completed, in accordance with the Contract
Documents, so that the Project or specified part can be utilized for the purposes for which it is
intended.

Supplemental General Conditions - Modifications to General Conditions that are specifically
applicable to this Project.

Supplier - Any person or organization who supplies materials or equipment for the Work, including
that fabricated to a special design, but who does not perform labor at the site.

Utility - Public or private fixed works for the transportation of fluids, gases, power, signals or
communications.

Work - All labor necessary to produce the construction required by the Contract Documents, and
all materials and equipment incorporated or to be incorporated in the Project.

Written Notice - Any notice to any party of the Agreement relative to any part of this Agreement
in writing and considered delivered and the service thereof completed, when posted by certified or
registered mail to the said party at his last given address or delivered in person to said party or his
authorized representative on the Work.

2.1.02 Terms - Wherever used in the Contract Documents, the terms "directed", "required",
"permitted", "ordered", "designated", "prescribed", or terms of like import are used, it shall be
understood that the direction, requirements, permission, order, designation, or prescription of the
Owner's Representative is intended. Similarly, the terms "approved", "acceptable", "satisfactory",
"or equal”, or terms of like import shall mean approved by or acceptable to or satisfactory to the

Owner's Representative, unless otherwise expressly stated.
The word "provide" shall be understood to mean furnish and install.

2.1.03 Abbreviations - Whenever used in the Contract Documents, the following abbreviations
shall have the meanings indicated:

AASHTO American Association of State Highway and
Transportation Officials

ACI American Concrete Institute
AGA American Gas Association
AGMA American Gear Manufacturer's Association

Al The Asphalt Institute



ATA
AIEE
AISC
AISI
ANSI

API
APWA
AREA
ASA
ASCE
ASHRAE

ASME
ASTM
AWS
AWWA
CRSI
CPR
DIR
IEEE

LCP
NBFU
NEMA
PCA
SSPC
UBC

U/L or UL
USASI or
USAS

American Institute of Architects

American Institute of Electrical Engineers

American Institute of Steel Construction

American Iron & Steel Institute

American National Standards Institute
(formerly USASI, USAU, ASA)

American Petroleum Institute

American Public Works Association

American Railway Engineering Association

American Standards Association (now ANSI)

American Society of Civil Engineers

American Society of Heating, Refrigerating,
and Air Conditioning Engineers

American Society of Mechanical Engineers

American Society for Testing and Materials

American Welding Society

American Water Works Association

Concrete Reinforcing Steel Institute

Certified Payroll Records

California Department of Industrial Relations

Institute of Electrical and Electronics
Engineers

Labor Compliance Program

National Board of Fire Underwriters

National Electrical Manufacturers Association

Portland Cement Association

Steel Structures Painting Council

Uniform Building Code, Pacific Coast Building
Officials Conference of the International
Conference of Building Officials

Underwriters' Laboratories, Inc.

United States of America Standards Institute
(now ANSI)



SECTION 2.2
of
GENERAL CONDITIONS

ADDITIONAL INSTRUCTIONS AND
DETAIL DRAWINGS

2.2.01 SECTION NOT USED.

2.2.02 SECTION NOT USED.



SECTION 2.3
of
GENERAL CONDITIONS

SCHEDULES, REPORTS AND RECORDS

2.3.01 A preconstruction conference will be held prior to commencement of the Work. Attendees
shall be the Contractor, his Subcontractors, if applicable, the Owner, the Engineer, representatives
of Federal, State or local regulatory or enforcement agencies, and any other parties deemed
appropriate by the Owner.

2.3.02 The Contractor shall submit to the Owner such schedule of quantities and costs, progress
schedules, payrolls, reports, estimates, records and other data where applicable as are required by
the Contract Documents for the Work to be performed.

2.3.03 Prior to the start of construction, the Contractor shall submit a construction progress
schedule to the Engineer for approval. Said schedule shall include, but is not limited to, the
following information: Contractor's name, address and telephone number; project/contract
number; date prepared; Engineer's name; Owner's name; date of Notice to Proceed; contract
completion date; and, list of all important activities, including construction and material delivery,
with starting and ending dates for each activity.

The schedule shall be prepared so that the Contractor can update it when significant changes in an
activity time and/or completion time occur, as the Engineer may direct. After the Engineer
approves the schedule, one (1) electronic copy shall be furnished to the Engineer for distribution.
All costs for schedule preparation and printing are included in the Contractor's Bid.

The Engineer reserves the right to alter said schedule to prevent excessive public nuisance or to
exclude areas where rights-of-way acquisition might still be in progress or provide timely facilities
for testing and connection to other installations dependent upon this project.

2.3.04 Prior to starting construction, the Contractor shall submit to the Engineer for his approval
a detailed breakdown of his cost estimate into the various elements of materials and construction
operations. When approved, this breakdown will serve as a basis for the Engineer to determine
partial payments.

2.3.05 Prior to the start of construction, the Contractor shall submit the dates at which special
drawings will be required and the respective dates when applicable for submission of shop
drawings, the beginning of manufacture, the testing and the installation of materials, supplies and
equipment.



SECTION 2.4
of
GENERAL CONDITIONS

DRAWINGS AND SPECIFICATIONS

2.4.01 SECTION NOT USED.

2.4.02 SECTION NOT USED.

2.4.03 SECTION NOT USED.

2.4.04 SECTION NOT USED.



SECTION 2.5
of
GENERAL CONDITIONS

SHOP DRAWINGS/MATERIAL SUBMITTALS

2.5.01 SECTION NOT USED.

2.5.02 SECTION NOT USED.

2.5.03 SECTION NOT USED.

2.5.04 SECTION NOT USED.



SECTION 2.6
of
GENERAL CONDITIONS

MATERIALS, SERVICES AND FACILITIES

2.6.01 It is understood that, except as otherwise specifically stated in the Contract Documents, the
Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power,
transportation, supervision, temporary construction of any nature, and all other services and
facilities of any nature whatsoever necessary to execute, complete, and deliver the Work within
the specified time.

2.6.02 Materials and equipment shall be so stored as to ensure the preservation of their quality
and fitness for the Work. Stored materials and equipment to be incorporated in the Work shall be
located so as to facilitate prompt inspection. The Contractor shall be entirely responsible for
damage or loss to material and equipment until the Work has been completed by the Contractor
and accepted by the Owner.

2.6.03 Manufactured articles, materials, and equipment shall be applied, installed, connected,
erected, used, cleaned and conditioned as directed by the manufacturer.

2.6.04 Materials, supplies and equipment shall be in accordance with samples submitted by the
Contractor and approved by the Engineer.

2.6.05 Materials, supplies or equipment to be incorporated into the Work shall not be purchased
by the Contractor or the Subcontractor subject to a chattel mortgage or under a conditional sale
contract or other agreement by which an interest is retained by the seller.

2.6.06 Whenever under this Agreement it is provided that the Contractor shall furnish materials
or manufactured articles, or shall do work for which no detailed specifications are set forth, the
materials or manufactured articles shall be of the best grade in quality and workmanship obtainable
in the market from firms of established good reputation, or, if not ordinarily carried in stock, shall
conform to the usual standards for first class materials or articles of the kind required, with due
consideration of the use to which they are to be put. In general, the Work performed shall be in
full conformity and harmony with the intent to secure the best standard of construction and
equipment of the Work as a whole or in part.

2.6.07 All equipment, materials, and supplies to be incorporated in the Work shall be new, unless
otherwise specified.

SECTION 2.7



of
GENERAL CONDITIONS

INSPECTION AND TESTING

2.7.01 All materials and equipment used in the construction of the Project shall be subject to
adequate inspection and testing in accordance with generally accepted standards, as required and
defined in the Contract Documents.

2.7.02 The Owner shall provide all inspection and testing services not required by the Contract
Documents. Performance of these tests and all costs will be borne by the Owner; except, the cost
of any test which shows unsatisfactory results shall be borne by the Contractor.

2.7.03 The Contractor shall provide at his expense the testing and inspection services required by
the Contract Documents.

2.7.04 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public
authority having jurisdiction require any Work to specifically be inspected, tested, or approved by
someone other than the Contractor, the Contractor will give the Engineer timely notice of
readiness. The Contractor will furnish the Engineer the required certificates of inspection, testing
or approval. The Contractor shall pay for all inspection fees imposed by public agencies other
than the Owner.

2.7.05 Inspections, tests, or approvals by the Engineer or others shall not relieve the Contractor
from his obligations to perform the Work in accordance with the requirements of the Contract
Documents.

2.7.06 The Engineer and his representatives will at all times have access to the Work. In addition,
authorized representatives and agents of any participating Federal or State agency shall be
permitted to inspect all work, materials, and other relevant data and records. The Contractor will
provide proper facilities for such access and observation of the Work and also for any inspection
or testing thereof.

2.7.07 If any Work is covered contrary to the written instructions of the Engineer or work done
for which the Contractor has not requested and received inspection, it must, if requested by the
Engineer, be uncovered for his observation and replaced at the Contractor's expense.

2.7.08 Ifthe Engineer considers it necessary or advisable that covered Work be inspected or tested
by others, the Contractor, at the Engineer's request, will uncover, expose or otherwise make
available for observation, inspection or testing as the Engineer may require that portion of the
Work in question, furnishing all necessary labor, materials, tools, and equipment. If it is found that
such Work is defective, the Contractor will bear all the expenses of such uncovering, exposure,
observation, inspection and testing and of satisfactory reconstruction. If, however, such Work is
not found to be defective, the Contractor will be allowed an increase in the Contract Price or an
extension of the Contract Time, or both, directly attributable to such uncovering, exposure,



observation, inspection, testing and reconstruction and an appropriate Change Order shall be
issued.

2.7.09 Upon request of the Engineer, the Contractor shall furnish certification of compliance that
fabricated or manufactured products conform to the standards of the industry as specified in these
Contract Documents and that said fabricated or manufactured products were fabricated or
manufactured under the quality control standards of the stated specifications of these Contract
Documents.



SECTION 2.8
of
GENERAL CONDITIONS

SUBSTITUTIONS

2.8.01 Whenever a material, article or piece of equipment is identified in the Contract Documents
by reference to brand name or catalog number, it shall be understood that this is referenced for the
purpose of defining the performance or other salient requirements and that other products of equal
capacities, quality and function shall be considered. The Contractor may recommend the
substitution of a material, article, or piece of equipment of equal substance and function for those
referred to in the Contract Documents by reference to brand name or catalog number, and if, in the
opinion of the Engineer, such material, article, or piece of equipment is of equal substance and
function to that specified, the Engineer may approve its substitution and use by the Contractor.
The Contractor warrants that if substitutes are approved, no major changes in the function or
general design of the Project will result. Incidental changes or extra component parts required to
accommodate the substitute will be made by the Contractor without a change in the Contract Price
or Contract Time.

2.8.02 The Contractor's use of approved substitutions or equals shall not relieve the Contractor
from compliance with the Contract Documents. The Contractor shall bear all extra expense
resulting from providing or using approved substitutions or equals where they affect the adjoining
or related work, including the expense of required engineering, redesigning, drafting and permits,
where necessary, whether the Owner's approval is given before or after receipt of Bids.

The Contractor shall bear the cost of all engineering work associated with the review of submittals
for substitutions and equals. The Contractor shall approve the engineering costs prior to the
performance of the engineering work using the form entitled "Authorization of Engineering Costs
for the Evaluation of Substitutions and Equals" found in the General Conditions of the
Specifications. The Engineer will not perform the submittal review until authorization is given. If
the Contractor does not provide this authorization, the submittal will be rejected.

Engineering costs associated with redesign of adjoining or related work due to Substitutions or
Equals shall be approved in writing by the Contractor prior to the performance of the work. The
Contractor shall approve the cost of the engineering work using the form entitled, "Authorization
of Engineering Costs for Redesign due to Substitutions and Equals" found in the General
Conditions of the Specifications. The Engineer will not perform the redesign until the authorization
is given. If the Contractor does not provide this authorization, the submittal, which created the
need for redesign, shall be rejected.



SECTION 2.9
of
GENERAL CONDITIONS

INTELLECTUAL PROPERTY, PATENTS, ROYALTIES AND INDEMNIFICATION

2.9.01 The Contractor shall pay all applicable royalties and license fees. He shall defend all suits
or claims for infringement of any patent rights and save the Owner harmless from loss on account
thereof, including attorney's fees, except that the Owner shall be responsible for any such loss
when a particular process, design, or the product of a particular manufacturer or manufacturers is
specified. However, if the Contractor has reason to believe that the design, process or product
specified is an infringement of a patent, he shall be responsible for such loss unless he promptly
gives such information to the Engineer.

2.9.02 Contractor shall be responsible at all times for compliance with applicable patents,
copyrights, trademarks, and/or other intellectual property rights held by others encompassing, in
whole or in part, any invention, design, process, product, device, material, article or arrangement
used, directly or indirectly, in the performance of the Work or incorporated into the Work.

Contractor shall pay, and include in the Contract Sum, all royalties and license fees and assume
all costs incident to the use in the performance of the Work or the incorporation into the Work of
any invention, design, process, product, device, material, article or arrangement which is the
subject of a patent right, copyright, trademark, and/or other intellectual property right held by
others.

To the fullest extent permitted by law, Contractor shall save, defend, hold harmless, and fully
indemnify the District and all its officers and employees connected with the Project, other parties
designated in Article “Insurance for Others” of Section 00 73 16, and all of their officers, agents,
members, employees, authorized representatives, or any other persons deemed necessary by any
of them acting within the scope of the duties entrusted to them, from all damages, claims for
damage, costs, or expenses in law or equity, including attorney's fees and costs, that may at any
time arise or be set up for any infringement or unauthorized use of any patent rights, copyrights,
trademarks or other intellectual property claims by any person in consequence of the use by the
District, or any of its officers, agents, members, employe authorized representatives, or any other
person deemed necessary by any of them acting within the scope of the duties entrusted to them,
of articles to be supplied under the Contract and of which Contractor is not the patentee or
assignee or does not have the lawful right to sell the same.

This indemnity provision is in addition to all other defense, hold harmless and indemnity clauses
in the Contract Documents and shall survive Final Completion and termination of the Contract.
If the District is enjoined from the operation or use of the Work, or any part thereof, as a result of
any suits or claims for infringement or unauthorized use of a patent right, copyright, trademark,
and/or other intellectual property right, Contractor shall, at its sole expense and at no cost to the
District, take reasonable steps to procure the right to operate or use the Work. If Contractor
cannot procure such right within a reasonable time, Contractor shall promptly, at Contractor's
sole expense and at no cost to the District, (1) modify the Work, consistent with applicable
requirements of the Contract Documents, so as to avoid infringement of any such intellectual



property right, or (2) replace said Work with work that meets applicable requirements of the
Contract Documents and that does not infringe or violate any such intellectual property right.



SECTION 2.10
of
GENERAL CONDITIONS

SURVEYS. PERMITS, REGULATIONS

2.10.01 SECTION NOT USED.

2.10.02 SECTION NOT USED.

2.10.03 SECTION NOT USED.



SECTION 2.11
of
GENERAL CONDITIONS

PROTECTION OF WORK, PROPERTY
AND PERSONS

2.11.01 The Contractor will be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. He will take all necessary precautions for
the safety of, and will provide the necessary protection to prevent damage, injury or loss to all
employees on the Work and other persons who may be affected thereby, all the Work and all
materials or equipment to be incorporated therein, whether in storage on or off the site, and other
property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways,
structures and utilities not designated for removal, relocation or replacement in the course of
construction.

2.11.02 The Contractor will comply with all applicable laws, ordinances, rules, regulations and
orders of any public body having jurisdiction, including the applicable provisions of the California
Occupational Safety and Health Act of 1973, Part 1, Division 5, of the Labor Code §6300 et. seq.
and the Construction Safety Orders of the Division of Industrial Safety. He will erect and maintain,
as required by the conditions and progress of the Work, all necessary safeguards for safety and
protection. He will notify owners of adjacent utilities when prosecution of the Work may affect
them.

2.11.03 The Contractor will remedy all damage, injury or loss to any property caused, directly or
indirectly, in whole or in part, by the Contractor, any Subcontractor or anyone directly or indirectly
employed by any of them or anyone for whose acts any of them be liable, except damage or loss
attributable to the fault of the Contract Documents or to the acts or omissions of the Owner or the
Engineer or anyone employed by either of them or anyone for whose acts either of them may be
liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of
the Contractor.

2.11.04 In emergencies affecting the safety of persons or the Work or property at the site or
adjacent thereto, the Contractor, without special instruction or authorization from the Engineer or
Owner, shall act to prevent threatened damage, injury or loss. He will give the Engineer prompt
Written Notice of any significant changes in the Work or deviations from the Contract Documents
caused thereby, and a Change Order shall thereupon be issued covering the changes and deviations
involved.

2.11.05 Until the formal acceptance by the Owner of the performance of the Contractor hereunder,
either by furnishing equipment and/or materials or by performance of Work, the Contractor shall
have the charge and care thereof and shall bear the risk of injury or damage to any part thereof by
the action of the elements or from any other cause, whether arising from the execution or from the
nonexecution of the Work. The Contractor shall rebuild, repair, restore, and make good all injuries
or damages to any portion of that which he is to provide or complete hereunder occasioned by any
of the above causes before completion and acceptance and shall bear the expense thereof. In case



of suspension of Work from any cause whatsoever, the Contractor shall be responsible for all
equipment and/or materials then upon Owner property and shall properly store them, if necessary,
and shall erect temporary structures where necessary in so doing. Nothing in these Contract
Documents shall be considered as vesting in the Contractor any right of property in materials used
after they have been attached or affixed to the Work or the soil upon Owner's real property, but all
such materials shall, upon being so attached or affixed, become the property of the Owner.

2.11.06 Prior to the beginning of any work, the Contractor shall obtain, at its sole expense, all
permits required by the California Division of Occupational Safety and Health (Cal/OSHA) for
permit-required activities associated with the Project and shall provide copies of such permits to
the Owner upon request.

2.11.07 In accordance with Government Code Section 4216 and following, Contractor shall notify
Underground Service Alert at least two days prior to excavation with a description of the area to
be excavated to determine if any participant has a subsurface installation in the area.

2.11.08 The Contractor shall not commence any excavation over five (5) feet in depth until he has
submitted to the Owner a detailed plan showing the design of shoring, bracing, sloping, or other
provisions to be made for worker protection from the hazard of caving ground during any such
excavation and such plan has been accepted by the Owner or by a registered civil or structural
engineer, employed by the Owner, to whom authority to accept has been delegated. If such plan
varies from the shoring system standards promulgated by the Department of Industrial Safety, the
plan shall be prepared by a registered civil or structural engineer employed and paid by the
Contractor. Nothing in this section shall be deemed to allow the use of a shoring, sloping, or
protective system less effective than that required by the Construction Safety Orders. Nothing
contained in this article shall be construed as relieving the Contractor of full responsibility for
providing shoring, bracing, sloping, or other provisions, which are adequate for worker protection.

2.11.09 A working platform for any scaffolding swung or suspended from an overhead support
more than ten (10) feet above the ground, floor or area in which an employee on the scaffolding
might fall, shall have a safety rail of wood or other equally rigid material of adequate strength;
such rail shall be in compliance with the applicable orders of the Division of Industrial Safety.

The suspended scaffolding shall be fastened so as to prevent the same from swaying from the
building, or structure, or other object being worked on from such scaffolding. All parts of such
scaffolding shall be of sufficient strength to support, bear, withstand with safety, any weight of
persons, tools, appliances or materials which might reasonably be placed on it or which are to be
supported by it.

In addition to the duties imposed by any law regulating or relating to scaffolding, the Contractor
who uses scaffolding in connection with the construction, alteration, repairing, painting, cleaning,
or doing of any work upon any building or structure shall furnish safety lines to tie all hooks and
hangers back on the roof of such building or structure and provide safety lines hanging from the
roof, securely tied thereto, for all swinging scaffolds which rely upon stirrups of the single point
of suspension type to support the working platform. One such line shall be provided for each
workman with a minimum of one line between each pair of hangers or falls.



Platforms or floors of scaffolding shall be not less than fourteen (14) inches in width and shall be
free from knots or fractures impairing their strength.

The use of lean-to scaffolds, sometimes known as jack scaffolds, as support for scaffolds is
prohibited.

2.11.10 In addition to any requirements imposed by law, the Contractor shall shore up, brace,
underpin, and protect, as may be necessary, all foundations and other parts of all existing structures
adjacent to and adjoining the site of the work which are in any way affected by the excavations or
other operations connected with the performance of the Work. Whenever notice is required to be
given by the Owner or the Contractor to any adjacent or adjoining landowner or other party before
commencement of any work, such notice shall be given by the Contractor.

2.11.11 The Contractor shall not load nor permit any part of any structure to be loaded with any
weights that will endanger the structure, nor shall subject any part of the Work to stresses or
pressures that will endanger it.

2.11.12 The Contractor will be required to certify that he has an Injury, Illness Prevention Plan
for his company as required by Labor Code Section 6401.7.

The names and telephone numbers of at least two medical doctors practicing in the vicinity and
the telephone number of the local ambulance service shall be prominently displayed adjacent to
telephones and carried by the supervisor of the work being performed.

The Contractor shall provide assurance to the District that all equipment has proper permits issued
by the South Coast Air Quality Management District, or the local air quality district.

In addition, the Contractor shall be required to post notices required by Proposition 65 for any
hazardous chemicals listed by the State Health Department, which are brought onto the property
as part of the construction program.

2.11.13 Any public works contract of a local public entity, which involves digging trenches or
other excavations that extend deeper than four feet below the surface, shall contain a clause, which
provides the following:

a. That the contractor shall promptly, and before the following conditions are disturbed,
notify the public entity, in writing, of any:

(1) Material the Contractor believes may be material that is hazardous waste, as defined
in Section 25117 of the Health and Safety Code, and that is required to be removed
to Class I, Class II, or Class III disposal site in accordance with provisions of
existing law.

(2) Subsurface or latent physical conditions at the site differing from those indicated.



3) Unknown physical conditions at the site of any unusual nature, different materially
from those ordinarily encountered and generally recognized as inherent in work of
the character provided for in the contract.

That the public entity shall promptly investigate the conditions, and if it finds that the
conditions do materially so differ, or do involve hazardous waste, and cause a decrease or
increase in the contractor's cost of, or the time required for, performance of any part of the
work shall issue a change order under the procedures described in the contract.

That, in the event that a dispute arises between the public entity and the contractor whether
the conditions materially differ, or involve hazardous waste, or cause a decrease or increase
in the contractor's cost of, or time required for, performance of any part of the work, the
contractor shall not be excused from any scheduled completion date provided for by the
contract, but shall proceed with all work to be performed under the contract. The contractor
shall retain any and all rights provided either by contract or by law, which pertain to the
resolution of disputes and protests between the contracting parties.

Differing Conditions shall not include:

1. All that is indicated in or reasonably interpreted from the Contract Documents or
Reference Documents;

2. All that could be seen on Site;

3. Conditions that are materially similar or characteristically the same as those indicated
or described in the Contract Documents or Reference Documents.

4. Conditions where the location of a building component is in the proximity where
indicated in or reasonably interpreted from the Contract Documents or Reference
Documents.

Contractor shall be responsible for the safety and protection of the affected area of the
Work for the duration of the District's investigation of potential Differing Conditions.

Failure by Contractor to comply with the requirements of this Paragraph concerning the
timing and content of any notice of unforeseen or differing site conditions or of any
request for adjustment of the Contract Sum and/or Contract Time based on alleged
unforeseen or differing site conditions shall be deemed a waiver of any Contract Claim or
subsequent proceedings (e.g., Government Code Claims and litigation) by Contractor for
adjustments to the Contract Sum or Contract Time arising from or relating to such
conditions.



SECTION 2.12
of
GENERAL CONDITIONS

SUPERVISION BY CONTRACTOR

2.12.01 The Contractor shall supervise and direct the Work. He will be solely responsible for the
means, methods, techniques, sequences and procedures of construction. The Contractor shall
employ and maintain on the Work a qualified supervisor or superintendent who shall have been
designated in writing by the Contractor as the Contractor's representative at the site. The supervisor
shall have full authority to act on behalf of the Contractor and all communications given to the
supervisor shall be as binding as if given to the Contractor. The supervisor shall be present on the
site at all times as required to perform adequate supervision and coordination of the Work.

2.12.02 The Contractor shall employ only such foremen, mechanics and laborers as are competent
and skilled in their respective lines of work, and whenever the Engineer shall notify the Contractor
that any man on the Work is, in his opinion, incompetent, unfaithful, intemperate, or disorderly or
refuses to carry out the provisions of this Contract, or uses threatening or abusive language to any
person on the Work representing the Owner, or is otherwise unsatisfactory, such man shall be
discharged immediately from the Work and shall not be re-employed upon it except with the
consent of the Engineer. Such discharge shall not be the basis of any claim for damages against
the Owner or his agents.

2.12.03 In the event that the Contractor proposes to substitute a key team member during the
performance of the Contract, Contractor shall submit to the District Representative, at least seven
days prior to engaging the person, an Experience Statement form for the District's review and
acceptance. Any proposed substitution is subject to the approval of the District Representative
based upon qualifying experience on similar projects as set forth in the bid documents for the
project. Failure to obtain the District's acceptance shall not constitute a cause for delay. In
addition, the District may issue an order to stop the work under these General Conditions until
such time as the Contractor engages persons possessing skills and qualifications acceptable to the
District.

2.12.04. Whenever the Work of a Subcontractor is dependent upon the work of other
Subcontractors or Contractors, then Contractor shall require the Subcontractor to:

1. coordinate its Work with the dependent work;

2. provide necessary dependent data, connections, miscellaneous items, and other transitional
requirements;

. supply and install items to be built into dependent work of others;

. make provisions for dependent work of others;

. examine dependent drawings and specifications and submittals;

. examine previously placed dependent work;

. check and verify dependent dimensions of previously placed work;

. notify Contractor of previously placed dependent work or dependent dimensions which are
unsatisfactory or will prevent a satisfactory installation of its Work; and
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9. not proceed with its Work until the unsatisfactory dependent conditions have been corrected.

2.12.05. Contractor shall immediately comply with and prosecute orders and instructions
including, but not limited to, Change Orders, RFI replies and Clarifications given by the District
in accordance with the terms of the Contract, but nothing herein contained shall be taken to
relieve Contractor of any of its obligations or liabilities under the Contract, or of performing its
required detailed direction and supervision.

2.12.06. Contractor shall at all times permit the District, its agents and authorized representatives
to: (1) visit and inspect the Work, the materials and the manufacture and preparation of such
materials; (i) subject them to inspection at all such places; and (iii) reject the Work if it does not
conform to the requirements of the Contract Documents. This obligation of Contractor shall
include maintaining proper facilities and safe access for such inspection. Where the Contract
requires Work to be tested or inspected, it shall not be covered up before inspection and approval
by the District.

2.12.07. Whenever Contractor desires to perform Work outside regular working hours,
Contractor shall give notice to the District of such desire and request and obtain the District’s
written permission at least 3 working days in advance, or such other period as may be specified,
except in the event of an emergency prior to performing such Work so that the District may
make the necessary arrangement for testing and inspection.

2.12.08. If Contractor receives a written notice from the District that a Clarification is
forthcoming from the District, all Work performed before the receipt of the Clarification shall be
coordinated with the District to minimize the effect of the Clarification on Work in progress. All
affected Work performed after receipt of the District's written notice but before receipt of the
Clarification and not so coordinated shall be at Contractor's risk.

2.12.09. During all disputes or disagreements with the District, Contractor shall carry on the
Work and adhere to the progress schedule required to be submitted under the requirements of the
Contract Documents. No Work shall be delayed or postponed pending resolution of any disputes
or disagreements, except as the District and Contractor may otherwise agree in writing.



SECTION 2.13
of
GENERAL CONDITIONS

CHANGES IN THE WORK

2.13.01 This Agreement may not be altered in whole or in part except by modification in writing
and properly executed by all parties hereto or by a change order.

2.13.02 The Owner may at any time, as the need arises, order changes within the scope of the
Work without invalidating the Agreement. If such changes increase or decrease the amount due
under the Contract Documents, or in the time required for performance of the Work, an equitable
adjustment shall be authorized by Change Order.

2.13.03 The Engineer, also, may at any time, by issuing a Field Order, make changes in the details
of the Work. The Contractor shall proceed with the performance of any changes in the Work
ordered by the Engineer unless the Contractor believes that such Field Order entitles him to a
change in Contract Price or Time, or both, in which event he shall give the Engineer Written Notice
thereof within seven (7) days after the receipt of the ordered change. Thereafter the Contractor
shall document the basis for the change in Contract Price or Time within thirty (30) days. The
Contractor shall not execute such changes pending the receipt of an executed Change Order or
further instruction from the Owner.



SECTION 2.14
of
GENERAL CONDITIONS

CHANGES IN CONTRACT PRICE

2.14.01 The Contract Price may be changed only by a Change Order. The value of any Work
covered by a Change Order or of any claim for increase or decrease in the Contract Price shall be
determined by one or more of the following methods in the order of precedence listed below:

a.

Unit prices. Original bid items. Unit prices previously approved are acceptable for pricing
changes of original bid items. However, when changes in quantities exceed fifteen (15)
percent of the original bid quantity and the total dollar change of that bid item is significant,
the Owner shall review the unit price to determine if a new unit price should be negotiated.

An agreed lump sum.

The actual cost for labor, direct overhead, materials, supplies, equipment, and other
services necessary to complete the work. In addition, there shall be added an amount to be
agreed upon but not to exceed fifteen (15) percent of the actual cost of the Work to cover
the cost of general overhead and profit.

When all or any part of the work covered by Change Order is performed by any of the
Contractor's Subcontractors, the markups established in this section shall be applied to the
Subcontractor's actual cost of such work, to which a markup of five (5) percent on the
subcontracted portion of the work may be added by the prime Contractor.



SECTION 2.15
of
GENERAL CONDITIONS

TIME FOR COMPLETION AND
LIQUIDATED DAMAGES

2.15.01 The date of beginning and the time for completion of the Work are essential conditions
of the Contract Documents and the Work embraced shall be commenced on or before a date
specified in the Notice to Proceed. The Contractor should be aware that time is of the essence for
this project.

2.15.02 The Contractor will proceed with the Work at such rate of progress to ensure full
completion within the Contract Time. It is expressly understood and agreed, by and between the
Contractor and the Owner, that the Contract Time for the completion of the Work described herein
is a reasonable time, taking into consideration the average climatic and economic conditions and
other factors prevailing in the locality of the Work.

2.15.03 If the Contractor shall fail to complete the Work within the Contract Time, or requests for
extension of time approved by the Owner, then the Contractor will pay to the Owner the amount
for liquidated damages as specified in the Agreement for each calendar day that the Contractor
shall be in default after the time stipulated in the Contract Documents.

2.15.04 The Contractor shall not be charged with liquidated damages or any excess cost when the
delay in completion of the Work is due to the following, and the Contractor has promptly given
Written Notice of such delay to the Owner or Engineer.

a. To any preference, priority or allocation order duly issued by the Owner.

b. If delays are caused by unforeseen events beyond the control of both the Contractor and
the Owner, such delays will entitle the Contractor to an extension of time as provided
herein, but the Contractor shall not be entitled to damages or additional payment due to
such delays. War, government regulations, labor disputes, strikes, fires, floods, adverse
weather necessitating cessation of work, other similar action of the elements, inability to
obtain materials, equipment, labor, required "extra work," or other specific reasons as may
be further described in the specifications may constitute such a delay.

No extension of time will be granted for a delay caused by the inability to obtain materials
unless the Contractor furnishes to the Engineer documentary proof of the inability to obtain
such materials in a timely manner in accordance with the sequence of the Contractor's
operations and the approved construction schedule.

C. To any delays of Subcontractors occasioned by any of the causes specified in paragraphs
2.15.04a and 2.15.04b of this article.



d. If delays beyond the Contractor's control are caused by reasons other than those mentioned
above, but substantially equal in gravity to those enumerated, and an extension of time is
deemed by the Engineer to be in the best interests of the Owner, an extension of time may
be granted, but the Contractor shall not be entitled to damages or additional payment due
to such delays.

If delays beyond the Contractor's control are caused solely by action or inaction by the
Owner, such delays will entitle the Contractor to an extension of time.

e. Extensions of time, when granted, will be based upon the effect of delays on the project as
a whole and will not be granted for noncontrolling delays to minor included portions of
work unless it can be shown that such delays did, in fact, delay the progress of the project
as a whole.

f. If the Contractor desires payment for a delay or an extension of time, he shall, within thirty
(30) days after the beginning of the delay, file with the Owner a written request and report
as to the cause and extent of the delay. The request for payment or extension must be made
at least fifteen (15) days before the specified completion date. Failure by the Contractor to
file these items within the times specified will be considered grounds for refusal by the
Owner to consider such request.

2.15.05 In case the Work called for under this Contract is not completed within the time limit
stipulated herein, the Owner shall have the right, in lieu of assessing liquidated damages, to extend
the time of completion thereof. If the time limit be so extended, the Owner shall have the right to
charge to the Contractor and to deduct from the final payment for the Work, the actual cost to the
Owner of engineering, inspection, superintendence, and other overhead expenses which are
directly chargeable to the Contract and which accrue during the period of such extension, except
that the cost of final surveys and preparation of final estimate and the cost accruing by reason of
unavoidable delays shall not be included in such charges.



SECTION 2.16
of
GENERAL CONDITIONS

CORRECTION OF WORK

2.16.01 The Contractor shall promptly remove from the premises all Work rejected by the
Engineer for failure to comply with the Contract Documents, whether incorporated in the
construction or not, and the Contractor shall promptly replace and re-execute the Work in
accordance with the Contract Documents and without expense to the Owner and shall bear the
expense of making good all Work of other Contractors destroyed or damaged by such removal or
replacement.

2.16.02 All removal and replacement Work shall be done at the Contractor's expense. If the
Contractor does not take action to remove such rejected Work within ten (10) days after receipt of
Written Notice, the Owner may remove such Work and store the materials at the expense of the
Contractor.



SECTION 2.17
of
GENERAL CONDITIONS

SUBSURFACE CONDITIONS AND
EXAMINATION OF CONTRACT DOCUMENTS

2.17.01 The Contractor represents that he has carefully examined the Contract Documents and the
site where the Work is to be performed and that he has familiarized himself with all local
conditions and Federal, State and local laws, ordinances, rules and regulations that may affect
performance of the Work in any manner. The Contractor further represents that he has studied all
surveys and investigation reports governing subsurface and latent physical conditions pertaining
to the job site; that he has performed such additional surveys and investigations as he deems
necessary to complete the Work at the Contract Price; and, that he has correlated the results of all
such data with the requirements of the Contract Documents. The submittal of a Bid shall be
conclusive evidence that the Contractor has investigated and is satisfied as to the conditions to be
encountered and as to the character, quality and scope of the Work.

2.17.02 The Drawings for the Work show conditions as they are supposed or believed by the
Engineer to exist; but it is not intended or to be inferred that the conditions as shown thereon
constitute a representation that such conditions actually exist. The Owner and the Engineer shall
not be liable for any loss sustained by the Contractor as a result of any variance of the conditions
as shown in the Drawings and the actual conditions revealed during the progress of the Work or
otherwise.

Where the Owner or the Engineer or their consultants have made investigations of subsurface
conditions in areas where the Work is to be performed, such investigations were made only for the
purpose of study and design. The conditions indicated by such investigations apply only at the
specific location of each boring or excavation at the time the borings or excavations were made.
Where such investigations have been made, the Contractor may inspect the records as to such
investigations subject to and upon the conditions hereinafter set forth. The inspection of the records
shall be made at the office of the Engineer.

The records of such investigations are not a part of the Agreement and are shown solely for the
convenience of the Contractor. It is expressly understood and agreed that the Owner, the Engineer
and their consultants assume no responsibility whatsoever in respect to the sufficiency or accuracy
of the investigations; the records thereof; or of the interpretations set forth therein or made by the
Owner's consultants, the Engineer or his consultants in the use thereof by the Engineer, and there
is no warranty or guarantee, either express or implied, that the conditions indicated by such
investigations or records thereof are representative of those existing throughout such areas, or any
part thereof, or that unlooked for developments may not occur, or that materials other than, or in
proportions different from, those indicated may not be encountered.

When a log of test borings showing a record of the data obtained by the investigation of subsurface
conditions by the Owner, the Engineer or their consultants is included with the Drawings, it is
expressly understood and agreed that said log of test borings does not constitute a part of the



Agreement, represents only the opinion of the Owner or the Engineer or their consultants as to the
character of the materials encountered by them in the test borings, is included in the Drawings only
for the convenience of the Contractor, and its use is subject to all of the conditions and limitations
set forth in this article.

2.17.03 The availability or use of information described in this article is not to be construed in
any way as a waiver of the provisions of Section 2.17.01 and the Contractor is cautioned to make
such independent investigations and examinations as he deems necessary to satisfy himself as to
conditions to be encountered in the performance of the Work.

2.17.04 No information derived from such inspection of records of investigations or compilation
thereof made by the Owner, Engineer, or their consultants will in any way relieve the Contractor
from any risk or from properly fulfilling the terms of the Agreement.



SECTION 2.18
of
GENERAL CONDITIONS

SUSPENSION OF WORK,
TERMINATION AND DELAY

2.18.01 The Owner may suspend the Work or any portion thereof for a period of not more than
ninety (90) days or such further time as agreed upon by the Contractor, by Written Notice to the
Contractor and the Engineer which notice shall fix the date on which Work shall be resumed. The
Contractor will resume that Work on the date so fixed. The Contractor will be allowed an increase
in the Contract Price or an extension of the Contract Time, or both, directly attributable to any
suspension.

2.18.02 If the Contractor is adjudged a bankrupt or insolvent, or if he makes a general assignment
for the benefit of his creditors, or if a trustee or receiver is appointed for the Contractor or for any
of his property, or if he files a petition to take advantage of any debtor's act, or to reorganize under
the bankruptcy or applicable laws, or if he repeatedly fails to supply sufficient skilled workmen or
suitable materials or equipment, or if he repeatedly fails to make prompt payments to
Subcontractors or for labor, materials or equipment or if he disregards laws, ordinances, rules,
regulations or orders of any public body having jurisdiction of the Work or if he disregards the
authority of the Engineer, or if he otherwise violates any provision of the Contract Documents,
then the Owner may, without prejudice to any other right or remedy and after giving the Contractor
and his surety a minimum of ten (10) days from delivery of a Written Notice, terminate the services
of the Contractor and take possession of the Project and of all materials, equipment, tools,
construction equipment and machinery thereon owned by the Contractor, and finish the Work by
whatever method he may deem expedient. In such case the Contractor shall not be entitled to
receive any further payment until the Work is finished. If the unpaid balance of the Contract Price
exceeds the direct and indirect costs of completing the Project, including compensation for
additional professional services, such excess shall be paid to the Contractor. If such costs exceed
such unpaid balance, the Contractor will pay the difference to the Owner. Such costs incurred by
the Owner will be determined by the Engineer and incorporated in a Change Order.

2.18.03 Where the Contractor's services have been terminated by the Owner, said termination
shall not affect any right of the Owner against the Contractor then existing or which may thereafter
accrue. Any retention or payment of monies by the Owner due to the Contractor will not release
the Contractor from compliance with the Contract Documents.

2.18.04 After ten (10) days from delivery of a Written Notice to the Contractor and the Engineer,
the Owner may, without cause and without prejudice to any other right or remedy, elect to abandon
the Project and terminate the Agreement. In such case, the Contractor shall be paid for all Work
executed and any expense sustained plus reasonable profit. The Owner's authority and
responsibility with respect to termination for convenience of owner or upon breach of contract are
set forth in more detail in Section 2.35 of these General Conditions.



2.18.05 If, through no act or fault of the Contractor, the entire Work is suspended for a period of
more than ninety (90) days by the Owner or under an order of court or other public authority, or
by request of litigation relating to the Project, or the Engineer fails to act on any request for
payment within thirty (30) days after it is submitted, or the Owner fails to pay the Contractor
substantially the sum approved by the Engineer or awarded by arbitrators within thirty (30) days
of its approval and presentation, then the Contractor may, after ten (10) days from delivery of a
Written Notice to the Owner and the Engineer, terminate the Agreement and recover from the
Owner payment for all Work executed and all expenses sustained. In addition and in lieu of
terminating the Agreement, if the Engineer has failed to act on a request for payment or if the
Owner has failed to make any payment as aforesaid, the Contractor may upon ten (10) days Written
Notice to the Owner and the Engineer stop the Work until he has been paid all amounts then due,
in which event and upon resumption of the Work, Change Orders shall be issued for adjusting the
Contract Price or extending the Contract Time or both to compensate for the costs and delays
attributable to the stoppage of the Work.

2.18.06 If the performance of all or any portion of the Work is suspended, delayed, or interrupted
as a result of a failure of the Owner or Engineer to act within the time specified in the Contract
Documents, or if no time is specified, within a reasonable time, an adjustment in the Contract Price
or an extension of the Contract Time, or both, shall be made by Change Order to compensate the
Contractor for the costs and delays necessarily caused by the failure of the Owner or Engineer.
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of
GENERAL CONDITIONS

PAYMENTS TO CONTRACTOR
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SECTION 2.20
of
GENERAL CONDITIONS

ACCEPTANCE OF FINAL
PAYMENT AS RELEASE

2.20.01 The acceptance by the Contractor of final payment shall be and shall operate as a release
to the Owner of all claims and all liability to the Contractor other than claims in stated amounts as
may be specifically excepted by the Contractor for all things done or furnished in connection with
this Work and for every act and neglect of the Owner and others relating to or arising out of this
Work. Any payment, however, final or otherwise, shall not release the Contractor or his sureties
from any obligations under the Contract Documents or the Performance Bond and Payment Bond.



SECTION 2.21
of
GENERAL CONDITIONS

INSURANCE

2.21.01 The Contractor shall not commence any work under the Contract Documents until he
obtains at his own expense all required insurance. Such insurance must have the approval of the
Owner as to Company, limits, form and amount. The Contractor shall not permit any Subcontractor
to commence work on the Project until the Subcontractor has also complied with these insurance
requirements. The types of insurance, which the Contractor shall secure and maintain for the full
Contract time, are Workers’ Compensation Insurance, Employer's Liability Insurance,
Commercial General Liability Insurance, Automobile Liability Insurance, Builder’s Risk "All
Risk" Insurance, and Contractor’s Pollution Liability Insurance as hereinafter specified. Nothing
contained in these insurance requirements is to be construed as limiting the extent of the
Contractor's responsibility for payment of damages resulting from his operations under the
Contract Documents.

All policies required by this Section shall be primary insurance as to the Owner so that coverage
held by the Owner will not contribute to any loss under the Contractor’s insurance using the ISO
endorsement CG 20 01 04 13 or coverage at least as broad.

Premiums for said insurance shall be paid for by the Contractor.

2.21.02 Before commencing any work, the Contractor shall submit written evidence that he and
all Subcontractors have obtained for the Contract time full Worker’s Compensation Insurance
coverage, as required by the State of California, with Statutory Limits, and Employer’s Liability
Insurance with limit of no less than $1,000,000 per accident for bodily injury or disease. Waiver
of Subrogation (also known as Transfer of Rights of Recovery Against Others to Us): The
Contractor hereby agrees to waive rights of subrogation to obtain endorsement necessary to affect
this waiver of subrogation in favor of the Owner, its directors, officers, employees, and authorized
volunteers, for losses paid under the terms of this coverage which arise from work performed by
the named insured for the Owner; this provision applies regardless of whether or not the Owner
has received a waiver of subrogation from the insurer.

2.21.03 Before commencing any work, the Contractor shall procure for the entire Contract time
full Commercial General Liability Insurance, Automobile Liability Insurance coverage, and
Contractor’s Pollution Liability as hereinafter specified. Such insurance shall insure the Contractor
and all Subcontractors for all claims for personal injury, including sickness and death, and all
claims for destruction of or damage to property, including loss of use, arising out of or in
connection with any operations under the Contract Documents, whether such operations be by the
Contractor or by any Subcontractor under the Contractor, or by anyone directly or indirectly
employed by the Contractor or by any Subcontractor.

Such Commercial General Liability Insurance shall be written with a limit of liability of not less
than five million dollars ($5,000,000) per occurrence or the full per occurrence limits of the



policies available, whichever is greater for bodily injury, personal injury and property damage. If
Commercial General Liability Insurance or other form with a general aggregate limit or products-
completed operations aggregate limit is used, either the general aggregate limit shall apply
separately to the project/location (coverage as broad as the ISO CG 25 03, or ISO CG 25 04
endorsement, or insurer's equivalent endorsement provided to the District) or the general aggregate
limit and products-completed operations aggregate limit shall be twice the required occurrence
limit. Should the Contractor maintain insurance coverage exceeding the specified amount, any
such additional coverage shall still benefit the Owner.

Such Commercial General Liability Insurance shall also be written for all damages arising out of
injury to or destruction of property of others, arising directly or indirectly out of or in connection
with the performance of the Work under the Contract Documents and in any one occurrence,
including explosion, collapse and underground exposure.

Contractor’s Pollution Liability — (optional: if project involves environmental hazards) with limits
no less than $5,000,000 per occurrence or claim, and $10,000,000 policy aggregate.

Such Automobile Liability Insurance shall be written with a limit of liability of not less than one
million dollars ($1,000,000) for all damages arising out of bodily injury, including sickness and
death, at any time resulting therefrom, sustained by any one person in any one occurrence, and a
limit of liability of not less than two million dollars ($2,000,000) aggregate for any such damages
sustained by two or more persons in any one occurrence. Such automobile liability insurance shall
be written with a limit of liability of not less than one million dollars ($1,000,000) for all damages
arising out of injury to or destruction of property of others, arising directly or indirectly out of or
in connection with the performance of the Work under the Contract Documents and in any one
occurrence, including explosion, collapse and underground exposure.

If the Contractor maintains broader coverage and or/higher limits than the minimums shown
above, the District requires and shall be entitled to the broader coverage and/or higher limits
maintained by the Contractor. Any available insurance proceeds in excess of the specified
minimum of insurance and coverage shall be available to the District.

Coverage for Commercial General Liability Insurance, Contractor’s Pollution Liability Insurance
and Automobile Liability Insurance shall be at least as broad as the following:

a. Insurance Services Office Commercial General Liability Coverage (Occurrence Form CG
00 01).
b. Insurance Services Office (Form CA 00 01), covering Symbol 1 (any auto) with a limit of

one million dollars ($1,000,000) for bodily injury and property damage each accident.

c. Excess Liability Insurance (if necessary) - The limits of insurance required in this
agreement may be satisfied by a combination of primary, umbrella or excess insurance.
Any umbrella or excess insurance shall contain or be endorsed to contain a provision that
such coverage shall also apply on a primary and non-contributory basis for the benefit of



the District (if agreed to in a written contract or agreement) before the District’s own
primary or self-insurance shall be called upon to protect it as a named insured.

Any deductible or self-insured retention must be declared to and approved by the District. At the
option of the District, either the insurer shall reduce or eliminate such deductibles or self-insured
retentions as respects the District, its directors, officers, employees, agents and volunteers; or the
contractor shall procure a bond guaranteeing payment of losses and related investigations,
administration and defense expenses.

The Commercial General Liability Insurance policy and Contractor’s Pollution (if necessary) are
to contain, or be endorsed to contain, the following provisions:

The policy for such insurance shall include contractual coverage sufficiently broad to cover the
Contractor's indemnification agreement contained in Section 2.24 excepting 2.24.04 of these
General Conditions. The District, its directors, officers, employees, and authorized volunteers are
to be given insured status at least as broad as ISO endorsement CG 20 10 11 85; or both CG 20 10
10 01 and CG 20 37 10 01 (or the CG 20 10 07 04 and CG 20 37 07 04 (or earlier edition date)
specifically naming all of the District parties required in this agreement, or using language that
states “as required by contract”). All Subcontractors hired by Contractor must also have the same
forms or coverage at least as broad; as respects (via CG 20 38 04 13): liability arising out of
activities performed by or on behalf of the Contractor; products and completed operations of the
Contractor; premises owned, occupied or used by the Contractor; and automobiles owned, leased,
hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope
of protection afforded to the District, its directors, officers, employees, or authorized volunteers.

Contractor hereby agrees to waive rights of subrogation which any insurer of Contractor may
acquire from Contractor by virtue of the payment of any loss. The Contractor agrees to obtain any
endorsement that may be necessary to affect this waiver of subrogation. The Workers'
Compensation Policy shall be endorsed with a waiver of subrogation in the favor of the District
for all work performed by the Contractor, its employees, agents and subcontractors. this provision
applies regardless of whether or not the District has received a waiver of subrogation from the
insurer.

2.21.04 Until the completion and final acceptance by the Owner of all the work under and implied
by this agreement, the work shall be under the Contractor’s responsible care and charge. The
Contractor shall rebuild, repair, restore and make good all injuries, damages, re-erections, and
repairs occasioned or rendered necessary by causes of any nature whatsoever.

If applicable, the Contractor shall provide and maintain Builder’s Risk (course of construction)
or an installation floater (for materials and equipment) covering all risks of direct physical loss,
damage or destruction to the work in the amount specified in the General Conditions, to insure
against such losses until final acceptance of the work by Owner. Such insurance shall insure at
least against the perils of fire and extended coverage, theft, vandalism and malicious mischief, and
collapse. The policy shall be endorsed with Owner, its directors, officers, employees, and
authorized volunteers named as loss payee, as their interest may appear. The making of progress
payments to the Contractor shall not be construed as creating an insurable interest by or for Owner



or be construed as relieving the Contractor or his/her subcontractors of responsibility for loss from
any direct physical loss, damage or destruction occurring prior to final acceptance of the work by
Owner. The policy must specify that coverage is to include all materials and equipment to be
incorporated in the Project while at the construction site and while in transit.

Such policy shall be endorsed with the District, the Owner, the Owner’s Representative, the
Engineer and their consultants and each of their directors, officers, employees, and authorized
volunteers named as loss payee, as their interest may appear. The making of progress payments to
the Contractor shall not be construed as creating an insurable interest by or for the District or be
construed as relieving the Contractor or his/her subcontractors of responsibility for loss from any
direct physical loss, damage or destruction occurring prior to final acceptance of the work by the
District. A maximum deductible amount of five thousand dollars ($5,000.00) on all perils will be
allowed. Also, the insurer shall waive all rights of subrogation.

If the Owner determines not to require the Contractor to procure such insurance, the Contract price
shall be reduced by the amounts set forth in the bid items for the premium for such insurance.

If the Owner determines to require the Contractor to procure such insurance, such insurance shall
be endorsed with the District, the Owner, the Owner’s Representative, the Engineer and their
consultants and each of their directors, officers, employees, and authorized volunteers named as
loss payee, as their interest may appear. The policy or policies for such insurance may provide for
a deductible amount not to exceed five (5) percent of the Contract price. As provided in Section
7104 of the Public Contracts Code, the Contractor is responsible for the cost of repairing or
restoring work up to five (5) percent of the contract amount.

2.21.05 Contractor shall furnish the Owner with copies of certificates and amendatory
endorsements affecting coverage required by this contract. All certificates and endorsements are
to be received and approved by the Owner before work commences. However, failure to obtain
the required documents prior to the work beginning shall not waive the Contractor’s obligation to
provide them. The Owner reserves the right to require complete, certified copies of all required
insurance policies, including policy declaration pages and endorsement pages, required by these
specifications, at any time. Failure to continually satisfy the insurance requirements is a material
breach of contract.

Acceptability of Insurers - Any insurance carrier providing insurance coverage required by the
Contract Documents shall be authorized to do business in the State of California unless waived, in
writing, by the District’s Contracts Analyst. Carrier(s) shall have an A.M. Best rating of no less
than an A: VII or better.

Evidences of Insurance - Prior to execution of the agreement, the Contractor shall file with
District a certificate of insurance (Acord Form 25 or equivalent) signed by the insurer’s
representative evidencing the coverage required by this agreement. Such evidence shall include an
additional insured endorsement signed by the insurer's representative and evidence of waiver of
rights of subrogation against the District. Such evidence shall also include (1) attached additional
insured endorsements with primary & non-contributory wording, (2) Workers' Compensation
waiver of subrogation, and (3) a copy of the Commercial General Liability declarations or



endorsement page listing all policy endorsements, and confirmation that coverage includes or has
been modified to include required provisions. The District reserves the right to obtain complete,
certified copies of all required insurance policies at any time and the Contractor shall provide the
same within five (5) days of such request. Failure to continually satisfy the insurance requirements
is a material breach of contract.

Continuation of Coverage - The Contractor shall, upon demand of the District deliver evidence
of coverage showing continuation of coverage for at least ten (10) years after completion of the
project. The Contractor further waives all rights of subrogation under this agreement. When any
of the required coverages expires during the term of this agreement, the Contractor shall deliver
the renewal certificate(s) including the general liability additional insured endorsement and
evidence of waiver of rights of subrogation against District (if builder’s risk insurance is
applicable) to District at least ten (10) days prior to the expiration date.

The Contractor shall, upon demand of District, deliver to District copies such policy or policies of
insurance and the receipts for payment of premiums thereon.

The District reserves the right to modify these insurance requirements, including limits, based on
the nature of the risk, prior experience, insurer, coverage or other circumstances.



SECTION 2.22
of
GENERAL CONDITIONS

CONTRACT SECURITY

2.22.01 The Contractor shall within thirty (30) days after the receipt of the Notice of Award
furnish the Owner with a Performance Bond in penal sum equal to the amount of the Contract
Price and a Payment Bond in penal sum equal to one-hundred (100) percent of the amount of the
Contract Price, requiring the performance by the Contractor of all undertakings, covenants, terms,
conditions and agreements of the Contact Documents, and upon the payment by the Contractor to
all subcontractors, persons supplying labor and materials in the prosecution of the Work provided
by the Contract Documents.

2.22.02 Bonds shall be executed by the Contractor and a corporate bonding company licensed to
transact such business in the state in which the Work is to be performed and named on the current
list of "Surety Companies Acceptable on Federal Bonds" as published in the Treasury Department
Circular Number 570 and by California law. The expense of these Bonds shall be borne by the
Contractor. Bonds to be placed with insurers with a current A.M. Best's rating of no less than A:
VII or better.

2.22.03 If at any time a surety on any such Bond is declared a bankrupt or loses its right to do
business in the state in which the Work is to be performed or is removed from the list of Surety
Companies accepted on Federal Bonds, Contractor shall within ten (10) days after notice from the
Owner to do so, substitute an acceptable Bond (or Bonds) in such form and sum and signed by
such other surety or sureties as may be satisfactory to the Owner. The premiums on such Bond
shall be paid by the Contractor. No further payments shall be deemed due nor shall they be made
until the new surety or sureties shall have furnished an acceptable Bond to the Owner.

2.22.04 The Performance Bond and the Payment Bond must remain in effect throughout the
period for performance of the Work and through the time of final payment by the Owner, and the
Performance Bond must remain in effect for a period of one (1) year from the date of approval of
the work by the Board of Directors of Owner, which is the period of the Contractor's warranty, or
as modified under the Supplemental General Conditions. If a changer order results in an increased
contract amount, an updated bond must be submitted to reflect the revised total contract value.



SECTION 2.23
of
GENERAL CONDITIONS

ASSIGNMENTS AND BANKRUPTCY

2.23.01 The Contractor shall not sell, transfer, assign or otherwise dispose of the Agreement or
any portion thereof, or of his right, title or interest therein, or his obligations thereunder, without
written consent of the Owner.

2.23.02 In the event of bankruptcy of the Contractor, whether voluntary or involuntary, this
Agreement is automatically terminated, and the Contractor is entitled to no further payments over
and above the reasonable value of the actual work completed at that time.



SECTION 2.24
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GENERAL CONDITIONS

INDEMNIFICATION

2.24.01 The Contractor and any Subcontractor, or anyone directly or indirectly employed by any
of them or anyone for whose acts any of them may be liable during the term of this agreement and
associated with the work performed thereunder, will indemnify, defend and hold harmless the
Owner and any of their directors, independent contractors, agents and employees from and against
all claims, damages, losses and expenses including attorney's fees arising out of or resulting from
the performance of the Work, provided that any such claims, damage, loss or expense is
attributable to personal injury, bodily injury, sickness, disease or death, or to injury to or
destruction of tangible property including the loss of use resulting therefrom; and is caused in
whole or in part by any act or omission of the Contractor, any Subcontractor, any supplier, anyone
directly or indirectly employed by any of them or anyone for whose acts or omissions any of them
may be liable, but not including the sole or active negligence or willful misconduct of the Owner.

Each of the indemnified parties named in this Section shall be entitled to designate the attorney of
their choice and indemnitor agrees to keep Owner’s attorney advised as to the status of all claims,
damages, losses, expenses and litigation which may arise hereunder.

2.24.02 In any and all claims against the Owner or any of their directors, independent contractors,
agents or employees, by any employee of the Contractor, any Subcontractor, anyone directly or
indirectly employed by any of them, or anyone for whose acts any of them may be liable, the
indemnification obligation shall not be limited in any way by any limitation on the amount or type
of damages, compensation or benefits payable by or for the Contractor or any Subcontractor under
workmen's compensation acts, disability benefit acts or other employee benefits acts.

2.24.03 The obligation of the Contractor under this paragraph shall not extend to the liability of
the Engineer, his agents or employees arising out of the preparation or approval of maps, drawings,
opinions, reports, surveys, change orders, designs or specifications.

2.24.04 The Contractor shall indemnify, defend and save the Owner, the Owner's Representative,
the Engineer, their consultants, and each of their directors, independent contractors, officers,
employees and agents harmless from all costs, losses, expenses, damages, attorneys' fees, and other
costs, including all costs of defense, which any of them may incur with respect to the failure,
neglect, or refusal of Contractor to faithfully perform the Work and all of Contractor's obligations
under the Agreement, including but not limited to, Contractor's failure to complete any portion of
the Work by the time specified in the Contract Documents. Such costs, expenses, and damages
shall include all costs incurred by the Owner, the Owner's Representative, the Engineer, and their
consultants to defend against any claims, stop notices, or lawsuits based thereon in which any of
them is made a party.

Each of the indemnified parties named in this section shall be entitled to designate the attorney of
their choice and the indemnitor agrees to pay the fee of each such attorney so designated.
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GENERAL CONDITIONS

SEPARATE CONTRACTS

2.25.01 The Owner reserves the right to let other contracts in connection with this Project. The
Contractor shall afford other Contractors reasonable opportunity for the introduction and storage
of their materials and the execution of their Work and shall properly connect and coordinate his
Work with theirs. If the proper execution or results of any part of the Contractor's Work depends
upon the Work of any other Contractor, the Contractor shall inspect and promptly report to the
Engineer any defects in such Work that render it unsuitable for such proper execution and results.

2.25.02 The Owner may perform additional Work related to the Project by himself, or he may let
other Contracts containing provisions similar to these. The Contractor will afford the other
Contractors who are parties to such Contracts (or the Owner, if he is performing the additional
Work himself), reasonable opportunity for the introduction and storage of materials and equipment
and the execution of Work and shall properly connect and coordinate his Work with theirs.

2.25.03 If the performance of additional Work by other Contractors or the Owner is not noted in
the Contract Documents prior to the execution of the Contract, Written Notice thereof shall be
given to the Contractor prior to starting any such additional Work. If the Contractor believes that
the performance of such additional Work by the Owner or others involves him in additional
expense or entitles him to an extension of the Contract Time, he may make a claim therefor as
provided in Sections 2.14, 2.15, and 2.18.



SECTION 2.26
of
GENERAL CONDITIONS

SUBCONTRACTING

2.26.01 SECTION NOT USED.

2.26.02 SECTION NOT USED.

2.26.03 SECTION NOT USED.

2.26.04 SECTION NOT USED.

2.26.05 SECTION NOT USED.

2.26.06 SECTION NOT USED.



SECTION 2.27
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GENERAL CONDITIONS

ENGINEER'S AUTHORITY

2.27.01 The Engineer shall act as the Owner's representative during the construction period. He
shall decide questions which may arise as to quality and acceptability of materials furnished and
Work performed. He shall interpret the intent of the Contract Documents in a fair and unbiased
manner. The Engineer will make visits to the site and determine if the Work is proceeding in
accordance with the Contract Documents.

2.27.02 The Contractor will be held strictly to the intent of the Contract Documents in regard to
the quality of materials, workmanship and execution of the Work. Inspections may be at the factory
or fabrication plant of the source of material supply.

2.27.03 The Engineer will not be responsible for the construction means, controls, techniques,
sequences, procedures, or construction safety.

2.27.04 The Engineer shall promptly make decisions relating to interpretation of the Contract
Documents.

2.27.05 Any plan or method of Work suggested by the Engineer but not specified or required, if
adopted or followed by the Contractor in whole or in part, shall be used at the risk and
responsibility of the Contractor, and the Engineer and the Owner shall assume no responsibility
therefor.

2.27.06 Engineer’s authority and responsibility with respect to Resident Project Representation are
as set forth in Section 2.33 of these General Conditions.



SECTION 2.28
of
GENERAL CONDITIONS

LAND AND RIGHTS-OF-WAY

2.28.01 Prior to issuance of Notice to Proceed, the Owner shall obtain land and all work shall be
performed within existing public rights-of-way for carrying out the Work to be performed pursuant
to the Contract Documents. Right-of-way limits are shown on the Drawings.

2.28.02 The Contractor shall provide at his own expense and without liability to the Owner any
additional land and access thereto that the Contractor may desire for temporary construction
facilities, or for storage of materials.

2.28.03 Contractor shall confine his equipment, the storage of materials and equipment and the
operations of his workmen to areas permitted by law, ordinances, permits, or the requirements of
the Contract Documents, and shall not unreasonably encumber the premises with materials or
equipment.

2.28.04. Notwithstanding the designation of Contract limits or the indication of temporary fences
or barricades, the provisions of the Contract Documents governing certain portions or phases of
the Work may require that certain operations be carried out beyond such designated limits. In all
cases, the Work shall be constructed solely within the boundaries described in the Contract
Documents. Contractor shall coordinate with the District to obtain in advance of said operations
all necessary permits, rights-of-way, or easements, and shall give proper notice thereof to owners
of affected properties in accordance with section 832 of the California Civil Code. Contractor
shall obtain all such permits, rights-of-way and easements at no cost to the District.

2.28.05. Pumping, draining and control of surface and ground water and excavating or other
earthwork shall be carried out so as to avoid endangering the Work or adjacent facility or
property, or interrupting, restricting or otherwise infringing or interfering with the use thereof.
Contractor shall conform to the Code and applicable laws and regulations and shall obtain all
permits necessary to perform grading or excavation or dispose of surface or ground water or
excavated materials at the Site.

2.28.06. Contractor shall not load nor permit any part of any structure to be loaded in a manner
that will endanger the structure, nor shall Contractor subject part of the Work or adjacent
property to stresses or pressures that will endanger it.

2.28.07. Contractor shall assume full responsibility and shall promptly settle all claims for
damage to areas within the Contract limits, or to adjoining areas or the owners or occupants
thereof, resulting from the performance of the Work.



SECTION 2.29
of
GENERAL CONDITIONS

GUARANTEE

2.29.01 The Contractor shall guarantee that all materials and equipment furnished will be new
unless otherwise specified.

2.29.02 The Contractor shall guarantee all materials and equipment furnished and Work
performed for a period of one (1) year from the date of acceptance by the Board of Directors of
Owner. The Contractor warrants and guarantees for a period of one (1) year from the date of
acceptance by the Board of Directors of Owner that the completed work is free from all defects
due to faulty materials or workmanship and the Contractor shall promptly make such corrections
as may be necessary by reasons of such defects including the repairs of any damage to other parts
of the work resulting from such defects. The Owner will give notice of observed defects with
reasonable promptness. In the event that the Contractor should fail to make such repairs,
adjustments, or other Work that may be made necessary by such defects, the Owner may do so and
charge the Contractor the cost thereby incurred. The Performance Bond shall remain in full force
and effect throughout the guarantee period.



SECTION 2.31
of
GENERAL CONDITIONS

TAXES

2.31.01 The Contractor shall be responsible for paying all taxes applicable during the performance
of the Work or portions thereof, whether or not said taxes were in effect on or increased after the
date of Bid opening including, but not limited to, all sales, consumer, use and other similar taxes
assessed by Federal, State or local authorities where the Work is performed.

2.31.02 The terms of these Contract Documents may result in the creation of a possessory interest.
If such a possessory interest is vested in a private party to these Contract Documents, the private
party may be subjected to the payment of personal property taxes levied on such interest.



SECTION 2.32
of
GENERAL CONDITIONS

CONFLICT

2.32.01 SECTION NOT USED.

2.32.02 SECTION NOT USED.



SECTION 2.33
of
GENERAL CONDITIONS

RESIDENT PROJECT REPRESENTATIVE

2.33.01 The Engineer will furnish a Resident Project Representative and Assistants to assist the
Engineer in carrying out his responsibilities at the Project sites. The duties, responsibilities, and
limitations of authority of any such Resident Project Representative and Assistants are herein set
forth.

2.33.02 The Resident Project Representative is the Engineer's agent and will act as directed by
and under the supervision of the Engineer. He will confer with the Engineer regarding his actions.
His dealings in matters pertaining to the on-site Work shall, in general, be only with the Engineer
and the Contractor. His dealings with Subcontractors shall only be through or with the full
knowledge of the Contractor or his superintendent. He will generally communicate with the Owner
only through or as directed by the Engineer.

2.33.03 The duties and responsibilities of the Resident Project Representative will be as follows:

a. Schedules - Review the progress schedule, schedule of Shop Drawing submissions, and
schedule of values prepared by the Contractor and consult with the Engineer concerning
their acceptability.

b. Conferences - Attend preconstruction conferences. Arrange a schedule of progress

meetings and other job conferences as required in consultation with the Engineer and notify
those expected to attend in advance. Attend meetings and maintain and circulate copies of
minutes thereof.

c. Liaison -

(1) Serve as the Engineer's liaison with the Contractor, working principally through the
Contractor's superintendent and assist him in understanding the intent of the
Contract Documents. Assist the Engineer in serving as Owner's liaison with the
Contractor when Contractor's operations affect Owner's on-site operations.

(2) As requested by the Engineer, assist in obtaining from the Owner additional details
or information, when required at the job site for proper execution of the Work.

3) Alert the Contractor directly and through his superintendent, to the hazards
involved in accepting or acting upon instructions from the Owner or others, except
instructions transmitted through the Engineer or himself.



SECTION NOT USED
SECTION NOT USED

Interpretation of Contract Documents - Transmit to the Contractor the Engineer's
clarifications and interpretations of the Contract Documents.

Modifications - Consider and evaluate the Contractor's suggestions for modifications in
Drawings or Specifications and report them with recommendations to the Engineer.

Records -

(1) Maintain at the job site orderly files for correspondence, reports of job conferences,
shop drawings and samples submissions, reproductions of original Contract
Documents including all addenda, change orders, field orders, additional Drawings
issued subsequent to the execution of the Agreement, the Engineer's clarifications
and interpretations of the Contract Documents, progress reports, and other Project-
related documents.

(2) Keep a diary or logbook, recording hours on the job site, weather conditions, data
related to questions of extras or deductions, list of visiting officials, daily activities,
decisions, observations in general and specific observations in more detail as in the
case of observing test procedures. Send copies to the Engineer.

3) Record names, addresses and telephone numbers of all the Contractors,
Subcontractors, and major Suppliers of equipment and materials.

Reports -

(1) Furnish Engineer periodic reports as required of progress of the Work and the
Contractor's compliance with the approved progress schedule and schedule of Shop
Drawing submissions.

(2) Consult with the Engineer in advance of scheduled major tests, inspections or start
of important phases of the Work.

Payment Requisitions - Review applications for payment with the Contractor for
compliance with the established procedure for their submission and forward them with
recommendations to the Engineer, noting particularly their relation to the schedule of
values, Work completed and materials and equipment delivered at the site.

Guarantees, Certificates, Maintenance and Operation Manuals - During the course of the
Work, verify that guarantees, certificates, maintenance and operation manuals and other
data required to be assembled and furnished by the Contractor are applicable to the items
actually installed; and deliver this material to the Engineer for his review and forwarding
to the Owner prior to final acceptance of the Project.



1. Completion -

(1) Before the Engineer issues a Certificate of Substantial Completion, submit to the
Contractor a list of observed items requiring correction.

(2) Conduct final inspection in the company of the Engineer, Owner and Contractor
and prepare a final list of items to be corrected.

3) Verify that all items on the final list have been corrected and make
recommendations to the Engineer concerning acceptance.

2.33.04 Except upon written instructions of the Engineer, the Resident Project Representative
shall not:

a. Authorize any deviation from the Contract Documents or approve any substitute materials
or equipment.

b. Undertake any of the responsibilities of the Contractor, Subcontractors, or Contractor's
superintendent.

C. Expedite Work for the Contractor.

d. Advise on or issue directions relative to any aspect of the means, methods, techniques,

sequences or procedures of construction unless such is specifically called for in the
Contract Documents.

e. Advise on or issue directions as to safety precautions and programs in connection with the
Work.
f. Authorize the Owner to occupy the Project in whole or in part.

g. Participate in specialized field or laboratory tests.



SECTION 2.34
of
GENERAL CONDITIONS

LEGAL RELATIONS AND RESPONSIBILITY

2.34.01 The Contractor shall keep himself fully informed of all existing and future State and
Federal laws and all county and city ordinances and regulations which in any manner affect the
conduct of the Work, and all of such orders and decrees of bodies or tribunals having any
jurisdiction or authority over same. If any discrepancy or inconsistency is discovered in the
Contract Documents or Agreement for the Work in relation to any such law, ordinance, regulation,
order or decree, he shall forthwith report the same to the Engineer in writing. He shall at all times
observe and comply with and shall cause all his agents and employees to observe and comply with
all such existing and future laws, ordinances, regulations, orders and decrees, and shall protect,
defend and indemnify the Owner, the Engineer, and all of its and their officers and agents against
any claim or liability arising from or based on the violation of any such law, ordinance, regulation,
order or decree, whether by himself or his employees.

If the Contractor performs any work knowing it to be contrary to such laws, ordinances, rules and
regulations and without giving notice to the Owner, the Contractor shall bear all costs arising
therefrom.

The Contractor's attention is directed to Division 2, Part 7, Chapter 1 of the Labor Code of
California and especially to Article 2 (Wages); and Article 3 (Working Hours).

a. Wages to be paid for a day’s work to all classes of laborers, workers, or mechanics on the
work contemplated by the contract, shall be not less than the prevailing rate for a day’s
work in the same trade or occupation on the locality within the State where the work hereby
contemplated is to be performed as determined by the State of California Director of
Industrial Relations pursuant to his authority under Labor Code section 1720 et. seq. Each
laborer, worker, or mechanic employed by a Contractor or by any Subcontractor shall
receive the wages herein provided for. The Contractor shall pay up to two hundred
($200.00) per day penalty for each worker paid less than the prevailing rate of per diem
wages. The difference between the prevailing rate of per diem wages and the wage paid to
each worker shall be paid by the Contractor to the worker. NOTE: an error on the part of
the awarding body does not relieve the Contractor from responsibility for payment of the
prevailing wage of per diem wages and penalties pursuant to Labor Code section 1720 —
1781 and 1813 — 1815.

b. In accordance with Sections 1773.1 and 1773.8 of the Labor Code the Contractor shall pay
travel and subsistence payments to each workman needed to execute the Work as such
travel and subsistence payments are defined in the applicable collective bargaining
assurances filed with the Department of Industrial Relations.

C. Pursuant to Labor Code Section 1810 et. seq., it is stipulated hereby that eight (8) hours
labor constitutes a legal day's work hereunder.



d. Pursuant to Labor Code Section 1813, it is stipulated hereby that the Contractor shall, as a
penalty to the Owner, forfeit up to twenty-five (25) Dollars for each workman employed
in the execution of this Contract by the Contractor or by any Subcontractor hereunder for
each calendar day during which such workman is required or permitted to work more than
eight (8) hours in any one calendar day and forty (40) hours in any one calendar week,
unless such worker receives compensation for all hours worked in excess of 8 hours per
day at not less than 1.5 times the base rate of pay (or 2 times base rate on Sunday/Holidays),
in violation of the provisions of Article 3 (commencing with Section 1810), Chapter 1, Part
7, Division 2, of the Labor Code.

e. The Contractor is responsible for compliance with Labor Code Section 1777.5 and the
California Code of Regulations 230 — 230.2 for all apprenticeable occupations, whether
employed by the Contractor or by the Subcontractors. Included in these requirements is the
Contractor’s requirement to provide notification to the appropriate apprenticeship
committees, pay training fund contributions, utilize apprentices in a minimum ratio of not
less than once apprentice for each five journeyman hours (unless an exception is granted
in accordance with Labor Code 1777.5) and/or request for the dispatch of apprentices.

Information relative to apprenticeship standards, wage schedules, and other requirements
may be obtained from the Director of Industrial Relations, ex officio the Administrator of
Apprenticeship, San Francisco, California, or from the Division of Apprenticeship
Standards and its branch offices.

Willful violations of Section 1777.5 will result in a forfeiture of $100.00 for each calendar
day of noncompliance which shall be withheld from progress payments by Owner upon
notice from the Department of Industrial Relations. (Labor Code 1777.7).

f. Attention is directed to the provisions of Labor Code 1725.5 requiring all contractors and
subcontractors who bid or work on a public works project to be registered with the
Department  of  Industrial  Relations (DIR) via its  online  portal:
https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayP WCRegistrationForm

2.34.02 In the event of any legal or equitable proceeding to enforce the terms or conditions of this
Agreement, the parties agree that venue shall be in the judicial district in which the office of the
Owner is located.

2.34.03 If any provision of this Agreement is held by a Court of competent jurisdiction to be
invalid, void or unenforceable, the remaining provisions shall nevertheless continue in full force
without being impaired or invalidated in any way.

All clauses contained in the Contract Documents shall be interpreted in a manner, which renders
them valid under applicable provisions of State, and Federal law where a consistent interpretation
is possible.


https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm

2.34.04 In the event any arbitration proceeding, administrative proceeding or litigation in law or
in equity, including an action for declaratory relief, is brought to enforce or interpret the provisions
or performance of this Agreement, the prevailing party shall be entitled to the award of a
reasonable attorney's fee and the costs of the proceeding, which shall be determined by the Court
or the presiding officer at the proceeding, authorized to make a determination of the issues at the
hearing level, or in a separate action brought for that purpose, in addition to any other relief to
which the prevailing party may be entitled.

If any party to this Agreement becomes a party to any litigation, administrative proceeding or
arbitration concerning the enforcement or interpretation of the provisions of this Agreement or the
performance of this Agreement by reason of any act or omission of another party or authorized
representatives of another party to this Agreement and not by any act or omission of the party that
becomes a party to that proceeding or any act or omission of its authorized representatives, the
party that causes another party to become involved in the proceeding shall be liable to that party
for reasonable attorney fees and costs of the proceeding incurred by that party in the proceeding.
The award of reasonable attorney fees and costs shall be determined as provided above.

In the event opposing parties have each prevailed on one or more causes of action actually
contested or admitted by pleadings or prehearing documents on file, the presiding officer may
offset such fees and costs between prevailing parties after considering the necessity of the
proceeding and the importance of the issue or issues upon which a party has prevailed.

2.34.05 1t shall be the responsibility of the contractor to maintain an accurate payroll record
showing the name, address, Social Security Number, work classification, straight time and
overtime hours worked each day and week, and the actual per diem wages paid to each employee
in accordance with Labor Code 1776, and to insure that each subcontractor on the project also
complies with all provisions of Labor Code 1776 and this contract provision.

All payroll records shall be certified as accurate by the applicable contractor or subcontractor or
its agent having authority over such matters.

The Contractor shall submit to the Agency’s designated Labor Compliance Officer a copy of
Certified Payroll Records as enumerated by Labor Code 1776 for the Contractor’s, as well as
Subcontractor’s, employees working on the project work. The Agency shall make no payment to
the Contractor until the certified records are received by the Agency’s designated Labor
Compliance Administrator/Department/Division. Each contractor performing work under contact
shall keep an accurate payroll record, showing the name, address, social security number, work
week, and the actual per diem wages to each journeyman, apprentice, worker, or other employee
employed by him in connection with the public work. Such records shall be certified and available
for inspection at all reasonable hours at the principal place of the Contractor as required by Labor
Code section 1776. Contractor and Subcontractor shall keep accurate project records such as Daily
Logs and Reports and may be asked to provide copies of such records per the State of California
Public Records Act, Government Code section 6250 — 6276.48. Pursuant to SB854, all public
works contractors and subcontractors shall also furnish electronic certified payroll records directly
to the Labor Commissioner. For all projects awarded on or after April 1, 2015, the contractors and



subcontractors must furnish electronic certified payroll records to the Labor Commissioner using
the online portal: http://www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.html

Records made available to the general public in accordance with the prior paragraph shall be
marked or obliterated in such a manner that the name and address of the contractor and/or
subcontractor and the name, address and telephone number of all employees do not appear on the
modified records.

Contractor shall file a certified copy of any requested payroll records with the entity that requested
such records within ten (10) days of the date a written request for payroll records has been received.

Failure of contractor to comply with any provision of this Section or Labor Code 1776 within ten
(10) days of the date a written request for compliance is received shall result in a forfeiture of up
to one hundred dollars ($100.00) per calendar day or portion thereof, for each worker, until strict
compliance is obtained. Upon notification by the Division of Apprenticeship Standards or the
Division of Labor Standards Enforcement of the Department of Industrial Relations, the Owner
shall withhold penalties under this Section or Labor Code 1776 from the contractor's progress
payments then due.

2.34.06 By entering into this contract or any subcontract pursuant to this contract, the Contractor
and each Subcontractor who performs work or supplies goods, services or materials hereby offers
and agrees to assign to the Owner all rights, title, and interest in and to all causes of action it may
have under Federal or State Anti-Trust Law, including, but not limited to, any Anti-Trust action
any of them may have under Section 4 of the Clayton Act (15 U.S.C. Sec 15) or under the
Cartwright Act (Chapter 2, commencing with Section 16700, of Part 2 of Division 7 of the
Business and Professions Code), arising from the purchases of goods, services or materials
pursuant to this contract or any related subcontract. This assignment is made and becomes
effective at the time the awarding body tenders final payment to the Contractor shall insure that a
comparable provision is included in all subcontracts at all tier levels which are executed pursuant
to this prime contract. Contractor shall have the rights set forth in Section 4553 and 4554 of the
Public Contract Code.


http://www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.html

SECTION 2.35
of
GENERAL CONDITIONS

REMOVAL, RELOCATION OR PROTECTION
OF EXISTING UTILITIES

2.35.01 SECTION NOT USED

2.35.02 SECTION NOT USED

2.35.03 SECTION NOT USED

2.35.04 SECTION NOT USED

2.35.05 SECTION NOT USED



SECTION 2.36
of
GENERAL CONDITIONS

ANTI-TRUST CLAIMS

2.36.01 In entering into a public works contract or a subcontract to supply goods, services, or
materials pursuant to a public works contract, the Contractor or Subcontractor offers and agrees to
assign to the awarding body all rights, title and interest in and to all causes of action it may have
under Section 4 of the Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2
of Part 2 of Division 7 of the Business and Professions Code) arising from purchases of goods,
services, or materials pursuant to the public works contract or the subcontract. This assignment
shall be made and become effective at the time the awarding body tenders final payment to the
Contractor, without further acknowledgment by the parties.



SECTION 2.37
of
GENERAL CONDITIONS

TERMINATION FOR CONVENIENCE
OF OWNER OR UPON BREACH OF CONTRACT

2.37.01 The performance of work under this contract may be terminated by Owner in accordance
with this clause in whole or from time to time in part whenever Owner or Owner's Representative
determines that such termination is in the best interest of Owner. Any such termination shall be
affected by delivery to Contractor of a Notice of Termination specifying the extent to which
performance of work under the contract is terminated, the date upon which the termination
becomes effective, and the reason for the termination.

2.37.02 After receipt of a Notice of Termination, except as otherwise directed by Owner or
Owner's Representative, Contractor shall:

a. Stop work under the contract on the date and to the extent specified in the Notice of
Termination,

b. Place no further orders or subcontract for materials, services, or facilities, except as may
be necessary for the completion of such portion of work under the contract as is not
terminated,

c. Terminate all orders and subcontracts to the extent that they relate to the performance of

work terminated by the Notice of Termination,

d. Assign to Owner in the manner, at the times, and to the extent directed by Owner or
Owner's Representative all of the right, title, and interest of Contractor under the orders
and subcontracts terminated, in which case Owner shall have the right, in its discretion, to
settle or pay any or all claims arising out of the termination of such orders and subcontracts,

e. Settle all outstanding liabilities and all claims arising out of such termination of orders and
subcontracts to the extent Owner may require,

f. Transfer title and deliver to Owner, in the manner, at the times, and to the extent, if any,
directed by Owner (1) the fabricated or unfabricated parts, work in process, completed
work, supplies, and other material produced as a part of, or acquired in connection with the
performance of work terminated by the Notice of Termination and (2) the completed or
partially completed plans, drawings, information, and other property which, if the contract
had been completed, would have been required to be furnished to Owner,

g. Use his best efforts to sell, in the manner, at the times, to the extent, and at the price or
prices directed or authorized by Owner or Owner's Representative any property of the types
referred to in f. above, provided Contractor (1) shall not be required to extend credit to any
purchasers, and (2) may acquire any such property under the conditions prescribed by and
at the prices approved by Owner or Owner's Representative. The proceeds of any such



transfer or disposition shall be applied in reduction of any payments to be made by Owner
to Contractor under this contract or shall otherwise be credited to the price or cost of the
work covered by this contract or paid in such other manner as Owner or Owner's
Representative may direct,

h. Complete performance of such part of the work as shall not have been terminated by the
Notice of Termination to the satisfaction of Owner,

1. Take such action as Owner or Owner's Representative may direct for the protection and
preservation of the property related to this contract which is in the possession of Contractor
and which the Owner has or may acquire an interest.

After receipt of a Notice of Termination, Contractor shall submit to Owner his termination claim,
in the form and with certification prescribed by Owner or Owner's Representative. This claim
shall be submitted promptly but in no event later than three (3) months from the effective date of
termination, unless one or more extensions in writing are granted by the Owner or Owner's
Representative upon Contractor's written request within such three (3) month period or any
authorized extension of the three (3) month period. Owner may deny or grant the request for an
extension of time as Owner may determine in its sole discretion. Owner's decision to grant or deny
the extension shall be final and binding on all parties to this contract. Upon failure of Contractor
to submit his termination claim within the time allowed, Owner or Owner's Representative may
determine, on the basis of information available to him, the amount, if any, due to the Contractor
by reason of termination and shall thereupon pay to Contractor the amount so determined.

2.37.03 Contractor and Owner may agree upon the whole or any part of the amount paid to
Contractor by reason of the total or partial termination of work pursuant to this clause provided an
agreement, in writing, has been reached within three months following the date the termination
notice has become effective.

In the event Contractor and Owner are unable to agree on the termination price, Owner shall pay
to Contractor the amount determined by Owner or Owner's Representative, in its sole discretion,
to be fair and equitable under the circumstances excluding amounts Owner and Contractor have
agreed to in accordance with the terms of this section.

In no event shall Contractor be entitled to receive any amount upon termination of this contract
which exceeds the total contract price reduced by the amount of payments otherwise made and
further reduced by the contract price of work not terminated, by the fair value, as determined by
Owner or Owner's Representative, in its sole discretion, of property which is destroyed, lost, stolen,
or damaged so as to become undeliverable to Owner, by all unliquidated advances or other
payments on account made to Contractor applicable to the terminated portion of the contract, by
any claim which Owner may have against Contractor in connection with this contract, by the
agreed price for, or the proceeds of sale of any materials, supplies, or other things acquired by
Contractor or sold, pursuant to the provisions of this clause and not otherwise recovered or credited
to Owner, and by estimated or actual costs to correct Contractor's work which Owner or Owner's
Representative, in its sole discretion, determines to be defective. The decision of Owner or Owner's



Representative to determine the proper termination amounts shall be final and binding on all
parties to this contract.

2.37.04 Unless otherwise provided for in this contract, Contractor shall, from the effective date of
termination until the expiration of three years after final settlement under this Contract, preserve
and make available to Owner at all reasonable times at the office of Contractor, and without charge
of any kind to Owner, all Contractor's books, records, documents, and other evidence bearing on
the costs and expenses of Contractor under this contract. For this purpose, Contractor specifically
consents to allow Owner to receive such copies of Contractor's tax returns as Owner may deem
necessary to verify Contractor's costs.

2.37.05 In the event Owner terminates the contract in whole or in part due to the failure of
Contractor, its agents, servants, employees or subcontractors to perform any work in the time or
manner designated in the contract documents, Owner shall immediately serve written notice of the
Termination upon the surety and the Contractor, and the surety shall have the right to take over
and perform the contract; provided, however, that if the surety within ten (10) days after the serving
upon it of a notice of termination does not give the Owner written notice of his intention to take
over and perform the contract or does not commence performance thereof within thirty (30) days
from the date of serving said notice, the Owner may take over the work and prosecute the same to
completion by contract or by any other method he may deem advisable for the account and at the
expense of the Contractor, and his surety shall be liable to the Owner for any excess costs or other
damages occasioned the Owner thereby, and in such event the Owner may, without liability for so
doing, take possession of and utilize in completing the work such materials, appliances, plants,
and other property belonging to the Contractor that may be on the site of the work and be necessary
therefor. For any portion of such work that the Owner elects to complete by furnishing his own
employees, materials, tools and equipment, the Owner shall be compensated for such in
accordance with the schedule of compensation for force account work in the article on payment
for changes in the work.

2.37.06 In the event Owner terminates the contract as a result of a breach of any contract terms
by Contractor, its agents, servants, employees or subcontractors, if the unpaid balance of the
contract price exceeds the direct and indirect costs of completing the work, including, but not
limited to, all costs to Owner arising from professional services and attorneys' fees and all costs
generated to insure or bond the work of substituted contractors or subcontractors utilized to
complete the work, such excess shall be paid to Contractor. If such costs exceed the unpaid
balance, Contractor shall pay the difference to the Owner promptly upon demand; on failure of
Contractor to pay, the Surety shall pay on demand by Owner. Excessive costs not paid by
Contractor or its Surety within thirty (30) days following the mailing of a demand for such costs
by Owner shall earn interest at the rate of fifteen percent (15%) per annum or the maximum rate
authorized by California law, whichever is lower.



SECTION 2.38
of
GENERAL CONDITIONS

SUPPLEMENTAL GENERAL CONDITIONS

2.38.01 Responsibility of Job Site Conditions

Contractor agrees that he shall assume sole and complete responsibility for job site conditions
during the course of construction of this project, including safety of all persons and property. This
requirement shall apply continuously and not be limited to normal working hours. The Contractor
shall defend, indemnify and hold the Owner and the Engineer harmless from any and all liability,
real or alleged, in connection with the performance of work on this project, excepting for liability
arising from the sole negligence of the Owner or the Engineer.

2.38.02 Mediation and Arbitration of Claims

Pursuant to Public Contract Code Section 20104(c), the current provisions of Article 1.5 of Chapter
1 of Part 3 of the Public Contract Code (commencing with Section 20103.5) dealing with the
mediation and arbitration of public works claims are incorporated herein and a copy of these
provisions are attached to these General Conditions.



SECTION 2.39
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GENERAL CONDITIONS

PUBLIC CONTRACT CODE SECTIONS
20103.5 —20207.7

The following Public Contract Code Sections are included for information.

20103.5. In all contracts subject to this part where federal funds are involved, no bid submitted
shall be invalidated by the failure of the bidder to be licensed in accordance with the laws of this
state. However, at the time the contract is awarded, the contractor shall be properly licensed in
accordance with the laws of this state. The first payment for work or material under any contract
shall not be made unless and until the Registrar of Contractors verifies to the agency that the
records of the Contractors' State License Board indicate that the contractor was properly licensed
at the time the contract was awarded. Any bidder or contractor not so licensed shall be subject to
all legal penalties imposed by law, including, but not limited to, any appropriate disciplinary action
by the Contractors' State License Board. The agency shall include a statement to that effect in the
standard form of pre-qualification questionnaire and financial statement. Failure of the bidder to
obtain proper and adequate licensing for an award of a contract shall constitute a failure to execute
the contract and shall result in the forfeiture of the security of the bidder.

20104. (a) (1) This article applies to all public works claims of three hundred seventy-five thousand
dollars ($375,000) or less which arise between a contractor and a local agency.

(2) This article shall not apply to any claims resulting from a contract between a contractor and a
public agency when the public agency has elected to resolve any disputes pursuant to Article 7.1
(commencing with Section 10240) of Chapter 1 of Part 2.

(b) (1) "Public work" has the same meaning as in Sections 3100 and 3106 of the Civil Code, except
that "public work" does not include any work or improvement contracted for by the state or the
Regents of the University of California.

(2) "Claim" means a separate demand by the contractor for (A) a time extension, (B) payment of
money or damages arising from work done by or on behalf of the contractor pursuant to the
contract for a public work and payment of which is not otherwise expressly provided for or the
claimant is not otherwise entitled to, or (C) an amount of payment of which is disputed by the local
agency.

(c) The provisions of this article or a summary thereof shall be set forth in the plans or
specifications for any work which may give rise to a claim under this article.

(d) This article applies only to contracts entered into on or after January 1, 1991.

20104.2. For any claim subject to this article, the following requirements apply:



(a) The claim shall be in writing and include the documents necessary to substantiate the claim.
Claims must be filed on or before the date of final payment. Nothing in this subdivision is intended
to extend the time limit or supersede notice requirements otherwise provided by contract for the
filing of claims.

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in
writing to any written claim within forty-five (45) days of receipt of the claim, or may request, in
writing, within thirty (30) days of receipt of the claim, any additional documentation supporting
the claim or relating to defenses to the claim the local agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided pursuant to
this subdivision, upon mutual agreement of the local agency and the claimant.

(3) The local agency's written response to the claim, as further documented, shall be submitted to
the claimant within fifteen (15) days after receipt of the further documentation or within a period
of time no greater than taken by the claimant in producing the additional information, whichever
1s greater.

(¢) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred
seventy-five thousand dollars ($375,000), the local agency shall respond in writing to all written
claims within sixty (60) days of receipt of the claim, or may request, in writing, within thirty (30)
days of receipt of the claim, any additional documentation supporting the claim or relating to
defenses to the claim the local agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided pursuant to
this subdivision, upon mutual agreement of the local agency and the claimant.

(3) The local agency's written response to the claim, as further documented, shall be submitted to
the claimant within thirty (30) days after receipt of the further documentation, or within a period
of time no greater than that taken by the claimant in producing the additional information or
requested documentation, whichever is greater.

(d) Ifthe claimant disputes the local agency's written response, or the local agency fails to respond
within the time prescribed, the claimant may so notify the local agency, in writing, either within
fifteen (15) days of receipt of the local agency's response or within fifteen (15) days of the local
agency's failure to respond within the time prescribed respectively, and demand an informal
conference to meet and confer for settlement of the issues in dispute. Upon receipt of a demand,
the local agency shall, within thirty (30) days, schedule a meet-and-confer conference for the
purpose of resolving the dispute.

(e) Following the meet and confer conference, if the claim or any portion remains in dispute, the
claimant may file a claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2
(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. For
purposes of those provisions, the running of the period of time within which a claim must be filed
shall be tolled from the time the claimant submits his or her written claim pursuant to subdivision



(a) until the time that claim is denied as a result of the meet and confer process, including any
period of time utilized by the meet and confer process.

(f) This article does not apply to tort claims and nothing in this article is intended nor shall
be construed to change the time periods for filing tort claims or actions specified by Chapter
1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part
3 of Division 3.6 of Title 1 of the Government Code.

20104.4. The following procedures are established for all civil actions filed to resolve
claims subject to this article.

(a) Within sixty (60) days, but no earlier than thirty (30) days, following the filing or
responsive pleadings, the court shall submit the matter to nonbinding mediation unless
waived by mutual stipulation of both parties. The mediation process shall provide for the
selection within fifteen (15) days by both parties of a disinterested third person as mediator,
shall be commenced within thirty (30) days of the submittal, and shall be concluded within
fifteen (15) days from the commencement of the mediation unless a time requirement is
extended upon a good cause showing to the court or by stipulation of both parties. If the
parties fail to select a mediator within the fifteen (15) day period, any party may petition
the court to appoint the mediator.

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the
Code of Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil
Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3
of Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought under this
subdivision consistent with the rules pertaining to judicial arbitration.

(2) Notwithstanding any other provision of law, upon stipulation of the parties,
arbitrators appointed for purposes of this article shall be experienced in construction law,
and, upon stipulation of the parties, mediators and arbitrators shall be paid necessary and
reasonable hourly rates of pay not to exceed their customary rate, and such fees and
expenses shall be paid equally by the parties, except in the case of arbitration where the
arbitrator, for good cause, determines a different division. In no event shall these fees or
expenses be paid by state or county funds.

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of
the Code of Civil Procedure, any party who after receiving an arbitration award requests a
trial de novo but does not obtain a more favorable judgement shall, in addition to payment
of costs and fees under that chapter, pay the attorney's fees of the other party arising out of
trial de novo.

() The court may, upon request by any party, order any witnesses to participate in the
mediation or arbitration process.



20104.6. (a) No local agency shall fail to pay money as to any portion of a claim, which
is undisputed except as, otherwise provided in the contract.

(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal
rate on any arbitration award or judgement. The interest shall begin to accrue on the date
the suit is filed in a court of law.

As stated in subdivision (¢) of Section 20104, any contract entered into on or after January
1, 1991, which is subject to this article shall incorporate this article. To that end, these
contracts shall be subject to this article even if this article is repealed pursuant to
subdivision (a).

20207.7. Unless the amount involved in the purchase at any one time of any articles for
which no contract has been entered into exceeds ten thousand dollars ($10,000), the board
may purchase the articles without the necessity of advertising or lettering contracts. Where
the cost of any articles for which no contract has been entered into exceeds ten thousand
dollars ($10,000), the board shall advertise for sealed bids for furnishing the district the
articles. In the matter of advertising, opening and accepting bids, and the letting of
contracts, the board shall proceed in all respects in the manner and form provided in the
case of contracts for annual supplies.



