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AGREEMENT FOR ON-CALL WELL MAINTENANCE AND REPAIR SERVICES  

BY INDEPENDENT CONTRACTOR 
PROJECT DIR # ______   ___     __ 

  
 THIS AGREEMENT FOR ON-CALL WELL MAINTENANCE AND REPAIR  
SERVICES BY INDEPENDENT CONTRACTOR is made and effective as of October 1, 2026, 
by and between the MISSION SPRINGS WATER DISTRICT, a County Water District 
(“DISTRICT”) whose address is 66575 Second Street, Desert Hot Springs, CA 92240, California, 
and Layne Christensen Company, a California corporation whose address is 1717 West Park 
Ave., Redlands, CA 92373 (“CONTRACTOR”).   
 

RECITALS 
 
 This Agreement is entered into on the basis of the following facts, understandings and 
intentions of the parties to this Agreement: 
 

A. DISTRICT desires to engage CONTRACTOR to provide the following services: 
on-call well, booster, and related facility maintenance, repair, and emergency services on an as-
needed basis; and 

 
B. CONTRACTOR has made a proposal (“Proposal”) to the DISTRICT to provide 

such services, which Proposal is attached hereto as Exhibit “A” and incorporated herein by this 
reference; and 

 
C. CONTRACTOR represents that it has examined and is fully familiar with all of the 

provisions of the Agreement; that it has satisfied itself as to the nature and location of all Services 
(defined below), the general and local conditions to be encountered in the performance of any 
Services, and all other matters which can in any way affect the Services or the cost thereof; and  

 
 D. CONTRACTOR agrees to provide such Services pursuant to, and in accordance 
with, the terms and conditions of this Agreement, and represents and warrants to DISTRICT that 
CONTRACTOR possesses the necessary skills, licenses, certifications, qualifications, personnel 
and equipment to provide such services; and 
 
 E. The parties acknowledge that some or all of the Services may constitute “public 
works” or “maintenance” under California Labor Code section 1720 et seq.    
 

AGREEMENT 
 
 NOW, THEREFORE, in consideration of the foregoing Recitals and mutual covenants 
contained herein, DISTRICT and CONTRACTOR agree as follows: 
 
 1. Term of Agreement. This Agreement is effective as of the date first above written 
and shall continue until terminated as provided for herein. Notwithstanding anything in this 
Agreement to the contrary, this Agreement shall automatically terminate on June 30, 2027, unless 
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extended by the parties with the approval of the General Manager or Board of Directors of the 
DISTRICT.   
 

2. Services to be Performed. CONTRACTOR agrees to provide on-call maintenance, 
repair, and emergency services (“Services”) as requested by DISTRICT and contained within the 
Proposal.  All Services shall be authorized through written task orders (“Task Orders”) issued by 
the DISTRICT.  Each Task Order shall describe the scope of work, schedule, and compensation. 
CONTRACTOR shall not perform any Services without prior written authorization from 
DISTRICT. CONTRACTOR designates Mark Howard as CONTRACTOR’S representative(s) 
responsible for overseeing the Services provided by CONTRACTOR. DISTRICT designates the 
District General Manager, or his or her designee, to act as the Project Manager (“Project Manager”) 
in connection with the delivery of Services under this Agreement. CONTRACTOR shall supply, 
at its sole expense, all equipment, tools, materials, and supplies necessary to perform Services.  

 
 2.01. Task Orders. DISTRICT shall issue Task Orders on an as-needed basis. For 

each Task Order, CONTRACTOR shall submit a written cost proposal, which shall include, at a 
minimum, labor, materials, subcontractors, and a proposed schedule for completion. No Task 
Order shall be binding, and CONTRACTOR shall not commence any work thereunder, unless and 
until the Task Order has been approved in writing by the DISTRICT. DISTRICT makes no 
representation or guarantee that CONTRACTOR will receive any minimum amount of work under 
this Agreement.  
 

2.02. In addition to the requirements set forth in this Agreement, all Services 
performed pursuant to any Task Order shall be subject to, and CONTRACTOR shall comply with, 
the General Conditions, Special Conditions, and bond requirements applicable to the Work. The 
General Conditions and Special Conditions are attached hereto as Exhibit “C” and incorporated 
herein by this reference.  

 
Each Task Order issued under this Agreement shall expressly incorporate the terms 

of this Agreement and Exhibit “C”. Additionally, CONTRACTOR agrees that all work performed 
under any Task Order shall be governed by, and performed in accordance with, such provisions, 
whether or not expressly restated in the Task Order.  

 
Without limiting the foregoing, CONTRACTOR shall comply with all 

requirements relating to performance bonds, payment bonds, maintenance bonds, and any other 
security required by the DISTRICT pursuant to Section 12 of this Agreement. In the event of any 
conflict between the terms of a Task Order and the General Conditions, Special Conditions, or 
bond requirements, the more stringent provision, as determined by DISTRICT, shall control.  

 
3. Associates and Subcontractors. CONTRACTOR may, at CONTRACTOR’S sole 

cost and expense, employ such competent and qualified independent associates, subcontractors 
and consultants as CONTRACTOR deems necessary to perform the Services; provided, however, 
that CONTRACTOR shall not subcontract any of the Services without the prior written consent 
of DISTRICT. CONTRACTOR shall require all subcontractors to comply with all applicable 
provisions of this Agreement, including prevailing wage, insurance, and indemnity obligations.  
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4. Compensation.  
 

4.01  CONTRACTOR shall be paid at the rates set forth in the Proposal and shall 
not increase any rate without the prior written consent of the DISTRICT. This Agreement 
is a time-and-materials, on-call contract. Notwithstanding anything in this Agreement to 
the contrary, total fees and charges paid by DISTRICT to CONTRACTOR under this 
Agreement shall not exceed the amount of $200,000.00. Each Task Order issued pursuant 
to this Agreement may include its own not-to-exceed amount, which shall not be exceeded 
without prior written approval of the DISTRICT.  

  
4.02 CONTRACTOR shall not be compensated for any Services rendered nor 

reimbursed for any expenses incurred in excess of those authorized unless approved in 
advance by the DISTRICT, in writing. CONTRACTOR shall not exceed any not-to-exceed 
amount established in an approved Task Order without the prior written approval of the 
DISTRICT.    

 
4.03  CONTRACTOR shall submit to DISTRICT, on or before the fifteenth (15th) 

of each month, itemized invoices for the Services rendered in the previous month. Invoices 
shall reference the applicable Task Order. DISTRICT may withhold payment for: (i) 
defective work, (ii) non-compliance with prevailing wage laws, or (iii) incomplete or 
unauthorized work. The DISTRICT shall not be obligated to pay any invoice for services 
that are submitted more than sixty (60) days after the date such services were provided.  
DISTRICT shall have the right to review and audit all invoices prior to or after payment to 
CONTRACTOR. This review and audit may include, but not be limited to DISTRICT’s: 

 
a.  Determination that any hourly fee charged is consistent with this 

Agreement's approved hourly rate schedule; 
b. Determination that the multiplication of the hours billed times the 

approved rate schedule dollars is correct; 
c. Determination that each item charged is the usual, customary, and 

reasonable charge for the particular item. If DISTRICT determines an item charged 
is greater than usual, customary, or reasonable, or is duplicative, ambiguous, 
excessive, or inappropriate, DISTRICT shall either return the bill to 
CONTRACTOR with a request for explanation or adjust the payment accordingly 
and give notice to CONTRACTOR of the adjustment. 
 
4.04 If the work is satisfactorily completed, DISTRICT shall pay such invoice 

within thirty (30) days of its receipt, or as reasonably soon after required certified payroll 
information is submitted to the DISTRICT, if applicable.  Should DISTRICT dispute any 
portion of any invoice, DISTRICT shall pay the undisputed portion within the time stated 
above, and at the same time advise CONTRACTOR in writing of the disputed portion.   

 
4.05 DISTRICT may withhold retention from progress payments on a Task 

Order basis where appropriate. Retention shall not exceed five percent (5%) of the amount 
payable under the applicable Task Order, unless a higher percentage is permitted by 



4 
 

applicable law. Retention shall be released upon satisfactory completion and acceptance of 
the applicable Task Order, and if a Notice of Completion is recorded for such Task Order, 
in accordance with applicable law governing the release of retention. Retention, if any, 
shall be administered separately for each Task Order.  

 
4.06 Stop Notices. CONTRACTOR acknowledges that DISTRICT may 

withhold funds otherwise due or to become due to CONTRACTOR in response to any stop 
notice, bonded stop notice, or other lawful claim made in accordance with California Civil 
Code. DISTRICT shall be entitled to withhold such amounts as required by law or as 
reasonably necessary to satisfy such claim. CONTRACTOR shall be solely responsible for 
resolving any such claim, and DISTRICT shall have no obligation to make payment to 
CONTRACTOR for amounts subject to such withholding until the claim is released, 
discharged, or otherwise resolved to the satisfaction of DISTRICT in accordance with 
applicable law.  

 
5. Obligations of CONTRACTOR. 

 
5.01  CONTRACTOR agrees to perform all Services in accordance with the 

terms and conditions of this Agreement and the Proposal. All Services shall be performed 
in accordance with applicable industry standards and in a good and workmanlike manner.  
In the event that the terms of the Proposal shall conflict with the terms of this Agreement 
or contain additional terms that purport to bind the DISTRICT other than for the Services 
to be rendered and the hourly rate for the Services, the terms of this Agreement shall govern 
and said additional or conflicting terms shall be of no force or effect.   

 
5.02  Except as otherwise agreed by the parties, CONTRACTOR will supply all 

personnel, materials and equipment required to perform the Services.  CONTRACTOR 
shall provide its own offices, telephones, vehicles and computers.  CONTRACTOR shall 
perform the Services subject to the direction, control, and approval of DISTRICT as set 
forth in this Agreement and applicable Task Orders.    

 
5.03  CONTRACTOR shall keep DISTRICT informed as to the progress of the 

Services by means of regular and frequent consultations. Additionally, when requested by 
DISTRICT, CONTRACTOR shall prepare written status reports. 

 
5.04 CONTRACTOR is responsible for paying, when due, all income and other 

taxes, fees and withholding, including withholding state and federal taxes, social security, 
unemployment and worker’s compensation, incurred as a result of the compensation paid 
under this Agreement. CONTRACTOR agrees to indemnify, defend, and hold harmless 
DISTRICT for any claims, costs, losses, fees, penalties, interest, or damages suffered by 
DISTRICT resulting from CONTRACTOR’s failure to comply with this provision.   

 
5.05 CONTRACTOR represents that it possesses all required licenses necessary 

or applicable to the performance of Services under this Agreement and the Proposal and 
shall obtain and keep in full force and effect all permits and approvals required to perform 
the Services herein.  In the event DISTRICT is required to obtain an approval or permit 
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from another governmental entity, CONTRACTOR shall provide all necessary supporting 
documents to be filed with such entity.   

 
5.06 CONTRACTOR shall be solely responsible for obtaining Employment 

Eligibility Verification information from CONTRACTOR’s employees, in compliance 
with the Immigration Reform and Control Act of 1986, Pub. L. 99-603 (8 U.S.C. 1324a), 
and shall ensure that CONTRACTOR’s employees are eligible to work in the United 
States.   

 
5.07 In the event that CONTRACTOR employs, contracts with, or otherwise 

utilizes any CalPERS retirees in completing any of the Services performed hereunder, such 
instances shall be disclosed in advance to the DISTRICT and shall be subject to the 
DISTRICT’s advance written approval.   

 
5.08 Drug-free Workplace Certification.  By signing this Agreement, the 

CONTRACTOR hereby certifies under penalty of perjury under the laws of the State of 
California that the CONTRACTOR will comply with the requirements of the Drug-Free 
Workplace Act of 1990 (Government Code, Section 8350 et seq.) and will provide a drug-
free workplace.  

 
5.09 CONTRACTOR shall keep itself informed concerning and shall render all 

Services hereunder in accordance with all ordinances, resolutions, statutes, rule, and 
regulations of the DISTRICT and any federal, state or local governmental entity having 
jurisdiction in effect at the time service is rendered. 

 
 5.10 In the performance of this Agreement the CONTRACTOR shall comply 
with all applicable federal, state and local statutory and regulatory requirements including, 
but not limited to California Department of Industrial Relations (Cal/OSHA) regulations; 
and the U.S. Department of Transportation Omnibus Transportation Employee Testing 
Act, related to their scope of work and operations. In case of conflict in regulations, the 
most stringent shall apply. DISTRICT shall have the right to suspend all or any portion of 
the Services upon written or verbal notice if DISTRICT reasonably determines that unsafe 
conditions or non-compliance with applicable laws or regulations exists. CONTRACTOR 
shall promptly correct any such conditions at its sole cost and expense. Any delay or cost 
resulting from such suspension attributable to CONTRACTOR’S failure to comply with 
this Section shall be borne solely by CONTRACTOR.   
 
 5.11 By executing this Agreement, CONTRACTOR warrants that 
CONTRACTOR (i) has thoroughly investigated and considered the scope of Services to 
be performed, (ii) has carefully considered how the Services should be performed, and (iii) 
fully understands the facilities, difficulties and restrictions attending performance of the 
Services under this Agreement. If the Services involve work upon any site, 
CONTRACTOR warrants that CONTRACTOR has or will investigate the site and is or 
will be fully acquainted with the conditions there existing, prior to commencement of 
Services hereunder. Should the CONTRACTOR discover any latent or unknown 
conditions, which will materially affect the performance of the Services hereunder, 
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CONTRACTOR shall immediately inform the DISTRICT of such fact and shall not 
proceed except at CONTRACTOR’s sole risk until written instructions are received from 
the Project Manager.  
 
CONTRACTOR warrants all Services shall be performed in a good and workmanlike 
manner, in accordance with applicable industry standards, and shall be free from defective 
or faulty workmanship and materials. CONTRACTOR agrees that for a period of one year 
(or the period of time specified elsewhere in the Agreement or in any guarantee or warranty 
provided by any manufacturer or supplier of equipment or materials incorporated into the 
Services, whichever is later) after the date of final acceptance, CONTRACTOR shall 
within ten (10) days after being notified in writing by the DISTRICT of any defect in the 
Services or non-conformance of the Services to the Agreement, commence and prosecute 
with due diligence all Services necessary to fulfill the terms of the warranty at 
CONTRACTOR’s sole cost and expense. CONTRACTOR shall act sooner as requested 
by the DISTRICT in response to an emergency. In addition, CONTRACTOR shall, at its 
sole cost and expense, repair and replace any portions of the Services (or work of other 
contractors) damaged by CONTRACTOR’s defective Services or which becomes 
damaged in the course of repairing or replacing defective Services. For any Services so 
corrected, CONTRACTOR’s obligation hereunder to correct defective Services shall be 
reinstated for an additional one-year period, commencing with the date of acceptance of 
such corrected Services. All costs associated with such corrective actions and testing, 
including the removal, replacement, and reinstitution of equipment and materials necessary 
to gain access, shall be the sole responsibility of CONTRACTOR.  
 
In the event that CONTRACTOR fails to fulfil its obligations under this Section, or under 
any other warranty or guaranty under this Agreement, to the reasonable satisfaction of the 
DISTRICT, the DISTRICT shall have the right to correct and replace any defective or non-
conforming Services and any work damaged by such services or the replacement or 
correction thereof at CONTRACTOR’s sole expense. CONTRACTOR shall be obligated 
to fully reimburse the DISTRICT for any expenses incurred hereunder upon demand. This 
provision may be waived if the services hereunder do not include construction of any 
improvements or the supplying of equipment or materials.  
 
Payment to CONTRACTOR for work performed pursuant to this Agreement shall not be 
deemed to waive any defects in work performed by CONTRACTOR.  
 
 5.12 Time is of the essence with respect to each Task Order issued under this 
Agreement.  
 
 5.13 CONTRACTOR shall be available on a 24-hour basis and shall respond to 
emergency service requests within two (2) hours unless otherwise approved by DISTRICT.  

 
6. Insurance.  
 
CONTRACTOR shall procure and maintain for the duration of this Agreement the 

following insurance coverage relating to the services provided under this Agreement by the 
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CONTRACTOR.   
 

 
a. Commercial General Liability (CGL) - Insurance Services Office (ISO) 

Commercial General Liability Coverage (Occurrence Form CG 00 01) including products and 
completed operations, property damage, bodily injury, personal and advertising injury with limit 
of at least two million dollars ($2,000,000) per occurrence or the full per occurrence limits of the 
policies available, whichever is greater. If a general aggregate limit applies, either the general 
aggregate limit shall apply separately to this project/location (coverage as broad as the ISO CG 25 
03, or ISO CG 25 04 endorsement provided to DISTRICT), or the general aggregate limit shall be 
twice the required occurrence limit.  

 
b. Automobile Liability - Insurance Services Office (ISO) Business Auto Coverage 

(Form CA 00 01), covering Symbol 1 (any auto) or if CONTRACTOR has no owned autos, 
Symbol 8 (hired) and 9 (non-owned) with limit of one million dollars ($1,000,000) for bodily 
injury and property damage each accident. 

 
c. Workers’ Compensation Insurance - as required by the State of California, with 

statutory limits, and Employer’s Liability Insurance with a limit of no less than $1,000,000 per 
accident for bodily injury or disease.  

 
d. Verification of Coverage – CONTRACTOR shall furnish the DISTRICT with 

certificates and amendatory endorsements, or copies of the applicable policy language effecting 
coverage required by this clause copies of which are attached hereto as Exhibit “B”.  All 
certificates and endorsements are to be received and approved by the DISTRICT before work 
commences.  However, failure to obtain the required documents prior to the work beginning shall 
not waive the CONTRACTOR’s obligation to provide them.  The DISTRICT reserves the right to 
require complete, certified copies of all required insurance policies, including policy Declaration 
pages and Endorsement pages. CONTRACTOR shall provide new certificates of insurance prior 
to the expiration of any existing certificate of insurance. 

 
e. If the CONTRACTOR maintains broader coverage and/or higher limits than the 

minimums shown above, the DISTRICT requires and shall be entitled to the broader coverage 
and/or higher limits maintained by the CONTRACTOR. Any available insurance proceeds in 
excess of the specified minimum limits of insurance and coverage shall be available to DISTRICT.  

 
f. Required Provisions –  
 
• Each insurance policy required above shall provide that coverage shall not be 

canceled, except with notice to the DISTRICT.  
 
• CONTRACTOR shall require and verify that all subcontractors maintain insurance 

meeting all requirements stated herein and provide proof of such insurance to DISTRICT, if 
requested. CONTRACTOR shall ensure that DISTRICT its directors, officers, employees, 
contractors, subcontractors and authorized volunteers are an additional insured on Commercial 
General Liability Coverage (at least as broad as ISO Form CG 20 10 10 01). CONTRACTOR shall 
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provide certificates of insurance to DISTRICT as evidence of the insurance coverage required 
herein, along with a waiver of subrogation endorsement for workers’ compensation. Insurance 
certificates and endorsements must be approved by DISTRICT’s risk manager prior to 
commencement of performance. Current certification of insurance shall be kept on file with 
DISTRICT at all times during the term of this contract. DISTRICT reserves the right to require 
complete, certified copies of all required insurance policies, at any time 

 
• Waiver of Subrogation: The insurer(s) shall agree to waive all rights of subrogation 

against the DISTRICT, its elected or appointed officers, officials, agents, authorized volunteers, 
and employees for losses paid under the terms of the policy which arise from work performed by 
the named insured for the DISTRICT; but this provision applies regardless of whether or not the 
DISTRICT has received a waiver of subrogation from the insurer. Sole proprietors with no 
employees, LLCs, or partnerships who do not carry workers’ compensation acknowledge that they 
are not subject to the Workers’ Compensation Act of the State of California and agree to complete 
a signed workers compensation exemption form. 

 
• The liability coverage shall give DISTRICT, its directors, officers, employees 

(collectively the DISTRICT), and authorized volunteers insured status (via ISO endorsement at 
least as broad as CG 20 10 10 01 or CG 20 10 07 04 specifically naming the DISTRICT, its 
directors, officers, employees, or authorized volunteers; or using the language that states "as 
required by written contract."    

 
• Primary Coverage: For any claims related to this project, the CONTRACTOR’s 

insurance coverage shall be primary at least as broad as ISO CG 20 01 04 13 with respects to 
DISTRICT, its directors, officers, employees and authorized volunteers. Any insurance or self-
insurance maintained by DISTRICT, DISTRICT’s directors, officers, employees and authorized 
volunteers shall be excess of the CONTRATOR’s insurance and shall not contribute with it.  

 
• All coverage is to be placed with a carrier with an A.M. Best rating of no less than 

A: VII, or equivalent.   
 
• The coverage shall contain no special limitations on the scope of protection 

afforded to DISTRICT, its directors, officers, employees, or authorized volunteers. If the 
CONTRACTOR maintains broader coverage and/or higher limits than the minimums shown 
above, the DISTRICT requires and shall be entitled to the broader coverage and/or higher limits 
maintained by the CONTRACTOR. Any available insurance proceeds in excess of the specified 
minimum limits of insurance and coverage shall be available to the DISTRICT.   

 
• If any of the required coverages expire or are cancelled during the term of this 

agreement, the CONTRACTOR shall deliver the renewal certificate(s) to DISTRICT at least ten 
(10) days prior to the expiration or cancellation date and shall obtain replacement insurance with 
the same coverage prior to such expiration. 

 
• Self-Insurance is not acceptable or permitted for any insurance coverage required 

under this Agreement. 
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• Self-Insured Retentions - Self-insured retentions must be declared to and approved 
by the DISTRICT in writing. The DISTRICT may require the CONTRACTOR to provide proof 
of ability to pay losses and related investigations, claim administration, and defense expenses 
within the retention. The policy language shall provide, or be endorsed to provide, that the self-
insured retention may be satisfied by either the named insured or DISTRICT. 

 
7. Indemnification.  
 

7.01 CONTRACTOR and DISTRICT agree that DISTRICT, its employees, 
agents and officials should, to the extent permitted by law, be fully protected from any loss, 
injury, damage, claim, lawsuit, cost, expense, attorneys’ fees, litigation costs, defense 
costs, court costs or any other costs arising out of or in any way related to the performance 
of this Agreement by CONTRACTOR or any subcontractor or agent of either as set forth 
herein. Accordingly, the provisions of this indemnity are intended by the parties to be 
interpreted and construed to provide the fullest protection possible under the law to 
DISTRICT. CONTRACTOR acknowledges that DISTRICT would not enter into this 
Agreement in the absence of the commitment of CONTRACTOR to indemnify and protect 
DISTRICT as set forth herein. 

 
a.  To the fullest extent permitted by law, CONTRACTOR shall 

defend, indemnify and hold harmless DISTRICT, its employees, agents and 
officials, from any liability, claims, suits, actions, arbitration proceedings, 
administrative proceedings, regulatory proceedings, losses, expenses, damages or 
costs of any kind, whether actual, alleged or threatened, actual attorneys’ fees 
incurred by DISTRICT, court costs, interest, defense costs, including expert 
witness fees and any other costs or expenses of any kind whatsoever without 
restriction or limitation incurred in relation to, as a consequence of or arising out 
of,  or in any way attributable actually, allegedly or impliedly, in whole or in part 
to the performance of this Agreement. CONTRACTOR’s obligation to defend, 
indemnify and hold harmless shall include any and all claims, suits and proceedings 
in which CONTRACTOR (and/or CONTRACTOR’s agents and/or employees) is 
alleged to be an employee of DISTRICT. All obligations under this provision are 
to be paid by CONTRACTOR as they are incurred by DISTRICT.  

 
b.  Without affecting the rights of DISTRICT under any provision of 

this Agreement or this Section, CONTRACTOR shall not be required to indemnify 
and hold harmless DISTRICT as set forth above for liability attributable solely to 
the fault of DISTRICT, provided such fault is determined by agreement between 
the parties or the findings of a court of competent jurisdiction.  

 
 8. Additional Services, Changes and Deletions. 
 

8.01  In the event CONTRACTOR performs additional or different services than 
those described herein without the prior written approval of the Project Manager of the 
DISTRICT, CONTRACTOR shall not be compensated for such services.  CONTRACTOR 
expressly waives any right to be compensated for services and materials not covered by the 
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scope of this Agreement or authorized by the DISTRICT in writing.   
 

8.02  CONTRACTOR shall promptly advise the Project Manager and as soon as 
reasonably practicable upon gaining knowledge of a condition, event or accumulation of 
events which may affect the scope and/or cost of Services. All proposed changes, 
modifications, deletions and/or requests for additional services shall be reduced to writing 
for review and approval by the DISTRICT and/or Board of Directors. 

 
9. Termination of Agreement. 

 
9.01  Notwithstanding any other provision of this Agreement, DISTRICT, at its 

sole option, may terminate this Agreement with or without cause, or for no cause, at any 
time by giving thirty (30) days’ written notice to CONTRACTOR. 

  
9.02  In the event of termination, the payment of monies due CONTRACTOR for 

undisputed Services performed prior to the effective date of such termination shall be paid 
within thirty (30) business days after receipt of an invoice as provided in this Agreement. 
Immediately upon termination, CONTRACTOR agrees to promptly provide and deliver to 
DISTRICT all original documents, reports, studies, plans, specifications and the like which 
are in the possession or control of CONTRACTOR and pertain to DISTRICT. 

 
10. Status of CONTRACTOR. 

 
10.01  CONTRACTOR shall perform the Services as an independent contractor, 

subject to the direction and requirements of this Agreement and applicable Task Orders. 
CONTRACTOR shall regularly confer with DISTRICT’s Project Manager as provided for 
in this Agreement. 

 
10.02 CONTRACTOR agrees that it is not entitled to the rights and benefits 

afforded to DISTRICT’s employees, including disability or unemployment insurance, 
workers’ compensation, retirement, CalPERS, medical insurance, sick leave, or any other 
employment benefit. Furthermore, CONTRACTOR expressly waives any claim 
CONTRACTOR may have to any such rights. CONTRACTOR is responsible for 
providing, at its own expense, disability, unemployment, workers’ compensation and other 
insurance, training, permits, and licenses for itself and its employees and subcontractors.   

 
10.03  CONTRACTOR hereby specifically represents and warrants to DISTRICT 

that it possesses the qualifications, experience, personnel, and resources necessary to 
perform the Services under this Agreement in a competent and workmanlike manner, 
without the advice or direction of DISTRICT and that the Services to be rendered pursuant 
to this Agreement shall be performed faithfully, competently and to the best of 
CONTRACTOR’S ability, experience and talent. CONTRACTOR covenants that it shall 
follow the standards set forth in this Agreement, including Section 5.01, and that all 
materials and workmanship shall be of good quality and fit for their intended purpose. 
Further, CONTRACTOR represents and warrants that the individual signing this 
Agreement on behalf of CONTRACTOR has the full authority to bind CONTRACTOR to 
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this Agreement. 
 

10.04 Prevailing Wages.  
 
A. To the extent applicable, each Task Order is subject to the State of 

California "Prevailing Wage Rates".  Each applicable Task Order is subject to the 
requirements of California Labor Code Section 1720 et seq. requiring the payment of 
prevailing wages, the training of apprentices and compliance with other applicable 
requirements. In accordance with provisions of Section 1773 of the Labor Code, the 
Director of the Department of Industrial Relations has ascertained the general prevailing 
rate of wages and employer payments for health and welfare, pension, vacation, and similar 
purposes applicable to the particular craft, classification, or type of workers employed on 
the work. The wage determinations shall be included in the Proposal. All pertinent wage 
determinations shall be posted on the jobsite. If federal funding is included in the project, 
the higher of the State and Federal wage rates shall be used.  

 
B. Pursuant to Labor Code sections 1725.5 and 1771.1, no contractor or 

subcontractor may work on a public works project unless registered with the Department 
of Industrial Relations (DIR) as a Public Works Contractor for contracts awarded on/after 
April 1, 2015. General Contractors shall ensure all subcontractors executing work under 
the contract are properly registered with DIR and maintain active registration throughout 
the duration of the Project. All public works contractors and subcontractors to furnish 
Certified Payrolls and related records to the Agency’s representative and shall also furnish 
electronic certified payroll records directly to the Labor Commissioner using the DLSE’s 
online portal.  

 
  C. As a condition of payment, CONTRACTOR shall timely submit all 

required certified payroll records and related documentation. DISTRICT may withhold any 
portion of a payment, including the full amount, if CONTRACTOR fails to comply with 
prevailing wage or DIR requirements.  

 
  D. CONTRACTOR shall comply with all applicable apprenticeship 

requirements set forth in California Labor Code sections 1777.5 and 1777.6, including the 
employment of properly registered apprentices and payment of required apprenticeship 
contributions. CONTRACTOR shall ensure that all subcontractors also comply with such 
requirements. CONTRACTOR shall maintain and submit all required apprenticeship 
documentation upon request. DISTRICT may withhold payments or take other appropriate 
action for failure to comply with this Section.  

 
10.05 CONTRACTOR shall comply with the provisions of the Labor Code of the 

State of California. CONTRACTOR shall defend, indemnify and hold the DISTRICT, its 
elected officials, officers, employees and agents free and harmless from any claim or 
liability arising out of any failure or alleged failure to comply with applicable prevailing 
wage laws.  

 
10.06 CONTRACTOR shall have no authority to bind DISTRICT in any manner, 
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or to incur any obligation, debt or liability of any kind on behalf of or against DISTRICT, 
whether by contract or otherwise, unless such authority is expressly conferred under this 
Agreement or is otherwise expressly conferred in writing by DISTRICT. CONTRACTOR 
shall not at any time or in any manner represent that CONTRACTOR or any of 
CONTRACTOR’s officers, employees, or agents are in any manner officials, officers, 
employees or agents of DISTRICT.  

 
11. Ownership of Documents; Audit. 

 
11.01 All draft and final reports, plans, drawings, studies, maps, photographs, 

specifications, data, notes, manuals, warranties and all other documents of any kind or 
nature prepared, developed or obtained by CONTRACTOR in connection with the 
performance of Services performed for the DISTRICT shall become the sole property of 
DISTRICT, and CONTRACTOR shall promptly deliver all such materials to DISTRICT 
upon request.  At DISTRICT’s sole discretion, CONTRACTOR may be permitted to retain 
original documents, and furnish reproductions to DISTRICT upon request, at no cost to 
DISTRICT.   

 
11.02 Subject to applicable federal and state laws, rules and regulations, 

DISTRICT shall hold all intellectual property rights to any materials developed pursuant 
to this Agreement.  CONTRACTOR shall not use such data or documents for purposes 
other than the performance of this Agreement, nor shall CONTRACTOR release, 
reproduce, distribute, publish, adapt for future use or any other purposes, or otherwise use, 
any data or other materials first produced in the performance of this Agreement, nor 
authorize others to do so, without the prior written consent of DISTRICT.   

 
11.03 CONTRACTOR shall retain and maintain, for a period not less than four 

years following termination of this Agreement, all-time records, accounting records and 
vouchers and all other records with respect to all matters concerning Services performed, 
compensation paid, and expenses reimbursed.  At any time during normal business hours 
and as often as DISTRICT may deem necessary, CONTRACTOR shall make available to 
DISTRICT’s agents for examination all of such records and shall permit DISTRICT’s 
agents to audit, examine and reproduce such records. 

 
 12. Bond Requirements.  
 
  12.01 Purpose. This Section sets forth bonding and related security requirements 

applicable to the on-call and emergency well, booster, and monitoring well maintenance 
and repair services to be performed by CONTRACTOR on an as-needed, time-and-
materials basis under this Agreement. For purposes of this section, “Surety” means an 
admitted surety insurer authorized to transact surety business in the State of California. 
Each bond shall be issued by a Surety admitted in California and acceptable to DISTRICT 
and shall be on DISTRICT’S then-current bond forms and shall not be subject to any 
condition, limitation, or modification not expressly approved in writing by DISTRICT. 
CONTRACTOR shall pay all premiums and costs for required bonds. Bonds are in addition 
to, and not in limitation of, any other security, insurance, indemnity, or remedy available 
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to DISTRICT under this Agreement or applicable law.  
 
  12.02 Condition Precedent to Work; Delivery of Bonds. As a condition precedent 

to  CONTRACTOR’S commencement of any Services, CONTRACTOR shall deliver to 
DISTRICT, in form and substance acceptable to DISTRICT, the bonds described in this 
Section, duly executed by CONTRACTOR as principal and by a Surety. DISTRICT may 
withhold issuance of any Task Order until all required bonds are received and approved. 
In the event of emergency Services requiring immediate response to protect public health, 
safety, or continuity of water operations, DISTRICT may authorize CONTRACTOR to 
proceed prior to delivery of bonds; provided, however, that CONTRACTOR shall deliver 
all required bonds within five (5) business days of such authorization, or as otherwise 
directed by DISTRICT. Failure to timely provide such bonds shall constitute a material 
breach.  

 
  12.03 Performance Bond. CONTRACTOR shall furnish a performance bond 

guaranteeing faithful performance of all obligations under this Agreement, including 
completion of all Services authorized by Task Orders issued during the term, in a penal 
sum equal to one hundred percent (100%) of the total not-to-exceed amount established 
under this Agreement (the “Performance Bond”). The Performance Bond shall also apply 
to and secure the performance of all authorized change orders, amendments, and 
modifications to any Task Order, including increases in scope, time, or compensation. In 
the event of emergency Services performed prior to issuance of a Task Order or formal 
amendment, the Performance Bond shall be deemed to apply to such Services once the 
associated Task Order or written authorization is issued, including any retroactive 
approvals. The Performance Bond shall remain in full force and effect through final 
completion and acceptance of all Services authorized under the applicable Task Order and 
satisfaction of all CONTRACTOR obligations that survive completion (including warranty 
and indemnity obligations to the extent applicable).  

 
  12.04 Payment Bond. CONTRACTOR shall furnish a payment bond guaranteeing 

payment in full for all labor, services, equipment, and materials furnished for the Services, 
in a penal sum equal to one hundred percent (100%) of the total not-to-exceed amount (the 
“Payment Bond”). The Payment Bond shall extend to all labor, materials, and services 
furnished pursuant to authorized change orders, amendments, and modifications to any 
Task Order. The Payment Bond shall further apply to emergency Services authorized by 
DISTRICT, including work performed prior to formal Task Order issuance, provided such 
work is subsequently documented and approved in writing. The Payment Bond shall be 
conditioned as required by applicable California law for public works and shall inure to the 
benefit of claimants as defined by law.  

 
  12.05 Maintenance Bond. CONTRACTOR shall furnish a maintenance bond 

guaranteeing the correction of defective work and warranty obligations arising under this 
Agreement in a penal sum equal to one hundred percent (100%) of the total not-to-exceed 
contract amount established under this Agreement (the “Maintenance Bond”). The 
Maintenance Bond shall remain in effect for the duration of the warranty period set forth 
in the Maintenance Bond, or such longer period as may be required by applicable law or 
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manufacturer warranty requirements.  
 
  12.06 Maintenance of Bonds. CONTRACTOR shall maintain all required bonds 

continuously in effect. If any bond is canceled, expires, is materially modified, or becomes 
insufficient due to an increase in the Task Order’s not-to-exceed amount, CONTRACTOR 
shall immediately notify DISTRICT and, within five (5) business days (or sooner if 
required to avoid any lapse), deliver replacement or supplemental bonds meeting this 
Section. Failure to provide or maintain required bonds constitutes a material breach. In 
addition to any other remedies, DISTRICT may (a) suspend Services, (b) withhold 
payments otherwise due, and/or (c) terminate this Agreement for default, without waiving 
any rights against CONTRACTOR or the Surety.  

 
  12.07  Notice of Completion. If DISTRICT elects to record a Notice of Completion 

for any Task Order, final payment, including any retained funds applicable to such Task 
Order, shall be made in accordance with Section 4.05 of this Agreement, and if a Notice of 
Completion is recorded, not earlier than thirty-five (35) days after such recordation, as 
required by applicable law. DISTRICT shall have discretion to determine whether a Notice 
of Completion is appropriate for a given Task Order, consistent with applicable law and 
DISTRICT’s administrative practices. CONTRACTOR shall cooperate with DISTRICT 
and promptly provide such information and documentation as may be reasonably required 
for the preparation and recordation of any Notice of Completion.  

 
13. Miscellaneous Provisions. 

 
13.01  This Agreement, which includes all attached exhibits, supersedes any and 

all previous agreements, either oral or written, between the parties hereto with respect to 
the rendering of Services by CONTRACTOR for DISTRICT and contains all of the 
covenants and agreements between the parties with respect to the rendering of such 
Services in any manner whatsoever. Any modification of this Agreement will be effective 
only if it is in writing signed by both parties. 

 
13.02  CONTRACTOR shall not assign or otherwise transfer any rights or interest 

in this Agreement without the prior written consent of DISTRICT. Unless specifically 
stated to the contrary in any written consent to an assignment, no assignment will release 
or discharge the assignor from any duty or responsibility under this Agreement. 

 
13.03  CONTRACTOR shall timely file FPPC Form 700 Conflict of Interest 

Statements with DISTRICT if required by California law and/or the DISTRICT’s conflict 
of interest policy.   

 
13.04 If any legal action or proceeding, including an action for declaratory relief, 

is brought to enforce or interpret the provisions of this Agreement, the prevailing party will 
be entitled to reasonable attorneys’ fees and costs, in addition to any other relief to which 
that party may be entitled.   

 
13.05  This Agreement is made, entered into and shall be performed in the County 
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of Riverside in the State of California and shall in all respects be interpreted, enforced and 
governed under the laws of the State of California.  The parties agree that the venue in any 
litigation between them shall be in Riverside County, California. 

 
13.06 CONTRACTOR covenants that neither it nor any officer or principal of its 

firm has any interest, nor shall they acquire any interest, either directly or indirectly, which 
will conflict in any manner or degree with the performance of their Services hereunder. 
CONTRACTOR further covenants that in the performance of this Agreement, no person 
having such interest shall be employed by it as an officer, employee, agent, or 
subcontractor.  

 
 13.07 CONTRACTOR has read and is aware of the provisions of Section 1090 et 
seq. and Section 87100 et seq. of the Government Code relating to conflicts of interest of 
public officers and employees. CONTRACTOR agrees that they are unaware of any 
financial or economic interest of any public officer or employee of the DISTRICT relating 
to this Agreement. It is further understood and agreed that if such a financial interest does 
exist at the inception of this Agreement, the DISTRICT may immediately terminate this 
Agreement by giving notice thereof. CONTRACTOR shall comply with the requirements 
of Government Code section 87100 et seq. and section 1090 in the performance of and 
during the term of this Agreement. 
 
 13.08 Improper Consideration. CONTRACTOR shall not offer (either directly or 
through an intermediary) any improper consideration such as, but not limited to, cash, 
discounts, services, the provision of travel or entertainment, or any items of value to any 
officer, employee or agent of the DISTRICT in an attempt to secure favorable treatment 
regarding this Agreement or any contract awarded by DISTRICT. The DISTRICT, by 
notice, may immediately terminate this Agreement if it determines that any improper 
consideration as described in the preceding sentence was offered to any officer, employee 
or agent of the DISTRICT with respect to the proposal and award process of this 
Agreement or any DISTRICT contract. This prohibition shall apply to any amendment, 
extension or evaluation process once this Agreement or any DISTRICT contract has been 
awarded. CONTRACTOR shall immediately report any attempt by any DISTRICT officer, 
employee or agent to solicit (either directly or through an intermediary) improper 
consideration from CONTRACTOR.  
 
 13.09 Severability. If any portion of this Agreement is declared invalid, illegal or 
otherwise unenforceable by a court of competent jurisdiction, the entire balance of this 
Agreement not so affected shall remain in full force and effect.   
 

13.10 Covenant Against Discrimination. CONTRACTOR covenants that, by and 
for itself, its heirs, executors, assigns and all persons claiming under or through them, that 
there shall be no discrimination against or segregation of, any person or group of persons 
on account of race, color, creed, religion, sex, marital status, national origin, or ancestry in 
the performance of this Agreement. CONTRACTOR shall take affirmative action to ensure 
that employees are treated during employment without regard to their race, color, creed, 
religion, sex, marital status, national origin or ancestry.  
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13.11 Force Majeure. Neither party will be deemed in breach hereunder for any 

interruption or delay in the performance of its obligations hereunder if the interruption or 
delay is due to unforeseen events which are beyond the reasonable control of such party, 
such as strikes, blockade, war, terrorism, riots, pandemics, or natural disasters, insofar as 
such an event prevents or delays the affected party from fulfilling its obligations and such 
party is not able to prevent or avoid it at a reasonable cost.  

 
13.12 Confidentiality. All information gained or work product produced by 

CONTRACTOR in performance of this Agreement shall be considered confidential, unless 
such information is in the public domain or already known to CONTRACTOR. 
CONTRACTOR shall not release or disclose any such information or work product to 
persons or entities other than DISTRICT without prior written authorization from the 
District General Manager. 

 
CONTRACTOR, its officers, employees, agents or subcontractors, shall not, 

without prior written authorization from the Project Manager or unless requested by the 
DISTRICT’s Attorney, voluntarily provide documents, declarations, letters of support, 
testimony at depositions, response to interrogatories or other information concerning the 
work performed under this Agreement. Response to a subpoena or court order shall not be 
considered "voluntary" provided CONTRACTOR gives DISTRICT notice of such court 
order or subpoena. 

 
If CONTRACTOR, or any officer, employee, agent or subcontractor of 

CONTRACTOR, provides any information or work product in violation of this Agreement, 
then DISTRICT shall have the right to reimbursement and indemnity from 
CONTRACTOR for any damages, costs and fees, including attorney’s fees, caused by or 
incurred as a result of CONTRACTOR’s conduct.  

 
CONTRACTOR shall promptly notify DISTRICT should CONTRACTOR, its 

officers, employees, agents or subcontractors be served with any summons, complaint, 
subpoena, notice of deposition, request for documents, interrogatories, request for 
admissions or other discovery request, court order or subpoena from any party regarding 
this Agreement and the work performed there under. DISTRICT retains the right, but has 
no obligation, to represent CONTRACTOR or be present at any deposition, hearing or 
similar proceeding. CONTRACTOR agrees to cooperate fully with DISTRICT and to 
provide DISTRICT with the opportunity to review any response to discovery requests 
provided by CONTRACTOR. However, this right to review any such response does not 
imply or mean the right by DISTRICT to control, direct, or rewrite said response.  

 
13.13 Waiver. Waiver by any party to this Agreement of any term, condition, or 

covenant of this Agreement shall not constitute a waiver of any other term, condition, or 
covenant. Waiver by any party of any breach of the provisions of this Agreement shall not 
constitute a waiver of any other provision or a waiver of any subsequent breach or violation 
of any provision of this Agreement. Acceptance by DISTRICT of any work or Services by 
CONTRACTOR shall not constitute a waiver of any of the provisions of this Agreement. 
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No delay or omission in the exercise of any right or remedy by a non-defaulting party on 
any default shall impair such right or remedy or be construed as a waiver. Any waiver by 
either party of any default must be in writing and shall not be a waiver of any other default 
concerning the same or any other provision of this Agreement.  

 
13.14 Rights and Remedies are Cumulative. Except with respect to rights and 

remedies expressly declared to be exclusive in this Agreement, the rights and remedies of 
the parties are cumulative and the exercise by either party of one or more of such rights or 
remedies shall not preclude the exercise by it, at the same or different times, of any other 
rights or remedies for the same default or any other default by the other party.  

 
13.15 Legal Action. In addition to any other rights or remedies, either party may 

take legal action, in law or in equity, to cure, correct or remedy any default, to recover 
damages for any default, to compel specific performance of this Agreement, to obtain 
declaratory or injunctive relief, or to obtain any other remedy consistent with the purpose 
of this Agreement.  

 
13.16 Interpretation. The terms of this Agreement shall be construed in 

accordance with the meaning of the language used and shall not be construed for or against 
either party by reason of the authorship of this Agreement or any other rule of construction 
which might otherwise apply.  

 
13.17 Both parties agree to use reasonable care and diligence to perform their 

respective obligations under this Agreement. Both parties agree to act in good faith to 
execute all instruments, prepare all documents and take all actions as may be reasonably 
necessary to carry out the purposes of this Agreement. Unless hereafter specified neither 
party shall be responsible for the service of the other. 
 
  
 

[signatures on following page] 
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IN WITNESS WHEREOF, the parties hereby have made and executed this Agreement to 
be effective as of the day and year first above written. 

 
 

DISTRICT:      CONTRACTOR: 
 

MISSION SPRINGS WATER DISTRICT  LAYNE CHRISTENSEN COMPANY 
  
By:   By:  
     
Print 
Name 

  Print 
Name 

 

     
Title:   ________________________       _     Title:   _______________________ ___     _ 
   
Date:   Date:  
     

 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
  



19 
 

 
EXHIBIT “A” 

 
SCOPE OF WORK, PROPOSAL, AND FEE SCHEDULE 

 
(insert behind this page) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Project Proposal 

Mission Springs Water District  
On-Call Well Maintenance and Repairs 
Services

Steve Taylor
LAYNE, A GRANITE COMPANY 

1717 West Park Avenue, Redlands, CA, 92373 

Steve.Taylor@gcinc.com 

909-390-2833

909-390-5540

www.layne.com 



May 28, 2026 
Mission Springs Water District, 66575 Second 
Street, Desert Hot Springs, CA 92240 
Proposal for On-Call Well Maintenance and 
Repair Services 

Dear Selection Committee, 

Layne, A Granite Company (Layne), is pleased to submit our proposal to the Mission Springs Water 
District (District) to provide professional, reliable, and responsive On-Call Well Maintenance and Repair 
Services. Having reviewed the Request for Proposals (RFP) and the associated contractual and technical 
specifications, we confirm our full understanding of the constraints, requirements, and community 
professional standards set forth for this project. 

As a premier water infrastructure and drilling contractor in Southern California, Layne possesses the 
specialized equipment, mechanical capabilities, and hydrogeological expertise required to support the 
District’s network of 13 production wells and nine monitoring wells. We maintain valid, active State of 
California Class A (General Engineering) and C-57 (Well Drilling) licenses, fulfilling the bidder 
prerequisites. Layne possesses over a century of corporate experience and extensive localized municipal 
experience within the Inland Empire and Coachella Valley region, which makes our company an ideal 
long-term partner for the District. 

Our location in Redlands is suited to serve the District's 24-hour routine mobilization benchmark and 
emergency 2-hour response window. With many rigging configurations, complete in-house machine shop, 
specialized field diagnostic tools, and trained crews accustomed to prevailing wage and DIR compliance 
framework requirements, we guarantee safe, meticulous execution on an as-needed, time-and-materials 
basis. 

Layne is prepared to enter into the Contract Services Agreement under the prescribed terms and 
conditions. I, Steve Taylor II, will be designated as our primary point of contact for the evaluation process. 
We appreciate this opportunity to compete for your business and demonstrate our capacity to service the 
District’s critical groundwater infrastructure. 

Sincerely, 

Steve Taylor II 
Account Manager II 

Layne, A Granite Company 
Email: steve.taylor@gcinc.com 
Cell: (760) 681-7526 
Office: (909) 390-2833 



 

Understanding of the Project & Proposed Approach

1. Introduction & Project Understanding
The Mission Springs Water District (District) relies 100 percent on groundwater extraction to 
supply safe potable water to approximately 37,600 people and vital sewer services across a 
135-square-mile service territory encompassing Desert Hot Springs, North Palm Springs, and 
surrounding communities. The structural reliability of the District's 13 production wells, nine 
monitoring wells, and associated booster infrastructure is crucial to regional economic stability 
and public health.

Layne understands that performance pursuant to this contract is strictly on an "as-needed" time-
and-materials basis, initiated via formal, written Task Orders. The technical complexity of the 
District's infrastructure demands a contractor capable of managing heavily varied downhole 
environments. Based on our analysis of the RFP technical disclosures, the District's assets 
feature the following core specifications: 

• Casing Diameters: Ranging dynamically from 12 to 20 inches in diameter.
• Total Depths: Extending from 260 feet to deep configurations of 1,100 feet.
• Hydrogeological Baseline: Typical static water levels range from 150 to 800 feet, with pump

setting depths positioned between 150 and 850 feet.
• Pumping Capacity Range: Variable output requirements spanning from 125 GPM to high-

volume 2,500 GPM systems.
• Prime Movers & Mechanical Units: Submersible and vertical turbine pumps ranging from 20

HP to heavy-duty 600 HP assemblies, operating under both food-grade oil-lubricated and
water-lubricated parameters.

Operational Readiness Imperative: Layne acknowledges the requested operational
standard to mobilize field crews and equipment within 24 hours for scheduled
requests, and to accommodate on-site emergency physical response within 2 hours
of direct notification.

2. Proposed Technical Approach

Pump Pulling, Inspection, & Diagnostic Analysis 
Upon notification of a pump assembly or bowl deficiency, Layne field personnel will conduct 
initial surface diagnostics, including electrical isolation and sounding of the well. Using our fleet 
of pump rigs and cranes, components will be removed and inspected.  



When downhole diagnostics are requested, Layne will perform color video surveys utilizing a 
camera with 360-degree horizontal side-scan capabilities. We will clear the water column by 
injecting clear water or administering polymer flocculant treatments if necessary, allowing a 24-
to-48-hour settling period prior to logging. All findings, color photographs of anomalies, and 
asset health profiles will be used to guide formal engineering recommendations. 

Mechanical Well Rehabilitation 
When physical redevelopment is approved via a Task Order, Layne will execute mechanical 
cleaning protocols. Casing scale, tuberculation, and perforation blockages will be addressed via 
mechanical wire brushing. Layne will construct a specialized brushing barrel matching the target 
well casing ID, adhering to the requirements set forth.  

Following a 24-to-48-hour window for particulate settlement, accumulation detritus will be 
evacuated from the well bottom using heavy scows or specialized single-direction bottom-valve 
suction bailers. All bailed sediment and water will be stored in barrels and disposed of properly. 

Aquifer & Production Testing 
For wells requiring formal capacity verification, Layne will mobilize variable-speed temporary 
test pumps capable of matching or exceeding the high-volume performance threshold of 3,000 
GPM from a 400-foot setting depth. An access tube (2" to 3" ID) will be installed alongside the 
column pipe to guarantee unhindered water level sounding data capture. Testing parameters 
will follow rigorous guidelines: 

• Pumping Redevelopment & Surging: Intermittent pumping and surging will begin at 500
GPM and scale upwards sequentially. Development will continue at each rate until specific
capacity stabilizes across a 4-hour window, and sand content remains below 3 ppm within
15 minutes of surging.

• Step-Drawdown Validation: Following a mandatory 24-hour recovery rest period, a minimum
12-hour step-drawdown test will be executed, using 3-to-4-hour steps controlled with plus-
or-minus 5% precision using gate valves and calibrated throttles. Sand content logs will be
captured every 30 minutes.

• Constant-Rate Discharge Test: Following another 24-hour recovery window, a continuous
24-hour constant-rate test will be run, complete with sand analysis near designated elapsed
metrics (5 min, 1/4, 1/2, 3/4, and near conclusion).

Layne will provide qualified personnel on-site on a continuous 24-hour basis during testing. 
Discharge routing will follow best practices, incorporating sedimentation tanks or neutralizing 
equipment as required to guarantee compliance with the District's National Pollutant Discharge 
Elimination System (NPDES) permit limitations. 

3. Project Administration, Labor, & Quality Control
Layne’s operational workflow will integrate with the administrative mandates of the District: 



• Task Order Estimating: For every identified scope, Layne will supply a Proposal detailing
third-party services, materials, costs, and timeline constraints. Procurement will adhere to a
maximum 15% material mark-up parameter, supported by original material invoices.

• Labor Compliance: Layne adheres to California Labor Code prevailing wage requirements.
We will submit electronic Certified Payroll Records (CPRs) directly to the DIR online portal
and concurrently supply documentation to the District to support monthly billing cycles.

• On-Site Supervision & Safety: Layne supervisors will be equipped with operational
smartphones for real-time correspondence. We will maintain at least one fluent English-
speaking technician on-site at all times and apply CAL-OSHA and Green Book construction
safety criteria, utilizing drip mats and secondary containment as necessary for field
machinery.



CICa
CONTRACTORS

ST  ATE  LICENSE  BOARD
ACTIVE  LICENSE

....,..,.,..,51 00"lI .,-=, CORP

BusinessName  LAYNE  CHRISTENSEN  COMPANY
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RIGOBERTO PEREIDA R & I SUPERVISOR
WATER RESOURCES DIVISION 

Summary of Qualifications 
Mr. Pereida has in-depth knowledge and experience in the following 
operations: Deep Well Pumps and Booster, Water Well Rehabilitation, 
Well Destruction, and Pump Installation. He has successfully 
completed rehabilitations and aqua freed process system. Mr. Pereida 
has supervised major projects by selecting, assigning, and scheduling 
employees. Communicated job expectations and managed sub-
contractors performance, stayed within budget by monitoring 
expenditures, identifying variances and calculating required resources. 
Ensured all local regulations were met and codes enforced, avoiding 
fines and delays. He is a certified crane operator on swing cab and 
fixed cab cranes large and small. He holds a Class A with 
endorsements for hazmat, tanker, doubles and triples. Pump rig 
operator for 13 years on Smeal, Tayler, Simco and Old General “A” 
frame rigs and cranes.  

Relevant Project Experience 
LACPW Barrier Well Annual Maintenance Contract     
R&I Supervisor – Point of contact for client. Mobilize/ schedule rig and crew 
to job site and perform the following rehab tasks: Pull injection piping, video 
survey,  Inject and swab chemistry down hole, dual swab airlift, re-install 
injection piping.   
Contact:Thomas Ocampo
Contract Amt. $1,000,000.00-1,200,000.00

Contract: LADWP Well and Pump MSA - Los Angeles CA 
 R&I 

Supervisor – Schedule/ mobilize crew to job site. Oversee all aspects of the 
project, coordinated vendors and/or resources for execution of project. 
Project consisted of services to remove, and install groundwater well 
submersible and vertical turbine line shaft pump units and to maintain repair 
or destroy wells on an intermittent basis.       
Contact: Rafael Herrera  
Contract Amount: $1,258,903.96 

Continued Education 

Education: 
OSHA 40 Hour Training Programs 
OSHA 8 Hour Annual Training  

Professional Certifications: 
American Red Cross First 
Aid/CPR 
MSHA Certified 
Forklift Certified 
Backhoe Certified 
NCCCO Certified TSS & TLL 
Monthly Crane Inspector 
Arc Flash & NFPA/OSHA 

Total Years Experience:22 

Joined Layne WRD: 
2000 

References: 

Thomas Ocampo

LACPW

tocampo@dpw.lacounty.gov

626.485.6190

Rafael Herrera, P.E  
LADWP 
 afael.herrera@ladwp.com

 213 276-1161 

|

mailto:scott.larson@ngc.com
mailto:Gonzalo.Reyes@ladwp.com


 

 

 
Jose Serna  Pump Installer 

     Water Resources Division 
 
Summary of Qualifications 
Expertise and proven ability in the water well industry. Well 
testing, development and rehabilitation. Mr. Serna has 22 
years of well pump installation and rehabilitation experience. 
He carries a Class A license and has in-depth knowledge and 
experience in the following operations: Deep Well Pumps and 
Booster, Water Well Rehabilitation, Well Destruction, Pump 
Installation. Safety is a priority at Layne and Mr. Serna sets 
examples by exhibiting as a positive role model for safety first 
to all of his fellow employees, clients and anyone he comes in 
contact with on a daily basis.    
 
Relevant Project Experience  
 
Yucaipa Valley Water District – This project involved well 
development, step testing, and constant rate pump testing. The 
scope of work included injection and specific capacity 
documentation utilizing a magnetic flow meter, pressure 
transducer, and Solinst static water level meter.                    
Matt Porras    909-499-5637 

WSP Project – Ontario, CA – This site required a 48-hour 
constant rate pump test, step testing, and well development. 
Jose was responsible for overseeing and ensuring the 
accuracy and reliability of all test measurements throughout 
the process. This also involves the assembly and disassembly 
of our test engine, one-to-one ratio gear drive and discharge 
manifold. Duane Paul  949-642-0245 

Riverside Rehabilitation Project – Jose operated our 75-ton 
Grove 875-2 crane during the installation of a turbine pump 
with a stainless-steel 416 shaft. His role also included 
monitoring and recording equipment vibration, specific 
capacity, and overall pump performance data to ensure optimal 
functionality. Morgan Newlin  951-237-1342 

 

 

 
 
Certifications: 
American Red Cross First 
Aid/CPR 
OSHA  
HAZWOPER 40 
HAZWOPER 24 
Lockout/Tagout 
PPE 
Confined Space Entry 
Fall Protection 
OSHA 
Excavation 
Forklifts 
Compressed Gas Cylinders 
Unsafe Conditions 
Stop Work Authority 
Injury/Illness Reporting 
Respiratory Protection 
CDL Class A  
Arc Flash/NFPA 
 
 
 
 
 
Total Years’ Experience: 
22 
 
 
 
Joined Layne WRD: 
2003 



CURRENT REFERENCES 

Bidder Name: 

Company Name: Contact Person: 

Address: Telephone Number: 

City, State, Zip: E-mail Address:
Services Provided / Date(s) of Service: 

Company Name: Contact Person: 

Address: Telephone Number: 

City, State, Zip: E-mail Address:
Services Provided / Date(s) of Service: 

Company Name: Contact Person: 

Address: Telephone Number: 

City, State, Zip: E-mail Address:
Services Provided / Date(s) of Service: 

Company Name: Contact Person: 

Address: Telephone Number: 

City, State, Zip: E-mail Address:
Services Provided / Date(s) of Service: 

Company Name: Contact Person: 

Address: Telephone Number: 

City, State, Zip: E-mail Address:
Services Provided / Date(s) of Service: 

Layne Christensen Company

San Bernardino County-Special Districts Dept. Chris Bishop
222 W. Hospitality Lane

San Bernardino, CA

760-962-1510

chris.bishop@sdd.sbcounty.gov

Maintenance repair services On-going

Pump and Well Services On-going

California Water Service Chris Martoglio
904-501-86113725 S H Street

Bakersfield, CA 93304 cmartoglio@calwater.com

Jurupa Community Service District Jesse Pompa

Wells Equipment Maintenance and Repair On-going

11201 Harrel Street

Jurupa Valley, CA 91752

951-685-7434
Jpompa@jcsd.us

Golden State Water Company

Well, Pump and Booster Equipment -On Call Service

San Dimas, CA 91733

On-going

Monte Vista Water District Diego Plascencia

On Call Well pump and Maintenance Repair On-going

160 E. Via Verde

10575 Central Ave.

Montclair, CA 91763

909-624-0335

Karl Saluta

909-305-5438 ext. 333
karl.saluta@gswater.com

Dplascencia@mvwd.org
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MISSION SPRINGS WATER DISTRICT 

ADDENDUM NO. 1 
TO THE BID DOCUMENTS AND SPECIFICATIONS FOR THE 
ON-CALL WELL MAINTENANCE AND REPAIR SERVICES 

May 25, 2026 

ADDENDUM NO. 1 – Proposers are hereby advised that the Bid Documents and Specifications 
for the above referenced project are hereby amended in the following manner and the following 
manner only: 

NOTICE TO BIDDERS 

GENERAL: 
All provisions of Addendum No. 1 are hereby incorporated into the Bid Documents and 
Specifications for the Project. Proposers shall fully consider and comply with all requirements set 
forth herein when preparing and submitting their bid proposals. Each proposer shall acknowledge 
receipt of this Addendum No. 1 through the Project Portal in OpenGov. 

CONTRACTOR’S QUALIFICATIONS STATEMENT: 

DELETION - SECTION 3 - EXPERIENCE 
Questions 3.2, 3.3, and 3.4 within this section are hereby deleted in their entirety. 

DELETION - MINIMUM EXPERIENCE NOTE 
The note to proposers located at the bottom of the Questionnaire/Contractor’s Qualifications 
Statement is hereby deleted in its entirety. 

If you have given the Bid Documents to someone else, please forward this Addendum. 

Dated: May 25, 2026     By: ____________ 
Danny Friend 

Title: Director of Operations 



Questionnaire/Contractor’s Qualifications Statement 
(4 pages) 

CONTRACTOR NAME:  

1. ORGANIZATION

1.1 How many years has your organization been in business as a Contractor?

1.2 How many years has your organization been in business under its present name? 

1.2.1 Under what other names has your organization operated?  

1.3 If your organization is a corporation, answer the following: 

1.3.1 Date of incorporation: 

1.3.2 State of incorporation:  

1.3.3 Corporate ID number:  

1.3.4 President's name:  

1.3.5 Agent for Service of Process:  

1.4 If your organization is a partnership, answer the following: 

1.4.1 Date of organization:  

1.4.2 Type of partnership (if applicable): 

1.4.3 Name(s) of general partner(s):  

1.5 If your organization is individually owned, answer the following: 

1.5.1 Date of organization: 

1.5.2 Name of owner: 

1.6 If the form of your organization is other than those listed above, describe it and name the principals: 

Layne Christensen Company

Layne, Inc. 06/05/92-03/28/96, Layne-Western Company, Inc. 05/19/81-06/04/92

5/19/1981
Delaware

Michael G. Tatusko

144 years

144 years

Fed Tax ID (FEIN, TIN): 48-0920712

Tisha.Lucero
Line

Tisha.Lucero
Line

Tisha.Lucero
Line



2. LICENSING 

2.1 List jurisdictions and trade categories in which your organization is legally qualified to do 

business and indicate registration or license numbers, if applicable. 

2.2 List any other certifications held by your organization, and the name under which they are 

held. 

3. EXPERIENCE 

3.1 List the categories of work that your organization normally performs with its own forces. 

3.2 List all freight transportation service contracts your organization has completed in the past 

five years, giving the name of project, owner, owner's phone number, project manager, Contract 

amount, date of completion and percentage of the cost of the work performed with your own 

forces. 

3.3 State average annual amount of freight transportation services performed during the past five 

years: 

Year  $ 

Year  $ 

Year  $ 

Water Well Rehabitation, Pump Repair and Installation, Well Drilling

See Attached Appendix B1



 

 

Year   $  

Year   $  

3.4 List the freight transportation service contracts and/or projects your organization has in 

progress, giving the name of the project, owner/contact, contract amount and scheduled 

completion. 

 

 
 
 
 

 
 

3.53.2 Has your organization, under its current name or any previous names, ever failed to 

complete any work/contract awarded to it? (If Yes, please explain) 

 

 
 
 

4. CLAIMS AND LAWSUITS 

4.1 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding 

against your organization or any its officers? (If Yes, please describe) 

 

 
 
 
 

4.2 Has your organization filed any lawsuits or requested arbitration with regard to any of its 

contracts within the last five (5) years? (If Yes, please explain) 

 

 
 
 

4.3 During the past five years, have any claims been made against any performance or payment 

bond maintained in connection with a freight transportation services contract? (If Yes, please 

describe) 

No

No

Yes, See Apprendix C1

See Appendix D1



Please note that all Proposers must have a minimum of three (3) years commercial and/or 
municipal freight transportation service experience of a similar scope and size and under a 
valid business name and license number. 



Appendix B1

Layne Christensen Company
Contractor's Licenses

ALABAMA 12864 3/31/2024 None Reqd. General Contractor

H/RR-S: Drilling, H/RR-S: 
Grouting/Slurry Walls, MU-S: Water 
Projects Layne Christensen Company

ARIZONA 140721 11/1/3024 Scott Graham Residential Drilling R-53 Drilling Layne Christensen Company
ARIZONA 071734 6/30/2025 Scott Graham General Contractor A-4 Drilling Layne Christensen Company
ARIZONA 343423 2/28/2025 None Reqd. General Contractor Layne Christensen Company

ARKANSAS 0001990522 5/31/2024 None Reqd. General Contractor
Heavy Contruction, Municipal & Utility 
Construction Layne Christensen Company

CALIFORNIA 510011 5/31/2027
Todd Alan Howard / 
Max Richars Palmer General Contractor A C57, C61/D09, C10, C61/D21 Layne Christensen Company

CALIFORNIA 1000004273 6/30/2026 None Reqd. CA Public Works Registration CA Public Works Registration Layne Christensen Company
DELAWARE 1057 12/31/2023 None Reqd. Water Well Contractor Layne Christensen Company

FLORIDA Lee County CG1523303 9/30/2022 Kevin Shemwell
General Contractor- Certified, Lee 
County Layne Christensen Company

INDIANA, Indianapolis GC1300172 12/31/2024 None Reqd. General Contractor Marion County Layne Christensen Company
IOWA C097288 4/11/2024 None Reqd. General Contractor Layne Christensen Company

LOUISIANA 10071 1/23/2024

Roberto Bongioanni, 
Gregory Hebert, 
Jace Rawls, Brent 
Ouber Sr. General Contractor

Electrical, Specialty: Diamond Core 
Drilling, Grouting & Foundations, 
Water Well Drilling, Irrigation & 
Wastewater Systems & Pumps, 
Dams, Reservoirs and Flood Control Layne Christensen Company

MINNESOTA 2031-A 1/31/2024 William Diehl Well/ Dewatering Well Contractor Layne Christensen Company

MISSISSIPPI 00181 MC 10/25/2023 Gavin Wartick General Contractor

Grinding, Groving, Grouting, 
Municipal and Public Works 
Construction, River Intakes, Water 
Systems Layne Christensen Company

MONTANA 27418 12/7/2023 None Reqd. Construction Contractor Layne Christensen Company
NEBRASKA 28182-21 6/15/2024 None Reqd. Contractor Registration Layne Christensen Company

NEVADA 0019101 9/30/2025 Todd Howard Contractor License
C23- Drill Wells, Install Pumps, 
Pressure Tank Layne Christensen Company

NEW JERSEY 605923 7/30/2024 None Reqd. Public Works Contractor Layne Christensen Company

NEW YORK NYRD10233 3/31/2024 None Reqd. Contractor Registration
Drill/Repair water wells in the State of 
New York Layne Christensen Company

OKLAHOMA DPC # 0123 6/30/2024 Drilling/Pump Contractor License Layne Christensen Company
OREGON 233670 12/10/2024
RHODE ISLAND 36507 2/1/2025 Arthur F. Reinheimer General Contractor Layne Christensen Company

TENNESSEE 20168 8/31/2022 Steve Anderson Contractor
Unlimited, CMC-F, HC, HRA-E.4, MU-
B Layne Christensen Company

VIRGINIA 2701 015977 1/31/2024 None Reqd. General Contractor

Environmental Monitoring, Well 
(EMW), Highway/Heavy (H/H), Water 
Well/ Water Pump (WWP) Layne Christensen Company

WASHINGTON LAYNECC043L7 7/2/2025 None Reqd. Construction Contractor CC01- General Layne Christensen Company
WEST VIRGINIA WV013047 1/31/2024 None Reqd. General Contractor General Engineering Layne Christensen Company

State License Number Expiration Date Qualifier Classification Name on LicenseSpecialty

Updated August 2023



 

• Work/payment issues over $50,000.00 only    Wednesday, May 27, 2026 

Appendix  C1  
The table below provides information regarding arbitration litigation by or against Layne Christensen Company within the past five (5) years 
for a construction project. No Judgments. 

Start Date Short Matter Name Description  
Form of 
Resolution 

Date 
Resolved 

10/2/2023 Arizona Public Service Company v. Clear Creek Associates, LLC Allegations of design flaw and breach of contract Dismissed 3/05/2025 
 

 

 



 
 
 
Layne Christensen Company                                          Appendix D1 

Updated January 2026 Appendix D1 Page 1 of 1 

 
 
In the normal course of business, claims or demands have been asserted against our 
Performance Bonds, or Payment Bonds, however, these claims or demands have been 
resolved and the surety issuing such bonds has never paid on any of these claims or 
demands.  Claims or demands have not been asserted against our Bid Bonds. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SCHEDULE OF VALUES (COST PROPOSAL) 

Please attach company rate sheets for items not listed below. 

1. The Contractor agrees that for requested and/or required changes in the scope of work, 
including additions and deletions on work not performed, the Contract Sum shall be 
adjusted in accordance with the following unit prices, where MSWD elects to use this 
method in determining costs. 

 
2. The unit price quoted by the Contractor shall be those unit prices that will be charged or 

credited for labor be provided regardless of the total number units and/or amount of labor 
required for added or deleted items of work. 

 
3. All work shall be performed in accordance with the specifications described in the RFP. 

Table 1: Billing Schedule and Hourly Rates 
 

 
Pulling & Installation 

Description Rate After-Hours/Emergency Hourly 
Rate* 

Mobilization and demobilization $ Lump Sum 
6,052.00 

$ Lump Sum 
9,078.00 

Two (2) men, rig and service 
truck 

$ /hour 
666.67 

$ /hour 
1,000.01 

Two (2) man crew and smeal 
pump rig 

$ /hour 
666.67 

$ /hour 
1,000.01 

Two (2) man crew and 
development rig 

$ /hour 
666.67 

$ /hour 
1,000.01 

Three (3) man crew and “A” 
frame pump rig 

$ /hour 
922.67 

$ /hour 
1,384.01 

Each additional employee $ /hour 
160.00 

$ /hour 
240.00 

 
Crane 

Description Rate After-Hours/Emergency Hourly 
Rate* 

50 ton with one (1) man $ /hour 
423.07 

$ /hour 
634.61 

One (1) man crew, Service 
support rig for 50 ton crane 

$ /hour 
281.33 

$ /hour 
422.00 

 
Rotary Crane 

Description Rate After-Hours/Emergency Hourly 
Rate* 

One (1) man and hydraulic 
crane - 5 ton 

$ /hour 
423.07 

$ /hour 
634.61 

One (1) man and hydraulic 
crane – 8 ton 

$ /hour 
423.07 

$ /hour 
634.61 

One (1) man and hydraulic 
crane – 10 ton 

$ /hour 
423.07 

$  634.61 /hour 
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One (1) man and hydraulic 
crane – 17 ton 

$ /hour 
423.07 

$ /hour 
634.61 

Rotary crane – 17 ton 
and 2-man crew 

$ /hour 
704.27 

$ /hour 
1,056.41 

 
Field Service 

Description Rate After-Hours/Emergency Hourly 
Rate* 

One (1) man and delivery truck $ /hour 
348.51 

$ /hour 
522.77 

One (1) man and service truck $ /hour 
348.51 

$ /hour 
522.77 

Two (2) men and service truck $ /hour 
573.43 

$ /hour 
860.15 

Two (2) men and welding truck $ /hour 
573.43 

$ /hour 
860.15 

Two (2) man crew and 
combination rig 

$ /hour 
666.49 

$ /hour 
999.74 

Flatbed Truck driver $ /hour 
348.51 

$ /hour 
522.77 

Service truck and one (1) pump 
mechanic 

$ /hour 
348.51 

$ /hour 
522.77 

Service truck and one (1) 
electrician 

$  348.51 /hour $ /hour 
522.77 

Service truck and one (1) 
general services 

$ /hour 
348.51 

$ /hour 
522.77 

Service truck and one (1) pump 
mechanic and one (1) assistant 

$ /hour 
573.43 

$ /hour 
860.15 

 
Shop Labor 

Description Rate After-Hours/Emergency Hourly 
Rate* 

Shop labor-pump mechanic $ /hour 
143.85 

$ /hour 
215.78 

Shop labor-machinist $ /hour 
143.85 

$ /hour 
215.78 

Shop labor-welder $ /hour 
143.85 

$ /hour 
215.78 

Metal spray labor 
“Sand blast and epoxy” 

$ /hour 
143.85 

$ /hour 
215.78 

  
 

Miscellaneous 

 

Description Rate After-Hours/Emergency Hourly 
Rate* 

Dynamic video with 
Engineering or Hydrogeology 
support 

$ Lump Sum 

 
2,881.33 

$ Lump Sum 
 

4,322.00 

Dynamic video with mini 
camera 

$ Lump Sum 

2,881.33 

$ Lump Sum 

4,322.00 
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Video log-color with downhole 
and side scan 

$2,881.33    Lump Sum 

 
$4,322.00     Lump Sum 

 
Engineering and Hydrogeology 
support 

$298.67    /hour 
 

$448.01 /hour 

 
NPDES Compliance(Baker 
tanks, neutralizer equipment, 
lab fees, fabrication) 

$10,928.00                 Week 

 
 

$10,928.00                Week 

 
 

50 Ton hydraulic jacks or 
greater 

$709.33                 Each 

 

$709.33                 Each 

 
Air compressor 

 
(air lifting) 

$2,933.33                Day 
 

 

$2,933.33                Day 

 
 

Wire/Nylon brushes and bails $ 1,000.00                  Each 

 

$1,000.00             Each 

 
Hourly Minimum (if applicable) 

4 hour minimum 
1. After Hours Rate and Emergency Hourly Rate shall be anytime outside of normal business hours 

of Monday through Friday, 7:00 AM to 3:30 PM 
2. Maximum 5% overhead cap for all materials purchased. Project Administrator reserves the right 

to request that all original receipts of materials be turned in with invoices before the Contractor is 
paid. 
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SCHEDULE OF VALUES (COST PROPOSAL) 

In addition to the rate sheet above, please complete the scenarios below for comparison 
of bids. 

Table 2: Sample Proposal for Service Scenarios 
 

ITEM ITEM DESCRIPTION QUANT. UOM UNIT 
PRICE TOTAL 

 
2 Man crew  w/ 
development rig 
equipped with 
spudder 

 
Brush and bail 1000’ of 16” well 
casing w/ louvered perforations @ 
500’ through 950’ 

 

 
24 

 

 
Hours 

 

 
$666.67 

 

 
$16,000.08 

 
2 Man crew of a 
shop machinist and a 
pump mechanic 

 
Rebuild 4 stage pump bowl 
assembly (Flowserve water lubed 
14 EMM 1 15/16” Shaft with 10” 
stick up) 

 

 
24 

 

 
Hours 

 

 
$287.70 

 

 
$6,904.80 

 
3 Man crew w/ 
service truck and 
Smeal rig 

 
Install 300’ deep verticle turbine 
water lube domestic water pump. 
(12” column pipe w/ 1 15/16” SS 
Shaft.) 

 

 
16 

 

 
Hours 

 
 
$826.49 

 
 

$13,223.84 

 



Scope of Work 
 

The Contractor shall provide all labor, equipment, materials, and supervision to perform 
maintenance and repair services associated with MSWD’s production and monitoring wells, and 
booster stations. 

The purpose  of these specifications is to identify a qualified and experienced contractor to provide 
well, pump, and motor maintenance and repair services. Required services include the inspection, 
removal, replacement, repair, and installation of appurtenances necessary to support the 
maintenance and repair of  MSWD’s  production and monitoring wells, and booster stations. 

MSWD’s intends  to award  a contract to multiple Contractors for these services on an “as needed” 
time and materials basis. The Contractor may also be requested to perform routine, preventative, 
and annual maintenance on production and monitoring wells, and booster stations at various 
locations listed in Exhibit “H”. 

MSWD has made a good-faith effort to identify the anticipated limits and services required under 
this Contract; however, these descriptions are not intended to unduly restrict the Contractor in 
developing a scope of work it deems necessary to achieve MSWD’s goals and objectives. 
 
The Contractor shall furnish all labor, materials, equipment, tools, and supervision necessary to 
perform maintenance and repair services as requested by MSWD. All work shall be performed in 
a thorough, safe, and professional manner, consistent with industry standards and applicable 
regulations. 
 
MSWD’s wells generally consist of casings ranging from approximately 12 to 20 inches in 
diameter, with depths between 260 and 1,100 feet. Typical static water levels range from 150 to 
800 feet, with pump settings between 150 and 850 feet. Pumping capacities range from 
approximately 125 gallons per minute (GPM) to 2,500 GPM. Installed pumps include vertical 
turbine and submersible pumps ranging from 20 horsepower (HP) to 600 HP and are a 
combination of food grade oil-lubricated and water-lubricated systems. 
 
The Contractor must possess the capability to extract, inspect, repair, and reinstall these pumps 
as needed, using components that are the same as or equal in quality and performance to the 
original equipment. Prior to the installation or use of any equipment or materials, the Contractor 
shall submit all applicable specifications, data sheets, and submittals for MSWD’s review and 
approval. No materials shall be ordered, installed, or used until written approval is received from 
MSWD. 
 
When MSWD identifies a pump-related issue, MSWD will notify the Contractor. If on-site repairs 
are not feasible, the Contractor and MSWD will jointly determine whether the pump should be 
removed and sent off-site for inspection. Following inspection, the Contractor shall submit a 
written proposal to MSWD detailing the recommended repairs, including all parts, labor, and any 
third-party services required. All replacement parts, materials, and subcontracted or third-party 
services must be clearly identified for MSWD’s review and approval. No repair work shall 
commence until MSWD issues a written task order. Repairs performed without an issued task 
order will not be authorized for payment. 
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The Contractor shall have the capability to perform diagnostic and performance testing, including 
but not limited to vibration analysis, efficiency testing, Dynamic Video Monitoring (DVM), and 
spinner logging. The Contractor shall analyze the resulting data and provide MSWD with written 
recommendations regarding well condition, maintenance needs, and potential repairs. Findings 
and recommendations shall be documented in a formal written report. Recommendations made 
by the Contractor do not obligate MSWD to proceed with the recommended work, nor do they 
guarantee that the Contractor will be selected to perform any resulting services. 
 
If MSWD elects to engage the Contractor for scheduled preventive maintenance of water wells, 
pumps, and motors, the Contractor shall submit a proposed maintenance schedule for MSWD’s 
review and approval. The schedule shall identify the maintenance activities to be performed, the 
timing for each well, pump, and motor, and the estimated duration of the work. The specific scope 
of preventive maintenance services will be discussed with MSWD and communicated to the 
Contractor in writing prior to commencement. The Contractor shall provide a cost estimate for the 
agreed-upon services and obtain written approval from MSWD before performing any preventive 
maintenance work. 

 
Special Equipment, Well Brushes, Bails 
Wire brushing shall be carried out in such a manner as to clean the existing casing perforations 
and to remove scale and tubercles attached to the inside wall of the casing. The Contractor shall 
furnish the appropriate wire brush. If the screen is wire wrapped, then Contractor shall use an 
approved stiff nylon brush. 
 
The brush barrel shall be not less than 6 inches smaller in diameter than the well casing. The 
brushing elements inserted into the barrel shall consist of 7/8-inch diameter minimum stiff steel 
cable adequately spaced to clean the entire well. A minimum of 1500 pounds shall be required to 
drive the brush down the well. 
 
After sufficient wire brushing, the well will be allowed to sit for a 24-to-48-hour time period and 
debris in the water column will be allowed to settle to the bottom of the well during this period. 
Sediment fill shall be removed from the bottom of the well to the maximum extent possible using 
a bailer or scow or equivalent retrieval device. The total depth of the well shall be measured 
shortly following bailing. This operation will be performed only if the casing appears to be in 
relatively good condition. Should it appear that there is any damaged casing or any sections of 
casing appear to be in a state of detachment from the well, the bailing should not be performed. 
 
The Contractor shall provide bailers to accommodate well casing size. All bails shall be of proper 
width and length with a one-way valve at the bottom. This is to create a suction and surging action 
when moved vertically within the well which will further help with the maintenance and 
rehabilitation of well. 
 
If bailing is performed, then all bailed material (water and sediment) shall be placed in steel drums 
or appropriate containers. The sediment, after separation from the water, shall be placed in the 
containers, properly labeled, and eventually removed from the well site for disposal by the 
Contractor. The Contractor will be responsible for manifesting the bailed material for disposal at 
an appropriate and approved landfill. If needed, MSWD shall be onsite to collect a sample of the 
bailed material for possible laboratory analysis.  
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Deep Well Video Survey   
Contractor shall be able to conduct a color video camera survey to the full depth of well after 
removal of the pump and after brushing and bailing MSWD wells and recording pre- and post-
brushing conditions. The survey shall be conducted in the presence of a MSWD Representative. 

 
The Contractor video camera shall have vertical down-hole and horizontal side scan viewing 
capability. Horizontal side-scan viewing shall be controllable to allow viewing at any angle within 
a 360-degree rotation. 
 
The Contractor shall inject potable water into the well for a sufficient period of time to perform the 
video survey and provide greater clarity during the video survey. It will be the Contractor’s 
responsibility to provide a clear picture acceptable to MSWD and its representative. 
 
The Contractor shall provide MSWD with an electronic copy of the original survey immediately 
after the completion. In addition, Contractor shall provide a full written report including color 
photos of any areas of concern. 
 
Technical Requirements: 

Pump Pulling and Inspection 

Contractor shall disconnect all electrical wiring and appurtenances necessary for the pulling of a 
deep well pump. Contractor shall sound the total well depth from surface prior to removing any 
downhole equipment. Contractor shall remove the motor, discharge head, oil tubing or 
submersible cable, shafting, column, bowl assembly, strainer, and airline. All component parts 
shall be closely inspected for excessive wear, cracks, holes, corrosion, or any type of damage, 
which would necessitate any repairs or replacement parts.  

For booster pumps, the Contractor shall disconnect all electrical wiring and appurtenances 
necessary for removal of the booster. The unit shall be removed and all component parts shall 
be inspected for excessive wear, cracks, corrosion, or any type of damage, which would 
necessitate any repairs, or replacement parts. 

The Contractor shall load, transport and unload pumping unit and all the miscellaneous pulled 
equipment from jobsite to Contractor’s yard and back again to the job site upon repair. 

Pump Re-installation 

After completion of any necessary well repairs or rehabilitation work, the Contractor shall 
reinstall the bowl assembly, column, shafting, oil tubing or submersible cable, airline, discharge 
head, and motor, making all joints and connections in a workmanlike manner. Contractor shall 
furnish all incidental materials to bring the project to satisfactory completion. Prior to installation, 
Contractor shall adequately chlorinate the pump assembly. Once installed and set up a follow 
up well sounding will be completed.  

Contractor shall test the rotation and operation of the completed installation to the satisfaction of 
the District. MSWD will chlorinate the well when Contractor is ready. The Contractor shall 
coordinate with the District to ensure that all discharges meet the District’s NPDES permit and 
shall bear the cost for all discharges not in compliance with and/or exceeding the discharge 
limitations of the District’s NPDES permit. 
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For booster pump work, Contractor shall move back onto the booster station site and shall 
reinstall the pump and motor, electrical connections, making all joints and connections in a 
workmanlike manner. Contractor shall restart the motor to make sure it is operating properly. 

Well Video Survey 

After removal of the pump and upon District’s direction, Contractor shall perform well video 
inspection using color video equipment with side scan. The Contractor shall furnish all labor, 
materials and equipment required to provide a color video survey of the well after preparation of 
the water to produce clear viewing conditions. If necessary, the Contractor will introduce a 
polymer type flocculant into the well, followed by water. Contractor will allow water to flow into 
the well for a 24 to 48-hour time period in advance of the video survey to produce clear viewing 
conditions. 

Should a clear video picture of the internal casing conditions not be achieved, additional clear 
water preparations should be instituted and additional video surveys conducted until a clear 
video picture record is obtained. This work shall be accomplished at the Contractor’s expense. 

As the camera probe surveys the full casing interval in the well, a digital depth record shall be 
recorded on the video survey log for reference. The video camera shall be capable of providing 
both vertical and horizontal (side) viewing of the entire casing as it descends into the well. 

When a successful video survey log has been acquired, one copy in CD/DVD format shall be 
provided to the District. Contractor shall submit a written report to accompany the video survey 
log, documenting survey date, static water level, perforation depth intervals and conditions, and 
total well depth. 

Well Rehabilitation Report 

Contractor shall submit a written report to the District stating the total well depth, current water 
level, general condition of component parts, recommendations for repairs and for replacements, 
and the advisability of well rehabilitation. This report shall contain an itemized labor and material 
cost estimate of any necessary repairs to, or replacement of, any of the component parts, and a 
proposed schedule for the completion of the work. 

Booster Pump Repair/Rehabilitation Proposal  

Contractor shall submit a written proposal to the District stating the general condition of 
component parts, recommendations for repairs and for replacements, and the advisability of 
pump rehabilitation. This proposal shall contain an itemized labor and material cost estimate of 
any necessary repairs to, or replacement of, any of the component parts, and a proposed 
schedule for the completion of the work. 

Repairs 

The Contractor shall accomplish any repairs or replacements authorized by the District in 
accordance with one of the following: 

1. Utilization of Contractor's own labor and equipment in accordance with Bidder's Proposal. 

2. The securing of materials and/or outside services. Materials and outside services shall be 
paid for at actual invoice plus percentage mark-up in Bidder’s Proposal. 
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3. Any suitable combination of the above. 

The District reserves the right to have any necessary repairs and/or replacement parts furnished 
by others. At the discretion of the District, the Contractor's crew may be required to leave the job 
site until the necessary repairs are accomplished and/or replacement parts are procured. 

Wire Brushing and Bailing 

Wire brushing shall be carried out in such a manner as to clean the existing casing perforations 
and to remove scale and tubercles attached to the inside wall of the casing. The Contractor 
shall furnish the appropriate wire brush. If the screen is wire wrapped, then Contractor shall use 
an approved stiff nylon brush. 

The brush barrel shall be not less than 6 inches smaller in diameter than the well casing. The 
brushing elements inserted into the barrel shall consist of 7/8-inch diameter minimum stiff steel 
cable adequately spaced to clean the entire well. A minimum of 1500 pounds shall be required 
to drive the brush down the well. 

After sufficient wire brushing, the well will be allowed to sit for a 24-to-48-hour time period and 
debris in the water column will be allowed to settle to the bottom of the well during this period. 
Sediment fill shall be removed from the bottom of the well to the maximum extent possible using 
a bailer or scow or equivalent retrieval device. The total depth of the well shall be measured 
shortly following bailing. This operation will be performed only if the casing appears to be in 
relatively good condition. Should it appear that there is any damaged casing or any sections of 
casing appear to be in a state of detachment from the well, the bailing should not be performed. 

If bailing is performed, then all bailed material (water and sediment) shall be placed in steel 
drums or appropriate containers. The sediment, after separation from the water, shall be placed 
in the containers, properly labeled, and eventually removed from the well site for disposal by the 
Contractor. The Contractor will be responsible for manifesting the bailed material for disposal at 
an appropriate and approved landfill. The District shall be onsite to collect a sample of the bailed 
material for possible laboratory analysis. 

Temporary Test Pump Mobilization/Demobilization 

If requested by the District, the Contractor shall furnish, install, and remove a deep-well turbine 
pump, prime mover, column assembly, and all appurtenances necessary for developing and/or 
test pumping the well. The pump and prime mover shall have a capacity to pump 3,000 gallons 
per minute from a 400-foot pump setting. The prime mover shall be a variable speed type. 
Contractor shall furnish all fuel or power required to operate the pumping unit. 

A temporary 2 to 3-inch I.D. access tube should be installed during pump installation and will 
provide access for water level sounders into the well casing during pumping, to measure water 
levels. 

The prime mover shall be a variable-speed type with a gear ratio of 1 to 2, in order to overdrive 
the pump to attain the desired pump rate. The prime mover shall meet all noise regulation 
requirements during development and subsequent testing operations. Discharge piping shall be 
provided for the pumping unit and be of sufficient size and length to conduct water according to 
the Special Provisions in these Specifications. The Contractor shall provide orifices, meters, or 
other approved devices that will accurately measure the flow rates, in total amount of water 
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pumped (in gallons) and the instantaneous discharge (in gpm). The discharge line shall be 
provided with suitable equipment for sand testing, such as the Rossum Centrifugal Sand 
Sampler. 

The engine should be equipped with suitable throttling devices to control the discharges. The 
test pump should not be equipped with a foot valve, which would prevent backspin and interfere 
with surging operations. The required pumping unit shall be capable of being operated without 
interruption for a period of 72 hours during subsequent aquifer testing operations 

After removing the test pump from the well, the Contractor shall remove any oil from the water 
surface within the well (e.g., test pump lubricating oil). An acceptable method of removal is to 
lower, via a cable, an oil absorbent "sock" or similar material designed to absorb spilled oil. 
Proper disposal of such absorbent “socks”, if used, must be provided for by the Contractor. 
Following removal of the test pump (after all development and testing has been performed) the 
Contractor shall, at the specific request of the District, conduct a video survey to document the 
final condition of the well-casing. 

Well Pumping Redevelopment 

Following mechanical redevelopment, the District may elect to have Contractor proceed with 
pumping redevelopment which shall consist of intermittent pumping and surging of the well, 
beginning at an initial rate of 500 gpm and continuing at successively higher rates. Surging shall 
allow water to flow back through the bowls with free backspin and through the screen openings. 
The procedure shall be repeated at increments up to a final rate as recommended by the 
District. 

Temporary storage tanks will be used to contain the discharge. Prior to disposal a sample for 
analysis of NPDES constituents will be collected and submitted to a laboratory to check for 
compliance with the District’s NPDES permit. 

Development records shall be maintained on at least a half-hour basis showing production rate, 
pumping level, drawdown, sand production, and all other pertinent information concerning well 
development. Development at each rate shall continue until the following conditions have been 
met: 

1. The specific capacity (gallons per minute per foot of drawdown) shall have reached a 
relatively constant value over a period of at least 4 continuous hours, or as recommended by 
the District. 

2. Sand content (if present) is no greater than 3 ppm as measured 15 minutes after surging, or 
as recommended by the District while pumping at the specified rate. 

Contractor shall make adequate provisions for the disposal of water pumped from the well 
during redevelopment and/or test pumping. Such provisions shall include, but not be limited to, 
furnishing and installing discharge piping from the pumping unit of sufficient size and length to 
conduct water to a point as designated by the District. Contractor shall also furnish acceptable 
orifices, meters or other approved devices, which will accurately measure the pumping rate. An 
airline, complete with properly calibrated gage shall be provided by the Contractor to measure 
the elevation of water in the well. Contractor may be required to collect pumped groundwater 
into sedimentation tanks prior to discharge to a storm drain in order to comply with the waste 
discharge requirements of the regulating agency. 
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Production Testing of Well 

Production testing of a rehabilitated well to determine the optimum rate of pumping and shall 
include a step drawdown test and a constant-rate discharge test. There shall be a period of at 
least 24 hours of non-pumping conditions following pumping development work prior to the start 
of the step drawdown test. The Contractor shall provide qualified personnel on a 24-hour basis 
during the step-drawdown and constant-rate discharge test to assure proper operation of the 
pumping test equipment, and to assist in water level monitoring if requested by the District. 

Discharge Water - Discharge water shall be conveyed from the pump to the point of discharge 
at the well site. It is imperative to ensure that no damage by flooding or erosion is caused to the 
chosen drainage structure or water disposal site, or to nearby lands and/or streets. The 
Contractor shall provide all piping and discharge lines. The point of discharge location will be 
provided by the District and the Contractor will be responsible for all devices and piping to 
convey the water to that discharge point. No fluids will be permitted to flow offsite (except for 
proper drainage facilities) or to properties not owned by the District. All discharges will meet the 
District’s NPDES permit and the Contractor will be responsible for this discharge. 

Records - The Contractor shall keep accurate records of the pumping test of the well and 
furnish copies of all records to the District upon completion of the test. The records shall also be 
available to the District for inspection at any time during the test. The records shall include 
physical data describing the construction features such as, but not limited to: well depth and 
diameter, complete screen description, length and setting, a description of the measuring point 
and its measured height above land surface and/or mean sea level, and the methods used in 
measuring water levels and pumping rates. The Contractor shall also keep records on the type 
of pumping equipment used at the well site including engines, drive components, bowls, lines, 
and shafts. The Contractor will keep records of operation of equipment during the test including 
engine rpm and horsepower, fuel use, and other essential information that will be useful in 
designing a pump system. 

Aborted Tests - Whenever continuous pumping at a uniform rate has been specified, failure of 
pumping operations for a period greater than one percent of the elapsed pumping time shall 
require suspension of the test until the water level in the pumped well has recovered to its 
original level. Recovery shall be considered "complete" after the well has been allowed to rest 
for a period at least equal to the elapsed pumping time of the aborted test, except that if any 
three successive water level measurements spaced at least 20 minutes apart show no further 
rise in the water level in the pumped well, the test may be resumed immediately. The District 
shall be the sole judge as to whether this latter condition exists. The Contractor will not be paid 
for any re-testing done if the specified time or recovery requirements of the City for the aborted 
test are not first met. These tests are invalid and will not be construed as a test. 

Step-Drawdown Test - Prior to starting the step-drawdown test in the well, the static water level 
shall be measured. The well shall be "step" tested at rates determined by the District. The step-
drawdown test for the well is estimated to require approximately 12 pumping hours with each 
step being 3 to 4 hours in duration. 

The Contractor shall operate the pump and change the discharge as directed by the District. 
Both a gate valve and an engine throttle shall control the discharge of the pump. The discharge 
shall be controlled and maintained at approximately the desired discharge for each step with an 
accuracy of plus or minus 5 percent. Pump discharge shall be measured with an instantaneous 
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flow meter dial and a totalizer meter and stopwatch, as approved by the District. Both an airline 
and electric sounder shall be furnished by the Contractor for water level measurements. 

During the step-drawdown test, the Contractor shall record sand content measurements at 30-
minute intervals. 

Constant-Rate Discharge Test - After a 24-hour recovery period from the end of the step-
drawdown test, a constant-rate discharge test shall be performed as directed by the District. 
This test shall be run for a period of 24 hours, or until the pumping level remains constant for at 
least 4 hours, or until the District terminates the test. A recovery period of 24 hours shall follow 
the termination of the constant-rate discharge test, at which time the District will collect residual 
drawdown (recovery) data. 

During the constant-rate discharge test, the Contractor shall also conduct the final sand content 
testing. The sand content shall be determined by averaging the results of samples collected at 
the following times during the final pumping test: 

1. 5 minutes after start of the test; 

2. after 1/4 of the total planned test time has elapsed; 

3. after 1/2 of the time has elapsed; 

4. after 3/4 of the time has elapsed; and 

5. near the end of the pumping test. 

Well Abandonment 

Contractor shall investigate well condition, details of construction, and whether there are 
obstructions that will interfere with the process of filling and sealing before a well is abandoned. 
Video survey should be included for visual inspection of the well, as well as preparation and 
submittal of required permits for wells located in Riverside County. 

Stuck Deep Well Vertical Turbine Pumps 
If a deep well vertical turbine pump should become stuck and the extraction is halted, the 
Contractor shall make sufficient attempts with no less than a 50 ton “A” frame rig, to free the 
pump. If this is unsuccessful the Contractor shall develop alternative solutions for consideration. 
MSWD shall approve alternatives as deemed necessary and Contractor shall use reasonable skill 
in the presence of a MSWD representative, utilizing methods such as the use of air compressors 
for air lifting and/or hydraulic jacks before abandoning efforts to extract pump. 

 
Level of Maintenance 
All work shall be performed in a manner commensurate with community professional standards 
and with an ordinary degree of skill and care that would be used by other reasonably competent 
practitioners of the same discipline under similar circumstances. Standards and frequencies may 
be modified from time to time as deemed necessary by MSWD for the proper maintenance and 
repair of the wells, pumps, and motors. 

 
If, in the judgment of MSWD, the level of maintenance is less than that specified herein, MSWD 
shall, at its option, in addition to or in lieu of other remedies provided herein, withhold appropriate 
payment from the Contractor until services are rendered in accordance with specifications set 
forth within this document and providing no other arrangements have been made between the 
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Contractor and MSWD. Failure to notify of a change and/or failure to perform an item or work on 
a scheduled day may, at MSWD’s sole discretion, result in deduction of payment for that day, 
week, or month. Payment will be retained for work not performed until such time as the work is 
performed to MSWD standard. 
 
The Contractor is required to correct deficiencies within the time specified by MSWD. If noted 
deficient work has not been completed, payment for subject deficiency shall be withheld and shall 
continue to be withheld until deficiency is corrected, without right to retroactive payments. 
 
All work and general conditions shall be performed in accordance with the current Standard 
Specifications for Cal-OSHA, Public Works Construction (Green Book), the State Water 
Resources Control Board Health Guidelines, and the American Water Works Association 
(AWWA) Standards.  

 
Workmanship and Supervision 
Unless otherwise stated, Contractor shall be responsible to provide all labor and materials to allow 
for successful Project completion. 
 
MSWD may choose to reimburse the Contractor for materials that need to be procured. These 
instances shall be analyzed on a case -by -case basis and reimbursement for materials will need 
to be agreed upon in the Contractor's letter proposal prior to the commencement of work. 
 
Receipts shall be required for reimbursements for materials purchased for projects. MSWD 
reserves the right to specify what type of material and/or equipment will be purchased per project. 
All equipment and material purchases shall be preapproved by MSWD. The Contractor shall 
charge the actual cost of materials to MSWD plus a maximum of 15% for overhead costs 
associated with procurement of materials. 
 
MSWD reserves the right to purchase materials directly and make them available to the 
Contractor. In the event MSWD exercises the option to purchase the materials, the following 
conditions will apply: 
 

• Contractor shall conform to all MSWD practices and procedures. 
• All MSWD purchases will be for the sole expressed use of and for MSWD. 
• The Contractor shall secure, store, inventory, distribute and control all 

materials entrusted to the Contractor’s representatives. 
• All materials and inventories shall be made available to MSWD upon 

request. The Contractor will reduce the unit cost for each maintenance 
task by MSWD’s actual cost for the materials provided and used. 

 
Contractor represents and warrants to MSWD that he/she has and will keep in effect at all times 
during the term of a contract with MSWD, all licenses, permits, professional qualifications, and 
approvals of whatever nature that are legally required to practice his/her trade. 
 
Maintain all work sites free of hazards to people and/or property resulting from the Contractor’s 
operations. Any hazardous condition noted by the Contractor, which is not a result of the 
Contractor’s operations, shall be immediately reported to MSWD. 
 
The Contractor shall be responsible for removing and cleaning any and all debris that occur as a 
result of its operations as a result of services requested in this scope of work. 
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All work performed under this contract shall be performed in such a manner as to provide 
maximum safety for the public and where applicable, comply with all safety standards required by 
CAL-OSHA. MSWD reserves the right to issue restraint or cease and desist orders to the 
Contractor when unsafe or harmful acts are observed or reported relative to the performance of 
the work under this contract. 
 
The supervisor or person in charge and on site of any MSWD project shall have a smart phone 
capable of email. 
 
At all times, the Contractor will ensure at least one English speaking person is on 
site of any MSWD assigned project. 

Working Hours 
Normal working hours shall be between the hours of 7:00 AM and 3:30 PM, Monday through 
Friday, unless otherwise stated by MSWD for emergency or standby services. The Contractor is 
subject to being contacted 24 hours a day, 7 days a week, 365 days a year to perform emergency 
repairs. These representatives for the Contractor shall respond to said emergency within two (2) 
hours from receiving notification. The Contractor shall notify MSWD immediately of any changes 
to the Contractor’s representation. 

 
Contractor’s Office 
The Contractor shall designate a project supervisor or person in charge at all times and provide 
MSWD with written notice of such designation. The designated individual shall be available 
throughout the duration of the work. 
 
The Contractor shall also provide the names and telephone numbers of at least two (2) qualified 
personnel available during emergency conditions and capable of mobilizing to the job site within 
two (2) hours of notification. 
 
Unless otherwise stated by MSWD, there will be no on-site storage of equipment or materials on 
MSWD property or at District sites. Contractors will have full responsibility for maintaining an office 
and a storage facility. All vehicles and equipment used in conjunction with the work shall be 
maintained in a neat, clean, orderly manner and shall be in good working order. MSWD may reject 
any vehicle or piece of equipment and order it removed if deemed unsafe. 
 
Equipment 
All vehicles and equipment used in conjunction with the work shall be maintained in a neat, 
clean, and orderly manner and shall be in good working order. Drip mats or oil containment 
need to be placed under leaking equipment, all equipment need to be inspected for leaks at the 
end of each workday.  MSWD may reject vehicles or equipment and order it removed at their 
discretion. 

Street Closures, Detours, Barricades 
Contractor shall be responsible for all traffic control and barricades necessary to perform the 
scope of work. Warning signs, lights, and devices shall be installed and displayed in compliance 
with the current edition of the “California Manual on Uniform Traffic Control Devices” (CA MUTCD) 



   
 

11 
 

and “Work Area Traffic Control Handbook” (WATCHBOOK) for use in performance of work upon 
highways issued by the State of California, Department of Transportation. 

 
Permits 
The Contractor shall be responsible for obtaining permits where required by federal, state, or local 
agencies as it pertains to the work being conducted. 
 
Underground Excavations 
The Contractor shall be responsible for locating all underground utility lines to ensure the safety 
of his/her work crew and to protect, in place, existing utility equipment before commencing any 
excavation. Contractor should contact MSWD and Underground Service Alert (www.digalert.org) 
or call (811) at least forty-eight (48) hours before commencing any excavation, to locate 
underground service lines.  

 
Responsibility for Damages or Injury 
MSWD and all officers, employees, and representative thereof shall not be responsible in any 
manner for any loss or damage to any of the materials or other things used or employed in 
performing the project, or for injury or death of any person as a result of Contractor’s performance 
of the services required hereunder, or for damage to property from any cause arising from the 
performance of the project by the Contractor, or its sub-contractors, or its workers, or anyone 
employed by either of them. 
 

Contractor shall be responsible for any liability imposed by law for injuries to or death of any 
person or damage to property resulting from defects, obstructions, or from any cause arising from 
Contractor’s work on the project, or the work of any sub-contractor or supplier selected by the 
Contractor. 

 
 

http://www.digalert.org/
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SECTION 2.1  
of  

GENERAL CONDITIONS  
 

DEFINITIONS, TERMS, ABBREVIATIONS  
 

2.1.01  Definitions - Wherever used in the Contract Documents, the following shall have the 
meanings indicated which shall be applicable to both the singular and plural thereof.   
 
Acceptance, Final Acceptance - The formal action by the Owner accepting the Work as being 
complete.   
 
Accepted Bid - The bid (proposal) accepted by the Owner.   
 
Addenda - Written or graphic instruments issued prior to the opening of sealed bids, which modify 
or interpret the Contract Documents and Drawings by additions, deletions, clarifications or 
corrections.   
 
Agreement - The written agreement (contract) executed between the Owner and the Contractor 
covering the performance of the Work.   
 
Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices 
for the Work to be performed.   
 
Bidder - Any person, firm or corporation submitting a Bid for the Work.   
 
Bonds - Bid, Performance, and Payment Bonds and other instruments of security, furnished by the 
Contractor and his surety in accordance with the Contract Documents.   
 
Change Order - A written order to the Contractor authorizing an addition, deletion or revision in 
the Work within the general scope of the Contract Documents or authorizing an adjustment in the 
Contract Price or Contract Time.   
 
Contract Documents - The Contract Documents, including Advertisement for Bids, Information 
for Bidders, Bid, Bid Bond, Agreement, Payment Bond, Performance Bond, Insurance 
Certificates, Notice of Award, Notice to Proceed, Change Order, General Conditions, 
Supplemental General Conditions, Special Conditions, Detailed Technical Provisions, Drawings, 
and Addenda.   
 
Contract Price - The total monies payable to the Contractor under the terms and conditions of the 
Contract Documents.   
 
Contract Time - The number of calendar days stated in the Contract Documents for the completion 
of the Work.  
 
Contractor - The person, firm or corporation with whom the Owner has executed the Agreement.   



 
Detailed Technical Provisions - A part of the Contract Documents consisting of written 
descriptions of the technical nature of materials, equipment, construction system, standards and 
workmanship.   
 
Drawings - The part of the Contract Documents, which show the characteristics, and scope of the 
Work to be performed and which have been prepared or approved by the Engineer.   
 
Engineer - The person, firm or corporation named as such in the Contract Documents.   
 
Field Order - A written order affecting a change in the Work not involving an adjustment in the 
Contract Price or an extension of the Contract Time, issued by the Engineer to the Contractor 
during construction.   
 
Laboratory - The laboratory authorized by the Owner or the Owner's representative to test 
materials and work involved in the Project.   
 
Manufacturer - A person, firm or corporation that fabricates, processes, or creates from raw 
materials or component parts, materials or equipment to be incorporated into the Project.   
 
Notice of Award - The written notice of the acceptance of the Bid from the Owner to the successful 
Bidder.   
 
Notice to Proceed - Written communication issued by the Owner to the Contractor authorizing him 
to proceed with the Work and establishing the date of commencement of the Work.   
 
Owner - A public or quasi-public body or authority, corporation, association, partnership, or 
individual for whom the Work is to be performed.   
 
Owner's Representative - The person, consultant, or engineering firm authorized by the Owner to 
represent him during the performance of the Work by the Contractor and until final acceptance.  
The Owner's Representative is referred to throughout the Contract Documents as if singular in 
number and masculine in gender.  The Owner's Representative means the Owner's representative 
or his assistants.   
 
Project - The undertaking to be performed as provided in the Contract Documents.   
 
Resident Project Representative - The authorized representative of the Owner who is assigned to 
the Project site or any part thereof.   
 
Shop Drawings - All drawings, diagrams, illustrations, brochures, schedules and other data which 
are prepared by the Contractor, a Subcontractor, manufacturer, Supplier or distributor, which 
illustrate how specific portions of the Work shall be fabricated or installed.   
 
Special Conditions - Modifications to Detailed Technical Provisions.   
 



Specifications - The General Conditions, Supplemental General Conditions, Special Conditions, 
and Detailed Technical Provisions of these Contract Documents.   
 
Subcontractor - An individual, firm or corporation having a direct contract with the Contractor or 
with any other Subcontractor for the performance of a part of the Work at the site.   
 
Substantial Completion - That date as certified by the Engineer when the construction of the 
Project or a specified part thereof is sufficiently completed, in accordance with the Contract 
Documents, so that the Project or specified part can be utilized for the purposes for which it is 
intended.   
 
Supplemental General Conditions - Modifications to General Conditions that are specifically 
applicable to this Project.   
 
Supplier - Any person or organization who supplies materials or equipment for the Work, including 
that fabricated to a special design, but who does not perform labor at the site.   
 
Utility - Public or private fixed works for the transportation of fluids, gases, power, signals or 
communications.   
 
Work - All labor necessary to produce the construction required by the Contract Documents, and 
all materials and equipment incorporated or to be incorporated in the Project.   
 
Written Notice - Any notice to any party of the Agreement relative to any part of this Agreement 
in writing and considered delivered and the service thereof completed, when posted by certified or 
registered mail to the said party at his last given address or delivered in person to said party or his 
authorized representative on the Work.  
 
2.1.02  Terms - Wherever used in the Contract Documents, the terms "directed", "required", 
"permitted", "ordered", "designated", "prescribed", or terms of like import are used, it shall be 
understood that the direction, requirements, permission, order, designation, or prescription of the 
Owner's Representative is intended.  Similarly, the terms "approved", "acceptable", "satisfactory", 
"or equal", or terms of like import shall mean approved by or acceptable to or satisfactory to the 
Owner's Representative, unless otherwise expressly stated.   
 
The word "provide" shall be understood to mean furnish and install.   
 
2.1.03  Abbreviations - Whenever used in the Contract Documents, the following abbreviations 
shall have the meanings indicated:   
 

AASHTO American Association of State Highway and  
    Transportation Officials  

ACI  American Concrete Institute  
AGA  American Gas Association  
AGMA American Gear Manufacturer's Association 
AI  The Asphalt Institute  



AIA  American Institute of Architects  
AIEE  American Institute of Electrical Engineers  
AISC  American Institute of Steel Construction  
AISI  American Iron & Steel Institute  
ANSI  American National Standards Institute  
    (formerly USASI, USAU, ASA)  
API  American Petroleum Institute  
APWA  American Public Works Association  
AREA  American Railway Engineering Association  
ASA  American Standards Association (now ANSI)  
ASCE  American Society of Civil Engineers  
ASHRAE  American Society of Heating, Refrigerating,  
    and Air Conditioning Engineers  
ASME  American Society of Mechanical Engineers  
ASTM  American Society for Testing and Materials  
AWS  American Welding Society  
AWWA American Water Works Association  
CRSI  Concrete Reinforcing Steel Institute  
CPR  Certified Payroll Records 
DIR  California Department of Industrial Relations 
IEEE  Institute of Electrical and Electronics  
    Engineers 
LCP  Labor Compliance Program 
NBFU  National Board of Fire Underwriters  
NEMA  National Electrical Manufacturers Association  
PCA  Portland Cement Association   
SSPC  Steel Structures Painting Council  
UBC  Uniform Building Code, Pacific Coast Building  
    Officials Conference of the International  
    Conference of Building Officials  
U/L or UL  Underwriters' Laboratories, Inc.  
USASI or   United States of America Standards Institute  
USAS    (now ANSI)   

 



SECTION 2.2  
of  

GENERAL CONDITIONS  
 

ADDITIONAL INSTRUCTIONS AND  
DETAIL DRAWINGS  

 
 

2.2.01  SECTION NOT USED. 
 
2.2.02  SECTION NOT USED. 



SECTION 2.3  
of  

GENERAL CONDITIONS  
 

SCHEDULES, REPORTS AND RECORDS 
 

2.3.01  A preconstruction conference will be held prior to commencement of the Work.  Attendees 
shall be the Contractor, his Subcontractors, if applicable, the Owner, the Engineer, representatives 
of Federal, State or local regulatory or enforcement agencies, and any other parties deemed 
appropriate by the Owner.   
 
2.3.02  The Contractor shall submit to the Owner such schedule of quantities and costs, progress 
schedules, payrolls, reports, estimates, records and other data where applicable as are required by 
the Contract Documents for the Work to be performed.   
 
2.3.03  Prior to the start of construction, the Contractor shall submit a construction progress 
schedule to the Engineer for approval.  Said schedule shall include, but is not limited to, the 
following information:  Contractor's name, address and telephone number; project/contract 
number; date prepared; Engineer's name; Owner's name; date of Notice to Proceed; contract 
completion date; and, list of all important activities, including construction and material delivery, 
with starting and ending dates for each activity.   
 
The schedule shall be prepared so that the Contractor can update it when significant changes in an 
activity time and/or completion time occur, as the Engineer may direct.  After the Engineer 
approves the schedule, one (1) electronic copy shall be furnished to the Engineer for distribution.  
All costs for schedule preparation and printing are included in the Contractor's Bid.   
 
The Engineer reserves the right to alter said schedule to prevent excessive public nuisance or to 
exclude areas where rights-of-way acquisition might still be in progress or provide timely facilities 
for testing and connection to other installations dependent upon this project.   
 
2.3.04  Prior to starting construction, the Contractor shall submit to the Engineer for his approval 
a detailed breakdown of his cost estimate into the various elements of materials and construction 
operations.  When approved, this breakdown will serve as a basis for the Engineer to determine 
partial payments.   
 
2.3.05  Prior to the start of construction, the Contractor shall submit the dates at which special 
drawings will be required and the respective dates when applicable for submission of shop 
drawings, the beginning of manufacture, the testing and the installation of materials, supplies and 
equipment.   
 



SECTION 2.4  
of  

GENERAL CONDITIONS  
 

DRAWINGS AND SPECIFICATIONS  
 
 

2.4.01  SECTION NOT USED.  
 
2.4.02  SECTION NOT USED.  
 
2.4.03  SECTION NOT USED. 
 
2.4.04  SECTION NOT USED. 
 
 



SECTION 2.5  
of  

GENERAL CONDITIONS  
 

SHOP DRAWINGS/MATERIAL SUBMITTALS 
 
 

2.5.01  SECTION NOT USED.  
 
2.5.02  SECTION NOT USED.  
 
2.5.03  SECTION NOT USED.  
 
2.5.04  SECTION NOT USED.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION 2.6 
of 

GENERAL CONDITIONS 
 

MATERIALS, SERVICES AND FACILITIES  
 

2.6.01  It is understood that, except as otherwise specifically stated in the Contract Documents, the 
Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power, 
transportation, supervision, temporary construction of any nature, and all other services and 
facilities of any nature whatsoever necessary to execute, complete, and deliver the Work within 
the specified time.   
 
2.6.02  Materials and equipment shall be so stored as to ensure the preservation of their quality 
and fitness for the Work. Stored materials and equipment to be incorporated in the Work shall be 
located so as to facilitate prompt inspection. The Contractor shall be entirely responsible for 
damage or loss to material and equipment until the Work has been completed by the Contractor 
and accepted by the Owner.   
 
2.6.03  Manufactured articles, materials, and equipment shall be applied, installed, connected, 
erected, used, cleaned and conditioned as directed by the manufacturer.   
 
2.6.04  Materials, supplies and equipment shall be in accordance with samples submitted by the 
Contractor and approved by the Engineer.   
 
2.6.05  Materials, supplies or equipment to be incorporated into the Work shall not be purchased 
by the Contractor or the Subcontractor subject to a chattel mortgage or under a conditional sale 
contract or other agreement by which an interest is retained by the seller.   
 
2.6.06  Whenever under this Agreement it is provided that the Contractor shall furnish materials 
or manufactured articles, or shall do work for which no detailed specifications are set forth, the 
materials or manufactured articles shall be of the best grade in quality and workmanship obtainable 
in the market from firms of established good reputation, or, if not ordinarily carried in stock, shall 
conform to the usual standards for first class materials or articles of the kind required, with due 
consideration of the use to which they are to be put. In general, the Work performed shall be in 
full conformity and harmony with the intent to secure the best standard of construction and 
equipment of the Work as a whole or in part.   
 
2.6.07  All equipment, materials, and supplies to be incorporated in the Work shall be new, unless 
otherwise specified.   
 
 
 
 
 
 

SECTION 2.7  



of  
GENERAL CONDITIONS  

 
INSPECTION AND TESTING  

 
2.7.01  All materials and equipment used in the construction of the Project shall be subject to 
adequate inspection and testing in accordance with generally accepted standards, as required and 
defined in the Contract Documents.   
 
2.7.02  The Owner shall provide all inspection and testing services not required by the Contract 
Documents. Performance of these tests and all costs will be borne by the Owner; except, the cost 
of any test which shows unsatisfactory results shall be borne by the Contractor.   
 
2.7.03  The Contractor shall provide at his expense the testing and inspection services required by 
the Contract Documents.   
 
2.7.04  If the Contract Documents, laws, ordinances, rules, regulations or orders of any public 
authority having jurisdiction require any Work to specifically be inspected, tested, or approved by 
someone other than the Contractor, the Contractor will give the Engineer timely notice of 
readiness. The Contractor will furnish the Engineer the required certificates of inspection, testing 
or approval.  The Contractor shall pay for all inspection fees imposed by public agencies other 
than the Owner.   
 
2.7.05  Inspections, tests, or approvals by the Engineer or others shall not relieve the Contractor 
from his obligations to perform the Work in accordance with the requirements of the Contract 
Documents.   
 
2.7.06  The Engineer and his representatives will at all times have access to the Work. In addition, 
authorized representatives and agents of any participating Federal or State agency shall be 
permitted to inspect all work, materials, and other relevant data and records.  The Contractor will 
provide proper facilities for such access and observation of the Work and also for any inspection 
or testing thereof.   
 
2.7.07  If any Work is covered contrary to the written instructions of the Engineer or work done 
for which the Contractor has not requested and received inspection, it must, if requested by the 
Engineer, be uncovered for his observation and replaced at the Contractor's expense.   
 
2.7.08  If the Engineer considers it necessary or advisable that covered Work be inspected or tested 
by others, the Contractor, at the Engineer's request, will uncover, expose or otherwise make 
available for observation, inspection or testing as the Engineer may require that portion of the 
Work in question, furnishing all necessary labor, materials, tools, and equipment. If it is found that 
such Work is defective, the Contractor will bear all the expenses of such uncovering, exposure, 
observation, inspection and testing and of satisfactory reconstruction. If, however, such Work is 
not found to be defective, the Contractor will be allowed an increase in the Contract Price or an 
extension of the Contract Time, or both, directly attributable to such uncovering, exposure, 



observation, inspection, testing and reconstruction and an appropriate Change Order shall be 
issued.   
 
2.7.09  Upon request of the Engineer, the Contractor shall furnish certification of compliance that 
fabricated or manufactured products conform to the standards of the industry as specified in these 
Contract Documents and that said fabricated or manufactured products were fabricated or 
manufactured under the quality control standards of the stated specifications of these Contract 
Documents.   
 
 
  



SECTION 2.8  
of  

GENERAL CONDITIONS  
 

SUBSTITUTIONS  
 

2.8.01  Whenever a material, article or piece of equipment is identified in the Contract Documents 
by reference to brand name or catalog number, it shall be understood that this is referenced for the 
purpose of defining the performance or other salient requirements and that other products of equal 
capacities, quality and function shall be considered. The Contractor may recommend the 
substitution of a material, article, or piece of equipment of equal substance and function for those 
referred to in the Contract Documents by reference to brand name or catalog number, and if, in the 
opinion of the Engineer, such material, article, or piece of equipment is of equal substance and 
function to that specified, the Engineer may approve its substitution and use by the Contractor. 
The Contractor warrants that if substitutes are approved, no major changes in the function or 
general design of the Project will result.  Incidental changes or extra component parts required to 
accommodate the substitute will be made by the Contractor without a change in the Contract Price 
or Contract Time.   
 
2.8.02  The Contractor's use of approved substitutions or equals shall not relieve the Contractor 
from compliance with the Contract Documents. The Contractor shall bear all extra expense 
resulting from providing or using approved substitutions or equals where they affect the adjoining 
or related work, including the expense of required engineering, redesigning, drafting and permits, 
where necessary, whether the Owner's approval is given before or after receipt of Bids. 
 
The Contractor shall bear the cost of all engineering work associated with the review of submittals 
for substitutions and equals. The Contractor shall approve the engineering costs prior to the 
performance of the engineering work using the form entitled "Authorization of Engineering Costs 
for the Evaluation of Substitutions and Equals" found in the General Conditions of the 
Specifications. The Engineer will not perform the submittal review until authorization is given.  If 
the Contractor does not provide this authorization, the submittal will be rejected. 
 
Engineering costs associated with redesign of adjoining or related work due to Substitutions or 
Equals shall be approved in writing by the Contractor prior to the performance of the work. The 
Contractor shall approve the cost of the engineering work using the form entitled, "Authorization 
of Engineering Costs for Redesign due to Substitutions and Equals" found in the General 
Conditions of the Specifications. The Engineer will not perform the redesign until the authorization 
is given.  If the Contractor does not provide this authorization, the submittal, which created the 
need for redesign, shall be rejected. 
 

  



SECTION 2.9  
of  

GENERAL CONDITIONS  
 

INTELLECTUAL PROPERTY, PATENTS, ROYALTIES AND INDEMNIFICATION  
 

2.9.01  The Contractor shall pay all applicable royalties and license fees. He shall defend all suits 
or claims for infringement of any patent rights and save the Owner harmless from loss on account 
thereof, including attorney's fees, except that the Owner shall be responsible for any such loss 
when a particular process, design, or the product of a particular manufacturer or manufacturers is 
specified. However, if the Contractor has reason to believe that the design, process or product 
specified is an infringement of a patent, he shall be responsible for such loss unless he promptly 
gives such information to the Engineer.   
 
2.9.02 Contractor shall be responsible at all times for compliance with applicable patents, 
copyrights, trademarks, and/or other intellectual property rights held by others encompassing, in 
whole or in part, any invention, design, process, product, device, material, article or arrangement 
used, directly or indirectly, in the performance of the Work or incorporated into the Work. 
 
Contractor shall pay, and include in the Contract Sum, all royalties and license fees and assume 
all costs incident to the use in the performance of the Work or the incorporation into the Work of 
any invention, design, process, product, device, material, article or arrangement which is the 
subject of a patent right, copyright, trademark, and/or other intellectual property right held by 
others. 
 
To the fullest extent permitted by law, Contractor shall save, defend, hold harmless, and fully 
indemnify the District and all its officers and employees connected with the Project, other parties 
designated in Article “Insurance for Others” of Section 00 73 16, and all of their officers, agents, 
members, employees, authorized representatives, or any other persons deemed necessary by any 
of them acting within the scope of the duties entrusted to them, from all damages, claims for 
damage, costs, or expenses in law or equity, including attorney's fees and costs, that may at any 
time arise or be set up for any infringement or unauthorized use of any patent rights, copyrights, 
trademarks or other intellectual property claims by any person in consequence of the use by the 
District, or any of its officers, agents, members, employe authorized representatives, or any other 
person deemed necessary by any of them acting within the scope of the duties entrusted to them, 
of articles to be supplied under the Contract and of which Contractor is not the patentee or 
assignee or does not have the lawful right to sell the same. 
 
This indemnity provision is in addition to all other defense, hold harmless and indemnity clauses 
in the Contract Documents and shall survive Final Completion and termination of the Contract.  
If the District is enjoined from the operation or use of the Work, or any part thereof, as a result of 
any suits or claims for infringement or unauthorized use of a patent right, copyright, trademark, 
and/or other intellectual property right, Contractor shall, at its sole expense and at no cost to the 
District, take reasonable steps to procure the right to operate or use the Work. If Contractor 
cannot procure such right within a reasonable time, Contractor shall promptly, at Contractor's 
sole expense and at no cost to the District, (1) modify the Work, consistent with applicable 
requirements of the Contract Documents, so as to avoid infringement of any such intellectual 



property right, or (2) replace said Work with work that meets applicable requirements of the 
Contract Documents and that does not infringe or violate any such intellectual property right. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION 2.10  
of  

GENERAL CONDITIONS  
 

SURVEYS, PERMITS, REGULATIONS  
 
 

2.10.01  SECTION NOT USED.  
 
2.10.02  SECTION NOT USED.  
 
2.10.03  SECTION NOT USED.  
 
 



 SECTION 2.11  
of  

GENERAL CONDITIONS   
 

PROTECTION OF WORK, PROPERTY  
AND PERSONS  

 
2.11.01  The Contractor will be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. He will take all necessary precautions for 
the safety of, and will provide the necessary protection to prevent damage, injury or loss to all 
employees on the Work and other persons who may be affected thereby, all the Work and all 
materials or equipment to be incorporated therein, whether in storage on or off the site, and other 
property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in the course of 
construction.   
 
2.11.02  The Contractor will comply with all applicable laws, ordinances, rules, regulations and 
orders of any public body having jurisdiction, including the applicable provisions of the California 
Occupational Safety and Health Act of 1973, Part 1, Division 5, of the Labor Code §6300 et. seq. 
and the Construction Safety Orders of the Division of Industrial Safety.  He will erect and maintain, 
as required by the conditions and progress of the Work, all necessary safeguards for safety and 
protection.  He will notify owners of adjacent utilities when prosecution of the Work may affect 
them.   
 
2.11.03  The Contractor will remedy all damage, injury or loss to any property caused, directly or 
indirectly, in whole or in part, by the Contractor, any Subcontractor or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them be liable, except damage or loss 
attributable to the fault of the Contract Documents or to the acts or omissions of the Owner or the 
Engineer or anyone employed by either of them or anyone for whose acts either of them may be 
liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of 
the Contractor.   
 
2.11.04  In emergencies affecting the safety of persons or the Work or property at the site or 
adjacent thereto, the Contractor, without special instruction or authorization from the Engineer or 
Owner, shall act to prevent threatened damage, injury or loss.  He will give the Engineer prompt 
Written Notice of any significant changes in the Work or deviations from the Contract Documents 
caused thereby, and a Change Order shall thereupon be issued covering the changes and deviations 
involved.   
 
2.11.05  Until the formal acceptance by the Owner of the performance of the Contractor hereunder, 
either by furnishing equipment and/or materials or by performance of Work, the Contractor shall 
have the charge and care thereof and shall bear the risk of injury or damage to any part thereof by 
the action of the elements or from any other cause, whether arising from the execution or from the 
nonexecution of the Work.  The Contractor shall rebuild, repair, restore, and make good all injuries 
or damages to any portion of that which he is to provide or complete hereunder occasioned by any 
of the above causes before completion and acceptance and shall bear the expense thereof.  In case 



of suspension of Work from any cause whatsoever, the Contractor shall be responsible for all 
equipment and/or materials then upon Owner property and shall properly store them, if necessary, 
and shall erect temporary structures where necessary in so doing.  Nothing in these Contract 
Documents shall be considered as vesting in the Contractor any right of property in materials used 
after they have been attached or affixed to the Work or the soil upon Owner's real property, but all 
such materials shall, upon being so attached or affixed, become the property of the Owner.   
 
2.11.06  Prior to the beginning of any work, the Contractor shall obtain, at its sole expense, all 
permits required by the California Division of Occupational Safety and Health (Cal/OSHA) for 
permit-required activities associated with the Project and shall provide copies of such permits to 
the Owner upon request. 
 
2.11.07  In accordance with Government Code Section 4216 and following, Contractor shall notify 
Underground Service Alert at least two days prior to excavation with a description of the area to 
be excavated to determine if any participant has a subsurface installation in the area.   
 
2.11.08  The Contractor shall not commence any excavation over five (5) feet in depth until he has 
submitted to the Owner a detailed plan showing the design of shoring, bracing, sloping, or other 
provisions to be made for worker protection from the hazard of caving ground during any such 
excavation and such plan has been accepted by the Owner or by a registered civil or structural 
engineer, employed by the Owner, to whom authority to accept has been delegated.  If such plan 
varies from the shoring system standards promulgated by the Department of Industrial Safety, the 
plan shall be prepared by a registered civil or structural engineer employed and paid by the 
Contractor.  Nothing in this section shall be deemed to allow the use of a shoring, sloping, or 
protective system less effective than that required by the Construction Safety Orders. Nothing 
contained in this article shall be construed as relieving the Contractor of full responsibility for 
providing shoring, bracing, sloping, or other provisions, which are adequate for worker protection.   
 
2.11.09  A working platform for any scaffolding swung or suspended from an overhead support 
more than ten (10) feet above the ground, floor or area in which an employee on the scaffolding 
might fall, shall have a safety rail of wood or other equally rigid material of adequate strength; 
such rail shall be in compliance with the applicable orders of the Division of Industrial Safety.   
 
The suspended scaffolding shall be fastened so as to prevent the same from swaying from the 
building, or structure, or other object being worked on from such scaffolding.  All parts of such 
scaffolding shall be of sufficient strength to support, bear, withstand with safety, any weight of 
persons, tools, appliances or materials which might reasonably be placed on it or which are to be 
supported by it.  
 
In addition to the duties imposed by any law regulating or relating to scaffolding, the Contractor 
who uses scaffolding in connection with the construction, alteration, repairing, painting, cleaning, 
or doing of any work upon any building or structure shall furnish safety lines to tie all hooks and 
hangers back on the roof of such building or structure and provide safety lines hanging from the 
roof, securely tied thereto, for all swinging scaffolds which rely upon stirrups of the single point 
of suspension type to support the working platform. One such line shall be provided for each 
workman with a minimum of one line between each pair of hangers or falls.   



 
Platforms or floors of scaffolding shall be not less than fourteen (14) inches in width and shall be 
free from knots or fractures impairing their strength.   
 
The use of lean-to scaffolds, sometimes known as jack scaffolds, as support for scaffolds is 
prohibited.  
 
2.11.10  In addition to any requirements imposed by law, the Contractor shall shore up, brace, 
underpin, and protect, as may be necessary, all foundations and other parts of all existing structures 
adjacent to and adjoining the site of the work which are in any way affected by the excavations or 
other operations connected with the performance of the Work. Whenever notice is required to be 
given by the Owner or the Contractor to any adjacent or adjoining landowner or other party before 
commencement of any work, such notice shall be given by the Contractor.   
 
2.11.11  The Contractor shall not load nor permit any part of any structure to be loaded with any 
weights that will endanger the structure, nor shall subject any part of the Work to stresses or 
pressures that will endanger it.   
 
2.11.12  The Contractor will be required to certify that he has an Injury, Illness Prevention Plan 
for his company as required by Labor Code Section 6401.7. 
 
The names and telephone numbers of at least two medical doctors practicing in the vicinity and 
the telephone number of the local ambulance service shall be prominently displayed adjacent to 
telephones and carried by the supervisor of the work being performed. 
 
The Contractor shall provide assurance to the District that all equipment has proper permits issued 
by the South Coast Air Quality Management District, or the local air quality district. 
 
In addition, the Contractor shall be required to post notices required by Proposition 65 for any 
hazardous chemicals listed by the State Health Department, which are brought onto the property 
as part of the construction program. 
 
2.11.13  Any public works contract of a local public entity, which involves digging trenches or 
other excavations that extend deeper than four feet below the surface, shall contain a clause, which 
provides the following: 
 
a. That the contractor shall promptly, and before the following conditions are disturbed, 

notify the public entity, in writing, of any: 
 

(1) Material the Contractor believes may be material that is hazardous waste, as defined 
in Section 25117 of the Health and Safety Code, and that is required to be removed 
to Class I, Class II, or Class III disposal site in accordance with provisions of 
existing law. 

 
(2) Subsurface or latent physical conditions at the site differing from those indicated. 
 



(3) Unknown physical conditions at the site of any unusual nature, different materially 
from those ordinarily encountered and generally recognized as inherent in work of 
the character provided for in the contract. 

 
b. That the public entity shall promptly investigate the conditions, and if it finds that the 

conditions do materially so differ, or do involve hazardous waste, and cause a decrease or 
increase in the contractor's cost of, or the time required for, performance of any part of the 
work shall issue a change order under the procedures described in the contract. 

 
c. That, in the event that a dispute arises between the public entity and the contractor whether 

the conditions materially differ, or involve hazardous waste, or cause a decrease or increase 
in the contractor's cost of, or time required for, performance of any part of the work, the 
contractor shall not be excused from any scheduled completion date provided for by the 
contract, but shall proceed with all work to be performed under the contract.  The contractor 
shall retain any and all rights provided either by contract or by law, which pertain to the 
resolution of disputes and protests between the contracting parties. 

 
d.  Differing Conditions shall not include: 
 
 1. All that is indicated in or reasonably interpreted from the Contract Documents or 
 Reference Documents; 
 2. All that could be seen on Site; 
 3. Conditions that are materially similar or characteristically the same as those indicated  
 or described in the Contract Documents or Reference Documents. 
 4. Conditions where the location of a building component is in the proximity where 
 indicated in or reasonably interpreted from the Contract Documents or Reference 
 Documents. 
 
e. Contractor shall be responsible for the safety and protection of the affected area of the 
 Work for the duration of the District's investigation of potential Differing Conditions. 
 
f. Failure by Contractor to comply with the requirements of this Paragraph concerning the 
 timing and content of any notice of unforeseen or differing site conditions or of any 
 request for adjustment of the Contract Sum and/or Contract Time based on alleged 
 unforeseen or differing site conditions shall be deemed a waiver of any Contract Claim or 
 subsequent proceedings (e.g., Government Code Claims and litigation) by Contractor for 
 adjustments to the Contract Sum or Contract Time arising from or relating to such 
 conditions. 
 

  



SECTION 2.12  
of  

GENERAL CONDITIONS  
 

SUPERVISION BY CONTRACTOR  
 

2.12.01  The Contractor shall supervise and direct the Work.  He will be solely responsible for the 
means, methods, techniques, sequences and procedures of construction. The Contractor shall 
employ and maintain on the Work a qualified supervisor or superintendent who shall have been 
designated in writing by the Contractor as the Contractor's representative at the site. The supervisor 
shall have full authority to act on behalf of the Contractor and all communications given to the 
supervisor shall be as binding as if given to the Contractor.  The supervisor shall be present on the 
site at all times as required to perform adequate supervision and coordination of the Work.   
 
2.12.02  The Contractor shall employ only such foremen, mechanics and laborers as are competent 
and skilled in their respective lines of work, and whenever the Engineer shall notify the Contractor 
that any man on the Work is, in his opinion, incompetent, unfaithful, intemperate, or disorderly or 
refuses to carry out the provisions of this Contract, or uses threatening or abusive language to any 
person on the Work representing the Owner, or is otherwise unsatisfactory, such man shall be 
discharged immediately from the Work and shall not be re-employed upon it except with the 
consent of the Engineer. Such discharge shall not be the basis of any claim for damages against 
the Owner or his agents.   
 
2.12.03  In the event that the Contractor proposes to substitute a key team member during the 
performance of the Contract, Contractor shall submit to the District Representative, at least seven 
days prior to engaging the person, an Experience Statement form for the District's review and 
acceptance. Any proposed substitution is subject to the approval of the District Representative 
based upon qualifying experience on similar projects as set forth in the bid documents for the 
project. Failure to obtain the District's acceptance shall not constitute a cause for delay. In 
addition, the District may issue an order to stop the work under these General Conditions until 
such time as the Contractor engages persons possessing skills and qualifications acceptable to the 
District. 
 
2.12.04. Whenever the Work of a Subcontractor is dependent upon the work of other 
Subcontractors or Contractors, then Contractor shall require the Subcontractor to: 
 
1. coordinate its Work with the dependent work; 
2. provide necessary dependent data, connections, miscellaneous items, and other transitional 
requirements; 
3. supply and install items to be built into dependent work of others; 
4. make provisions for dependent work of others; 
5. examine dependent drawings and specifications and submittals; 
6. examine previously placed dependent work; 
7. check and verify dependent dimensions of previously placed work; 
8. notify Contractor of previously placed dependent work or dependent dimensions which are 
unsatisfactory or will prevent a satisfactory installation of its Work; and 



9. not proceed with its Work until the unsatisfactory dependent conditions have been corrected. 
 
2.12.05. Contractor shall immediately comply with and prosecute orders and instructions 
including, but not limited to, Change Orders, RFI replies and Clarifications given by the District 
in accordance with the terms of the Contract, but nothing herein contained shall be taken to 
relieve Contractor of any of its obligations or liabilities under the Contract, or of performing its 
required detailed direction and supervision. 
 
2.12.06. Contractor shall at all times permit the District, its agents and authorized representatives 
to: (i) visit and inspect the Work, the materials and the manufacture and preparation of such 
materials; (ii) subject them to inspection at all such places; and (iii) reject the Work if it does not 
conform to the requirements of the Contract Documents. This obligation of Contractor shall 
include maintaining proper facilities and safe access for such inspection. Where the Contract 
requires Work to be tested or inspected, it shall not be covered up before inspection and approval 
by the District. 
 
2.12.07. Whenever Contractor desires to perform Work outside regular working hours, 
Contractor shall give notice to the District of such desire and request and obtain the District’s 
written permission at least 3 working days in advance, or such other period as may be specified, 
except in the event of an emergency prior to performing such Work so that the District may 
make the necessary arrangement for testing and inspection. 
 
2.12.08. If Contractor receives a written notice from the District that a Clarification is 
forthcoming from the District, all Work performed before the receipt of the Clarification shall be 
coordinated with the District to minimize the effect of the Clarification on Work in progress. All 
affected Work performed after receipt of the District's written notice but before receipt of the 
Clarification and not so coordinated shall be at Contractor's risk. 
 
2.12.09. During all disputes or disagreements with the District, Contractor shall carry on the 
Work and adhere to the progress schedule required to be submitted under the requirements of the 
Contract Documents. No Work shall be delayed or postponed pending resolution of any disputes 
or disagreements, except as the District and Contractor may otherwise agree in writing. 
 



SECTION 2.13  
of  

GENERAL CONDITIONS 
 

CHANGES IN THE WORK  
 

2.13.01  This Agreement may not be altered in whole or in part except by modification in writing 
and properly executed by all parties hereto or by a change order. 
 
2.13.02  The Owner may at any time, as the need arises, order changes within the scope of the 
Work without invalidating the Agreement.  If such changes increase or decrease the amount due 
under the Contract Documents, or in the time required for performance of the Work, an equitable 
adjustment shall be authorized by Change Order.   
 
2.13.03  The Engineer, also, may at any time, by issuing a Field Order, make changes in the details 
of the Work. The Contractor shall proceed with the performance of any changes in the Work 
ordered by the Engineer unless the Contractor believes that such Field Order entitles him to a 
change in Contract Price or Time, or both, in which event he shall give the Engineer Written Notice 
thereof within seven (7) days after the receipt of the ordered change. Thereafter the Contractor 
shall document the basis for the change in Contract Price or Time within thirty (30) days. The 
Contractor shall not execute such changes pending the receipt of an executed Change Order or 
further instruction from the Owner.   
 
 

  



SECTION 2.14  
of  

GENERAL CONDITIONS  
 

CHANGES IN CONTRACT PRICE  
 
 

2.14.01  The Contract Price may be changed only by a Change Order. The value of any Work 
covered by a Change Order or of any claim for increase or decrease in the Contract Price shall be 
determined by one or more of the following methods in the order of precedence listed below:   
 
a. Unit prices. Original bid items. Unit prices previously approved are acceptable for pricing 

changes of original bid items. However, when changes in quantities exceed fifteen (15) 
percent of the original bid quantity and the total dollar change of that bid item is significant, 
the Owner shall review the unit price to determine if a new unit price should be negotiated.   

 
b. An agreed lump sum.   
 
c. The actual cost for labor, direct overhead, materials, supplies, equipment, and other 

services necessary to complete the work.  In addition, there shall be added an amount to be 
agreed upon but not to exceed fifteen (15) percent of the actual cost of the Work to cover 
the cost of general overhead and profit.   

 
When all or any part of the work covered by Change Order is performed by any of the 
Contractor's Subcontractors, the markups established in this section shall be applied to the 
Subcontractor's actual cost of such work, to which a markup of five (5) percent on the 
subcontracted portion of the work may be added by the prime Contractor.   
 

 
  



SECTION 2.15  
of  

GENERAL CONDITIONS  
 

TIME FOR COMPLETION AND  
LIQUIDATED DAMAGES  

 
2.15.01  The date of beginning and the time for completion of the Work are essential conditions 
of the Contract Documents and the Work embraced shall be commenced on or before a date 
specified in the Notice to Proceed. The Contractor should be aware that time is of the essence for 
this project.   
 
2.15.02  The Contractor will proceed with the Work at such rate of progress to ensure full 
completion within the Contract Time. It is expressly understood and agreed, by and between the 
Contractor and the Owner, that the Contract Time for the completion of the Work described herein 
is a reasonable time, taking into consideration the average climatic and economic conditions and 
other factors prevailing in the locality of the Work.   
 
2.15.03  If the Contractor shall fail to complete the Work within the Contract Time, or requests for 
extension of time approved by the Owner, then the Contractor will pay to the Owner the amount 
for liquidated damages as specified in the Agreement for each calendar day that the Contractor 
shall be in default after the time stipulated in the Contract Documents.   
 
2.15.04  The Contractor shall not be charged with liquidated damages or any excess cost when the 
delay in completion of the Work is due to the following, and the Contractor has promptly given 
Written Notice of such delay to the Owner or Engineer. 
 
a. To any preference, priority or allocation order duly issued by the Owner.   
 
b. If delays are caused by unforeseen events beyond the control of both the Contractor and 

the Owner, such delays will entitle the Contractor to an extension of time as provided 
herein, but the Contractor shall not be entitled to damages or additional payment due to 
such delays.  War, government regulations, labor disputes, strikes, fires, floods, adverse 
weather necessitating cessation of work, other similar action of the elements, inability to 
obtain materials, equipment, labor, required "extra work," or other specific reasons as may 
be further described in the specifications may constitute such a delay.   

 
No extension of time will be granted for a delay caused by the inability to obtain materials 
unless the Contractor furnishes to the Engineer documentary proof of the inability to obtain 
such materials in a timely manner in accordance with the sequence of the Contractor's 
operations and the approved construction schedule.   
 

c. To any delays of Subcontractors occasioned by any of the causes specified in paragraphs 
2.15.04a and 2.15.04b of this article.   

 



d. If delays beyond the Contractor's control are caused by reasons other than those mentioned 
above, but substantially equal in gravity to those enumerated, and an extension of time is 
deemed by the Engineer to be in the best interests of the Owner, an extension of time may 
be granted, but the Contractor shall not be entitled to damages or additional payment due 
to such delays.   

 
If delays beyond the Contractor's control are caused solely by action or inaction by the 
Owner, such delays will entitle the Contractor to an extension of time.   
 

e. Extensions of time, when granted, will be based upon the effect of delays on the project as 
a whole and will not be granted for noncontrolling delays to minor included portions of 
work unless it can be shown that such delays did, in fact, delay the progress of the project 
as a whole.   

 
f. If the Contractor desires payment for a delay or an extension of time, he shall, within thirty 

(30) days after the beginning of the delay, file with the Owner a written request and report 
as to the cause and extent of the delay. The request for payment or extension must be made 
at least fifteen (15) days before the specified completion date. Failure by the Contractor to 
file these items within the times specified will be considered grounds for refusal by the 
Owner to consider such request.   

 
2.15.05  In case the Work called for under this Contract is not completed within the time limit 
stipulated herein, the Owner shall have the right, in lieu of assessing liquidated damages, to extend 
the time of completion thereof.  If the time limit be so extended, the Owner shall have the right to 
charge to the Contractor and to deduct from the final payment for the Work, the actual cost to the 
Owner of engineering, inspection, superintendence, and other overhead expenses which are 
directly chargeable to the Contract and which accrue during the period of such extension, except 
that the cost of final surveys and preparation of final estimate and the cost accruing by reason of 
unavoidable delays shall not be included in such charges.   
 
 
  



SECTION 2.16  
of  

GENERAL CONDITIONS  
 

CORRECTION OF WORK  
 

2.16.01  The Contractor shall promptly remove from the premises all Work rejected by the 
Engineer for failure to comply with the Contract Documents, whether incorporated in the 
construction or not, and the Contractor shall promptly replace and re-execute the Work in 
accordance with the Contract Documents and without expense to the Owner and shall bear the 
expense of making good all Work of other Contractors destroyed or damaged by such removal or 
replacement.   
 
2.16.02  All removal and replacement Work shall be done at the Contractor's expense. If the 
Contractor does not take action to remove such rejected Work within ten (10) days after receipt of 
Written Notice, the Owner may remove such Work and store the materials at the expense of the 
Contractor.   
 
 

  



SECTION 2.17  
of  

GENERAL CONDITIONS  
 

SUBSURFACE CONDITIONS AND  
EXAMINATION OF CONTRACT DOCUMENTS  

 
2.17.01  The Contractor represents that he has carefully examined the Contract Documents and the 
site where the Work is to be performed and that he has familiarized himself with all local 
conditions and Federal, State and local laws, ordinances, rules and regulations that may affect 
performance of the Work in any manner.  The Contractor further represents that he has studied all 
surveys and investigation reports governing subsurface and latent physical conditions pertaining 
to the job site; that he has performed such additional surveys and investigations as he deems 
necessary to complete the Work at the Contract Price; and, that he has correlated the results of all 
such data with the requirements of the Contract Documents. The submittal of a Bid shall be 
conclusive evidence that the Contractor has investigated and is satisfied as to the conditions to be 
encountered and as to the character, quality and scope of the Work.   
 
2.17.02  The Drawings for the Work show conditions as they are supposed or believed by the 
Engineer to exist; but it is not intended or to be inferred that the conditions as shown thereon 
constitute a representation that such conditions actually exist. The Owner and the Engineer shall 
not be liable for any loss sustained by the Contractor as a result of any variance of the conditions 
as shown in the Drawings and the actual conditions revealed during the progress of the Work or 
otherwise.   
 
Where the Owner or the Engineer or their consultants have made investigations of subsurface 
conditions in areas where the Work is to be performed, such investigations were made only for the 
purpose of study and design.  The conditions indicated by such investigations apply only at the 
specific location of each boring or excavation at the time the borings or excavations were made.  
Where such investigations have been made, the Contractor may inspect the records as to such 
investigations subject to and upon the conditions hereinafter set forth. The inspection of the records 
shall be made at the office of the Engineer.   
 
The records of such investigations are not a part of the Agreement and are shown solely for the 
convenience of the Contractor. It is expressly understood and agreed that the Owner, the Engineer 
and their consultants assume no responsibility whatsoever in respect to the sufficiency or accuracy 
of the investigations; the records thereof; or of the interpretations set forth therein or made by the 
Owner's consultants, the Engineer or his consultants in the use thereof by the Engineer, and there 
is no warranty or guarantee, either express or implied, that the conditions indicated by such 
investigations or records thereof are representative of those existing throughout such areas, or any 
part thereof, or that unlooked for developments may not occur, or that materials other than, or in 
proportions different from, those indicated may not be encountered.   
 
When a log of test borings showing a record of the data obtained by the investigation of subsurface 
conditions by the Owner, the Engineer or their consultants is included with the Drawings, it is 
expressly understood and agreed that said log of test borings does not constitute a part of the 



Agreement, represents only the opinion of the Owner or the Engineer or their consultants as to the 
character of the materials encountered by them in the test borings, is included in the Drawings only 
for the convenience of the Contractor, and its use is subject to all of the conditions and limitations 
set forth in this article.   
 
2.17.03  The availability or use of information described in this article is not to be construed in 
any way as a waiver of the provisions of Section 2.17.01 and the Contractor is cautioned to make 
such independent investigations and examinations as he deems necessary to satisfy himself as to 
conditions to be encountered in the performance of the Work.   
 
2.17.04  No information derived from such inspection of records of investigations or compilation 
thereof made by the Owner, Engineer, or their consultants will in any way relieve the Contractor 
from any risk or from properly fulfilling the terms of the Agreement.   
 
 

  



SECTION 2.18  
of  

GENERAL CONDITIONS  
 

SUSPENSION OF WORK,  
TERMINATION AND DELAY  

 
 

2.18.01  The Owner may suspend the Work or any portion thereof for a period of not more than 
ninety (90) days or such further time as agreed upon by the Contractor, by Written Notice to the 
Contractor and the Engineer which notice shall fix the date on which Work shall be resumed.  The 
Contractor will resume that Work on the date so fixed.  The Contractor will be allowed an increase 
in the Contract Price or an extension of the Contract Time, or both, directly attributable to any 
suspension.   
 
2.18.02  If the Contractor is adjudged a bankrupt or insolvent, or if he makes a general assignment 
for the benefit of his creditors, or if a trustee or receiver is appointed for the Contractor or for any 
of his property, or if he files a petition to take advantage of any debtor's act, or to reorganize under 
the bankruptcy or applicable laws, or if he repeatedly fails to supply sufficient skilled workmen or 
suitable materials or equipment, or if he repeatedly fails to make prompt payments to 
Subcontractors or for labor, materials or equipment or if he disregards laws, ordinances, rules, 
regulations or orders of any public body having jurisdiction of the Work or if he disregards the 
authority of the Engineer, or if he otherwise violates any provision of the Contract Documents, 
then the Owner may, without prejudice to any other right or remedy and after giving the Contractor 
and his surety a minimum of ten (10) days from delivery of a Written Notice, terminate the services 
of the Contractor and take possession of the Project and of all materials, equipment, tools, 
construction equipment and machinery thereon owned by the Contractor, and finish the Work by 
whatever method he may deem expedient. In such case the Contractor shall not be entitled to 
receive any further payment until the Work is finished. If the unpaid balance of the Contract Price 
exceeds the direct and indirect costs of completing the Project, including compensation for 
additional professional services, such excess shall be paid to the Contractor. If such costs exceed 
such unpaid balance, the Contractor will pay the difference to the Owner. Such costs incurred by 
the Owner will be determined by the Engineer and incorporated in a Change Order.   
 
2.18.03  Where the Contractor's services have been terminated by the Owner, said termination 
shall not affect any right of the Owner against the Contractor then existing or which may thereafter 
accrue. Any retention or payment of monies by the Owner due to the Contractor will not release 
the Contractor from compliance with the Contract Documents.   
 
2.18.04  After ten (10) days from delivery of a Written Notice to the Contractor and the Engineer, 
the Owner may, without cause and without prejudice to any other right or remedy, elect to abandon 
the Project and terminate the Agreement.  In such case, the Contractor shall be paid for all Work 
executed and any expense sustained plus reasonable profit. The Owner's authority and 
responsibility with respect to termination for convenience of owner or upon breach of contract are 
set forth in more detail in Section 2.35 of these General Conditions.   
 



2.18.05  If, through no act or fault of the Contractor, the entire Work is suspended for a period of 
more than ninety (90) days by the Owner or under an order of court or other public authority, or 
by request of litigation relating to the Project, or the Engineer fails to act on any request for 
payment within thirty (30) days after it is submitted, or the Owner fails to pay the Contractor 
substantially the sum approved by the Engineer or awarded by arbitrators within thirty (30) days 
of its approval and presentation, then the Contractor may, after ten (10) days from delivery of a 
Written Notice to the Owner and the Engineer, terminate the Agreement and recover from the 
Owner payment for all Work executed and all expenses sustained. In addition and in lieu of 
terminating the Agreement, if the Engineer has failed to act on a request for payment or if the 
Owner has failed to make any payment as aforesaid, the Contractor may upon ten (10) days Written 
Notice to the Owner and the Engineer stop the Work until he has been paid all amounts then due, 
in which event and upon resumption of the Work, Change Orders shall be issued for adjusting the 
Contract Price or extending the Contract Time or both to compensate for the costs and delays 
attributable to the stoppage of the Work.   
 
2.18.06  If the performance of all or any portion of the Work is suspended, delayed, or interrupted 
as a result of a failure of the Owner or Engineer to act within the time specified in the Contract 
Documents, or if no time is specified, within a reasonable time, an adjustment in the Contract Price 
or an extension of the Contract Time, or both, shall be made by Change Order to compensate the 
Contractor for the costs and delays necessarily caused by the failure of the Owner or Engineer.   
 

  



SECTION 2.19  
of  

GENERAL CONDITIONS  
 

PAYMENTS TO CONTRACTOR  
 
 

2.19.01  SECTION NOT USED  
 
2.19.02  SECTION NOT USED  
 
2.19.03  SECTION NOT USED 
 
2.19.04  SECTION NOT USED 
 
2.19.05  SECTION NOT USED 
 
2.19.06  SECTION NOT USED 
 
2.19.07  SECTION NOT USED 

 
2.19.08  SECTION NOT USED 
 



SECTION 2.20 
of 

GENERAL CONDITIONS 
 

ACCEPTANCE OF FINAL 
PAYMENT AS RELEASE 

 
2.20.01  The acceptance by the Contractor of final payment shall be and shall operate as a release 
to the Owner of all claims and all liability to the Contractor other than claims in stated amounts as 
may be specifically excepted by the Contractor for all things done or furnished in connection with 
this Work and for every act and neglect of the Owner and others relating to or arising out of this 
Work.  Any payment, however, final or otherwise, shall not release the Contractor or his sureties 
from any obligations under the Contract Documents or the Performance Bond and Payment Bond.   
 
 

  



SECTION 2.21  
of  

GENERAL CONDITIONS  
 

INSURANCE  
 

2.21.01  The Contractor shall not commence any work under the Contract Documents until he 
obtains at his own expense all required insurance. Such insurance must have the approval of the 
Owner as to Company, limits, form and amount. The Contractor shall not permit any Subcontractor 
to commence work on the Project until the Subcontractor has also complied with these insurance 
requirements. The types of insurance, which the Contractor shall secure and maintain for the full 
Contract time, are Workers’ Compensation Insurance, Employer's Liability Insurance, 
Commercial General Liability Insurance, Automobile Liability Insurance, Builder’s Risk "All 
Risk" Insurance, and Contractor’s Pollution Liability Insurance as hereinafter specified. Nothing 
contained in these insurance requirements is to be construed as limiting the extent of the 
Contractor's responsibility for payment of damages resulting from his operations under the 
Contract Documents.   
 
All policies required by this Section shall be primary insurance as to the Owner so that coverage 
held by the Owner will not contribute to any loss under the Contractor’s insurance using the ISO 
endorsement CG 20 01 04 13 or coverage at least as broad.  
 
Premiums for said insurance shall be paid for by the Contractor. 
 
2.21.02  Before commencing any work, the Contractor shall submit written evidence that he and 
all Subcontractors have obtained for the Contract time full Worker’s Compensation Insurance 
coverage, as required by the State of California, with Statutory Limits, and Employer’s Liability 
Insurance with limit of no less than $1,000,000 per accident for bodily injury or disease. Waiver 
of Subrogation (also known as Transfer of Rights of Recovery Against Others to Us): The 
Contractor hereby agrees to waive rights of subrogation to obtain endorsement necessary to affect 
this waiver of subrogation in favor of the Owner, its directors, officers, employees, and authorized 
volunteers, for losses paid under the terms of this coverage which arise from work performed by 
the named insured for the Owner; this provision applies regardless of whether or not the Owner 
has received a waiver of subrogation from the insurer. 
 
2.21.03  Before commencing any work, the Contractor shall procure for the entire Contract time 
full Commercial General Liability Insurance, Automobile Liability Insurance coverage, and 
Contractor’s Pollution Liability as hereinafter specified. Such insurance shall insure the Contractor 
and all Subcontractors for all claims for personal injury, including sickness and death, and all 
claims for destruction of or damage to property, including loss of use, arising out of or in 
connection with any operations under the Contract Documents, whether such operations be by the 
Contractor or by any Subcontractor under the Contractor, or by anyone directly or indirectly 
employed by the Contractor or by any Subcontractor.   
 
Such Commercial General Liability Insurance shall be written with a limit of liability of not less 
than five million dollars ($5,000,000) per occurrence or the full per occurrence limits of the 



policies available, whichever is greater for bodily injury, personal injury and property damage. If 
Commercial General Liability Insurance or other form with a general aggregate limit or products-
completed operations aggregate limit is used, either the general aggregate limit shall apply 
separately to the project/location (coverage as broad as the ISO CG 25 03, or ISO CG 25 04 
endorsement, or insurer's equivalent endorsement provided to the District) or the general aggregate 
limit and products-completed operations aggregate limit shall be twice the required occurrence 
limit. Should the Contractor maintain insurance coverage exceeding the specified amount, any 
such additional coverage shall still benefit the Owner. 
 
Such Commercial General Liability Insurance shall also be written for all damages arising out of 
injury to or destruction of property of others, arising directly or indirectly out of or in connection 
with the performance of the Work under the Contract Documents and in any one occurrence, 
including explosion, collapse and underground exposure.   
 
Contractor’s Pollution Liability – (optional: if project involves environmental hazards) with limits 
no less than $5,000,000 per occurrence or claim, and $10,000,000 policy aggregate. 
 
Such Automobile Liability Insurance shall be written with a limit of liability of not less than one 
million dollars ($1,000,000) for all damages arising out of bodily injury, including sickness and 
death, at any time resulting therefrom, sustained by any one person in any one occurrence, and a 
limit of liability of not less than two million dollars ($2,000,000) aggregate for any such damages 
sustained by two or more persons in any one occurrence.  Such automobile liability insurance shall 
be written with a limit of liability of not less than one million dollars ($1,000,000) for all damages 
arising out of injury to or destruction of property of others, arising directly or indirectly out of or 
in connection with the performance of the Work under the Contract Documents and in any one 
occurrence, including explosion, collapse and underground exposure.   
 
If the Contractor maintains broader coverage and or/higher limits than the minimums shown 
above, the District requires and shall be entitled to the broader coverage and/or higher limits 
maintained by the Contractor. Any available insurance proceeds in excess of the specified 
minimum of insurance and coverage shall be available to the District. 
 
Coverage for Commercial General Liability Insurance, Contractor’s Pollution Liability Insurance 
and Automobile Liability Insurance shall be at least as broad as the following: 
 
a. Insurance Services Office Commercial General Liability Coverage (Occurrence Form CG 

00 01). 
 
b. Insurance Services Office (Form CA 00 01), covering Symbol 1 (any auto) with a limit of 

one million dollars ($1,000,000) for bodily injury and property damage each accident. 
 
c.  Excess Liability Insurance (if necessary) - The limits of insurance required in this 

agreement may be satisfied by a combination of primary, umbrella or excess insurance. 
Any umbrella or excess insurance shall contain or be endorsed to contain a provision that 
such coverage shall also apply on a primary and non-contributory basis for the benefit of 



the District (if agreed to in a written contract or agreement) before the District’s own 
primary or self-insurance shall be called upon to protect it as a named insured. 

 
Any deductible or self-insured retention must be declared to and approved by the District. At the 
option of the District, either the insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects the District, its directors, officers, employees, agents and volunteers; or the 
contractor shall procure a bond guaranteeing payment of losses and related investigations, 
administration and defense expenses. 
 
The Commercial General Liability Insurance policy and Contractor’s Pollution (if necessary) are 
to contain, or be endorsed to contain, the following provisions: 
 
The policy for such insurance shall include contractual coverage sufficiently broad to cover the 
Contractor's indemnification agreement contained in Section 2.24 excepting 2.24.04 of these 
General Conditions. The District, its directors, officers, employees, and authorized volunteers are 
to be given insured status at least as broad as ISO endorsement CG 20 10 11 85; or both CG 20 10 
10 01 and CG 20 37 10 01 (or the CG 20 10 07 04 and CG 20 37 07 04 (or earlier edition date) 
specifically naming all of the District parties required in this agreement, or using language that 
states “as required by contract”). All Subcontractors hired by Contractor must also have the same 
forms or coverage at least as broad; as respects (via CG 20 38 04 13):  liability arising out of 
activities performed by or on behalf of the Contractor; products and completed operations of the 
Contractor; premises owned, occupied or used by the Contractor; and automobiles owned, leased, 
hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope 
of protection afforded to the District, its directors, officers, employees, or authorized volunteers. 
 
Contractor hereby agrees to waive rights of subrogation which any insurer of Contractor may 
acquire from Contractor by virtue of the payment of any loss. The Contractor agrees to obtain any 
endorsement that may be necessary to affect this waiver of subrogation. The Workers' 
Compensation Policy shall be endorsed with a waiver of subrogation in the favor of the District 
for all work performed by the Contractor, its employees, agents and subcontractors. this provision 
applies regardless of whether or not the District has received a waiver of subrogation from the 
insurer. 
 
2.21.04  Until the completion and final acceptance by the Owner of all the work under and implied 
by this agreement, the work shall be under the Contractor’s responsible care and charge. The 
Contractor shall rebuild, repair, restore and make good all injuries, damages, re-erections, and 
repairs occasioned or rendered necessary by causes of any nature whatsoever. 
 
If applicable, the Contractor shall provide and maintain Builder’s Risk (course of construction) 
or an installation floater (for materials and equipment) covering all risks of direct physical loss, 
damage or destruction to the work in the amount specified in the General Conditions, to insure 
against such losses until final acceptance of the work by Owner. Such insurance shall insure at 
least against the perils of fire and extended coverage, theft, vandalism and malicious mischief, and 
collapse.  The policy shall be endorsed with Owner, its directors, officers, employees, and 
authorized volunteers named as loss payee, as their interest may appear. The making of progress 
payments to the Contractor shall not be construed as creating an insurable interest by or for Owner 



or be construed as relieving the Contractor or his/her subcontractors of responsibility for loss from 
any direct physical loss, damage or destruction occurring prior to final acceptance of the work by 
Owner. The policy must specify that coverage is to include all materials and equipment to be 
incorporated in the Project while at the construction site and while in transit.   
 
Such policy shall be endorsed with the District, the Owner, the Owner’s Representative, the 
Engineer and their consultants and each of their directors, officers, employees, and authorized 
volunteers named as loss payee, as their interest may appear. The making of progress payments to 
the Contractor shall not be construed as creating an insurable interest by or for the District or be 
construed as relieving the Contractor or his/her subcontractors of responsibility for loss from any 
direct physical loss, damage or destruction occurring prior to final acceptance of the work by the 
District. A maximum deductible amount of five thousand dollars ($5,000.00) on all perils will be 
allowed. Also, the insurer shall waive all rights of subrogation. 
 
If the Owner determines not to require the Contractor to procure such insurance, the Contract price 
shall be reduced by the amounts set forth in the bid items for the premium for such insurance.   
 
If the Owner determines to require the Contractor to procure such insurance, such insurance shall 
be endorsed with the District, the Owner, the Owner’s Representative, the Engineer and their 
consultants and each of their directors, officers, employees, and authorized volunteers named as 
loss payee, as their interest may appear. The policy or policies for such insurance may provide for 
a deductible amount not to exceed five (5) percent of the Contract price. As provided in Section 
7104 of the Public Contracts Code, the Contractor is responsible for the cost of repairing or 
restoring work up to five (5) percent of the contract amount.   
 
2.21.05  Contractor shall furnish the Owner with copies of certificates and amendatory 
endorsements affecting coverage required by this contract. All certificates and endorsements are 
to be received and approved by the Owner before work commences. However, failure to obtain 
the required documents prior to the work beginning shall not waive the Contractor’s obligation to 
provide them. The Owner reserves the right to require complete, certified copies of all required 
insurance policies, including policy declaration pages and endorsement pages, required by these 
specifications, at any time. Failure to continually satisfy the insurance requirements is a material 
breach of contract. 
 
Acceptability of Insurers - Any insurance carrier providing insurance coverage required by the 
Contract Documents shall be authorized to do business in the State of California unless waived, in 
writing, by the District’s Contracts Analyst. Carrier(s) shall have an A.M. Best rating of no less 
than an A: VII or better. 
 
Evidences of Insurance - Prior to execution of the agreement, the Contractor shall file with 
District a certificate of insurance (Acord Form 25 or equivalent) signed by the insurer’s 
representative evidencing the coverage required by this agreement. Such evidence shall include an 
additional insured endorsement signed by the insurer's representative and evidence of waiver of 
rights of subrogation against the District. Such evidence shall also include (1) attached additional 
insured endorsements with primary & non-contributory wording, (2) Workers' Compensation 
waiver of subrogation, and (3) a copy of the Commercial General Liability declarations or 



endorsement page listing all policy endorsements, and confirmation that coverage includes or has 
been modified to include required provisions. The District reserves the right to obtain complete, 
certified copies of all required insurance policies at any time and the Contractor shall provide the 
same within five (5) days of such request. Failure to continually satisfy the insurance requirements 
is a material breach of contract. 
 
Continuation of Coverage - The Contractor shall, upon demand of the District deliver evidence 
of coverage showing continuation of coverage for at least ten (10) years after completion of the 
project. The Contractor further waives all rights of subrogation under this agreement. When any 
of the required coverages expires during the term of this agreement, the Contractor shall deliver 
the renewal certificate(s) including the general liability additional insured endorsement and 
evidence of waiver of rights of subrogation against District (if builder’s risk insurance is 
applicable) to District at least ten (10) days prior to the expiration date.   
 
The Contractor shall, upon demand of District, deliver to District copies such policy or policies of 
insurance and the receipts for payment of premiums thereon. 
 
The District reserves the right to modify these insurance requirements, including limits, based on 
the nature of the risk, prior experience, insurer, coverage or other circumstances. 
 
 
 



SECTION 2.22  
of  

GENERAL CONDITIONS 
 

CONTRACT SECURITY  
 

2.22.01  The Contractor shall within thirty (30) days after the receipt of the Notice of Award 
furnish the Owner with a Performance Bond in penal sum equal to the amount of the Contract 
Price and a Payment Bond in penal sum equal to one-hundred (100) percent of the amount of the 
Contract Price, requiring the performance by the Contractor of all undertakings, covenants, terms, 
conditions and agreements of the Contact Documents, and upon the payment by the Contractor to 
all subcontractors, persons supplying labor and materials in the prosecution of the Work provided 
by the Contract Documents.   
 
2.22.02  Bonds shall be executed by the Contractor and a corporate bonding company licensed to 
transact such business in the state in which the Work is to be performed and named on the current 
list of "Surety Companies Acceptable on Federal Bonds" as published in the Treasury Department 
Circular Number 570 and by California law. The expense of these Bonds shall be borne by the 
Contractor. Bonds to be placed with insurers with a current A.M. Best's rating of no less than A: 
VII or better.  
 
2.22.03  If at any time a surety on any such Bond is declared a bankrupt or loses its right to do 
business in the state in which the Work is to be performed or is removed from the list of Surety 
Companies accepted on Federal Bonds, Contractor shall within ten (10) days after notice from the 
Owner to do so, substitute an acceptable Bond (or Bonds) in such form and sum and signed by 
such other surety or sureties as may be satisfactory to the Owner. The premiums on such Bond 
shall be paid by the Contractor. No further payments shall be deemed due nor shall they be made 
until the new surety or sureties shall have furnished an acceptable Bond to the Owner.   
 
2.22.04  The Performance Bond and the Payment Bond must remain in effect throughout the 
period for performance of the Work and through the time of final payment by the Owner, and the 
Performance Bond must remain in effect for a period of one (1) year from the date of approval of 
the work by the Board of Directors of Owner, which is the period of the Contractor's warranty, or 
as modified under the Supplemental General Conditions. If a changer order results in an increased 
contract amount, an updated bond must be submitted to reflect the revised total contract value. 
 
 



SECTION 2.23  
of  

GENERAL CONDITIONS  
 

ASSIGNMENTS AND BANKRUPTCY  
 

2.23.01  The Contractor shall not sell, transfer, assign or otherwise dispose of the Agreement or 
any portion thereof, or of his right, title or interest therein, or his obligations thereunder, without 
written consent of the Owner.   
 
2.23.02  In the event of bankruptcy of the Contractor, whether voluntary or involuntary, this 
Agreement is automatically terminated, and the Contractor is entitled to no further payments over 
and above the reasonable value of the actual work completed at that time.   
 

  



SECTION 2.24  
of  

GENERAL CONDITIONS  
 

INDEMNIFICATION  
 

2.24.01  The Contractor and any Subcontractor, or anyone directly or indirectly employed by any 
of them or anyone for whose acts any of them may be liable during the term of this agreement and 
associated with the work performed thereunder, will indemnify, defend and hold harmless the 
Owner and any of their directors, independent contractors, agents and employees from and against 
all claims, damages, losses and expenses including attorney's fees arising out of or resulting from 
the performance of the Work, provided that any such claims, damage, loss or expense is 
attributable to personal injury, bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property including the loss of use resulting therefrom; and is caused in 
whole or in part by any act or omission of the Contractor, any Subcontractor, any supplier, anyone 
directly or indirectly employed by any of them or anyone for whose acts or omissions any of them 
may be liable, but not including the sole or active negligence or willful misconduct of the Owner. 
 
Each of the indemnified parties named in this Section shall be entitled to designate the attorney of 
their choice and indemnitor agrees to keep Owner’s attorney advised as to the status of all claims, 
damages, losses, expenses and litigation which may arise hereunder.   
 
2.24.02  In any and all claims against the Owner or any of their directors, independent contractors, 
agents or employees, by any employee of the Contractor, any Subcontractor, anyone directly or 
indirectly employed by any of them, or anyone for whose acts any of them may be liable, the 
indemnification obligation shall not be limited in any way by any limitation on the amount or type 
of damages, compensation or benefits payable by or for the Contractor or any Subcontractor under 
workmen's compensation acts, disability benefit acts or other employee benefits acts.   
 
2.24.03  The obligation of the Contractor under this paragraph shall not extend to the liability of 
the Engineer, his agents or employees arising out of the preparation or approval of maps, drawings, 
opinions, reports, surveys, change orders, designs or specifications.   
 
2.24.04  The Contractor shall indemnify, defend and save the Owner, the Owner's Representative, 
the Engineer, their consultants, and each of their directors, independent contractors, officers, 
employees and agents harmless from all costs, losses, expenses, damages, attorneys' fees, and other 
costs, including all costs of defense, which any of them may incur with respect to the failure, 
neglect, or refusal of Contractor to faithfully perform the Work and all of Contractor's obligations 
under the Agreement, including but not limited to, Contractor's failure to complete any portion of 
the Work by the time specified in the Contract Documents. Such costs, expenses, and damages 
shall include all costs incurred by the Owner, the Owner's Representative, the Engineer, and their 
consultants to defend against any claims, stop notices, or lawsuits based thereon in which any of 
them is made a party.   
 
Each of the indemnified parties named in this section shall be entitled to designate the attorney of 
their choice and the indemnitor agrees to pay the fee of each such attorney so designated. 



  



SECTION 2.25  
of  

GENERAL CONDITIONS  
 

SEPARATE CONTRACTS  
 

2.25.01  The Owner reserves the right to let other contracts in connection with this Project. The 
Contractor shall afford other Contractors reasonable opportunity for the introduction and storage 
of their materials and the execution of their Work and shall properly connect and coordinate his 
Work with theirs.  If the proper execution or results of any part of the Contractor's Work depends 
upon the Work of any other Contractor, the Contractor shall inspect and promptly report to the 
Engineer any defects in such Work that render it unsuitable for such proper execution and results.   
 
2.25.02  The Owner may perform additional Work related to the Project by himself, or he may let 
other Contracts containing provisions similar to these. The Contractor will afford the other 
Contractors who are parties to such Contracts (or the Owner, if he is performing the additional 
Work himself), reasonable opportunity for the introduction and storage of materials and equipment 
and the execution of Work and shall properly connect and coordinate his Work with theirs.   
 
2.25.03  If the performance of additional Work by other Contractors or the Owner is not noted in 
the Contract Documents prior to the execution of the Contract, Written Notice thereof shall be 
given to the Contractor prior to starting any such additional Work.  If the Contractor believes that 
the performance of such additional Work by the Owner or others involves him in additional 
expense or entitles him to an extension of the Contract Time, he may make a claim therefor as 
provided in Sections 2.14, 2.15, and 2.18.   
 
 
 
 



SECTION 2.26  
of  

GENERAL CONDITIONS  
 

SUBCONTRACTING  
 

2.26.01  The Contractor may utilize the services of specialty Subcontractors on those parts of the 
Work, which, under normal contracting practices, are performed, by specialty Subcontractors.   
 
2.26.02  After submission of his Bid, the Contractor shall not award Work to any unlisted 
Subcontractor(s) without prior written approval of the Owner.   
 
2.26.03  The Contractor shall be fully responsible to the Owner for the performance of his 
Subcontractors, and of persons either directly or indirectly employed by them.   
 
2.26.04  The Contractor shall review each condition of this Contract and cause to be inserted in all 
subcontracts comparable provisions relative to the Work to bind Subcontractors to the Contractor 
by the terms of the Subcontract Documents insofar as applicable to the Work of Subcontractors in 
the same manner that Contractor is bound to Owner (e.g., payment bond, insurance, arbitration, 
termination on unauthorized assignment or on bankruptcy, etc.), and to give the Contractor the 
same power as regards terminating any subcontract that the Owner may exercise over the 
Contractor under any provision of the Contract Documents.  Copies of contracts between the 
Contractor and any Subcontractors shall be furnished to the Owner upon request.   
 
2.26.05  All payments by Contractor to Subcontractor(s), which involve material made by joint 
check, shall specifically allocate the payment between the materialmen involved and the 
Subcontractor.   
 
2.26.06  Nothing contained in this Contract shall create any contractual relation between any 
Subcontractor and the Owner.   
 

  



SECTION 2.27  
of  

GENERAL CONDITIONS  
 

ENGINEER'S AUTHORITY  
 

2.27.01  The Engineer shall act as the Owner's representative during the construction period.  He 
shall decide questions which may arise as to quality and acceptability of materials furnished and 
Work performed. He shall interpret the intent of the Contract Documents in a fair and unbiased 
manner. The Engineer will make visits to the site and determine if the Work is proceeding in 
accordance with the Contract Documents.   
 
2.27.02  The Contractor will be held strictly to the intent of the Contract Documents in regard to 
the quality of materials, workmanship and execution of the Work. Inspections may be at the factory 
or fabrication plant of the source of material supply.   
 
2.27.03  The Engineer will not be responsible for the construction means, controls, techniques, 
sequences, procedures, or construction safety.   
 
2.27.04  The Engineer shall promptly make decisions relating to interpretation of the Contract 
Documents.   
 
2.27.05  Any plan or method of Work suggested by the Engineer but not specified or required, if 
adopted or followed by the Contractor in whole or in part, shall be used at the risk and 
responsibility of the Contractor, and the Engineer and the Owner shall assume no responsibility 
therefor.   
 
2.27.06 Engineer’s authority and responsibility with respect to Resident Project Representation are 
as set forth in Section 2.33 of these General Conditions.   
 
 
 

  



SECTION 2.28  
of  

GENERAL CONDITIONS  
 

LAND AND RIGHTS-OF-WAY 
 

2.28.01  Prior to issuance of Notice to Proceed, the Owner shall obtain land and all work shall be 
performed within existing public rights-of-way for carrying out the Work to be performed pursuant 
to the Contract Documents.  Right-of-way limits are shown on the Drawings. 
 
2.28.02  The Contractor shall provide at his own expense and without liability to the Owner any 
additional land and access thereto that the Contractor may desire for temporary construction 
facilities, or for storage of materials.    
 
2.28.03  Contractor shall confine his equipment, the storage of materials and equipment and the 
operations of his workmen to areas permitted by law, ordinances, permits, or the requirements of 
the Contract Documents, and shall not unreasonably encumber the premises with materials or 
equipment.   
 
2.28.04. Notwithstanding the designation of Contract limits or the indication of temporary fences 
or barricades, the provisions of the Contract Documents governing certain portions or phases of 
the Work may require that certain operations be carried out beyond such designated limits. In all 
cases, the Work shall be constructed solely within the boundaries described in the Contract 
Documents. Contractor shall coordinate with the District to obtain in advance of said operations 
all necessary permits, rights-of-way, or easements, and shall give proper notice thereof to owners 
of affected properties in accordance with section 832 of the California Civil Code. Contractor 
shall obtain all such permits, rights-of-way and easements at no cost to the District. 
 
2.28.05. Pumping, draining and control of surface and ground water and excavating or other 
earthwork shall be carried out so as to avoid endangering the Work or adjacent facility or 
property, or interrupting, restricting or otherwise infringing or interfering with the use thereof. 
Contractor shall conform to the Code and applicable laws and regulations and shall obtain all 
permits necessary to perform grading or excavation or dispose of surface or ground water or 
excavated materials at the Site. 
 
2.28.06. Contractor shall not load nor permit any part of any structure to be loaded in a manner 
that will endanger the structure, nor shall Contractor subject part of the Work or adjacent 
property to stresses or pressures that will endanger it. 
 
2.28.07. Contractor shall assume full responsibility and shall promptly settle all claims for 
damage to areas within the Contract limits, or to adjoining areas or the owners or occupants 
thereof, resulting from the performance of the Work. 
 
 



SECTION 2.29 
of 

GENERAL CONDITIONS 
 

GUARANTEE 
 

2.29.01  The Contractor shall guarantee that all materials and equipment furnished will be new 
unless otherwise specified.   
 
2.29.02  The Contractor shall guarantee all materials and equipment furnished and Work 
performed for a period of one (1) year from the date of acceptance by the Board of Directors of 
Owner. The Contractor warrants and guarantees for a period of one (1) year from the date of 
acceptance by the Board of Directors of Owner that the completed work is free from all defects 
due to faulty materials or workmanship and the Contractor shall promptly make such corrections 
as may be necessary by reasons of such defects including the repairs of any damage to other parts 
of the work resulting from such defects.  The Owner will give notice of observed defects with 
reasonable promptness.  In the event that the Contractor should fail to make such repairs, 
adjustments, or other Work that may be made necessary by such defects, the Owner may do so and 
charge the Contractor the cost thereby incurred.  The Performance Bond shall remain in full force 
and effect throughout the guarantee period.   
 
 
 

 



SECTION 2.31  
of  

GENERAL CONDITIONS  
 

TAXES  
 
2.31.01  The Contractor shall be responsible for paying all taxes applicable during the performance 
of the Work or portions thereof, whether or not said taxes were in effect on or increased after the 
date of Bid opening including, but not limited to, all sales, consumer, use and other similar taxes 
assessed by Federal, State or local authorities where the Work is performed.   
 
2.31.02  The terms of these Contract Documents may result in the creation of a possessory interest.  
If such a possessory interest is vested in a private party to these Contract Documents, the private 
party may be subjected to the payment of personal property taxes levied on such interest.   
 
 

  



SECTION 2.32  
of  

GENERAL CONDITIONS  
 

CONFLICT  
 
 

2.32.01 SECTION NOT USED.   
 
2.32.02 SECTION NOT USED.  
 
 



SECTION 2.33  
of  

GENERAL CONDITIONS  
 

RESIDENT PROJECT REPRESENTATIVE  
 
2.33.01  The Engineer will furnish a Resident Project Representative and Assistants to assist the 
Engineer in carrying out his responsibilities at the Project sites. The duties, responsibilities, and 
limitations of authority of any such Resident Project Representative and Assistants are herein set 
forth.   
 
2.33.02  The Resident Project Representative is the Engineer's agent and will act as directed by 
and under the supervision of the Engineer. He will confer with the Engineer regarding his actions.  
His dealings in matters pertaining to the on-site Work shall, in general, be only with the Engineer 
and the Contractor. His dealings with Subcontractors shall only be through or with the full 
knowledge of the Contractor or his superintendent. He will generally communicate with the Owner 
only through or as directed by the Engineer.   
 
2.33.03  The duties and responsibilities of the Resident Project Representative will be as follows:   
 
a. Schedules - Review the progress schedule, schedule of Shop Drawing submissions, and 

schedule of values prepared by the Contractor and consult with the Engineer concerning 
their acceptability.   

 
b. Conferences - Attend preconstruction conferences. Arrange a schedule of progress 

meetings and other job conferences as required in consultation with the Engineer and notify 
those expected to attend in advance. Attend meetings and maintain and circulate copies of 
minutes thereof.   

 
c. Liaison -  
 

(1) Serve as the Engineer's liaison with the Contractor, working principally through the 
Contractor's superintendent and assist him in understanding the intent of the 
Contract Documents.  Assist the Engineer in serving as Owner's liaison with the 
Contractor when Contractor's operations affect Owner's on-site operations.   

 
(2) As requested by the Engineer, assist in obtaining from the Owner additional details 

or information, when required at the job site for proper execution of the Work.   
 
(3) Alert the Contractor directly and through his superintendent, to the hazards 

involved in accepting or acting upon instructions from the Owner or others, except 
instructions transmitted through the Engineer or himself.   

 
  



d. SECTION NOT USED  
 

e. SECTION NOT USED 
 

f. Interpretation of Contract Documents - Transmit to the Contractor the Engineer's 
clarifications and interpretations of the Contract Documents.   

 
g. Modifications - Consider and evaluate the Contractor's suggestions for modifications in 

Drawings or Specifications and report them with recommendations to the Engineer.   
 
h. Records -   
 

(1) Maintain at the job site orderly files for correspondence, reports of job conferences, 
shop drawings and samples submissions, reproductions of original Contract 
Documents including all addenda, change orders, field orders, additional Drawings 
issued subsequent to the execution of the Agreement, the Engineer's clarifications 
and interpretations of the Contract Documents, progress reports, and other Project-
related documents.   

 
(2) Keep a diary or logbook, recording hours on the job site, weather conditions, data 

related to questions of extras or deductions, list of visiting officials, daily activities, 
decisions, observations in general and specific observations in more detail as in the 
case of observing test procedures.  Send copies to the Engineer.   

 
(3) Record names, addresses and telephone numbers of all the Contractors, 

Subcontractors, and major Suppliers of equipment and materials.   
 

i. Reports -   
 

(1) Furnish Engineer periodic reports as required of progress of the Work and the 
Contractor's compliance with the approved progress schedule and schedule of Shop 
Drawing submissions.   

 
(2) Consult with the Engineer in advance of scheduled major tests, inspections or start 

of important phases of the Work.   
 

j. Payment Requisitions - Review applications for payment with the Contractor for 
compliance with the established procedure for their submission and forward them with 
recommendations to the Engineer, noting particularly their relation to the schedule of 
values, Work completed and materials and equipment delivered at the site.   

 
k. Guarantees, Certificates, Maintenance and Operation Manuals - During the course of the 

Work, verify that guarantees, certificates, maintenance and operation manuals and other 
data required to be assembled and furnished by the Contractor are applicable to the items 
actually installed; and deliver this material to the Engineer for his review and forwarding 
to the Owner prior to final acceptance of the Project.   



 
l. Completion -   
 

(1) Before the Engineer issues a Certificate of Substantial Completion, submit to the 
Contractor a list of observed items requiring correction.   

 
(2) Conduct final inspection in the company of the Engineer, Owner and Contractor 

and prepare a final list of items to be corrected.   
 
(3) Verify that all items on the final list have been corrected and make 

recommendations to the Engineer concerning acceptance.   
 

2.33.04  Except upon written instructions of the Engineer, the Resident Project Representative 
shall not:   
 
a. Authorize any deviation from the Contract Documents or approve any substitute materials 

or equipment.   
 
b. Undertake any of the responsibilities of the Contractor, Subcontractors, or Contractor's 

superintendent.   
 
c. Expedite Work for the Contractor.   
 
d. Advise on or issue directions relative to any aspect of the means, methods, techniques, 

sequences or procedures of construction unless such is specifically called for in the 
Contract Documents.   

 
e. Advise on or issue directions as to safety precautions and programs in connection with the 

Work.   
 
f. Authorize the Owner to occupy the Project in whole or in part.   
 
g. Participate in specialized field or laboratory tests.   
 

  



SECTION 2.34  
of  

GENERAL CONDITIONS 
 

LEGAL RELATIONS AND RESPONSIBILITY  
 

2.34.01  The Contractor shall keep himself fully informed of all existing and future State and 
Federal laws and all county and city ordinances and regulations which in any manner affect the 
conduct of the Work, and all of such orders and decrees of bodies or tribunals having any 
jurisdiction or authority over same. If any discrepancy or inconsistency is discovered in the 
Contract Documents or Agreement for the Work in relation to any such law, ordinance, regulation, 
order or decree, he shall forthwith report the same to the Engineer in writing.  He shall at all times 
observe and comply with and shall cause all his agents and employees to observe and comply with 
all such existing and future laws, ordinances, regulations, orders and decrees, and shall protect, 
defend and indemnify the Owner, the Engineer, and all of its and their officers and agents against 
any claim or liability arising from or based on the violation of any such law, ordinance, regulation, 
order or decree, whether by himself or his employees.  
 
If the Contractor performs any work knowing it to be contrary to such laws, ordinances, rules and 
regulations and without giving notice to the Owner, the Contractor shall bear all costs arising 
therefrom. 
  
The Contractor's attention is directed to Division 2, Part 7, Chapter 1 of the Labor Code of 
California and especially to Article 2 (Wages); and Article 3 (Working Hours).   
 
a. Wages to be paid for a day’s work to all classes of laborers, workers, or mechanics on the 

work contemplated by the contract, shall be not less than the prevailing rate for a day’s 
work in the same trade or occupation on the locality within the State where the work hereby 
contemplated is to be performed as determined by the State of California Director of 
Industrial Relations pursuant to his authority under Labor Code section 1720 et. seq.  Each 
laborer, worker, or mechanic employed by a Contractor or by any Subcontractor shall 
receive the wages herein provided for. The Contractor shall pay up to two hundred 
($200.00) per day penalty for each worker paid less than the prevailing rate of per diem 
wages.  The difference between the prevailing rate of per diem wages and the wage paid to 
each worker shall be paid by the Contractor to the worker.   NOTE: an error on the part of 
the awarding body does not relieve the Contractor from responsibility for payment of the 
prevailing wage of per diem wages and penalties pursuant to Labor Code section 1720 – 
1781 and 1813 – 1815. 

 
b. In accordance with Sections 1773.1 and 1773.8 of the Labor Code the Contractor shall pay 

travel and subsistence payments to each workman needed to execute the Work as such 
travel and subsistence payments are defined in the applicable collective bargaining 
assurances filed with the Department of Industrial Relations.   

 
c. Pursuant to Labor Code Section 1810 et. seq., it is stipulated hereby that eight (8) hours 

labor constitutes a legal day's work hereunder.   



 
d. Pursuant to Labor Code Section 1813, it is stipulated hereby that the Contractor shall, as a 

penalty to the Owner, forfeit up to twenty-five (25) Dollars for each workman employed 
in the execution of this Contract by the Contractor or by any Subcontractor hereunder for 
each calendar day during which such workman is required or permitted to work more than 
eight (8) hours in any one calendar day and forty (40) hours in any one calendar week, 
unless such worker receives compensation for all hours worked in excess of 8 hours per 
day at not less than 1.5 times the base rate of pay (or 2 times base rate on Sunday/Holidays), 
in violation of the provisions of Article 3 (commencing with Section 1810), Chapter 1, Part 
7, Division 2, of the Labor Code.   

 
e. The Contractor is responsible for compliance with Labor Code Section 1777.5 and the 

California Code of Regulations 230 – 230.2 for all apprenticeable occupations, whether 
employed by the Contractor or by the Subcontractors. Included in these requirements is the 
Contractor’s requirement to provide notification to the appropriate apprenticeship 
committees, pay training fund contributions, utilize apprentices in a minimum ratio of not 
less than once apprentice for each five journeyman hours (unless an exception is granted 
in accordance with Labor Code 1777.5) and/or request for the dispatch of apprentices. 
 
Information relative to apprenticeship standards, wage schedules, and other requirements 
may be obtained from the Director of Industrial Relations, ex officio the Administrator of 
Apprenticeship, San Francisco, California, or from the Division of Apprenticeship 
Standards and its branch offices.   
 
Willful violations of Section 1777.5 will result in a forfeiture of $100.00 for each calendar 
day of noncompliance which shall be withheld from progress payments by Owner upon 
notice from the Department of Industrial Relations.  (Labor Code 1777.7).  
 

f. Attention is directed to the provisions of Labor Code 1725.5 requiring all contractors and 
subcontractors who bid or work on a public works project to be registered with the 
Department of Industrial Relations (DIR) via its online portal: 
https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm 
 

2.34.02  In the event of any legal or equitable proceeding to enforce the terms or conditions of this 
Agreement, the parties agree that venue shall be in the judicial district in which the office of the 
Owner is located.   
 
2.34.03  If any provision of this Agreement is held by a Court of competent jurisdiction to be 
invalid, void or unenforceable, the remaining provisions shall nevertheless continue in full force 
without being impaired or invalidated in any way.   
 
All clauses contained in the Contract Documents shall be interpreted in a manner, which renders 
them valid under applicable provisions of State, and Federal law where a consistent interpretation 
is possible.   
 

https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm


2.34.04  In the event any arbitration proceeding, administrative proceeding or litigation in law or 
in equity, including an action for declaratory relief, is brought to enforce or interpret the provisions 
or performance of this Agreement, the prevailing party shall be entitled to the award of a 
reasonable attorney's fee and the costs of the proceeding, which shall be determined by the Court 
or the presiding officer at the proceeding, authorized to make a determination of the issues at the 
hearing level, or in a separate action brought for that purpose, in addition to any other relief to 
which the prevailing party may be entitled.   
 
If any party to this Agreement becomes a party to any litigation, administrative proceeding or 
arbitration concerning the enforcement or interpretation of the provisions of this Agreement or the 
performance of this Agreement by reason of any act or omission of another party or authorized 
representatives of another party to this Agreement and not by any act or omission of the party that 
becomes a party to that proceeding or any act or omission of its authorized representatives, the 
party that causes another party to become involved in the proceeding shall be liable to that party 
for reasonable attorney fees and costs of the proceeding incurred by that party in the proceeding.  
The award of reasonable attorney fees and costs shall be determined as provided above.   
 
In the event opposing parties have each prevailed on one or more causes of action actually 
contested or admitted by pleadings or prehearing documents on file, the presiding officer may 
offset such fees and costs between prevailing parties after considering the necessity of the 
proceeding and the importance of the issue or issues upon which a party has prevailed.   
 
2.34.05  It shall be the responsibility of the contractor to maintain an accurate payroll record 
showing the name, address, Social Security Number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid to each employee 
in accordance with Labor Code 1776, and to insure that each subcontractor on the project also 
complies with all provisions of Labor Code 1776 and this contract provision.   
 
All payroll records shall be certified as accurate by the applicable contractor or subcontractor or 
its agent having authority over such matters.   
 
The Contractor shall submit to the Agency’s designated Labor Compliance Officer a copy of 
Certified Payroll Records as enumerated by Labor Code 1776 for the Contractor’s, as well as 
Subcontractor’s, employees working on the project work.  The Agency shall make no payment to 
the Contractor until the certified records are received by the Agency’s designated Labor 
Compliance Administrator/Department/Division. Each contractor performing work under contact 
shall keep an accurate payroll record, showing the name, address, social security number, work 
week, and the actual per diem wages to each journeyman, apprentice, worker, or other employee 
employed by him in connection with the public work.  Such records shall be certified and available 
for inspection at all reasonable hours at the principal place of the Contractor as required by Labor 
Code section 1776.  Contractor and Subcontractor shall keep accurate project records such as Daily 
Logs and Reports and may be asked to provide copies of such records per the State of California 
Public Records Act, Government Code section 6250 – 6276.48. Pursuant to SB854, all public 
works contractors and subcontractors shall also furnish electronic certified payroll records directly 
to the Labor Commissioner. For all projects awarded on or after April 1, 2015, the contractors and 



subcontractors must furnish electronic certified payroll records to the Labor Commissioner using 
the online portal: http://www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.html  
 
Records made available to the general public in accordance with the prior paragraph shall be 
marked or obliterated in such a manner that the name and address of the contractor and/or 
subcontractor and the name, address and telephone number of all employees do not appear on the 
modified records.   
 
Contractor shall file a certified copy of any requested payroll records with the entity that requested 
such records within ten (10) days of the date a written request for payroll records has been received.   
 
Failure of contractor to comply with any provision of this Section or Labor Code 1776 within ten 
(10) days of the date a written request for compliance is received shall result in a forfeiture of up 
to one hundred dollars ($100.00) per calendar day or portion thereof, for each worker, until strict 
compliance is obtained.  Upon notification by the Division of Apprenticeship Standards or the 
Division of Labor Standards Enforcement of the Department of Industrial Relations, the Owner 
shall withhold penalties under this Section or Labor Code 1776 from the contractor's progress 
payments then due.   
 
2.34.06  By entering into this contract or any subcontract pursuant to this contract, the Contractor 
and each Subcontractor who performs work or supplies goods, services or materials hereby offers 
and agrees to assign to the Owner all rights, title, and interest in and to all causes of action it may 
have under Federal or State Anti-Trust Law, including, but not limited to, any Anti-Trust action 
any of them may have under Section 4 of the Clayton Act (15 U.S.C. Sec 15) or under the 
Cartwright Act (Chapter 2, commencing with Section 16700, of Part 2 of Division 7 of the 
Business and Professions Code), arising from the purchases of goods, services or materials 
pursuant to this contract or any related subcontract.  This assignment is made and becomes 
effective at the time the awarding body tenders final payment to the Contractor shall insure that a 
comparable provision is included in all subcontracts at all tier levels which are executed pursuant 
to this prime contract.  Contractor shall have the rights set forth in Section 4553 and 4554 of the 
Public Contract Code.   
 

  

http://www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.html


SECTION 2.35 
of 

GENERAL CONDITIONS 
 

REMOVAL, RELOCATION OR PROTECTION 
OF EXISTING UTILITIES 

 
 
2.35.01  SECTION NOT USED  
 
2.35.02  SECTION NOT USED  
 
2.35.03  SECTION NOT USED  
 
2.35.04  SECTION NOT USED  
 
2.35.05  SECTION NOT USED  
 
 
 

  



SECTION 2.36 
of 

GENERAL CONDITIONS 
 

ANTI-TRUST CLAIMS 
 

2.36.01  In entering into a public works contract or a subcontract to supply goods, services, or 
materials pursuant to a public works contract, the Contractor or Subcontractor offers and agrees to 
assign to the awarding body all rights, title and interest in and to all causes of action it may have 
under Section 4 of the Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2 
of Part 2 of Division 7 of the Business and Professions Code) arising from purchases of goods, 
services, or materials pursuant to the public works contract or the subcontract. This assignment 
shall be made and become effective at the time the awarding body tenders final payment to the 
Contractor, without further acknowledgment by the parties.   
 
 

  



SECTION 2.37  
of  

GENERAL CONDITIONS 
 

TERMINATION FOR CONVENIENCE  
OF OWNER OR UPON BREACH OF CONTRACT  

 
2.37.01  The performance of work under this contract may be terminated by Owner in accordance 
with this clause in whole or from time to time in part whenever Owner or Owner's Representative 
determines that such termination is in the best interest of Owner. Any such termination shall be 
affected by delivery to Contractor of a Notice of Termination specifying the extent to which 
performance of work under the contract is terminated, the date upon which the termination 
becomes effective, and the reason for the termination.   
 
2.37.02  After receipt of a Notice of Termination, except as otherwise directed by Owner or 
Owner's Representative, Contractor shall:   
 
a. Stop work under the contract on the date and to the extent specified in the Notice of 

Termination,  
 
b. Place no further orders or subcontract for materials, services, or facilities, except as may 

be necessary for the completion of such portion of work under the contract as is not 
terminated,  

 
c. Terminate all orders and subcontracts to the extent that they relate to the performance of 

work terminated by the Notice of Termination,  
 
d. Assign to Owner in the manner, at the times, and to the extent directed by Owner or 

Owner's Representative all of the right, title, and interest of Contractor under the orders 
and subcontracts terminated, in which case Owner shall have the right, in its discretion, to 
settle or pay any or all claims arising out of the termination of such orders and subcontracts,  

 
e. Settle all outstanding liabilities and all claims arising out of such termination of orders and 

subcontracts to the extent Owner may require,  
 
f. Transfer title and deliver to Owner, in the manner, at the times, and to the extent, if any, 

directed by Owner (1) the fabricated or unfabricated parts, work in process, completed 
work, supplies, and other material produced as a part of, or acquired in connection with the 
performance of work terminated by the Notice of Termination and (2) the completed or 
partially completed plans, drawings, information, and other property which, if the contract 
had been completed, would have been required to be furnished to Owner,  

g. Use his best efforts to sell, in the manner, at the times, to the extent, and at the price or 
prices directed or authorized by Owner or Owner's Representative any property of the types 
referred to in f. above, provided Contractor (1) shall not be required to extend credit to any 
purchasers, and (2) may acquire any such property under the conditions prescribed by and 
at the prices approved by Owner or Owner's Representative.  The proceeds of any such 



transfer or disposition shall be applied in reduction of any payments to be made by Owner 
to Contractor under this contract or shall otherwise be credited to the price or cost of the 
work covered by this contract or paid in such other manner as Owner or Owner's 
Representative may direct,  

 
h. Complete performance of such part of the work as shall not have been terminated by the 

Notice of Termination to the satisfaction of Owner,  
 
i. Take such action as Owner or Owner's Representative may direct for the protection and 

preservation of the property related to this contract which is in the possession of Contractor 
and which the Owner has or may acquire an interest.   

 
After receipt of a Notice of Termination, Contractor shall submit to Owner his termination claim, 
in the form and with certification prescribed by Owner or Owner's Representative.  This claim 
shall be submitted promptly but in no event later than three (3) months from the effective date of 
termination, unless one or more extensions in writing are granted by the Owner or Owner's 
Representative upon Contractor's written request within such three (3) month period or any 
authorized extension of the three (3) month period.  Owner may deny or grant the request for an 
extension of time as Owner may determine in its sole discretion.  Owner's decision to grant or deny 
the extension shall be final and binding on all parties to this contract.  Upon failure of Contractor 
to submit his termination claim within the time allowed, Owner or Owner's Representative may 
determine, on the basis of information available to him, the amount, if any, due to the Contractor 
by reason of termination and shall thereupon pay to Contractor the amount so determined.   
 
2.37.03  Contractor and Owner may agree upon the whole or any part of the amount paid to 
Contractor by reason of the total or partial termination of work pursuant to this clause provided an 
agreement, in writing, has been reached within three months following the date the termination 
notice has become effective.   
 
In the event Contractor and Owner are unable to agree on the termination price, Owner shall pay 
to Contractor the amount determined by Owner or Owner's Representative, in its sole discretion, 
to be fair and equitable under the circumstances excluding amounts Owner and Contractor have 
agreed to in accordance with the terms of this section.   
 
In no event shall Contractor be entitled to receive any amount upon termination of this contract 
which exceeds the total contract price reduced by the amount of payments otherwise made and 
further reduced by the contract price of work not terminated, by the fair value, as determined by 
Owner or Owner's Representative, in its sole discretion, of property which is destroyed, lost, stolen, 
or damaged so as to become undeliverable to Owner, by all unliquidated advances or other 
payments on account made to Contractor applicable to the terminated portion of the contract, by 
any claim which Owner may have against Contractor in connection with this contract, by the 
agreed price for, or the proceeds of sale of any materials, supplies, or other things acquired by 
Contractor or sold, pursuant to the provisions of this clause and not otherwise recovered or credited 
to Owner, and by estimated or actual costs to correct Contractor's work which Owner or Owner's 
Representative, in its sole discretion, determines to be defective. The decision of Owner or Owner's 



Representative to determine the proper termination amounts shall be final and binding on all 
parties to this contract.   
 
2.37.04  Unless otherwise provided for in this contract, Contractor shall, from the effective date of 
termination until the expiration of three years after final settlement under this Contract, preserve 
and make available to Owner at all reasonable times at the office of Contractor, and without charge 
of any kind to Owner, all Contractor's books, records, documents, and other evidence bearing on 
the costs and expenses of Contractor under this contract.  For this purpose, Contractor specifically 
consents to allow Owner to receive such copies of Contractor's tax returns as Owner may deem 
necessary to verify Contractor's costs.   
 
2.37.05  In the event Owner terminates the contract in whole or in part due to the failure of 
Contractor, its agents, servants, employees or subcontractors to perform any work in the time or 
manner designated in the contract documents, Owner shall immediately serve written notice of the 
Termination upon the surety and the Contractor, and the surety shall have the right to take over 
and perform the contract; provided, however, that if the surety within ten (10) days after the serving 
upon it of a notice of termination does not give the Owner written notice of his intention to take 
over and perform the contract or does not commence performance thereof within thirty (30) days 
from the date of serving said notice, the Owner may take over the work and prosecute the same to 
completion by contract or by any other method he may deem advisable for the account and at the 
expense of the Contractor, and his surety shall be liable to the Owner for any excess costs or other 
damages occasioned the Owner thereby, and in such event the Owner may, without liability for so 
doing, take possession of and utilize in completing the work such materials, appliances, plants, 
and other property belonging to the Contractor that may be on the site of the work and be necessary 
therefor.  For any portion of such work that the Owner elects to complete by furnishing his own 
employees, materials, tools and equipment, the Owner shall be compensated for such in 
accordance with the schedule of compensation for force account work in the article on payment 
for changes in the work.   
 
2.37.06  In the event Owner terminates the contract as a result of a breach of any contract terms 
by Contractor, its agents, servants, employees or subcontractors, if the unpaid balance of the 
contract price exceeds the direct and indirect costs of completing the work, including, but not 
limited to, all costs to Owner arising from professional services and attorneys' fees and all costs 
generated to insure or bond the work of substituted contractors or subcontractors utilized to 
complete the work, such excess shall be paid to Contractor. If such costs exceed the unpaid 
balance, Contractor shall pay the difference to the Owner promptly upon demand; on failure of 
Contractor to pay, the Surety shall pay on demand by Owner.  Excessive costs not paid by 
Contractor or its Surety within thirty (30) days following the mailing of a demand for such costs 
by Owner shall earn interest at the rate of fifteen percent (15%) per annum or the maximum rate 
authorized by California law, whichever is lower.   
 
 

  



SECTION 2.38 
of 

GENERAL CONDITIONS 
 

SUPPLEMENTAL GENERAL CONDITIONS 
 
 

2.38.01  Responsibility of Job Site Conditions 
 
Contractor agrees that he shall assume sole and complete responsibility for job site conditions 
during the course of construction of this project, including safety of all persons and property. This 
requirement shall apply continuously and not be limited to normal working hours. The Contractor 
shall defend, indemnify and hold the Owner and the Engineer harmless from any and all liability, 
real or alleged, in connection with the performance of work on this project, excepting for liability 
arising from the sole negligence of the Owner or the Engineer. 
 
2.38.02  Mediation and Arbitration of Claims 
 
Pursuant to Public Contract Code Section 20104(c), the current provisions of Article 1.5 of Chapter 
1 of Part 3 of the Public Contract Code (commencing with Section 20103.5) dealing with the 
mediation and arbitration of public works claims are incorporated herein and a copy of these 
provisions are attached to these General Conditions. 

 



SECTION 2.39 
of  

GENERAL CONDITIONS  
 

PUBLIC CONTRACT CODE SECTIONS 
20103.5 – 20207.7  

 
 
The following Public Contract Code Sections are included for information. 
 
20103.5.  In all contracts subject to this part where federal funds are involved, no bid submitted 
shall be invalidated by the failure of the bidder to be licensed in accordance with the laws of this 
state.  However, at the time the contract is awarded, the contractor shall be properly licensed in 
accordance with the laws of this state.  The first payment for work or material under any contract 
shall not be made unless and until the Registrar of Contractors verifies to the agency that the 
records of the Contractors' State License Board indicate that the contractor was properly licensed 
at the time the contract was awarded.  Any bidder or contractor not so licensed shall be subject to 
all legal penalties imposed by law, including, but not limited to, any appropriate disciplinary action 
by the Contractors' State License Board.  The agency shall include a statement to that effect in the 
standard form of pre-qualification questionnaire and financial statement.  Failure of the bidder to 
obtain proper and adequate licensing for an award of a contract shall constitute a failure to execute 
the contract and shall result in the forfeiture of the security of the bidder. 
 
20104. (a) (1) This article applies to all public works claims of three hundred seventy-five thousand 
dollars ($375,000) or less which arise between a contractor and a local agency. 
 
(2)  This article shall not apply to any claims resulting from a contract between a contractor and a 
public agency when the public agency has elected to resolve any disputes pursuant to Article 7.1 
(commencing with Section 10240) of Chapter 1 of Part 2. 
 
(b) (1) "Public work" has the same meaning as in Sections 3100 and 3106 of the Civil Code, except 
that "public work" does not include any work or improvement contracted for by the state or the 
Regents of the University of California. 
 
(2) "Claim" means a separate demand by the contractor for (A) a time extension, (B) payment of 
money or damages arising from work done by or on behalf of the contractor pursuant to the 
contract for a public work and payment of which is not otherwise expressly provided for or the 
claimant is not otherwise entitled to, or (C) an amount of payment of which is disputed by the local 
agency. 
 
(c)  The provisions of this article or a summary thereof shall be set forth in the plans or 
specifications for any work which may give rise to a claim under this article. 
 
(d)  This article applies only to contracts entered into on or after January 1, 1991. 
 
20104.2.  For any claim subject to this article, the following requirements apply: 



 
(a)  The claim shall be in writing and include the documents necessary to substantiate the claim.  
Claims must be filed on or before the date of final payment.  Nothing in this subdivision is intended 
to extend the time limit or supersede notice requirements otherwise provided by contract for the 
filing of claims. 
 
(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in 
writing to any written claim within forty-five (45) days of receipt of the claim, or may request, in 
writing, within thirty (30) days of receipt of the claim, any additional documentation supporting 
the claim or relating to defenses to the claim the local agency may have against the claimant. 
 
(2)  If additional information is thereafter required, it shall be requested and provided pursuant to 
this subdivision, upon mutual agreement of the local agency and the claimant. 
 
(3)  The local agency's written response to the claim, as further documented, shall be submitted to 
the claimant within fifteen (15) days after receipt of the further documentation or within a period 
of time no greater than taken by the claimant in producing the additional information, whichever 
is greater. 
 
(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred 
seventy-five thousand dollars ($375,000), the local agency shall respond in writing to all written 
claims within sixty (60) days of receipt of the claim, or may request, in writing, within thirty (30) 
days of receipt of the claim, any additional documentation supporting the claim or relating to 
defenses to the claim the local agency may have against the claimant. 
 
(2)  If additional information is thereafter required, it shall be requested and provided pursuant to 
this subdivision, upon mutual agreement of the local agency and the claimant. 
 
(3)  The local agency's written response to the claim, as further documented, shall be submitted to 
the claimant within thirty (30) days after receipt of the further documentation, or within a period 
of time no greater than that taken by the claimant in producing the additional information or 
requested documentation, whichever is greater. 
 
(d)  If the claimant disputes the local agency's written response, or the local agency fails to respond 
within the time prescribed, the claimant may so notify the local agency, in writing, either within 
fifteen (15) days of receipt of the local agency's response or within fifteen (15) days of the local 
agency's failure to respond within the time prescribed respectively, and demand an informal 
conference to meet and confer for settlement of the issues in dispute. Upon receipt of a demand, 
the local agency shall, within thirty (30) days, schedule a meet-and-confer conference for the 
purpose of resolving the dispute. 
 
(e)  Following the meet and confer conference, if the claim or any portion remains in dispute, the 
claimant may file a claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 
(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code.  For 
purposes of those provisions, the running of the period of time within which a claim must be filed 
shall be tolled from the time the claimant submits his or her written claim pursuant to subdivision 



(a) until the time that claim is denied as a result of the meet and confer process, including any 
period of time utilized by the meet and confer process. 

 
(f)  This article does not apply to tort claims and nothing in this article is intended nor shall 
be construed to change the time periods for filing tort claims or actions specified by Chapter 
1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 
3 of Division 3.6 of Title 1 of the Government Code. 
 
20104.4.  The following procedures are established for all civil actions filed to resolve 
claims subject to this article. 
 
(a)  Within sixty (60) days, but no earlier than thirty (30) days, following the filing or 
responsive pleadings, the court shall submit the matter to nonbinding mediation unless 
waived by mutual stipulation of both parties.  The mediation process shall provide for the 
selection within fifteen (15) days by both parties of a disinterested third person as mediator, 
shall be commenced within thirty (30) days of the submittal, and shall be concluded within 
fifteen (15) days from the commencement of the mediation unless a time requirement is 
extended upon a good cause showing to the court or by stipulation of both parties.  If the 
parties fail to select a mediator within the fifteen (15) day period, any party may petition 
the court to appoint the mediator. 
 
(b) (1)  If the matter remains in dispute, the case shall be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 
Code of Civil Procedure, notwithstanding Section 1141.11 of that code.  The Civil 
Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 
of Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought under this 
subdivision consistent with the rules pertaining to judicial arbitration. 
 
(2) Notwithstanding any other provision of law, upon stipulation of the parties, 
arbitrators appointed for purposes of this article shall be experienced in construction law, 
and, upon stipulation of the parties, mediators and arbitrators shall be paid necessary and 
reasonable hourly rates of pay not to exceed their customary rate, and such fees and 
expenses shall be paid equally by the parties, except in the case of arbitration where the 
arbitrator, for good cause, determines a different division.  In no event shall these fees or 
expenses be paid by state or county funds. 
 
(3)  In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of 
the Code of Civil Procedure, any party who after receiving an arbitration award requests a 
trial de novo but does not obtain a more favorable judgement shall, in addition to payment 
of costs and fees under that chapter, pay the attorney's fees of the other party arising out of 
trial de novo. 
 
(c) The court may, upon request by any party, order any witnesses to participate in the 
mediation or arbitration process. 
 



20104.6. (a)  No local agency shall fail to pay money as to any portion of a claim, which 
is undisputed except as, otherwise provided in the contract. 
 
(b)  In any suit filed under Section 20104.4, the local agency shall pay interest at the legal 
rate on any arbitration award or judgement.  The interest shall begin to accrue on the date 
the suit is filed in a court of law. 
 
As stated in subdivision (c) of Section 20104, any contract entered into on or after January 
1, 1991, which is subject to this article shall incorporate this article.  To that end, these 
contracts shall be subject to this article even if this article is repealed pursuant to 
subdivision (a). 
 
20207.7.  Unless the amount involved in the purchase at any one time of any articles for 
which no contract has been entered into exceeds ten thousand dollars ($10,000), the board 
may purchase the articles without the necessity of advertising or lettering contracts.  Where 
the cost of any articles for which no contract has been entered into exceeds ten thousand 
dollars ($10,000), the board shall advertise for sealed bids for furnishing the district the 
articles.  In the matter of advertising, opening and accepting bids, and the letting of 
contracts, the board shall proceed in all respects in the manner and form provided in the 
case of contracts for annual supplies. 
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AGREEMENT FOR ON-CALL WELL MAINTENANCE AND REPAIR SERVICES  
BY INDEPENDENT CONTRACTOR 

PROJECT DIR # _________     __ 
  
 THIS AGREEMENT FOR ON-CALL WELL MAINTENANCE AND REPAIR  
SERVICES BY INDEPENDENT CONTRACTOR is made and effective as of October 1, 2026, 
by and between the MISSION SPRINGS WATER DISTRICT, a County Water District 
(“DISTRICT”) whose address is 66575 Second Street, Desert Hot Springs, CA 92240, California, 
and L O Lynch Quality Wells & Pumps Inc., a California corporation whose address is 856 w 
Seventh Street, San Jacinto, CA 92582 (“CONTRACTOR”).   
 

RECITALS 
 
 This Agreement is entered into on the basis of the following facts, understandings and 
intentions of the parties to this Agreement: 
 

A. DISTRICT desires to engage CONTRACTOR to provide the following services: 
on-call well, booster, and related facility maintenance, repair, and emergency services on an as-
needed basis; and 

 
B. CONTRACTOR has made a proposal (“Proposal”) to the DISTRICT to provide 

such services, which Proposal is attached hereto as Exhibit “A” and incorporated herein by this 
reference; and 

 
C. CONTRACTOR represents that it has examined and is fully familiar with all of the 

provisions of the Agreement; that it has satisfied itself as to the nature and location of all Services 
(defined below), the general and local conditions to be encountered in the performance of any 
Services, and all other matters which can in any way affect the Services or the cost thereof; and  

 
 D. CONTRACTOR agrees to provide such Services pursuant to, and in accordance 
with, the terms and conditions of this Agreement, and represents and warrants to DISTRICT that 
CONTRACTOR possesses the necessary skills, licenses, certifications, qualifications, personnel 
and equipment to provide such services; and 
 
 E. The parties acknowledge that some or all of the Services may constitute “public 
works” or “maintenance” under California Labor Code section 1720 et seq.    
 

AGREEMENT 
 
 NOW, THEREFORE, in consideration of the foregoing Recitals and mutual covenants 
contained herein, DISTRICT and CONTRACTOR agree as follows: 
 
 1. Term of Agreement. This Agreement is effective as of the date first above written 
and shall continue until terminated as provided for herein. Notwithstanding anything in this 
Agreement to the contrary, this Agreement shall automatically terminate on June 30, 2027, unless 
extended by the parties with the approval of the General Manager or Board of Directors of the 
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Agreement to the contrary, this Agreement shall automatically terminate on June 30, 2027, unless 
extended by the parties with the approval of the General Manager or Board of Directors of the 
DISTRICT.   
 

2. Services to be Performed. CONTRACTOR agrees to provide on-call maintenance, 
repair, and emergency services (“Services”) as requested by DISTRICT and contained within the 
Proposal.  All Services shall be authorized through written task orders (“Task Orders”) issued by 
the DISTRICT.  Each Task Order shall describe the scope of work, schedule, and compensation. 
CONTRACTOR shall not perform any Services without prior written authorization from 
DISTRICT. CONTRACTOR designates Phil Lucas as CONTRACTOR’S representative(s) 
responsible for overseeing the Services provided by CONTRACTOR. DISTRICT designates the 
District General Manager, or his or her designee, to act as the Project Manager (“Project Manager”) 
in connection with the delivery of Services under this Agreement. CONTRACTOR shall supply, 
at its sole expense, all equipment, tools, materials, and supplies necessary to perform Services.  

 
 2.01. Task Orders. DISTRICT shall issue Task Orders on an as-needed basis. For 

each Task Order, CONTRACTOR shall submit a written cost proposal, which shall include, at a 
minimum, labor, materials, subcontractors, and a proposed schedule for completion. No Task 
Order shall be binding, and CONTRACTOR shall not commence any work thereunder, unless and 
until the Task Order has been approved in writing by the DISTRICT. DISTRICT makes no 
representation or guarantee that CONTRACTOR will receive any minimum amount of work under 
this Agreement.  
 

2.02. In addition to the requirements set forth in this Agreement, all Services 
performed pursuant to any Task Order shall be subject to, and CONTRACTOR shall comply with, 
the General Conditions, Special Conditions, and bond requirements applicable to the Work. The 
General Conditions and Special Conditions are attached hereto as Exhibit “C” and incorporated 
herein by this reference.  

 
Each Task Order issued under this Agreement shall expressly incorporate the terms 

of this Agreement and Exhibit “C”. Additionally, CONTRACTOR agrees that all work performed 
under any Task Order shall be governed by, and performed in accordance with, such provisions, 
whether or not expressly restated in the Task Order.  

 
Without limiting the foregoing, CONTRACTOR shall comply with all 

requirements relating to performance bonds, payment bonds, maintenance bonds, and any other 
security required by the DISTRICT pursuant to Section 12 of this Agreement. In the event of any 
conflict between the terms of a Task Order and the General Conditions, Special Conditions, or 
bond requirements, the more stringent provision, as determined by DISTRICT, shall control.  

 
3. Associates and Subcontractors. CONTRACTOR may, at CONTRACTOR’S sole 

cost and expense, employ such competent and qualified independent associates, subcontractors 
and consultants as CONTRACTOR deems necessary to perform the Services; provided, however, 
that CONTRACTOR shall not subcontract any of the Services without the prior written consent 
of DISTRICT. CONTRACTOR shall require all subcontractors to comply with all applicable 
provisions of this Agreement, including prevailing wage, insurance, and indemnity obligations.  
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4. Compensation.  

 
4.01  CONTRACTOR shall be paid at the rates set forth in the Proposal and shall 

not increase any rate without the prior written consent of the DISTRICT. This Agreement 
is a time-and-materials, on-call contract. Notwithstanding anything in this Agreement to 
the contrary, total fees and charges paid by DISTRICT to CONTRACTOR under this 
Agreement shall not exceed the amount of $200,000.00. Each Task Order issued pursuant 
to this Agreement may include its own not-to-exceed amount, which shall not be exceeded 
without prior written approval of the DISTRICT.  

  
4.02 CONTRACTOR shall not be compensated for any Services rendered nor 

reimbursed for any expenses incurred in excess of those authorized unless approved in 
advance by the DISTRICT, in writing. CONTRACTOR shall not exceed any not-to-exceed 
amount established in an approved Task Order without the prior written approval of the 
DISTRICT.    

 
4.03  CONTRACTOR shall submit to DISTRICT, on or before the fifteenth (15th) 

of each month, itemized invoices for the Services rendered in the previous month. Invoices 
shall reference the applicable Task Order. DISTRICT may withhold payment for: (i) 
defective work, (ii) non-compliance with prevailing wage laws, or (iii) incomplete or 
unauthorized work. The DISTRICT shall not be obligated to pay any invoice for services 
that are submitted more than sixty (60) days after the date such services were provided.  
DISTRICT shall have the right to review and audit all invoices prior to or after payment to 
CONTRACTOR. This review and audit may include, but not be limited to DISTRICT’s: 

 
a.  Determination that any hourly fee charged is consistent with this 

Agreement's approved hourly rate schedule; 
b. Determination that the multiplication of the hours billed times the 

approved rate schedule dollars is correct; 
c. Determination that each item charged is the usual, customary, and 

reasonable charge for the particular item. If the DISTRICT determines an item 
charged is greater than usual, customary, or reasonable, or is duplicative, 
ambiguous, excessive, or inappropriate, DISTRICT shall either return the bill to 
CONTRACTOR with a request for explanation or adjust the payment accordingly 
and give notice to CONTRACTOR of the adjustment. 
 
4.04 If the work is satisfactorily completed, DISTRICT shall pay such invoice 

within thirty (30) days of its receipt, or as reasonably soon after required certified payroll 
information is submitted to the DISTRICT, if applicable. Should DISTRICT dispute any 
portion of any invoice, DISTRICT shall pay the undisputed portion within the time stated 
above, and at the same time advise CONTRACTOR in writing of the disputed portion.   

 
4.05 DISTRICT may withhold retention from progress payments on a Task 

Order basis where appropriate. Retention shall not exceed five percent (5%) of the amount 
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payable under the applicable Task Order, unless a higher percentage is permitted by 
applicable law. Retention shall be released upon satisfactory completion and acceptance of 
the applicable Task Order, and if a Notice of Completion is recorded for such Task Order, 
in accordance with applicable law governing the release of retention. Retention, if any, 
shall be administered separately for each Task Order.  

 
4.06 Stop Notices. CONTRACTOR acknowledges that DISTRICT may 

withhold funds otherwise due or to become due to CONTRACTOR in response to any stop 
notice, bonded stop notice, or other lawful claim made in accordance with California Civil 
Code. DISTRICT shall be entitled to withhold such amounts as required by law or as 
reasonably necessary to satisfy such claim. CONTRACTOR shall be solely responsible for 
resolving any such claim, and DISTRICT shall have no obligation to make payment to 
CONTRACTOR for amounts subject to such withholding until the claim is released, 
discharged, or otherwise resolved to the satisfaction of DISTRICT in accordance with 
applicable law.  

 
5. Obligations of CONTRACTOR. 

 
5.01  CONTRACTOR agrees to perform all Services in accordance with the 

terms and conditions of this Agreement and the Proposal. All Services shall be performed 
in accordance with applicable industry standards and in a good and workmanlike manner.  
In the event that the terms of the Proposal shall conflict with the terms of this Agreement 
or contain additional terms that purport to bind the DISTRICT other than for the Services 
to be rendered and the hourly rate for the Services, the terms of this Agreement shall govern 
and said additional or conflicting terms shall be of no force or effect.   

 
5.02  Except as otherwise agreed by the parties, CONTRACTOR will supply all 

personnel, materials and equipment required to perform the Services.  CONTRACTOR 
shall provide its own offices, telephones, vehicles and computers.  CONTRACTOR shall 
perform the Services subject to the direction, control, and approval of DISTRICT as set 
forth in this Agreement and applicable Task Orders.    

 
5.03  CONTRACTOR shall keep DISTRICT informed as to the progress of the 

Services by means of regular and frequent consultations. Additionally, when requested by 
DISTRICT, CONTRACTOR shall prepare written status reports. 

 
5.04 CONTRACTOR is responsible for paying, when due, all income and other 

taxes, fees and withholding, including withholding state and federal taxes, social security, 
unemployment and worker’s compensation, incurred as a result of the compensation paid 
under this Agreement. CONTRACTOR agrees to indemnify, defend, and hold harmless 
DISTRICT for any claims, costs, losses, fees, penalties, interest, or damages suffered by 
DISTRICT resulting from CONTRACTOR’s failure to comply with this provision.   

 
5.05 CONTRACTOR represents that it possesses all required licenses necessary 

or applicable to the performance of Services under this Agreement and the Proposal and 
shall obtain and keep in full force and effect all permits and approvals required to perform 
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the Services herein. In the event DISTRICT is required to obtain an approval or permit 
from another governmental entity, CONTRACTOR shall provide all necessary supporting 
documents to be filed with such entity.   

 
5.06 CONTRACTOR shall be solely responsible for obtaining Employment 

Eligibility Verification information from CONTRACTOR’s employees, in compliance 
with the Immigration Reform and Control Act of 1986, Pub. L. 99-603 (8 U.S.C. 1324a), 
and shall ensure that CONTRACTOR’s employees are eligible to work in the United 
States.   

 
5.07 In the event that CONTRACTOR employs, contracts with, or otherwise 

utilizes any CalPERS retirees in completing any of the Services performed hereunder, such 
instances shall be disclosed in advance to the DISTRICT and shall be subject to the 
DISTRICT’s advance written approval.   

 
5.08 Drug-free Workplace Certification. By signing this Agreement, the 

CONTRACTOR hereby certifies under penalty of perjury under the laws of the State of 
California that the CONTRACTOR will comply with the requirements of the Drug-Free 
Workplace Act of 1990 (Government Code, Section 8350 et seq.) and will provide a drug-
free workplace.  

 
5.09 CONTRACTOR shall keep itself informed concerning and shall render all 

Services hereunder in accordance with all ordinances, resolutions, statutes, rule, and 
regulations of the DISTRICT and any federal, state or local governmental entity having 
jurisdiction in effect at the time service is rendered. 

 
 5.10 In the performance of this Agreement the CONTRACTOR shall comply 
with all applicable federal, state and local statutory and regulatory requirements including, 
but not limited to California Department of Industrial Relations (Cal/OSHA) regulations; 
and the U.S. Department of Transportation Omnibus Transportation Employee Testing 
Act, related to their scope of work and operations. In case of conflict in regulations, the 
most stringent shall apply. DISTRICT shall have the right to suspend all or any portion of 
the Services upon written or verbal notice if DISTRICT reasonably determines that unsafe 
conditions or non-compliance with applicable laws or regulations exists. CONTRACTOR 
shall promptly correct any such conditions at its sole cost and expense. Any delay or cost 
resulting from such suspension attributable to CONTRACTOR’S failure to comply with 
this Section shall be borne solely by CONTRACTOR.   
 
 5.11 By executing this Agreement, CONTRACTOR warrants that 
CONTRACTOR (i) has thoroughly investigated and considered the scope of Services to 
be performed, (ii) has carefully considered how the Services should be performed, and (iii) 
fully understands the facilities, difficulties and restrictions attending performance of the 
Services under this Agreement. If the Services involve work upon any site, 
CONTRACTOR warrants that CONTRACTOR has or will investigate the site and is or 
will be fully acquainted with the conditions there existing, prior to commencement of 
Services hereunder. Should the CONTRACTOR discover any latent or unknown 
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conditions, which will materially affect the performance of the Services hereunder, 
CONTRACTOR shall immediately inform the DISTRICT of such fact and shall not 
proceed except at CONTRACTOR’s sole risk until written instructions are received from 
the Project Manager.  
 
CONTRACTOR warrants all Services shall be performed in a good and workmanlike 
manner, in accordance with applicable industry standards, and shall be free from defective 
or faulty workmanship and materials. CONTRACTOR agrees that for a period of one year 
(or the period of time specified elsewhere in the Agreement or in any guarantee or warranty 
provided by any manufacturer or supplier of equipment or materials incorporated into the 
Services, whichever is later) after the date of final acceptance, CONTRACTOR shall 
within ten (10) days after being notified in writing by the DISTRICT of any defect in the 
Services or non-conformance of the Services to the Agreement, commence and prosecute 
with due diligence all Services necessary to fulfill the terms of the warranty at 
CONTRACTOR’s sole cost and expense. CONTRACTOR shall act sooner as requested 
by the DISTRICT in response to an emergency. In addition, CONTRACTOR shall, at its 
sole cost and expense, repair and replace any portions of the Services (or work of other 
contractors) damaged by CONTRACTOR’s defective Services or which becomes 
damaged in the course of repairing or replacing defective Services. For any Services so 
corrected, CONTRACTOR’s obligation hereunder to correct defective Services shall be 
reinstated for an additional one-year period, commencing with the date of acceptance of 
such corrected Services. All costs associated with such corrective actions and testing, 
including the removal, replacement, and reinstitution of equipment and materials necessary 
to gain access, shall be the sole responsibility of CONTRACTOR.  
 
In the event that CONTRACTOR fails to fulfil its obligations under this Section, or under 
any other warranty or guaranty under this Agreement, to the reasonable satisfaction of the 
DISTRICT, the DISTRICT shall have the right to correct and replace any defective or non-
conforming Services and any work damaged by such services or the replacement or 
correction thereof at CONTRACTOR’s sole expense. CONTRACTOR shall be obligated 
to fully reimburse the DISTRICT for any expenses incurred hereunder upon demand. This 
provision may be waived if the services hereunder do not include construction of any 
improvements or the supplying of equipment or materials.  
 
Payment to CONTRACTOR for work performed pursuant to this Agreement shall not be 
deemed to waive any defects in work performed by CONTRACTOR.  
 
 5.12 Time is of the essence with respect to each Task Order issued under this 
Agreement.  
 
 5.13 CONTRACTOR shall be available on a 24-hour basis and shall respond to 
emergency service requests within two (2) hours unless otherwise approved by DISTRICT.  

 
6. Insurance.  
 
CONTRACTOR shall procure and maintain for the duration of this Agreement the 
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following insurance coverage relating to the services provided under this Agreement by the 
CONTRACTOR.   

 
 
a. Commercial General Liability (CGL) - Insurance Services Office (ISO) 

Commercial General Liability Coverage (Occurrence Form CG 00 01) including products and 
completed operations, property damage, bodily injury, personal and advertising injury with limit 
of at least two million dollars ($2,000,000) per occurrence or the full per occurrence limits of the 
policies available, whichever is greater. If a general aggregate limit applies, either the general 
aggregate limit shall apply separately to this project/location (coverage as broad as the ISO CG 25 
03, or ISO CG 25 04 endorsement provided to DISTRICT), or the general aggregate limit shall be 
twice the required occurrence limit.  

 
b. Automobile Liability - Insurance Services Office (ISO) Business Auto Coverage 

(Form CA 00 01), covering Symbol 1 (any auto) or if CONTRACTOR has no owned autos, 
Symbol 8 (hired) and 9 (non-owned) with limit of one million dollars ($1,000,000) for bodily 
injury and property damage each accident. 

 
c. Workers’ Compensation Insurance - as required by the State of California, with 

statutory limits, and Employer’s Liability Insurance with a limit of no less than $1,000,000 per 
accident for bodily injury or disease.  

 
d. Verification of Coverage – CONTRACTOR shall furnish the DISTRICT with 

certificates and amendatory endorsements, or copies of the applicable policy language effecting 
coverage required by this clause copies of which are attached hereto as Exhibit “B”.  All 
certificates and endorsements are to be received and approved by the DISTRICT before work 
commences.  However, failure to obtain the required documents prior to the work beginning shall 
not waive the CONTRACTOR’s obligation to provide them.  The DISTRICT reserves the right to 
require complete, certified copies of all required insurance policies, including policy Declaration 
pages and Endorsement pages. CONTRACTOR shall provide new certificates of insurance prior 
to the expiration of any existing certificate of insurance. 

 
e. If the CONTRACTOR maintains broader coverage and/or higher limits than the 

minimums shown above, the DISTRICT requires and shall be entitled to the broader coverage 
and/or higher limits maintained by the CONTRACTOR. Any available insurance proceeds in 
excess of the specified minimum limits of insurance and coverage shall be available to DISTRICT.  

 
f. Required Provisions –  
 
• Each insurance policy required above shall provide that coverage shall not be 

canceled, except with notice to the DISTRICT.  
 
• CONTRACTOR shall require and verify that all subcontractors maintain insurance 

meeting all requirements stated herein and provide proof of such insurance to DISTRICT, if 
requested. CONTRACTOR shall ensure that DISTRICT its directors, officers, employees, 
contractors, subcontractors and authorized volunteers are an additional insured on Commercial 
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General Liability Coverage (at least as broad as ISO Form CG 20 10 10 01). CONTRACTOR shall 
provide certificates of insurance to DISTRICT as evidence of the insurance coverage required 
herein, along with a waiver of subrogation endorsement for workers’ compensation. Insurance 
certificates and endorsements must be approved by DISTRICT’s risk manager prior to 
commencement of performance. Current certification of insurance shall be kept on file with 
DISTRICT at all times during the term of this contract. DISTRICT reserves the right to require 
complete, certified copies of all required insurance policies, at any time 

 
• Waiver of Subrogation: The insurer(s) shall agree to waive all rights of subrogation 

against the DISTRICT, its elected or appointed officers, officials, agents, authorized volunteers, 
and employees for losses paid under the terms of the policy which arise from work performed by 
the named insured for the DISTRICT; but this provision applies regardless of whether or not the 
DISTRICT has received a waiver of subrogation from the insurer. Sole proprietors with no 
employees, LLCs, or partnerships who do not carry workers’ compensation acknowledge that they 
are not subject to the Workers’ Compensation Act of the State of California and agree to complete 
a signed workers compensation exemption form. 

 
• The liability coverage shall give DISTRICT, its directors, officers, employees 

(collectively the DISTRICT), and authorized volunteers insured status (via ISO endorsement at 
least as broad as CG 20 10 10 01 or CG 20 10 07 04 specifically naming the DISTRICT, its 
directors, officers, employees, or authorized volunteers; or using the language that states "as 
required by written contract."    

 
• Primary Coverage: For any claims related to this project, the CONTRACTOR’s 

insurance coverage shall be primary at least as broad as ISO CG 20 01 04 13 with respects to 
DISTRICT, its directors, officers, employees and authorized volunteers. Any insurance or self-
insurance maintained by DISTRICT, DISTRICT’s directors, officers, employees and authorized 
volunteers shall be excess of the CONTRATOR’s insurance and shall not contribute with it.  

 
• All coverage is to be placed with a carrier with an A.M. Best rating of no less than 

A: VII, or equivalent.   
 
• The coverage shall contain no special limitations on the scope of protection 

afforded to DISTRICT, its directors, officers, employees, or authorized volunteers. If the 
CONTRACTOR maintains broader coverage and/or higher limits than the minimums shown 
above, the DISTRICT requires and shall be entitled to the broader coverage and/or higher limits 
maintained by the CONTRACTOR. Any available insurance proceeds in excess of the specified 
minimum limits of insurance and coverage shall be available to the DISTRICT.   

 
• If any of the required coverages expire or are cancelled during the term of this 

agreement, the CONTRACTOR shall deliver the renewal certificate(s) to DISTRICT at least ten 
(10) days prior to the expiration or cancellation date and shall obtain replacement insurance with 
the same coverage prior to such expiration. 

 
• Self-Insurance is not acceptable or permitted for any insurance coverage required 

under this Agreement. 
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• Self-Insured Retentions - Self-insured retentions must be declared to and approved 

by the DISTRICT in writing. The DISTRICT may require the CONTRACTOR to provide proof 
of ability to pay losses and related investigations, claim administration, and defense expenses 
within the retention. The policy language shall provide, or be endorsed to provide, that the self-
insured retention may be satisfied by either the named insured or DISTRICT. 

 
7. Indemnification.  
 

7.01 CONTRACTOR and DISTRICT agree that DISTRICT, its employees, 
agents and officials should, to the extent permitted by law, be fully protected from any loss, 
injury, damage, claim, lawsuit, cost, expense, attorneys’ fees, litigation costs, defense 
costs, court costs or any other costs arising out of or in any way related to the performance 
of this Agreement by CONTRACTOR or any subcontractor or agent of either as set forth 
herein. Accordingly, the provisions of this indemnity are intended by the parties to be 
interpreted and construed to provide the fullest protection possible under the law to 
DISTRICT. CONTRACTOR acknowledges that DISTRICT would not enter into this 
Agreement in the absence of the commitment of CONTRACTOR to indemnify and protect 
DISTRICT as set forth herein. 

 
a.  To the fullest extent permitted by law, CONTRACTOR shall 

defend, indemnify and hold harmless DISTRICT, its employees, agents and 
officials, from any liability, claims, suits, actions, arbitration proceedings, 
administrative proceedings, regulatory proceedings, losses, expenses, damages or 
costs of any kind, whether actual, alleged or threatened, actual attorneys’ fees 
incurred by DISTRICT, court costs, interest, defense costs, including expert 
witness fees and any other costs or expenses of any kind whatsoever without 
restriction or limitation incurred in relation to, as a consequence of or arising out 
of,  or in any way attributable actually, allegedly or impliedly, in whole or in part 
to the performance of this Agreement. CONTRACTOR’s obligation to defend, 
indemnify and hold harmless shall include any and all claims, suits and proceedings 
in which CONTRACTOR (and/or CONTRACTOR’s agents and/or employees) is 
alleged to be an employee of DISTRICT. All obligations under this provision are 
to be paid by CONTRACTOR as they are incurred by DISTRICT.  

 
b.  Without affecting the rights of DISTRICT under any provision of 

this Agreement or this Section, CONTRACTOR shall not be required to indemnify 
and hold harmless DISTRICT as set forth above for liability attributable solely to 
the fault of DISTRICT, provided such fault is determined by agreement between 
the parties or the findings of a court of competent jurisdiction.  

 
 8. Additional Services, Changes and Deletions. 
 

8.01  In the event CONTRACTOR performs additional or different services than 
those described herein without the prior written approval of the Project Manager of the 
DISTRICT, CONTRACTOR shall not be compensated for such services.  CONTRACTOR 
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expressly waives any right to be compensated for services and materials not covered by the 
scope of this Agreement or authorized by the DISTRICT in writing.   

 
8.02  CONTRACTOR shall promptly advise the Project Manager and as soon as 

reasonably practicable upon gaining knowledge of a condition, event or accumulation of 
events which may affect the scope and/or cost of Services. All proposed changes, 
modifications, deletions and/or requests for additional services shall be reduced to writing 
for review and approval by the DISTRICT and/or Board of Directors. 

 
9. Termination of Agreement. 

 
9.01  Notwithstanding any other provision of this Agreement, DISTRICT, at its 

sole option, may terminate this Agreement with or without cause, or for no cause, at any 
time by giving thirty (30) days’ written notice to CONTRACTOR. 

  
9.02  In the event of termination, the payment of monies due CONTRACTOR for 

undisputed Services performed prior to the effective date of such termination shall be paid 
within thirty (30) business days after receipt of an invoice as provided in this Agreement. 
Immediately upon termination, CONTRACTOR agrees to promptly provide and deliver to 
DISTRICT all original documents, reports, studies, plans, specifications and the like which 
are in the possession or control of CONTRACTOR and pertain to DISTRICT. 

 
10. Status of CONTRACTOR. 

 
10.01  CONTRACTOR shall perform the Services as an independent contractor, 

subject to the direction and requirements of this Agreement and applicable Task Orders. 
CONTRACTOR shall regularly confer with DISTRICT’s Project Manager as provided for 
in this Agreement. 

 
10.02 CONTRACTOR agrees that it is not entitled to the rights and benefits 

afforded to DISTRICT’s employees, including disability or unemployment insurance, 
workers’ compensation, retirement, CalPERS, medical insurance, sick leave, or any other 
employment benefit. Furthermore, CONTRACTOR expressly waives any claim 
CONTRACTOR may have to any such rights. CONTRACTOR is responsible for 
providing, at its own expense, disability, unemployment, workers’ compensation and other 
insurance, training, permits, and licenses for itself and its employees and subcontractors.   

 
10.03  CONTRACTOR hereby specifically represents and warrants to DISTRICT 

that it possesses the qualifications, experience, personnel, and resources necessary to 
perform the Services under this Agreement in a competent and workmanlike manner, 
without the advice or direction of DISTRICT and that the Services to be rendered pursuant 
to this Agreement shall be performed faithfully, competently and to the best of 
CONTRACTOR’S ability, experience and talent. CONTRACTOR covenants that it shall 
follow the standards set forth in this Agreement, including Section 5.01, and that all 
materials and workmanship shall be of good quality and fit for their intended purpose. 
Further, CONTRACTOR represents and warrants that the individual signing this 
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Agreement on behalf of CONTRACTOR has the full authority to bind CONTRACTOR to 
this Agreement. 

 
10.04 Prevailing Wages.  
 
A. To the extent applicable, each Task Order is subject to the State of 

California "Prevailing Wage Rates".  Each applicable Task Order is subject to the 
requirements of California Labor Code Section 1720 et seq. requiring the payment of 
prevailing wages, the training of apprentices and compliance with other applicable 
requirements. In accordance with provisions of Section 1773 of the Labor Code, the 
Director of the Department of Industrial Relations has ascertained the general prevailing 
rate of wages and employer payments for health and welfare, pension, vacation, and similar 
purposes applicable to the particular craft, classification, or type of workers employed on 
the work. The wage determinations shall be included in the Proposal. All pertinent wage 
determinations shall be posted on the jobsite. If federal funding is included in the project, 
the higher of the State and Federal wage rates shall be used.  

 
B. Pursuant to Labor Code sections 1725.5 and 1771.1, no contractor or 

subcontractor may work on a public works project unless registered with the Department 
of Industrial Relations (DIR) as a Public Works Contractor for contracts awarded on/after 
April 1, 2015. General Contractors shall ensure all subcontractors executing work under 
the contract are properly registered with DIR and maintain active registration throughout 
the duration of the Project. All public works contractors and subcontractors to furnish 
Certified Payrolls and related records to the Agency’s representative and shall also furnish 
electronic certified payroll records directly to the Labor Commissioner using the DLSE’s 
online portal.  

 
  C. As a condition of payment, CONTRACTOR shall timely submit all 

required certified payroll records and related documentation. DISTRICT may withhold any 
portion of a payment, including the full amount, if CONTRACTOR fails to comply with 
prevailing wage or DIR requirements.  

 
  D. CONTRACTOR shall comply with all applicable apprenticeship 

requirements set forth in California Labor Code sections 1777.5 and 1777.6, including the 
employment of properly registered apprentices and payment of required apprenticeship 
contributions. CONTRACTOR shall ensure that all subcontractors also comply with such 
requirements. CONTRACTOR shall maintain and submit all required apprenticeship 
documentation upon request. DISTRICT may withhold payments or take other appropriate 
action for failure to comply with this Section.  

 
10.05 CONTRACTOR shall comply with the provisions of the Labor Code of the 

State of California. CONTRACTOR shall defend, indemnify and hold the DISTRICT, its 
elected officials, officers, employees and agents free and harmless from any claim or 
liability arising out of any failure or alleged failure to comply with applicable prevailing 
wage laws.  
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10.06 CONTRACTOR shall have no authority to bind DISTRICT in any manner, 
or to incur any obligation, debt or liability of any kind on behalf of or against DISTRICT, 
whether by contract or otherwise, unless such authority is expressly conferred under this 
Agreement or is otherwise expressly conferred in writing by DISTRICT. CONTRACTOR 
shall not at any time or in any manner represent that CONTRACTOR or any of 
CONTRACTOR’s officers, employees, or agents are in any manner officials, officers, 
employees or agents of DISTRICT.  

 
11. Ownership of Documents; Audit. 

 
11.01 All draft and final reports, plans, drawings, studies, maps, photographs, 

specifications, data, notes, manuals, warranties and all other documents of any kind or 
nature prepared, developed or obtained by CONTRACTOR in connection with the 
performance of Services performed for the DISTRICT shall become the sole property of 
DISTRICT, and CONTRACTOR shall promptly deliver all such materials to DISTRICT 
upon request.  At DISTRICT’s sole discretion, CONTRACTOR may be permitted to retain 
original documents, and furnish reproductions to DISTRICT upon request, at no cost to 
DISTRICT.   

 
11.02 Subject to applicable federal and state laws, rules and regulations, 

DISTRICT shall hold all intellectual property rights to any materials developed pursuant 
to this Agreement.  CONTRACTOR shall not use such data or documents for purposes 
other than the performance of this Agreement, nor shall CONTRACTOR release, 
reproduce, distribute, publish, adapt for future use or any other purposes, or otherwise use, 
any data or other materials first produced in the performance of this Agreement, nor 
authorize others to do so, without the prior written consent of DISTRICT.   

 
11.03 CONTRACTOR shall retain and maintain, for a period not less than four 

years following termination of this Agreement, all-time records, accounting records and 
vouchers and all other records with respect to all matters concerning Services performed, 
compensation paid, and expenses reimbursed.  At any time during normal business hours 
and as often as DISTRICT may deem necessary, CONTRACTOR shall make available to 
DISTRICT’s agents for examination all of such records and shall permit DISTRICT’s 
agents to audit, examine and reproduce such records. 

 
 12. Bond Requirements.  
 
  12.01 Purpose. This Section sets forth bonding and related security requirements 

applicable to the on-call and emergency well, booster, and monitoring well maintenance 
and repair services to be performed by CONTRACTOR on an as-needed, time-and-
materials basis under this Agreement. For purposes of this section, “Surety” means an 
admitted surety insurer authorized to transact surety business in the State of California. 
Each bond shall be issued by a Surety admitted in California and acceptable to DISTRICT 
and shall be on DISTRICT’S then-current bond forms and shall not be subject to any 
condition, limitation, or modification not expressly approved in writing by DISTRICT. 
CONTRACTOR shall pay all premiums and costs for required bonds. Bonds are in addition 
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to, and not in limitation of, any other security, insurance, indemnity, or remedy available 
to DISTRICT under this Agreement or applicable law.  

 
  12.02 Condition Precedent to Work; Delivery of Bonds. As a condition precedent 

to  CONTRACTOR’S commencement of any Services, CONTRACTOR shall deliver to 
DISTRICT, in form and substance acceptable to DISTRICT, the bonds described in this 
Section, duly executed by CONTRACTOR as principal and by a Surety. DISTRICT may 
withhold issuance of any Task Order until all required bonds are received and approved. 
In the event of emergency Services requiring immediate response to protect public health, 
safety, or continuity of water operations, DISTRICT may authorize CONTRACTOR to 
proceed prior to delivery of bonds; provided, however, that CONTRACTOR shall deliver 
all required bonds within five (5) business days of such authorization, or as otherwise 
directed by DISTRICT. Failure to timely provide such bonds shall constitute a material 
breach.  

 
  12.03 Performance Bond. CONTRACTOR shall furnish a performance bond 

guaranteeing faithful performance of all obligations under this Agreement, including 
completion of all Services authorized by Task Orders issued during the term, in a penal 
sum equal to one hundred percent (100%) of the total not-to-exceed amount established 
under this Agreement (the “Performance Bond”). The Performance Bond shall also apply 
to and secure the performance of all authorized change orders, amendments, and 
modifications to any Task Order, including increases in scope, time, or compensation. In 
the event of emergency Services performed prior to issuance of a Task Order or formal 
amendment, the Performance Bond shall be deemed to apply to such Services once the 
associated Task Order or written authorization is issued, including any retroactive 
approvals. The Performance Bond shall remain in full force and effect through final 
completion and acceptance of all Services authorized under the applicable Task Order and 
satisfaction of all CONTRACTOR obligations that survive completion (including warranty 
and indemnity obligations to the extent applicable).  

 
  12.04 Payment Bond. CONTRACTOR shall furnish a payment bond guaranteeing 

payment in full for all labor, services, equipment, and materials furnished for the Services, 
in a penal sum equal to one hundred percent (100%) of the total not-to-exceed amount (the 
“Payment Bond”). The Payment Bond shall extend to all labor, materials, and services 
furnished pursuant to authorized change orders, amendments, and modifications to any 
Task Order. The Payment Bond shall further apply to emergency Services authorized by 
DISTRICT, including work performed prior to formal Task Order issuance, provided such 
work is subsequently documented and approved in writing. The Payment Bond shall be 
conditioned as required by applicable California law for public works and shall inure to the 
benefit of claimants as defined by law.  

 
  12.05 Maintenance Bond. CONTRACTOR shall furnish a maintenance bond 

guaranteeing the correction of defective work and warranty obligations arising under this 
Agreement in a penal sum equal to one hundred percent (100%) of the total not-to-exceed 
contract amount established under this Agreement (the “Maintenance Bond”). The 
Maintenance Bond shall remain in effect for the duration of the warranty period set forth 
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in the Maintenance Bond, or such longer period as may be required by applicable law or 
manufacturer warranty requirements.  

 
  12.06 Maintenance of Bonds. CONTRACTOR shall maintain all required bonds 

continuously in effect. If any bond is canceled, expires, is materially modified, or becomes 
insufficient due to an increase in the Task Order’s not-to-exceed amount, CONTRACTOR 
shall immediately notify DISTRICT and, within five (5) business days (or sooner if 
required to avoid any lapse), deliver replacement or supplemental bonds meeting this 
Section. Failure to provide or maintain required bonds constitutes a material breach. In 
addition to any other remedies, DISTRICT may (a) suspend Services, (b) withhold 
payments otherwise due, and/or (c) terminate this Agreement for default, without waiving 
any rights against CONTRACTOR or the Surety.  

 
  12.07  Notice of Completion. If DISTRICT elects to record a Notice of Completion 

for any Task Order, final payment, including any retained funds applicable to such Task 
Order, shall be made in accordance with Section 4.05 of this Agreement, and if a Notice of 
Completion is recorded, not earlier than thirty-five (35) days after such recordation, as 
required by applicable law. DISTRICT shall have discretion to determine whether a Notice 
of Completion is appropriate for a given Task Order, consistent with applicable law and 
DISTRICT’s administrative practices. CONTRACTOR shall cooperate with DISTRICT 
and promptly provide such information and documentation as may be reasonably required 
for the preparation and recordation of any Notice of Completion.  

 
13. Miscellaneous Provisions. 

 
13.01  This Agreement, which includes all attached exhibits, supersedes any and 

all previous agreements, either oral or written, between the parties hereto with respect to 
the rendering of Services by CONTRACTOR for DISTRICT and contains all of the 
covenants and agreements between the parties with respect to the rendering of such 
Services in any manner whatsoever. Any modification of this Agreement will be effective 
only if it is in writing signed by both parties. 

 
13.02  CONTRACTOR shall not assign or otherwise transfer any rights or interest 

in this Agreement without the prior written consent of DISTRICT. Unless specifically 
stated to the contrary in any written consent to an assignment, no assignment will release 
or discharge the assignor from any duty or responsibility under this Agreement. 

 
13.03  CONTRACTOR shall timely file FPPC Form 700 Conflict of Interest 

Statements with DISTRICT if required by California law and/or the DISTRICT’s conflict 
of interest policy.   

 
13.04 If any legal action or proceeding, including an action for declaratory relief, 

is brought to enforce or interpret the provisions of this Agreement, the prevailing party will 
be entitled to reasonable attorneys’ fees and costs, in addition to any other relief to which 
that party may be entitled.   
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13.05  This Agreement is made, entered into and shall be performed in the County 
of Riverside in the State of California and shall in all respects be interpreted, enforced and 
governed under the laws of the State of California.  The parties agree that the venue in any 
litigation between them shall be in Riverside County, California. 

 
13.06 CONTRACTOR covenants that neither it nor any officer or principal of its 

firm has any interest, nor shall they acquire any interest, either directly or indirectly, which 
will conflict in any manner or degree with the performance of their Services hereunder. 
CONTRACTOR further covenants that in the performance of this Agreement, no person 
having such interest shall be employed by it as an officer, employee, agent, or 
subcontractor.  

 
 13.07 CONTRACTOR has read and is aware of the provisions of Section 1090 et 
seq. and Section 87100 et seq. of the Government Code relating to conflicts of interest of 
public officers and employees. CONTRACTOR agrees that they are unaware of any 
financial or economic interest of any public officer or employee of the DISTRICT relating 
to this Agreement. It is further understood and agreed that if such a financial interest does 
exist at the inception of this Agreement, the DISTRICT may immediately terminate this 
Agreement by giving notice thereof. CONTRACTOR shall comply with the requirements 
of Government Code section 87100 et seq. and section 1090 in the performance of and 
during the term of this Agreement. 
 
 13.08 Improper Consideration. CONTRACTOR shall not offer (either directly or 
through an intermediary) any improper consideration such as, but not limited to, cash, 
discounts, services, the provision of travel or entertainment, or any items of value to any 
officer, employee or agent of the DISTRICT in an attempt to secure favorable treatment 
regarding this Agreement or any contract awarded by DISTRICT. The DISTRICT, by 
notice, may immediately terminate this Agreement if it determines that any improper 
consideration as described in the preceding sentence was offered to any officer, employee 
or agent of the DISTRICT with respect to the proposal and award process of this 
Agreement or any DISTRICT contract. This prohibition shall apply to any amendment, 
extension or evaluation process once this Agreement or any DISTRICT contract has been 
awarded. CONTRACTOR shall immediately report any attempt by any DISTRICT officer, 
employee or agent to solicit (either directly or through an intermediary) improper 
consideration from CONTRACTOR.  
 
 13.09 Severability. If any portion of this Agreement is declared invalid, illegal or 
otherwise unenforceable by a court of competent jurisdiction, the entire balance of this 
Agreement not so affected shall remain in full force and effect.   
 

13.10 Covenant Against Discrimination. CONTRACTOR covenants that, by and 
for itself, its heirs, executors, assigns and all persons claiming under or through them, that 
there shall be no discrimination against or segregation of, any person or group of persons 
on account of race, color, creed, religion, sex, marital status, national origin, or ancestry in 
the performance of this Agreement. CONTRACTOR shall take affirmative action to ensure 
that employees are treated during employment without regard to their race, color, creed, 
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religion, sex, marital status, national origin or ancestry.  
 
13.11 Force Majeure. Neither party will be deemed in breach hereunder for any 

interruption or delay in the performance of its obligations hereunder if the interruption or 
delay is due to unforeseen events which are beyond the reasonable control of such party, 
such as strikes, blockade, war, terrorism, riots, pandemics, or natural disasters, insofar as 
such an event prevents or delays the affected party from fulfilling its obligations and such 
party is not able to prevent or avoid it at a reasonable cost.  

 
13.12 Confidentiality. All information gained or work product produced by 

CONTRACTOR in performance of this Agreement shall be considered confidential, unless 
such information is in the public domain or already known to CONTRACTOR. 
CONTRACTOR shall not release or disclose any such information or work product to 
persons or entities other than DISTRICT without prior written authorization from the 
District General Manager. 

 
CONTRACTOR, its officers, employees, agents or subcontractors, shall not, 

without prior written authorization from the Project Manager or unless requested by the 
DISTRICT’s Attorney, voluntarily provide documents, declarations, letters of support, 
testimony at depositions, response to interrogatories or other information concerning the 
work performed under this Agreement. Response to a subpoena or court order shall not be 
considered "voluntary" provided CONTRACTOR gives DISTRICT notice of such court 
order or subpoena. 

 
If CONTRACTOR, or any officer, employee, agent or subcontractor of 

CONTRACTOR, provides any information or work product in violation of this Agreement, 
then DISTRICT shall have the right to reimbursement and indemnity from 
CONTRACTOR for any damages, costs and fees, including attorney’s fees, caused by or 
incurred as a result of CONTRACTOR’s conduct.  

 
CONTRACTOR shall promptly notify DISTRICT should CONTRACTOR, its 

officers, employees, agents or subcontractors be served with any summons, complaint, 
subpoena, notice of deposition, request for documents, interrogatories, request for 
admissions or other discovery request, court order or subpoena from any party regarding 
this Agreement and the work performed there under. DISTRICT retains the right, but has 
no obligation, to represent CONTRACTOR or be present at any deposition, hearing or 
similar proceeding. CONTRACTOR agrees to cooperate fully with DISTRICT and to 
provide DISTRICT with the opportunity to review any response to discovery requests 
provided by CONTRACTOR. However, this right to review any such response does not 
imply or mean the right by DISTRICT to control, direct, or rewrite said response.  

 
13.13 Waiver. Waiver by any party to this Agreement of any term, condition, or 

covenant of this Agreement shall not constitute a waiver of any other term, condition, or 
covenant. Waiver by any party of any breach of the provisions of this Agreement shall not 
constitute a waiver of any other provision or a waiver of any subsequent breach or violation 
of any provision of this Agreement. Acceptance by DISTRICT of any work or Services by 
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CONTRACTOR shall not constitute a waiver of any of the provisions of this Agreement. 
No delay or omission in the exercise of any right or remedy by a non-defaulting party on 
any default shall impair such right or remedy or be construed as a waiver. Any waiver by 
either party of any default must be in writing and shall not be a waiver of any other default 
concerning the same or any other provision of this Agreement.  

 
13.14 Rights and Remedies are Cumulative. Except with respect to rights and 

remedies expressly declared to be exclusive in this Agreement, the rights and remedies of 
the parties are cumulative and the exercise by either party of one or more of such rights or 
remedies shall not preclude the exercise by it, at the same or different times, of any other 
rights or remedies for the same default or any other default by the other party.  

 
13.15 Legal Action. In addition to any other rights or remedies, either party may 

take legal action, in law or in equity, to cure, correct or remedy any default, to recover 
damages for any default, to compel specific performance of this Agreement, to obtain 
declaratory or injunctive relief, or to obtain any other remedy consistent with the purpose 
of this Agreement.  

 
13.16 Interpretation. The terms of this Agreement shall be construed in 

accordance with the meaning of the language used and shall not be construed for or against 
either party by reason of the authorship of this Agreement or any other rule of construction 
which might otherwise apply.  

 
13.17 Both parties agree to use reasonable care and diligence to perform their 

respective obligations under this Agreement. Both parties agree to act in good faith to 
execute all instruments, prepare all documents and take all actions as may be reasonably 
necessary to carry out the purposes of this Agreement. Unless hereafter specified neither 
party shall be responsible for the service of the other. 
 
  
 

[signatures on following page] 
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IN WITNESS WHEREOF, the parties hereby have made and executed this Agreement to 
be effective as of the day and year first above written. 

 
 

DISTRICT:     CONTRACTOR: 
 

MISSION SPRINGS WATER DISTRICT L.O. LYNCH QUALITY WELLS & PUMPS 
  
By:   By:  
     
Print 
Name 

  Print 
Name 

 

     
Title:   ________________________       _     Title:   _______________________ ___     _ 
   
Date:   Date:  
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EXHIBIT “A” 

 
SCOPE OF WORK, PROPOSAL, AND FEE SCHEDULE 

 
(insert behind this page) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



































Scope of Work 
 

The Contractor shall provide all labor, equipment, materials, and supervision to perform 
maintenance and repair services associated with MSWD’s production and monitoring wells, and 
booster stations. 

The purpose  of these specifications is to identify a qualified and experienced contractor to provide 
well, pump, and motor maintenance and repair services. Required services include the inspection, 
removal, replacement, repair, and installation of appurtenances necessary to support the 
maintenance and repair of  MSWD’s  production and monitoring wells, and booster stations. 

MSWD’s intends  to award  a contract to multiple Contractors for these services on an “as needed” 
time and materials basis. The Contractor may also be requested to perform routine, preventative, 
and annual maintenance on production and monitoring wells, and booster stations at various 
locations listed in Exhibit “H”. 

MSWD has made a good-faith effort to identify the anticipated limits and services required under 
this Contract; however, these descriptions are not intended to unduly restrict the Contractor in 
developing a scope of work it deems necessary to achieve MSWD’s goals and objectives. 
 
The Contractor shall furnish all labor, materials, equipment, tools, and supervision necessary to 
perform maintenance and repair services as requested by MSWD. All work shall be performed in 
a thorough, safe, and professional manner, consistent with industry standards and applicable 
regulations. 
 
MSWD’s wells generally consist of casings ranging from approximately 12 to 20 inches in 
diameter, with depths between 260 and 1,100 feet. Typical static water levels range from 150 to 
800 feet, with pump settings between 150 and 850 feet. Pumping capacities range from 
approximately 125 gallons per minute (GPM) to 2,500 GPM. Installed pumps include vertical 
turbine and submersible pumps ranging from 20 horsepower (HP) to 600 HP and are a 
combination of food grade oil-lubricated and water-lubricated systems. 
 
The Contractor must possess the capability to extract, inspect, repair, and reinstall these pumps 
as needed, using components that are the same as or equal in quality and performance to the 
original equipment. Prior to the installation or use of any equipment or materials, the Contractor 
shall submit all applicable specifications, data sheets, and submittals for MSWD’s review and 
approval. No materials shall be ordered, installed, or used until written approval is received from 
MSWD. 
 
When MSWD identifies a pump-related issue, MSWD will notify the Contractor. If on-site repairs 
are not feasible, the Contractor and MSWD will jointly determine whether the pump should be 
removed and sent off-site for inspection. Following inspection, the Contractor shall submit a 
written proposal to MSWD detailing the recommended repairs, including all parts, labor, and any 
third-party services required. All replacement parts, materials, and subcontracted or third-party 
services must be clearly identified for MSWD’s review and approval. No repair work shall 
commence until MSWD issues a written task order. Repairs performed without an issued task 
order will not be authorized for payment. 
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The Contractor shall have the capability to perform diagnostic and performance testing, including 
but not limited to vibration analysis, efficiency testing, Dynamic Video Monitoring (DVM), and 
spinner logging. The Contractor shall analyze the resulting data and provide MSWD with written 
recommendations regarding well condition, maintenance needs, and potential repairs. Findings 
and recommendations shall be documented in a formal written report. Recommendations made 
by the Contractor do not obligate MSWD to proceed with the recommended work, nor do they 
guarantee that the Contractor will be selected to perform any resulting services. 
 
If MSWD elects to engage the Contractor for scheduled preventive maintenance of water wells, 
pumps, and motors, the Contractor shall submit a proposed maintenance schedule for MSWD’s 
review and approval. The schedule shall identify the maintenance activities to be performed, the 
timing for each well, pump, and motor, and the estimated duration of the work. The specific scope 
of preventive maintenance services will be discussed with MSWD and communicated to the 
Contractor in writing prior to commencement. The Contractor shall provide a cost estimate for the 
agreed-upon services and obtain written approval from MSWD before performing any preventive 
maintenance work. 

 
Special Equipment, Well Brushes, Bails 
Wire brushing shall be carried out in such a manner as to clean the existing casing perforations 
and to remove scale and tubercles attached to the inside wall of the casing. The Contractor shall 
furnish the appropriate wire brush. If the screen is wire wrapped, then Contractor shall use an 
approved stiff nylon brush. 
 
The brush barrel shall be not less than 6 inches smaller in diameter than the well casing. The 
brushing elements inserted into the barrel shall consist of 7/8-inch diameter minimum stiff steel 
cable adequately spaced to clean the entire well. A minimum of 1500 pounds shall be required to 
drive the brush down the well. 
 
After sufficient wire brushing, the well will be allowed to sit for a 24-to-48-hour time period and 
debris in the water column will be allowed to settle to the bottom of the well during this period. 
Sediment fill shall be removed from the bottom of the well to the maximum extent possible using 
a bailer or scow or equivalent retrieval device. The total depth of the well shall be measured 
shortly following bailing. This operation will be performed only if the casing appears to be in 
relatively good condition. Should it appear that there is any damaged casing or any sections of 
casing appear to be in a state of detachment from the well, the bailing should not be performed. 
 
The Contractor shall provide bailers to accommodate well casing size. All bails shall be of proper 
width and length with a one-way valve at the bottom. This is to create a suction and surging action 
when moved vertically within the well which will further help with the maintenance and 
rehabilitation of well. 
 
If bailing is performed, then all bailed material (water and sediment) shall be placed in steel drums 
or appropriate containers. The sediment, after separation from the water, shall be placed in the 
containers, properly labeled, and eventually removed from the well site for disposal by the 
Contractor. The Contractor will be responsible for manifesting the bailed material for disposal at 
an appropriate and approved landfill. If needed, MSWD shall be onsite to collect a sample of the 
bailed material for possible laboratory analysis.  
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Deep Well Video Survey   
Contractor shall be able to conduct a color video camera survey to the full depth of well after 
removal of the pump and after brushing and bailing MSWD wells and recording pre- and post-
brushing conditions. The survey shall be conducted in the presence of a MSWD Representative. 

 
The Contractor video camera shall have vertical down-hole and horizontal side scan viewing 
capability. Horizontal side-scan viewing shall be controllable to allow viewing at any angle within 
a 360-degree rotation. 
 
The Contractor shall inject potable water into the well for a sufficient period of time to perform the 
video survey and provide greater clarity during the video survey. It will be the Contractor’s 
responsibility to provide a clear picture acceptable to MSWD and its representative. 
 
The Contractor shall provide MSWD with an electronic copy of the original survey immediately 
after the completion. In addition, Contractor shall provide a full written report including color 
photos of any areas of concern. 
 
Technical Requirements: 

Pump Pulling and Inspection 

Contractor shall disconnect all electrical wiring and appurtenances necessary for the pulling of a 
deep well pump. Contractor shall sound the total well depth from surface prior to removing any 
downhole equipment. Contractor shall remove the motor, discharge head, oil tubing or 
submersible cable, shafting, column, bowl assembly, strainer, and airline. All component parts 
shall be closely inspected for excessive wear, cracks, holes, corrosion, or any type of damage, 
which would necessitate any repairs or replacement parts.  

For booster pumps, the Contractor shall disconnect all electrical wiring and appurtenances 
necessary for removal of the booster. The unit shall be removed and all component parts shall 
be inspected for excessive wear, cracks, corrosion, or any type of damage, which would 
necessitate any repairs, or replacement parts. 

The Contractor shall load, transport and unload pumping unit and all the miscellaneous pulled 
equipment from jobsite to Contractor’s yard and back again to the job site upon repair. 

Pump Re-installation 

After completion of any necessary well repairs or rehabilitation work, the Contractor shall 
reinstall the bowl assembly, column, shafting, oil tubing or submersible cable, airline, discharge 
head, and motor, making all joints and connections in a workmanlike manner. Contractor shall 
furnish all incidental materials to bring the project to satisfactory completion. Prior to installation, 
Contractor shall adequately chlorinate the pump assembly. Once installed and set up a follow 
up well sounding will be completed.  

Contractor shall test the rotation and operation of the completed installation to the satisfaction of 
the District. MSWD will chlorinate the well when Contractor is ready. The Contractor shall 
coordinate with the District to ensure that all discharges meet the District’s NPDES permit and 
shall bear the cost for all discharges not in compliance with and/or exceeding the discharge 
limitations of the District’s NPDES permit. 
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For booster pump work, Contractor shall move back onto the booster station site and shall 
reinstall the pump and motor, electrical connections, making all joints and connections in a 
workmanlike manner. Contractor shall restart the motor to make sure it is operating properly. 

Well Video Survey 

After removal of the pump and upon District’s direction, Contractor shall perform well video 
inspection using color video equipment with side scan. The Contractor shall furnish all labor, 
materials and equipment required to provide a color video survey of the well after preparation of 
the water to produce clear viewing conditions. If necessary, the Contractor will introduce a 
polymer type flocculant into the well, followed by water. Contractor will allow water to flow into 
the well for a 24 to 48-hour time period in advance of the video survey to produce clear viewing 
conditions. 

Should a clear video picture of the internal casing conditions not be achieved, additional clear 
water preparations should be instituted and additional video surveys conducted until a clear 
video picture record is obtained. This work shall be accomplished at the Contractor’s expense. 

As the camera probe surveys the full casing interval in the well, a digital depth record shall be 
recorded on the video survey log for reference. The video camera shall be capable of providing 
both vertical and horizontal (side) viewing of the entire casing as it descends into the well. 

When a successful video survey log has been acquired, one copy in CD/DVD format shall be 
provided to the District. Contractor shall submit a written report to accompany the video survey 
log, documenting survey date, static water level, perforation depth intervals and conditions, and 
total well depth. 

Well Rehabilitation Report 

Contractor shall submit a written report to the District stating the total well depth, current water 
level, general condition of component parts, recommendations for repairs and for replacements, 
and the advisability of well rehabilitation. This report shall contain an itemized labor and material 
cost estimate of any necessary repairs to, or replacement of, any of the component parts, and a 
proposed schedule for the completion of the work. 

Booster Pump Repair/Rehabilitation Proposal  

Contractor shall submit a written proposal to the District stating the general condition of 
component parts, recommendations for repairs and for replacements, and the advisability of 
pump rehabilitation. This proposal shall contain an itemized labor and material cost estimate of 
any necessary repairs to, or replacement of, any of the component parts, and a proposed 
schedule for the completion of the work. 

Repairs 

The Contractor shall accomplish any repairs or replacements authorized by the District in 
accordance with one of the following: 

1. Utilization of Contractor's own labor and equipment in accordance with Bidder's Proposal. 

2. The securing of materials and/or outside services. Materials and outside services shall be 
paid for at actual invoice plus percentage mark-up in Bidder’s Proposal. 
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3. Any suitable combination of the above. 

The District reserves the right to have any necessary repairs and/or replacement parts furnished 
by others. At the discretion of the District, the Contractor's crew may be required to leave the job 
site until the necessary repairs are accomplished and/or replacement parts are procured. 

Wire Brushing and Bailing 

Wire brushing shall be carried out in such a manner as to clean the existing casing perforations 
and to remove scale and tubercles attached to the inside wall of the casing. The Contractor 
shall furnish the appropriate wire brush. If the screen is wire wrapped, then Contractor shall use 
an approved stiff nylon brush. 

The brush barrel shall be not less than 6 inches smaller in diameter than the well casing. The 
brushing elements inserted into the barrel shall consist of 7/8-inch diameter minimum stiff steel 
cable adequately spaced to clean the entire well. A minimum of 1500 pounds shall be required 
to drive the brush down the well. 

After sufficient wire brushing, the well will be allowed to sit for a 24-to-48-hour time period and 
debris in the water column will be allowed to settle to the bottom of the well during this period. 
Sediment fill shall be removed from the bottom of the well to the maximum extent possible using 
a bailer or scow or equivalent retrieval device. The total depth of the well shall be measured 
shortly following bailing. This operation will be performed only if the casing appears to be in 
relatively good condition. Should it appear that there is any damaged casing or any sections of 
casing appear to be in a state of detachment from the well, the bailing should not be performed. 

If bailing is performed, then all bailed material (water and sediment) shall be placed in steel 
drums or appropriate containers. The sediment, after separation from the water, shall be placed 
in the containers, properly labeled, and eventually removed from the well site for disposal by the 
Contractor. The Contractor will be responsible for manifesting the bailed material for disposal at 
an appropriate and approved landfill. The District shall be onsite to collect a sample of the bailed 
material for possible laboratory analysis. 

Temporary Test Pump Mobilization/Demobilization 

If requested by the District, the Contractor shall furnish, install, and remove a deep-well turbine 
pump, prime mover, column assembly, and all appurtenances necessary for developing and/or 
test pumping the well. The pump and prime mover shall have a capacity to pump 3,000 gallons 
per minute from a 400-foot pump setting. The prime mover shall be a variable speed type. 
Contractor shall furnish all fuel or power required to operate the pumping unit. 

A temporary 2 to 3-inch I.D. access tube should be installed during pump installation and will 
provide access for water level sounders into the well casing during pumping, to measure water 
levels. 

The prime mover shall be a variable-speed type with a gear ratio of 1 to 2, in order to overdrive 
the pump to attain the desired pump rate. The prime mover shall meet all noise regulation 
requirements during development and subsequent testing operations. Discharge piping shall be 
provided for the pumping unit and be of sufficient size and length to conduct water according to 
the Special Provisions in these Specifications. The Contractor shall provide orifices, meters, or 
other approved devices that will accurately measure the flow rates, in total amount of water 
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pumped (in gallons) and the instantaneous discharge (in gpm). The discharge line shall be 
provided with suitable equipment for sand testing, such as the Rossum Centrifugal Sand 
Sampler. 

The engine should be equipped with suitable throttling devices to control the discharges. The 
test pump should not be equipped with a foot valve, which would prevent backspin and interfere 
with surging operations. The required pumping unit shall be capable of being operated without 
interruption for a period of 72 hours during subsequent aquifer testing operations 

After removing the test pump from the well, the Contractor shall remove any oil from the water 
surface within the well (e.g., test pump lubricating oil). An acceptable method of removal is to 
lower, via a cable, an oil absorbent "sock" or similar material designed to absorb spilled oil. 
Proper disposal of such absorbent “socks”, if used, must be provided for by the Contractor. 
Following removal of the test pump (after all development and testing has been performed) the 
Contractor shall, at the specific request of the District, conduct a video survey to document the 
final condition of the well-casing. 

Well Pumping Redevelopment 

Following mechanical redevelopment, the District may elect to have Contractor proceed with 
pumping redevelopment which shall consist of intermittent pumping and surging of the well, 
beginning at an initial rate of 500 gpm and continuing at successively higher rates. Surging shall 
allow water to flow back through the bowls with free backspin and through the screen openings. 
The procedure shall be repeated at increments up to a final rate as recommended by the 
District. 

Temporary storage tanks will be used to contain the discharge. Prior to disposal a sample for 
analysis of NPDES constituents will be collected and submitted to a laboratory to check for 
compliance with the District’s NPDES permit. 

Development records shall be maintained on at least a half-hour basis showing production rate, 
pumping level, drawdown, sand production, and all other pertinent information concerning well 
development. Development at each rate shall continue until the following conditions have been 
met: 

1. The specific capacity (gallons per minute per foot of drawdown) shall have reached a 
relatively constant value over a period of at least 4 continuous hours, or as recommended by 
the District. 

2. Sand content (if present) is no greater than 3 ppm as measured 15 minutes after surging, or 
as recommended by the District while pumping at the specified rate. 

Contractor shall make adequate provisions for the disposal of water pumped from the well 
during redevelopment and/or test pumping. Such provisions shall include, but not be limited to, 
furnishing and installing discharge piping from the pumping unit of sufficient size and length to 
conduct water to a point as designated by the District. Contractor shall also furnish acceptable 
orifices, meters or other approved devices, which will accurately measure the pumping rate. An 
airline, complete with properly calibrated gage shall be provided by the Contractor to measure 
the elevation of water in the well. Contractor may be required to collect pumped groundwater 
into sedimentation tanks prior to discharge to a storm drain in order to comply with the waste 
discharge requirements of the regulating agency. 
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Production Testing of Well 

Production testing of a rehabilitated well to determine the optimum rate of pumping and shall 
include a step drawdown test and a constant-rate discharge test. There shall be a period of at 
least 24 hours of non-pumping conditions following pumping development work prior to the start 
of the step drawdown test. The Contractor shall provide qualified personnel on a 24-hour basis 
during the step-drawdown and constant-rate discharge test to assure proper operation of the 
pumping test equipment, and to assist in water level monitoring if requested by the District. 

Discharge Water - Discharge water shall be conveyed from the pump to the point of discharge 
at the well site. It is imperative to ensure that no damage by flooding or erosion is caused to the 
chosen drainage structure or water disposal site, or to nearby lands and/or streets. The 
Contractor shall provide all piping and discharge lines. The point of discharge location will be 
provided by the District and the Contractor will be responsible for all devices and piping to 
convey the water to that discharge point. No fluids will be permitted to flow offsite (except for 
proper drainage facilities) or to properties not owned by the District. All discharges will meet the 
District’s NPDES permit and the Contractor will be responsible for this discharge. 

Records - The Contractor shall keep accurate records of the pumping test of the well and 
furnish copies of all records to the District upon completion of the test. The records shall also be 
available to the District for inspection at any time during the test. The records shall include 
physical data describing the construction features such as, but not limited to: well depth and 
diameter, complete screen description, length and setting, a description of the measuring point 
and its measured height above land surface and/or mean sea level, and the methods used in 
measuring water levels and pumping rates. The Contractor shall also keep records on the type 
of pumping equipment used at the well site including engines, drive components, bowls, lines, 
and shafts. The Contractor will keep records of operation of equipment during the test including 
engine rpm and horsepower, fuel use, and other essential information that will be useful in 
designing a pump system. 

Aborted Tests - Whenever continuous pumping at a uniform rate has been specified, failure of 
pumping operations for a period greater than one percent of the elapsed pumping time shall 
require suspension of the test until the water level in the pumped well has recovered to its 
original level. Recovery shall be considered "complete" after the well has been allowed to rest 
for a period at least equal to the elapsed pumping time of the aborted test, except that if any 
three successive water level measurements spaced at least 20 minutes apart show no further 
rise in the water level in the pumped well, the test may be resumed immediately. The District 
shall be the sole judge as to whether this latter condition exists. The Contractor will not be paid 
for any re-testing done if the specified time or recovery requirements of the City for the aborted 
test are not first met. These tests are invalid and will not be construed as a test. 

Step-Drawdown Test - Prior to starting the step-drawdown test in the well, the static water level 
shall be measured. The well shall be "step" tested at rates determined by the District. The step-
drawdown test for the well is estimated to require approximately 12 pumping hours with each 
step being 3 to 4 hours in duration. 

The Contractor shall operate the pump and change the discharge as directed by the District. 
Both a gate valve and an engine throttle shall control the discharge of the pump. The discharge 
shall be controlled and maintained at approximately the desired discharge for each step with an 
accuracy of plus or minus 5 percent. Pump discharge shall be measured with an instantaneous 
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flow meter dial and a totalizer meter and stopwatch, as approved by the District. Both an airline 
and electric sounder shall be furnished by the Contractor for water level measurements. 

During the step-drawdown test, the Contractor shall record sand content measurements at 30-
minute intervals. 

Constant-Rate Discharge Test - After a 24-hour recovery period from the end of the step-
drawdown test, a constant-rate discharge test shall be performed as directed by the District. 
This test shall be run for a period of 24 hours, or until the pumping level remains constant for at 
least 4 hours, or until the District terminates the test. A recovery period of 24 hours shall follow 
the termination of the constant-rate discharge test, at which time the District will collect residual 
drawdown (recovery) data. 

During the constant-rate discharge test, the Contractor shall also conduct the final sand content 
testing. The sand content shall be determined by averaging the results of samples collected at 
the following times during the final pumping test: 

1. 5 minutes after start of the test; 

2. after 1/4 of the total planned test time has elapsed; 

3. after 1/2 of the time has elapsed; 

4. after 3/4 of the time has elapsed; and 

5. near the end of the pumping test. 

Well Abandonment 

Contractor shall investigate well condition, details of construction, and whether there are 
obstructions that will interfere with the process of filling and sealing before a well is abandoned. 
Video survey should be included for visual inspection of the well, as well as preparation and 
submittal of required permits for wells located in Riverside County. 

Stuck Deep Well Vertical Turbine Pumps 
If a deep well vertical turbine pump should become stuck and the extraction is halted, the 
Contractor shall make sufficient attempts with no less than a 50 ton “A” frame rig, to free the 
pump. If this is unsuccessful the Contractor shall develop alternative solutions for consideration. 
MSWD shall approve alternatives as deemed necessary and Contractor shall use reasonable skill 
in the presence of a MSWD representative, utilizing methods such as the use of air compressors 
for air lifting and/or hydraulic jacks before abandoning efforts to extract pump. 

 
Level of Maintenance 
All work shall be performed in a manner commensurate with community professional standards 
and with an ordinary degree of skill and care that would be used by other reasonably competent 
practitioners of the same discipline under similar circumstances. Standards and frequencies may 
be modified from time to time as deemed necessary by MSWD for the proper maintenance and 
repair of the wells, pumps, and motors. 

 
If, in the judgment of MSWD, the level of maintenance is less than that specified herein, MSWD 
shall, at its option, in addition to or in lieu of other remedies provided herein, withhold appropriate 
payment from the Contractor until services are rendered in accordance with specifications set 
forth within this document and providing no other arrangements have been made between the 
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Contractor and MSWD. Failure to notify of a change and/or failure to perform an item or work on 
a scheduled day may, at MSWD’s sole discretion, result in deduction of payment for that day, 
week, or month. Payment will be retained for work not performed until such time as the work is 
performed to MSWD standard. 
 
The Contractor is required to correct deficiencies within the time specified by MSWD. If noted 
deficient work has not been completed, payment for subject deficiency shall be withheld and shall 
continue to be withheld until deficiency is corrected, without right to retroactive payments. 
 
All work and general conditions shall be performed in accordance with the current Standard 
Specifications for Cal-OSHA, Public Works Construction (Green Book), the State Water 
Resources Control Board Health Guidelines, and the American Water Works Association 
(AWWA) Standards.  

 
Workmanship and Supervision 
Unless otherwise stated, Contractor shall be responsible to provide all labor and materials to allow 
for successful Project completion. 
 
MSWD may choose to reimburse the Contractor for materials that need to be procured. These 
instances shall be analyzed on a case -by -case basis and reimbursement for materials will need 
to be agreed upon in the Contractor's letter proposal prior to the commencement of work. 
 
Receipts shall be required for reimbursements for materials purchased for projects. MSWD 
reserves the right to specify what type of material and/or equipment will be purchased per project. 
All equipment and material purchases shall be preapproved by MSWD. The Contractor shall 
charge the actual cost of materials to MSWD plus a maximum of 15% for overhead costs 
associated with procurement of materials. 
 
MSWD reserves the right to purchase materials directly and make them available to the 
Contractor. In the event MSWD exercises the option to purchase the materials, the following 
conditions will apply: 
 

• Contractor shall conform to all MSWD practices and procedures. 
• All MSWD purchases will be for the sole expressed use of and for MSWD. 
• The Contractor shall secure, store, inventory, distribute and control all 

materials entrusted to the Contractor’s representatives. 
• All materials and inventories shall be made available to MSWD upon 

request. The Contractor will reduce the unit cost for each maintenance 
task by MSWD’s actual cost for the materials provided and used. 

 
Contractor represents and warrants to MSWD that he/she has and will keep in effect at all times 
during the term of a contract with MSWD, all licenses, permits, professional qualifications, and 
approvals of whatever nature that are legally required to practice his/her trade. 
 
Maintain all work sites free of hazards to people and/or property resulting from the Contractor’s 
operations. Any hazardous condition noted by the Contractor, which is not a result of the 
Contractor’s operations, shall be immediately reported to MSWD. 
 
The Contractor shall be responsible for removing and cleaning any and all debris that occur as a 
result of its operations as a result of services requested in this scope of work. 
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All work performed under this contract shall be performed in such a manner as to provide 
maximum safety for the public and where applicable, comply with all safety standards required by 
CAL-OSHA. MSWD reserves the right to issue restraint or cease and desist orders to the 
Contractor when unsafe or harmful acts are observed or reported relative to the performance of 
the work under this contract. 
 
The supervisor or person in charge and on site of any MSWD project shall have a smart phone 
capable of email. 
 
At all times, the Contractor will ensure at least one English speaking person is on 
site of any MSWD assigned project. 

Working Hours 
Normal working hours shall be between the hours of 7:00 AM and 3:30 PM, Monday through 
Friday, unless otherwise stated by MSWD for emergency or standby services. The Contractor is 
subject to being contacted 24 hours a day, 7 days a week, 365 days a year to perform emergency 
repairs. These representatives for the Contractor shall respond to said emergency within two (2) 
hours from receiving notification. The Contractor shall notify MSWD immediately of any changes 
to the Contractor’s representation. 

 
Contractor’s Office 
The Contractor shall designate a project supervisor or person in charge at all times and provide 
MSWD with written notice of such designation. The designated individual shall be available 
throughout the duration of the work. 
 
The Contractor shall also provide the names and telephone numbers of at least two (2) qualified 
personnel available during emergency conditions and capable of mobilizing to the job site within 
two (2) hours of notification. 
 
Unless otherwise stated by MSWD, there will be no on-site storage of equipment or materials on 
MSWD property or at District sites. Contractors will have full responsibility for maintaining an office 
and a storage facility. All vehicles and equipment used in conjunction with the work shall be 
maintained in a neat, clean, orderly manner and shall be in good working order. MSWD may reject 
any vehicle or piece of equipment and order it removed if deemed unsafe. 
 
Equipment 
All vehicles and equipment used in conjunction with the work shall be maintained in a neat, 
clean, and orderly manner and shall be in good working order. Drip mats or oil containment 
need to be placed under leaking equipment, all equipment need to be inspected for leaks at the 
end of each workday.  MSWD may reject vehicles or equipment and order it removed at their 
discretion. 

Street Closures, Detours, Barricades 
Contractor shall be responsible for all traffic control and barricades necessary to perform the 
scope of work. Warning signs, lights, and devices shall be installed and displayed in compliance 
with the current edition of the “California Manual on Uniform Traffic Control Devices” (CA MUTCD) 
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and “Work Area Traffic Control Handbook” (WATCHBOOK) for use in performance of work upon 
highways issued by the State of California, Department of Transportation. 

 
Permits 
The Contractor shall be responsible for obtaining permits where required by federal, state, or local 
agencies as it pertains to the work being conducted. 
 
Underground Excavations 
The Contractor shall be responsible for locating all underground utility lines to ensure the safety 
of his/her work crew and to protect, in place, existing utility equipment before commencing any 
excavation. Contractor should contact MSWD and Underground Service Alert (www.digalert.org) 
or call (811) at least forty-eight (48) hours before commencing any excavation, to locate 
underground service lines.  

 
Responsibility for Damages or Injury 
MSWD and all officers, employees, and representative thereof shall not be responsible in any 
manner for any loss or damage to any of the materials or other things used or employed in 
performing the project, or for injury or death of any person as a result of Contractor’s performance 
of the services required hereunder, or for damage to property from any cause arising from the 
performance of the project by the Contractor, or its sub-contractors, or its workers, or anyone 
employed by either of them. 
 

Contractor shall be responsible for any liability imposed by law for injuries to or death of any 
person or damage to property resulting from defects, obstructions, or from any cause arising from 
Contractor’s work on the project, or the work of any sub-contractor or supplier selected by the 
Contractor. 

 
 

http://www.digalert.org/
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SECTION 2.1  
of  

GENERAL CONDITIONS  
 

DEFINITIONS, TERMS, ABBREVIATIONS  
 

2.1.01  Definitions - Wherever used in the Contract Documents, the following shall have the 
meanings indicated which shall be applicable to both the singular and plural thereof.   
 
Acceptance, Final Acceptance - The formal action by the Owner accepting the Work as being 
complete.   
 
Accepted Bid - The bid (proposal) accepted by the Owner.   
 
Addenda - Written or graphic instruments issued prior to the opening of sealed bids, which modify 
or interpret the Contract Documents and Drawings by additions, deletions, clarifications or 
corrections.   
 
Agreement - The written agreement (contract) executed between the Owner and the Contractor 
covering the performance of the Work.   
 
Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices 
for the Work to be performed.   
 
Bidder - Any person, firm or corporation submitting a Bid for the Work.   
 
Bonds - Bid, Performance, and Payment Bonds and other instruments of security, furnished by the 
Contractor and his surety in accordance with the Contract Documents.   
 
Change Order - A written order to the Contractor authorizing an addition, deletion or revision in 
the Work within the general scope of the Contract Documents or authorizing an adjustment in the 
Contract Price or Contract Time.   
 
Contract Documents - The Contract Documents, including Advertisement for Bids, Information 
for Bidders, Bid, Bid Bond, Agreement, Payment Bond, Performance Bond, Insurance 
Certificates, Notice of Award, Notice to Proceed, Change Order, General Conditions, 
Supplemental General Conditions, Special Conditions, Detailed Technical Provisions, Drawings, 
and Addenda.   
 
Contract Price - The total monies payable to the Contractor under the terms and conditions of the 
Contract Documents.   
 
Contract Time - The number of calendar days stated in the Contract Documents for the completion 
of the Work.  
 
Contractor - The person, firm or corporation with whom the Owner has executed the Agreement.   



 
Detailed Technical Provisions - A part of the Contract Documents consisting of written 
descriptions of the technical nature of materials, equipment, construction system, standards and 
workmanship.   
 
Drawings - The part of the Contract Documents, which show the characteristics, and scope of the 
Work to be performed and which have been prepared or approved by the Engineer.   
 
Engineer - The person, firm or corporation named as such in the Contract Documents.   
 
Field Order - A written order affecting a change in the Work not involving an adjustment in the 
Contract Price or an extension of the Contract Time, issued by the Engineer to the Contractor 
during construction.   
 
Laboratory - The laboratory authorized by the Owner or the Owner's representative to test 
materials and work involved in the Project.   
 
Manufacturer - A person, firm or corporation that fabricates, processes, or creates from raw 
materials or component parts, materials or equipment to be incorporated into the Project.   
 
Notice of Award - The written notice of the acceptance of the Bid from the Owner to the successful 
Bidder.   
 
Notice to Proceed - Written communication issued by the Owner to the Contractor authorizing him 
to proceed with the Work and establishing the date of commencement of the Work.   
 
Owner - A public or quasi-public body or authority, corporation, association, partnership, or 
individual for whom the Work is to be performed.   
 
Owner's Representative - The person, consultant, or engineering firm authorized by the Owner to 
represent him during the performance of the Work by the Contractor and until final acceptance.  
The Owner's Representative is referred to throughout the Contract Documents as if singular in 
number and masculine in gender.  The Owner's Representative means the Owner's representative 
or his assistants.   
 
Project - The undertaking to be performed as provided in the Contract Documents.   
 
Resident Project Representative - The authorized representative of the Owner who is assigned to 
the Project site or any part thereof.   
 
Shop Drawings - All drawings, diagrams, illustrations, brochures, schedules and other data which 
are prepared by the Contractor, a Subcontractor, manufacturer, Supplier or distributor, which 
illustrate how specific portions of the Work shall be fabricated or installed.   
 
Special Conditions - Modifications to Detailed Technical Provisions.   
 



Specifications - The General Conditions, Supplemental General Conditions, Special Conditions, 
and Detailed Technical Provisions of these Contract Documents.   
 
Subcontractor - An individual, firm or corporation having a direct contract with the Contractor or 
with any other Subcontractor for the performance of a part of the Work at the site.   
 
Substantial Completion - That date as certified by the Engineer when the construction of the 
Project or a specified part thereof is sufficiently completed, in accordance with the Contract 
Documents, so that the Project or specified part can be utilized for the purposes for which it is 
intended.   
 
Supplemental General Conditions - Modifications to General Conditions that are specifically 
applicable to this Project.   
 
Supplier - Any person or organization who supplies materials or equipment for the Work, including 
that fabricated to a special design, but who does not perform labor at the site.   
 
Utility - Public or private fixed works for the transportation of fluids, gases, power, signals or 
communications.   
 
Work - All labor necessary to produce the construction required by the Contract Documents, and 
all materials and equipment incorporated or to be incorporated in the Project.   
 
Written Notice - Any notice to any party of the Agreement relative to any part of this Agreement 
in writing and considered delivered and the service thereof completed, when posted by certified or 
registered mail to the said party at his last given address or delivered in person to said party or his 
authorized representative on the Work.  
 
2.1.02  Terms - Wherever used in the Contract Documents, the terms "directed", "required", 
"permitted", "ordered", "designated", "prescribed", or terms of like import are used, it shall be 
understood that the direction, requirements, permission, order, designation, or prescription of the 
Owner's Representative is intended.  Similarly, the terms "approved", "acceptable", "satisfactory", 
"or equal", or terms of like import shall mean approved by or acceptable to or satisfactory to the 
Owner's Representative, unless otherwise expressly stated.   
 
The word "provide" shall be understood to mean furnish and install.   
 
2.1.03  Abbreviations - Whenever used in the Contract Documents, the following abbreviations 
shall have the meanings indicated:   
 

AASHTO American Association of State Highway and  
    Transportation Officials  

ACI  American Concrete Institute  
AGA  American Gas Association  
AGMA American Gear Manufacturer's Association 
AI  The Asphalt Institute  



AIA  American Institute of Architects  
AIEE  American Institute of Electrical Engineers  
AISC  American Institute of Steel Construction  
AISI  American Iron & Steel Institute  
ANSI  American National Standards Institute  
    (formerly USASI, USAU, ASA)  
API  American Petroleum Institute  
APWA  American Public Works Association  
AREA  American Railway Engineering Association  
ASA  American Standards Association (now ANSI)  
ASCE  American Society of Civil Engineers  
ASHRAE  American Society of Heating, Refrigerating,  
    and Air Conditioning Engineers  
ASME  American Society of Mechanical Engineers  
ASTM  American Society for Testing and Materials  
AWS  American Welding Society  
AWWA American Water Works Association  
CRSI  Concrete Reinforcing Steel Institute  
CPR  Certified Payroll Records 
DIR  California Department of Industrial Relations 
IEEE  Institute of Electrical and Electronics  
    Engineers 
LCP  Labor Compliance Program 
NBFU  National Board of Fire Underwriters  
NEMA  National Electrical Manufacturers Association  
PCA  Portland Cement Association   
SSPC  Steel Structures Painting Council  
UBC  Uniform Building Code, Pacific Coast Building  
    Officials Conference of the International  
    Conference of Building Officials  
U/L or UL  Underwriters' Laboratories, Inc.  
USASI or   United States of America Standards Institute  
USAS    (now ANSI)   

 



SECTION 2.2  
of  

GENERAL CONDITIONS  
 

ADDITIONAL INSTRUCTIONS AND  
DETAIL DRAWINGS  

 
 

2.2.01  SECTION NOT USED. 
 
2.2.02  SECTION NOT USED. 



SECTION 2.3  
of  

GENERAL CONDITIONS  
 

SCHEDULES, REPORTS AND RECORDS 
 

2.3.01  A preconstruction conference will be held prior to commencement of the Work.  Attendees 
shall be the Contractor, his Subcontractors, if applicable, the Owner, the Engineer, representatives 
of Federal, State or local regulatory or enforcement agencies, and any other parties deemed 
appropriate by the Owner.   
 
2.3.02  The Contractor shall submit to the Owner such schedule of quantities and costs, progress 
schedules, payrolls, reports, estimates, records and other data where applicable as are required by 
the Contract Documents for the Work to be performed.   
 
2.3.03  Prior to the start of construction, the Contractor shall submit a construction progress 
schedule to the Engineer for approval.  Said schedule shall include, but is not limited to, the 
following information:  Contractor's name, address and telephone number; project/contract 
number; date prepared; Engineer's name; Owner's name; date of Notice to Proceed; contract 
completion date; and, list of all important activities, including construction and material delivery, 
with starting and ending dates for each activity.   
 
The schedule shall be prepared so that the Contractor can update it when significant changes in an 
activity time and/or completion time occur, as the Engineer may direct.  After the Engineer 
approves the schedule, one (1) electronic copy shall be furnished to the Engineer for distribution.  
All costs for schedule preparation and printing are included in the Contractor's Bid.   
 
The Engineer reserves the right to alter said schedule to prevent excessive public nuisance or to 
exclude areas where rights-of-way acquisition might still be in progress or provide timely facilities 
for testing and connection to other installations dependent upon this project.   
 
2.3.04  Prior to starting construction, the Contractor shall submit to the Engineer for his approval 
a detailed breakdown of his cost estimate into the various elements of materials and construction 
operations.  When approved, this breakdown will serve as a basis for the Engineer to determine 
partial payments.   
 
2.3.05  Prior to the start of construction, the Contractor shall submit the dates at which special 
drawings will be required and the respective dates when applicable for submission of shop 
drawings, the beginning of manufacture, the testing and the installation of materials, supplies and 
equipment.   
 



SECTION 2.4  
of  

GENERAL CONDITIONS  
 

DRAWINGS AND SPECIFICATIONS  
 
 

2.4.01  SECTION NOT USED.  
 
2.4.02  SECTION NOT USED.  
 
2.4.03  SECTION NOT USED. 
 
2.4.04  SECTION NOT USED. 
 
 



SECTION 2.5  
of  

GENERAL CONDITIONS  
 

SHOP DRAWINGS/MATERIAL SUBMITTALS 
 
 

2.5.01  SECTION NOT USED.  
 
2.5.02  SECTION NOT USED.  
 
2.5.03  SECTION NOT USED.  
 
2.5.04  SECTION NOT USED.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION 2.6 
of 

GENERAL CONDITIONS 
 

MATERIALS, SERVICES AND FACILITIES  
 

2.6.01  It is understood that, except as otherwise specifically stated in the Contract Documents, the 
Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power, 
transportation, supervision, temporary construction of any nature, and all other services and 
facilities of any nature whatsoever necessary to execute, complete, and deliver the Work within 
the specified time.   
 
2.6.02  Materials and equipment shall be so stored as to ensure the preservation of their quality 
and fitness for the Work. Stored materials and equipment to be incorporated in the Work shall be 
located so as to facilitate prompt inspection. The Contractor shall be entirely responsible for 
damage or loss to material and equipment until the Work has been completed by the Contractor 
and accepted by the Owner.   
 
2.6.03  Manufactured articles, materials, and equipment shall be applied, installed, connected, 
erected, used, cleaned and conditioned as directed by the manufacturer.   
 
2.6.04  Materials, supplies and equipment shall be in accordance with samples submitted by the 
Contractor and approved by the Engineer.   
 
2.6.05  Materials, supplies or equipment to be incorporated into the Work shall not be purchased 
by the Contractor or the Subcontractor subject to a chattel mortgage or under a conditional sale 
contract or other agreement by which an interest is retained by the seller.   
 
2.6.06  Whenever under this Agreement it is provided that the Contractor shall furnish materials 
or manufactured articles, or shall do work for which no detailed specifications are set forth, the 
materials or manufactured articles shall be of the best grade in quality and workmanship obtainable 
in the market from firms of established good reputation, or, if not ordinarily carried in stock, shall 
conform to the usual standards for first class materials or articles of the kind required, with due 
consideration of the use to which they are to be put. In general, the Work performed shall be in 
full conformity and harmony with the intent to secure the best standard of construction and 
equipment of the Work as a whole or in part.   
 
2.6.07  All equipment, materials, and supplies to be incorporated in the Work shall be new, unless 
otherwise specified.   
 
 
 
 
 
 

SECTION 2.7  



of  
GENERAL CONDITIONS  

 
INSPECTION AND TESTING  

 
2.7.01  All materials and equipment used in the construction of the Project shall be subject to 
adequate inspection and testing in accordance with generally accepted standards, as required and 
defined in the Contract Documents.   
 
2.7.02  The Owner shall provide all inspection and testing services not required by the Contract 
Documents. Performance of these tests and all costs will be borne by the Owner; except, the cost 
of any test which shows unsatisfactory results shall be borne by the Contractor.   
 
2.7.03  The Contractor shall provide at his expense the testing and inspection services required by 
the Contract Documents.   
 
2.7.04  If the Contract Documents, laws, ordinances, rules, regulations or orders of any public 
authority having jurisdiction require any Work to specifically be inspected, tested, or approved by 
someone other than the Contractor, the Contractor will give the Engineer timely notice of 
readiness. The Contractor will furnish the Engineer the required certificates of inspection, testing 
or approval.  The Contractor shall pay for all inspection fees imposed by public agencies other 
than the Owner.   
 
2.7.05  Inspections, tests, or approvals by the Engineer or others shall not relieve the Contractor 
from his obligations to perform the Work in accordance with the requirements of the Contract 
Documents.   
 
2.7.06  The Engineer and his representatives will at all times have access to the Work. In addition, 
authorized representatives and agents of any participating Federal or State agency shall be 
permitted to inspect all work, materials, and other relevant data and records.  The Contractor will 
provide proper facilities for such access and observation of the Work and also for any inspection 
or testing thereof.   
 
2.7.07  If any Work is covered contrary to the written instructions of the Engineer or work done 
for which the Contractor has not requested and received inspection, it must, if requested by the 
Engineer, be uncovered for his observation and replaced at the Contractor's expense.   
 
2.7.08  If the Engineer considers it necessary or advisable that covered Work be inspected or tested 
by others, the Contractor, at the Engineer's request, will uncover, expose or otherwise make 
available for observation, inspection or testing as the Engineer may require that portion of the 
Work in question, furnishing all necessary labor, materials, tools, and equipment. If it is found that 
such Work is defective, the Contractor will bear all the expenses of such uncovering, exposure, 
observation, inspection and testing and of satisfactory reconstruction. If, however, such Work is 
not found to be defective, the Contractor will be allowed an increase in the Contract Price or an 
extension of the Contract Time, or both, directly attributable to such uncovering, exposure, 



observation, inspection, testing and reconstruction and an appropriate Change Order shall be 
issued.   
 
2.7.09  Upon request of the Engineer, the Contractor shall furnish certification of compliance that 
fabricated or manufactured products conform to the standards of the industry as specified in these 
Contract Documents and that said fabricated or manufactured products were fabricated or 
manufactured under the quality control standards of the stated specifications of these Contract 
Documents.   
 
 
  



SECTION 2.8  
of  

GENERAL CONDITIONS  
 

SUBSTITUTIONS  
 

2.8.01  Whenever a material, article or piece of equipment is identified in the Contract Documents 
by reference to brand name or catalog number, it shall be understood that this is referenced for the 
purpose of defining the performance or other salient requirements and that other products of equal 
capacities, quality and function shall be considered. The Contractor may recommend the 
substitution of a material, article, or piece of equipment of equal substance and function for those 
referred to in the Contract Documents by reference to brand name or catalog number, and if, in the 
opinion of the Engineer, such material, article, or piece of equipment is of equal substance and 
function to that specified, the Engineer may approve its substitution and use by the Contractor. 
The Contractor warrants that if substitutes are approved, no major changes in the function or 
general design of the Project will result.  Incidental changes or extra component parts required to 
accommodate the substitute will be made by the Contractor without a change in the Contract Price 
or Contract Time.   
 
2.8.02  The Contractor's use of approved substitutions or equals shall not relieve the Contractor 
from compliance with the Contract Documents. The Contractor shall bear all extra expense 
resulting from providing or using approved substitutions or equals where they affect the adjoining 
or related work, including the expense of required engineering, redesigning, drafting and permits, 
where necessary, whether the Owner's approval is given before or after receipt of Bids. 
 
The Contractor shall bear the cost of all engineering work associated with the review of submittals 
for substitutions and equals. The Contractor shall approve the engineering costs prior to the 
performance of the engineering work using the form entitled "Authorization of Engineering Costs 
for the Evaluation of Substitutions and Equals" found in the General Conditions of the 
Specifications. The Engineer will not perform the submittal review until authorization is given.  If 
the Contractor does not provide this authorization, the submittal will be rejected. 
 
Engineering costs associated with redesign of adjoining or related work due to Substitutions or 
Equals shall be approved in writing by the Contractor prior to the performance of the work. The 
Contractor shall approve the cost of the engineering work using the form entitled, "Authorization 
of Engineering Costs for Redesign due to Substitutions and Equals" found in the General 
Conditions of the Specifications. The Engineer will not perform the redesign until the authorization 
is given.  If the Contractor does not provide this authorization, the submittal, which created the 
need for redesign, shall be rejected. 
 

  



SECTION 2.9  
of  

GENERAL CONDITIONS  
 

INTELLECTUAL PROPERTY, PATENTS, ROYALTIES AND INDEMNIFICATION  
 

2.9.01  The Contractor shall pay all applicable royalties and license fees. He shall defend all suits 
or claims for infringement of any patent rights and save the Owner harmless from loss on account 
thereof, including attorney's fees, except that the Owner shall be responsible for any such loss 
when a particular process, design, or the product of a particular manufacturer or manufacturers is 
specified. However, if the Contractor has reason to believe that the design, process or product 
specified is an infringement of a patent, he shall be responsible for such loss unless he promptly 
gives such information to the Engineer.   
 
2.9.02 Contractor shall be responsible at all times for compliance with applicable patents, 
copyrights, trademarks, and/or other intellectual property rights held by others encompassing, in 
whole or in part, any invention, design, process, product, device, material, article or arrangement 
used, directly or indirectly, in the performance of the Work or incorporated into the Work. 
 
Contractor shall pay, and include in the Contract Sum, all royalties and license fees and assume 
all costs incident to the use in the performance of the Work or the incorporation into the Work of 
any invention, design, process, product, device, material, article or arrangement which is the 
subject of a patent right, copyright, trademark, and/or other intellectual property right held by 
others. 
 
To the fullest extent permitted by law, Contractor shall save, defend, hold harmless, and fully 
indemnify the District and all its officers and employees connected with the Project, other parties 
designated in Article “Insurance for Others” of Section 00 73 16, and all of their officers, agents, 
members, employees, authorized representatives, or any other persons deemed necessary by any 
of them acting within the scope of the duties entrusted to them, from all damages, claims for 
damage, costs, or expenses in law or equity, including attorney's fees and costs, that may at any 
time arise or be set up for any infringement or unauthorized use of any patent rights, copyrights, 
trademarks or other intellectual property claims by any person in consequence of the use by the 
District, or any of its officers, agents, members, employe authorized representatives, or any other 
person deemed necessary by any of them acting within the scope of the duties entrusted to them, 
of articles to be supplied under the Contract and of which Contractor is not the patentee or 
assignee or does not have the lawful right to sell the same. 
 
This indemnity provision is in addition to all other defense, hold harmless and indemnity clauses 
in the Contract Documents and shall survive Final Completion and termination of the Contract.  
If the District is enjoined from the operation or use of the Work, or any part thereof, as a result of 
any suits or claims for infringement or unauthorized use of a patent right, copyright, trademark, 
and/or other intellectual property right, Contractor shall, at its sole expense and at no cost to the 
District, take reasonable steps to procure the right to operate or use the Work. If Contractor 
cannot procure such right within a reasonable time, Contractor shall promptly, at Contractor's 
sole expense and at no cost to the District, (1) modify the Work, consistent with applicable 
requirements of the Contract Documents, so as to avoid infringement of any such intellectual 



property right, or (2) replace said Work with work that meets applicable requirements of the 
Contract Documents and that does not infringe or violate any such intellectual property right. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION 2.10  
of  

GENERAL CONDITIONS  
 

SURVEYS, PERMITS, REGULATIONS  
 
 

2.10.01  SECTION NOT USED.  
 
2.10.02  SECTION NOT USED.  
 
2.10.03  SECTION NOT USED.  
 
 



 SECTION 2.11  
of  

GENERAL CONDITIONS   
 

PROTECTION OF WORK, PROPERTY  
AND PERSONS  

 
2.11.01  The Contractor will be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. He will take all necessary precautions for 
the safety of, and will provide the necessary protection to prevent damage, injury or loss to all 
employees on the Work and other persons who may be affected thereby, all the Work and all 
materials or equipment to be incorporated therein, whether in storage on or off the site, and other 
property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in the course of 
construction.   
 
2.11.02  The Contractor will comply with all applicable laws, ordinances, rules, regulations and 
orders of any public body having jurisdiction, including the applicable provisions of the California 
Occupational Safety and Health Act of 1973, Part 1, Division 5, of the Labor Code §6300 et. seq. 
and the Construction Safety Orders of the Division of Industrial Safety.  He will erect and maintain, 
as required by the conditions and progress of the Work, all necessary safeguards for safety and 
protection.  He will notify owners of adjacent utilities when prosecution of the Work may affect 
them.   
 
2.11.03  The Contractor will remedy all damage, injury or loss to any property caused, directly or 
indirectly, in whole or in part, by the Contractor, any Subcontractor or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them be liable, except damage or loss 
attributable to the fault of the Contract Documents or to the acts or omissions of the Owner or the 
Engineer or anyone employed by either of them or anyone for whose acts either of them may be 
liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of 
the Contractor.   
 
2.11.04  In emergencies affecting the safety of persons or the Work or property at the site or 
adjacent thereto, the Contractor, without special instruction or authorization from the Engineer or 
Owner, shall act to prevent threatened damage, injury or loss.  He will give the Engineer prompt 
Written Notice of any significant changes in the Work or deviations from the Contract Documents 
caused thereby, and a Change Order shall thereupon be issued covering the changes and deviations 
involved.   
 
2.11.05  Until the formal acceptance by the Owner of the performance of the Contractor hereunder, 
either by furnishing equipment and/or materials or by performance of Work, the Contractor shall 
have the charge and care thereof and shall bear the risk of injury or damage to any part thereof by 
the action of the elements or from any other cause, whether arising from the execution or from the 
nonexecution of the Work.  The Contractor shall rebuild, repair, restore, and make good all injuries 
or damages to any portion of that which he is to provide or complete hereunder occasioned by any 
of the above causes before completion and acceptance and shall bear the expense thereof.  In case 



of suspension of Work from any cause whatsoever, the Contractor shall be responsible for all 
equipment and/or materials then upon Owner property and shall properly store them, if necessary, 
and shall erect temporary structures where necessary in so doing.  Nothing in these Contract 
Documents shall be considered as vesting in the Contractor any right of property in materials used 
after they have been attached or affixed to the Work or the soil upon Owner's real property, but all 
such materials shall, upon being so attached or affixed, become the property of the Owner.   
 
2.11.06  Prior to the beginning of any work, the Contractor shall obtain, at its sole expense, all 
permits required by the California Division of Occupational Safety and Health (Cal/OSHA) for 
permit-required activities associated with the Project and shall provide copies of such permits to 
the Owner upon request. 
 
2.11.07  In accordance with Government Code Section 4216 and following, Contractor shall notify 
Underground Service Alert at least two days prior to excavation with a description of the area to 
be excavated to determine if any participant has a subsurface installation in the area.   
 
2.11.08  The Contractor shall not commence any excavation over five (5) feet in depth until he has 
submitted to the Owner a detailed plan showing the design of shoring, bracing, sloping, or other 
provisions to be made for worker protection from the hazard of caving ground during any such 
excavation and such plan has been accepted by the Owner or by a registered civil or structural 
engineer, employed by the Owner, to whom authority to accept has been delegated.  If such plan 
varies from the shoring system standards promulgated by the Department of Industrial Safety, the 
plan shall be prepared by a registered civil or structural engineer employed and paid by the 
Contractor.  Nothing in this section shall be deemed to allow the use of a shoring, sloping, or 
protective system less effective than that required by the Construction Safety Orders. Nothing 
contained in this article shall be construed as relieving the Contractor of full responsibility for 
providing shoring, bracing, sloping, or other provisions, which are adequate for worker protection.   
 
2.11.09  A working platform for any scaffolding swung or suspended from an overhead support 
more than ten (10) feet above the ground, floor or area in which an employee on the scaffolding 
might fall, shall have a safety rail of wood or other equally rigid material of adequate strength; 
such rail shall be in compliance with the applicable orders of the Division of Industrial Safety.   
 
The suspended scaffolding shall be fastened so as to prevent the same from swaying from the 
building, or structure, or other object being worked on from such scaffolding.  All parts of such 
scaffolding shall be of sufficient strength to support, bear, withstand with safety, any weight of 
persons, tools, appliances or materials which might reasonably be placed on it or which are to be 
supported by it.  
 
In addition to the duties imposed by any law regulating or relating to scaffolding, the Contractor 
who uses scaffolding in connection with the construction, alteration, repairing, painting, cleaning, 
or doing of any work upon any building or structure shall furnish safety lines to tie all hooks and 
hangers back on the roof of such building or structure and provide safety lines hanging from the 
roof, securely tied thereto, for all swinging scaffolds which rely upon stirrups of the single point 
of suspension type to support the working platform. One such line shall be provided for each 
workman with a minimum of one line between each pair of hangers or falls.   



 
Platforms or floors of scaffolding shall be not less than fourteen (14) inches in width and shall be 
free from knots or fractures impairing their strength.   
 
The use of lean-to scaffolds, sometimes known as jack scaffolds, as support for scaffolds is 
prohibited.  
 
2.11.10  In addition to any requirements imposed by law, the Contractor shall shore up, brace, 
underpin, and protect, as may be necessary, all foundations and other parts of all existing structures 
adjacent to and adjoining the site of the work which are in any way affected by the excavations or 
other operations connected with the performance of the Work. Whenever notice is required to be 
given by the Owner or the Contractor to any adjacent or adjoining landowner or other party before 
commencement of any work, such notice shall be given by the Contractor.   
 
2.11.11  The Contractor shall not load nor permit any part of any structure to be loaded with any 
weights that will endanger the structure, nor shall subject any part of the Work to stresses or 
pressures that will endanger it.   
 
2.11.12  The Contractor will be required to certify that he has an Injury, Illness Prevention Plan 
for his company as required by Labor Code Section 6401.7. 
 
The names and telephone numbers of at least two medical doctors practicing in the vicinity and 
the telephone number of the local ambulance service shall be prominently displayed adjacent to 
telephones and carried by the supervisor of the work being performed. 
 
The Contractor shall provide assurance to the District that all equipment has proper permits issued 
by the South Coast Air Quality Management District, or the local air quality district. 
 
In addition, the Contractor shall be required to post notices required by Proposition 65 for any 
hazardous chemicals listed by the State Health Department, which are brought onto the property 
as part of the construction program. 
 
2.11.13  Any public works contract of a local public entity, which involves digging trenches or 
other excavations that extend deeper than four feet below the surface, shall contain a clause, which 
provides the following: 
 
a. That the contractor shall promptly, and before the following conditions are disturbed, 

notify the public entity, in writing, of any: 
 

(1) Material the Contractor believes may be material that is hazardous waste, as defined 
in Section 25117 of the Health and Safety Code, and that is required to be removed 
to Class I, Class II, or Class III disposal site in accordance with provisions of 
existing law. 

 
(2) Subsurface or latent physical conditions at the site differing from those indicated. 
 



(3) Unknown physical conditions at the site of any unusual nature, different materially 
from those ordinarily encountered and generally recognized as inherent in work of 
the character provided for in the contract. 

 
b. That the public entity shall promptly investigate the conditions, and if it finds that the 

conditions do materially so differ, or do involve hazardous waste, and cause a decrease or 
increase in the contractor's cost of, or the time required for, performance of any part of the 
work shall issue a change order under the procedures described in the contract. 

 
c. That, in the event that a dispute arises between the public entity and the contractor whether 

the conditions materially differ, or involve hazardous waste, or cause a decrease or increase 
in the contractor's cost of, or time required for, performance of any part of the work, the 
contractor shall not be excused from any scheduled completion date provided for by the 
contract, but shall proceed with all work to be performed under the contract.  The contractor 
shall retain any and all rights provided either by contract or by law, which pertain to the 
resolution of disputes and protests between the contracting parties. 

 
d.  Differing Conditions shall not include: 
 
 1. All that is indicated in or reasonably interpreted from the Contract Documents or 
 Reference Documents; 
 2. All that could be seen on Site; 
 3. Conditions that are materially similar or characteristically the same as those indicated  
 or described in the Contract Documents or Reference Documents. 
 4. Conditions where the location of a building component is in the proximity where 
 indicated in or reasonably interpreted from the Contract Documents or Reference 
 Documents. 
 
e. Contractor shall be responsible for the safety and protection of the affected area of the 
 Work for the duration of the District's investigation of potential Differing Conditions. 
 
f. Failure by Contractor to comply with the requirements of this Paragraph concerning the 
 timing and content of any notice of unforeseen or differing site conditions or of any 
 request for adjustment of the Contract Sum and/or Contract Time based on alleged 
 unforeseen or differing site conditions shall be deemed a waiver of any Contract Claim or 
 subsequent proceedings (e.g., Government Code Claims and litigation) by Contractor for 
 adjustments to the Contract Sum or Contract Time arising from or relating to such 
 conditions. 
 

  



SECTION 2.12  
of  

GENERAL CONDITIONS  
 

SUPERVISION BY CONTRACTOR  
 

2.12.01  The Contractor shall supervise and direct the Work.  He will be solely responsible for the 
means, methods, techniques, sequences and procedures of construction. The Contractor shall 
employ and maintain on the Work a qualified supervisor or superintendent who shall have been 
designated in writing by the Contractor as the Contractor's representative at the site. The supervisor 
shall have full authority to act on behalf of the Contractor and all communications given to the 
supervisor shall be as binding as if given to the Contractor.  The supervisor shall be present on the 
site at all times as required to perform adequate supervision and coordination of the Work.   
 
2.12.02  The Contractor shall employ only such foremen, mechanics and laborers as are competent 
and skilled in their respective lines of work, and whenever the Engineer shall notify the Contractor 
that any man on the Work is, in his opinion, incompetent, unfaithful, intemperate, or disorderly or 
refuses to carry out the provisions of this Contract, or uses threatening or abusive language to any 
person on the Work representing the Owner, or is otherwise unsatisfactory, such man shall be 
discharged immediately from the Work and shall not be re-employed upon it except with the 
consent of the Engineer. Such discharge shall not be the basis of any claim for damages against 
the Owner or his agents.   
 
2.12.03  In the event that the Contractor proposes to substitute a key team member during the 
performance of the Contract, Contractor shall submit to the District Representative, at least seven 
days prior to engaging the person, an Experience Statement form for the District's review and 
acceptance. Any proposed substitution is subject to the approval of the District Representative 
based upon qualifying experience on similar projects as set forth in the bid documents for the 
project. Failure to obtain the District's acceptance shall not constitute a cause for delay. In 
addition, the District may issue an order to stop the work under these General Conditions until 
such time as the Contractor engages persons possessing skills and qualifications acceptable to the 
District. 
 
2.12.04. Whenever the Work of a Subcontractor is dependent upon the work of other 
Subcontractors or Contractors, then Contractor shall require the Subcontractor to: 
 
1. coordinate its Work with the dependent work; 
2. provide necessary dependent data, connections, miscellaneous items, and other transitional 
requirements; 
3. supply and install items to be built into dependent work of others; 
4. make provisions for dependent work of others; 
5. examine dependent drawings and specifications and submittals; 
6. examine previously placed dependent work; 
7. check and verify dependent dimensions of previously placed work; 
8. notify Contractor of previously placed dependent work or dependent dimensions which are 
unsatisfactory or will prevent a satisfactory installation of its Work; and 



9. not proceed with its Work until the unsatisfactory dependent conditions have been corrected. 
 
2.12.05. Contractor shall immediately comply with and prosecute orders and instructions 
including, but not limited to, Change Orders, RFI replies and Clarifications given by the District 
in accordance with the terms of the Contract, but nothing herein contained shall be taken to 
relieve Contractor of any of its obligations or liabilities under the Contract, or of performing its 
required detailed direction and supervision. 
 
2.12.06. Contractor shall at all times permit the District, its agents and authorized representatives 
to: (i) visit and inspect the Work, the materials and the manufacture and preparation of such 
materials; (ii) subject them to inspection at all such places; and (iii) reject the Work if it does not 
conform to the requirements of the Contract Documents. This obligation of Contractor shall 
include maintaining proper facilities and safe access for such inspection. Where the Contract 
requires Work to be tested or inspected, it shall not be covered up before inspection and approval 
by the District. 
 
2.12.07. Whenever Contractor desires to perform Work outside regular working hours, 
Contractor shall give notice to the District of such desire and request and obtain the District’s 
written permission at least 3 working days in advance, or such other period as may be specified, 
except in the event of an emergency prior to performing such Work so that the District may 
make the necessary arrangement for testing and inspection. 
 
2.12.08. If Contractor receives a written notice from the District that a Clarification is 
forthcoming from the District, all Work performed before the receipt of the Clarification shall be 
coordinated with the District to minimize the effect of the Clarification on Work in progress. All 
affected Work performed after receipt of the District's written notice but before receipt of the 
Clarification and not so coordinated shall be at Contractor's risk. 
 
2.12.09. During all disputes or disagreements with the District, Contractor shall carry on the 
Work and adhere to the progress schedule required to be submitted under the requirements of the 
Contract Documents. No Work shall be delayed or postponed pending resolution of any disputes 
or disagreements, except as the District and Contractor may otherwise agree in writing. 
 



SECTION 2.13  
of  

GENERAL CONDITIONS 
 

CHANGES IN THE WORK  
 

2.13.01  This Agreement may not be altered in whole or in part except by modification in writing 
and properly executed by all parties hereto or by a change order. 
 
2.13.02  The Owner may at any time, as the need arises, order changes within the scope of the 
Work without invalidating the Agreement.  If such changes increase or decrease the amount due 
under the Contract Documents, or in the time required for performance of the Work, an equitable 
adjustment shall be authorized by Change Order.   
 
2.13.03  The Engineer, also, may at any time, by issuing a Field Order, make changes in the details 
of the Work. The Contractor shall proceed with the performance of any changes in the Work 
ordered by the Engineer unless the Contractor believes that such Field Order entitles him to a 
change in Contract Price or Time, or both, in which event he shall give the Engineer Written Notice 
thereof within seven (7) days after the receipt of the ordered change. Thereafter the Contractor 
shall document the basis for the change in Contract Price or Time within thirty (30) days. The 
Contractor shall not execute such changes pending the receipt of an executed Change Order or 
further instruction from the Owner.   
 
 

  



SECTION 2.14  
of  

GENERAL CONDITIONS  
 

CHANGES IN CONTRACT PRICE  
 
 

2.14.01  The Contract Price may be changed only by a Change Order. The value of any Work 
covered by a Change Order or of any claim for increase or decrease in the Contract Price shall be 
determined by one or more of the following methods in the order of precedence listed below:   
 
a. Unit prices. Original bid items. Unit prices previously approved are acceptable for pricing 

changes of original bid items. However, when changes in quantities exceed fifteen (15) 
percent of the original bid quantity and the total dollar change of that bid item is significant, 
the Owner shall review the unit price to determine if a new unit price should be negotiated.   

 
b. An agreed lump sum.   
 
c. The actual cost for labor, direct overhead, materials, supplies, equipment, and other 

services necessary to complete the work.  In addition, there shall be added an amount to be 
agreed upon but not to exceed fifteen (15) percent of the actual cost of the Work to cover 
the cost of general overhead and profit.   

 
When all or any part of the work covered by Change Order is performed by any of the 
Contractor's Subcontractors, the markups established in this section shall be applied to the 
Subcontractor's actual cost of such work, to which a markup of five (5) percent on the 
subcontracted portion of the work may be added by the prime Contractor.   
 

 
  



SECTION 2.15  
of  

GENERAL CONDITIONS  
 

TIME FOR COMPLETION AND  
LIQUIDATED DAMAGES  

 
2.15.01  The date of beginning and the time for completion of the Work are essential conditions 
of the Contract Documents and the Work embraced shall be commenced on or before a date 
specified in the Notice to Proceed. The Contractor should be aware that time is of the essence for 
this project.   
 
2.15.02  The Contractor will proceed with the Work at such rate of progress to ensure full 
completion within the Contract Time. It is expressly understood and agreed, by and between the 
Contractor and the Owner, that the Contract Time for the completion of the Work described herein 
is a reasonable time, taking into consideration the average climatic and economic conditions and 
other factors prevailing in the locality of the Work.   
 
2.15.03  If the Contractor shall fail to complete the Work within the Contract Time, or requests for 
extension of time approved by the Owner, then the Contractor will pay to the Owner the amount 
for liquidated damages as specified in the Agreement for each calendar day that the Contractor 
shall be in default after the time stipulated in the Contract Documents.   
 
2.15.04  The Contractor shall not be charged with liquidated damages or any excess cost when the 
delay in completion of the Work is due to the following, and the Contractor has promptly given 
Written Notice of such delay to the Owner or Engineer. 
 
a. To any preference, priority or allocation order duly issued by the Owner.   
 
b. If delays are caused by unforeseen events beyond the control of both the Contractor and 

the Owner, such delays will entitle the Contractor to an extension of time as provided 
herein, but the Contractor shall not be entitled to damages or additional payment due to 
such delays.  War, government regulations, labor disputes, strikes, fires, floods, adverse 
weather necessitating cessation of work, other similar action of the elements, inability to 
obtain materials, equipment, labor, required "extra work," or other specific reasons as may 
be further described in the specifications may constitute such a delay.   

 
No extension of time will be granted for a delay caused by the inability to obtain materials 
unless the Contractor furnishes to the Engineer documentary proof of the inability to obtain 
such materials in a timely manner in accordance with the sequence of the Contractor's 
operations and the approved construction schedule.   
 

c. To any delays of Subcontractors occasioned by any of the causes specified in paragraphs 
2.15.04a and 2.15.04b of this article.   

 



d. If delays beyond the Contractor's control are caused by reasons other than those mentioned 
above, but substantially equal in gravity to those enumerated, and an extension of time is 
deemed by the Engineer to be in the best interests of the Owner, an extension of time may 
be granted, but the Contractor shall not be entitled to damages or additional payment due 
to such delays.   

 
If delays beyond the Contractor's control are caused solely by action or inaction by the 
Owner, such delays will entitle the Contractor to an extension of time.   
 

e. Extensions of time, when granted, will be based upon the effect of delays on the project as 
a whole and will not be granted for noncontrolling delays to minor included portions of 
work unless it can be shown that such delays did, in fact, delay the progress of the project 
as a whole.   

 
f. If the Contractor desires payment for a delay or an extension of time, he shall, within thirty 

(30) days after the beginning of the delay, file with the Owner a written request and report 
as to the cause and extent of the delay. The request for payment or extension must be made 
at least fifteen (15) days before the specified completion date. Failure by the Contractor to 
file these items within the times specified will be considered grounds for refusal by the 
Owner to consider such request.   

 
2.15.05  In case the Work called for under this Contract is not completed within the time limit 
stipulated herein, the Owner shall have the right, in lieu of assessing liquidated damages, to extend 
the time of completion thereof.  If the time limit be so extended, the Owner shall have the right to 
charge to the Contractor and to deduct from the final payment for the Work, the actual cost to the 
Owner of engineering, inspection, superintendence, and other overhead expenses which are 
directly chargeable to the Contract and which accrue during the period of such extension, except 
that the cost of final surveys and preparation of final estimate and the cost accruing by reason of 
unavoidable delays shall not be included in such charges.   
 
 
  



SECTION 2.16  
of  

GENERAL CONDITIONS  
 

CORRECTION OF WORK  
 

2.16.01  The Contractor shall promptly remove from the premises all Work rejected by the 
Engineer for failure to comply with the Contract Documents, whether incorporated in the 
construction or not, and the Contractor shall promptly replace and re-execute the Work in 
accordance with the Contract Documents and without expense to the Owner and shall bear the 
expense of making good all Work of other Contractors destroyed or damaged by such removal or 
replacement.   
 
2.16.02  All removal and replacement Work shall be done at the Contractor's expense. If the 
Contractor does not take action to remove such rejected Work within ten (10) days after receipt of 
Written Notice, the Owner may remove such Work and store the materials at the expense of the 
Contractor.   
 
 

  



SECTION 2.17  
of  

GENERAL CONDITIONS  
 

SUBSURFACE CONDITIONS AND  
EXAMINATION OF CONTRACT DOCUMENTS  

 
2.17.01  The Contractor represents that he has carefully examined the Contract Documents and the 
site where the Work is to be performed and that he has familiarized himself with all local 
conditions and Federal, State and local laws, ordinances, rules and regulations that may affect 
performance of the Work in any manner.  The Contractor further represents that he has studied all 
surveys and investigation reports governing subsurface and latent physical conditions pertaining 
to the job site; that he has performed such additional surveys and investigations as he deems 
necessary to complete the Work at the Contract Price; and, that he has correlated the results of all 
such data with the requirements of the Contract Documents. The submittal of a Bid shall be 
conclusive evidence that the Contractor has investigated and is satisfied as to the conditions to be 
encountered and as to the character, quality and scope of the Work.   
 
2.17.02  The Drawings for the Work show conditions as they are supposed or believed by the 
Engineer to exist; but it is not intended or to be inferred that the conditions as shown thereon 
constitute a representation that such conditions actually exist. The Owner and the Engineer shall 
not be liable for any loss sustained by the Contractor as a result of any variance of the conditions 
as shown in the Drawings and the actual conditions revealed during the progress of the Work or 
otherwise.   
 
Where the Owner or the Engineer or their consultants have made investigations of subsurface 
conditions in areas where the Work is to be performed, such investigations were made only for the 
purpose of study and design.  The conditions indicated by such investigations apply only at the 
specific location of each boring or excavation at the time the borings or excavations were made.  
Where such investigations have been made, the Contractor may inspect the records as to such 
investigations subject to and upon the conditions hereinafter set forth. The inspection of the records 
shall be made at the office of the Engineer.   
 
The records of such investigations are not a part of the Agreement and are shown solely for the 
convenience of the Contractor. It is expressly understood and agreed that the Owner, the Engineer 
and their consultants assume no responsibility whatsoever in respect to the sufficiency or accuracy 
of the investigations; the records thereof; or of the interpretations set forth therein or made by the 
Owner's consultants, the Engineer or his consultants in the use thereof by the Engineer, and there 
is no warranty or guarantee, either express or implied, that the conditions indicated by such 
investigations or records thereof are representative of those existing throughout such areas, or any 
part thereof, or that unlooked for developments may not occur, or that materials other than, or in 
proportions different from, those indicated may not be encountered.   
 
When a log of test borings showing a record of the data obtained by the investigation of subsurface 
conditions by the Owner, the Engineer or their consultants is included with the Drawings, it is 
expressly understood and agreed that said log of test borings does not constitute a part of the 



Agreement, represents only the opinion of the Owner or the Engineer or their consultants as to the 
character of the materials encountered by them in the test borings, is included in the Drawings only 
for the convenience of the Contractor, and its use is subject to all of the conditions and limitations 
set forth in this article.   
 
2.17.03  The availability or use of information described in this article is not to be construed in 
any way as a waiver of the provisions of Section 2.17.01 and the Contractor is cautioned to make 
such independent investigations and examinations as he deems necessary to satisfy himself as to 
conditions to be encountered in the performance of the Work.   
 
2.17.04  No information derived from such inspection of records of investigations or compilation 
thereof made by the Owner, Engineer, or their consultants will in any way relieve the Contractor 
from any risk or from properly fulfilling the terms of the Agreement.   
 
 

  



SECTION 2.18  
of  

GENERAL CONDITIONS  
 

SUSPENSION OF WORK,  
TERMINATION AND DELAY  

 
 

2.18.01  The Owner may suspend the Work or any portion thereof for a period of not more than 
ninety (90) days or such further time as agreed upon by the Contractor, by Written Notice to the 
Contractor and the Engineer which notice shall fix the date on which Work shall be resumed.  The 
Contractor will resume that Work on the date so fixed.  The Contractor will be allowed an increase 
in the Contract Price or an extension of the Contract Time, or both, directly attributable to any 
suspension.   
 
2.18.02  If the Contractor is adjudged a bankrupt or insolvent, or if he makes a general assignment 
for the benefit of his creditors, or if a trustee or receiver is appointed for the Contractor or for any 
of his property, or if he files a petition to take advantage of any debtor's act, or to reorganize under 
the bankruptcy or applicable laws, or if he repeatedly fails to supply sufficient skilled workmen or 
suitable materials or equipment, or if he repeatedly fails to make prompt payments to 
Subcontractors or for labor, materials or equipment or if he disregards laws, ordinances, rules, 
regulations or orders of any public body having jurisdiction of the Work or if he disregards the 
authority of the Engineer, or if he otherwise violates any provision of the Contract Documents, 
then the Owner may, without prejudice to any other right or remedy and after giving the Contractor 
and his surety a minimum of ten (10) days from delivery of a Written Notice, terminate the services 
of the Contractor and take possession of the Project and of all materials, equipment, tools, 
construction equipment and machinery thereon owned by the Contractor, and finish the Work by 
whatever method he may deem expedient. In such case the Contractor shall not be entitled to 
receive any further payment until the Work is finished. If the unpaid balance of the Contract Price 
exceeds the direct and indirect costs of completing the Project, including compensation for 
additional professional services, such excess shall be paid to the Contractor. If such costs exceed 
such unpaid balance, the Contractor will pay the difference to the Owner. Such costs incurred by 
the Owner will be determined by the Engineer and incorporated in a Change Order.   
 
2.18.03  Where the Contractor's services have been terminated by the Owner, said termination 
shall not affect any right of the Owner against the Contractor then existing or which may thereafter 
accrue. Any retention or payment of monies by the Owner due to the Contractor will not release 
the Contractor from compliance with the Contract Documents.   
 
2.18.04  After ten (10) days from delivery of a Written Notice to the Contractor and the Engineer, 
the Owner may, without cause and without prejudice to any other right or remedy, elect to abandon 
the Project and terminate the Agreement.  In such case, the Contractor shall be paid for all Work 
executed and any expense sustained plus reasonable profit. The Owner's authority and 
responsibility with respect to termination for convenience of owner or upon breach of contract are 
set forth in more detail in Section 2.35 of these General Conditions.   
 



2.18.05  If, through no act or fault of the Contractor, the entire Work is suspended for a period of 
more than ninety (90) days by the Owner or under an order of court or other public authority, or 
by request of litigation relating to the Project, or the Engineer fails to act on any request for 
payment within thirty (30) days after it is submitted, or the Owner fails to pay the Contractor 
substantially the sum approved by the Engineer or awarded by arbitrators within thirty (30) days 
of its approval and presentation, then the Contractor may, after ten (10) days from delivery of a 
Written Notice to the Owner and the Engineer, terminate the Agreement and recover from the 
Owner payment for all Work executed and all expenses sustained. In addition and in lieu of 
terminating the Agreement, if the Engineer has failed to act on a request for payment or if the 
Owner has failed to make any payment as aforesaid, the Contractor may upon ten (10) days Written 
Notice to the Owner and the Engineer stop the Work until he has been paid all amounts then due, 
in which event and upon resumption of the Work, Change Orders shall be issued for adjusting the 
Contract Price or extending the Contract Time or both to compensate for the costs and delays 
attributable to the stoppage of the Work.   
 
2.18.06  If the performance of all or any portion of the Work is suspended, delayed, or interrupted 
as a result of a failure of the Owner or Engineer to act within the time specified in the Contract 
Documents, or if no time is specified, within a reasonable time, an adjustment in the Contract Price 
or an extension of the Contract Time, or both, shall be made by Change Order to compensate the 
Contractor for the costs and delays necessarily caused by the failure of the Owner or Engineer.   
 

  



SECTION 2.19  
of  

GENERAL CONDITIONS  
 

PAYMENTS TO CONTRACTOR  
 
 

2.19.01  SECTION NOT USED  
 
2.19.02  SECTION NOT USED  
 
2.19.03  SECTION NOT USED 
 
2.19.04  SECTION NOT USED 
 
2.19.05  SECTION NOT USED 
 
2.19.06  SECTION NOT USED 
 
2.19.07  SECTION NOT USED 

 
2.19.08  SECTION NOT USED 
 



SECTION 2.20 
of 

GENERAL CONDITIONS 
 

ACCEPTANCE OF FINAL 
PAYMENT AS RELEASE 

 
2.20.01  The acceptance by the Contractor of final payment shall be and shall operate as a release 
to the Owner of all claims and all liability to the Contractor other than claims in stated amounts as 
may be specifically excepted by the Contractor for all things done or furnished in connection with 
this Work and for every act and neglect of the Owner and others relating to or arising out of this 
Work.  Any payment, however, final or otherwise, shall not release the Contractor or his sureties 
from any obligations under the Contract Documents or the Performance Bond and Payment Bond.   
 
 

  



SECTION 2.21  
of  

GENERAL CONDITIONS  
 

INSURANCE  
 

2.21.01  The Contractor shall not commence any work under the Contract Documents until he 
obtains at his own expense all required insurance. Such insurance must have the approval of the 
Owner as to Company, limits, form and amount. The Contractor shall not permit any Subcontractor 
to commence work on the Project until the Subcontractor has also complied with these insurance 
requirements. The types of insurance, which the Contractor shall secure and maintain for the full 
Contract time, are Workers’ Compensation Insurance, Employer's Liability Insurance, 
Commercial General Liability Insurance, Automobile Liability Insurance, Builder’s Risk "All 
Risk" Insurance, and Contractor’s Pollution Liability Insurance as hereinafter specified. Nothing 
contained in these insurance requirements is to be construed as limiting the extent of the 
Contractor's responsibility for payment of damages resulting from his operations under the 
Contract Documents.   
 
All policies required by this Section shall be primary insurance as to the Owner so that coverage 
held by the Owner will not contribute to any loss under the Contractor’s insurance using the ISO 
endorsement CG 20 01 04 13 or coverage at least as broad.  
 
Premiums for said insurance shall be paid for by the Contractor. 
 
2.21.02  Before commencing any work, the Contractor shall submit written evidence that he and 
all Subcontractors have obtained for the Contract time full Worker’s Compensation Insurance 
coverage, as required by the State of California, with Statutory Limits, and Employer’s Liability 
Insurance with limit of no less than $1,000,000 per accident for bodily injury or disease. Waiver 
of Subrogation (also known as Transfer of Rights of Recovery Against Others to Us): The 
Contractor hereby agrees to waive rights of subrogation to obtain endorsement necessary to affect 
this waiver of subrogation in favor of the Owner, its directors, officers, employees, and authorized 
volunteers, for losses paid under the terms of this coverage which arise from work performed by 
the named insured for the Owner; this provision applies regardless of whether or not the Owner 
has received a waiver of subrogation from the insurer. 
 
2.21.03  Before commencing any work, the Contractor shall procure for the entire Contract time 
full Commercial General Liability Insurance, Automobile Liability Insurance coverage, and 
Contractor’s Pollution Liability as hereinafter specified. Such insurance shall insure the Contractor 
and all Subcontractors for all claims for personal injury, including sickness and death, and all 
claims for destruction of or damage to property, including loss of use, arising out of or in 
connection with any operations under the Contract Documents, whether such operations be by the 
Contractor or by any Subcontractor under the Contractor, or by anyone directly or indirectly 
employed by the Contractor or by any Subcontractor.   
 
Such Commercial General Liability Insurance shall be written with a limit of liability of not less 
than five million dollars ($5,000,000) per occurrence or the full per occurrence limits of the 



policies available, whichever is greater for bodily injury, personal injury and property damage. If 
Commercial General Liability Insurance or other form with a general aggregate limit or products-
completed operations aggregate limit is used, either the general aggregate limit shall apply 
separately to the project/location (coverage as broad as the ISO CG 25 03, or ISO CG 25 04 
endorsement, or insurer's equivalent endorsement provided to the District) or the general aggregate 
limit and products-completed operations aggregate limit shall be twice the required occurrence 
limit. Should the Contractor maintain insurance coverage exceeding the specified amount, any 
such additional coverage shall still benefit the Owner. 
 
Such Commercial General Liability Insurance shall also be written for all damages arising out of 
injury to or destruction of property of others, arising directly or indirectly out of or in connection 
with the performance of the Work under the Contract Documents and in any one occurrence, 
including explosion, collapse and underground exposure.   
 
Contractor’s Pollution Liability – (optional: if project involves environmental hazards) with limits 
no less than $5,000,000 per occurrence or claim, and $10,000,000 policy aggregate. 
 
Such Automobile Liability Insurance shall be written with a limit of liability of not less than one 
million dollars ($1,000,000) for all damages arising out of bodily injury, including sickness and 
death, at any time resulting therefrom, sustained by any one person in any one occurrence, and a 
limit of liability of not less than two million dollars ($2,000,000) aggregate for any such damages 
sustained by two or more persons in any one occurrence.  Such automobile liability insurance shall 
be written with a limit of liability of not less than one million dollars ($1,000,000) for all damages 
arising out of injury to or destruction of property of others, arising directly or indirectly out of or 
in connection with the performance of the Work under the Contract Documents and in any one 
occurrence, including explosion, collapse and underground exposure.   
 
If the Contractor maintains broader coverage and or/higher limits than the minimums shown 
above, the District requires and shall be entitled to the broader coverage and/or higher limits 
maintained by the Contractor. Any available insurance proceeds in excess of the specified 
minimum of insurance and coverage shall be available to the District. 
 
Coverage for Commercial General Liability Insurance, Contractor’s Pollution Liability Insurance 
and Automobile Liability Insurance shall be at least as broad as the following: 
 
a. Insurance Services Office Commercial General Liability Coverage (Occurrence Form CG 

00 01). 
 
b. Insurance Services Office (Form CA 00 01), covering Symbol 1 (any auto) with a limit of 

one million dollars ($1,000,000) for bodily injury and property damage each accident. 
 
c.  Excess Liability Insurance (if necessary) - The limits of insurance required in this 

agreement may be satisfied by a combination of primary, umbrella or excess insurance. 
Any umbrella or excess insurance shall contain or be endorsed to contain a provision that 
such coverage shall also apply on a primary and non-contributory basis for the benefit of 



the District (if agreed to in a written contract or agreement) before the District’s own 
primary or self-insurance shall be called upon to protect it as a named insured. 

 
Any deductible or self-insured retention must be declared to and approved by the District. At the 
option of the District, either the insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects the District, its directors, officers, employees, agents and volunteers; or the 
contractor shall procure a bond guaranteeing payment of losses and related investigations, 
administration and defense expenses. 
 
The Commercial General Liability Insurance policy and Contractor’s Pollution (if necessary) are 
to contain, or be endorsed to contain, the following provisions: 
 
The policy for such insurance shall include contractual coverage sufficiently broad to cover the 
Contractor's indemnification agreement contained in Section 2.24 excepting 2.24.04 of these 
General Conditions. The District, its directors, officers, employees, and authorized volunteers are 
to be given insured status at least as broad as ISO endorsement CG 20 10 11 85; or both CG 20 10 
10 01 and CG 20 37 10 01 (or the CG 20 10 07 04 and CG 20 37 07 04 (or earlier edition date) 
specifically naming all of the District parties required in this agreement, or using language that 
states “as required by contract”). All Subcontractors hired by Contractor must also have the same 
forms or coverage at least as broad; as respects (via CG 20 38 04 13):  liability arising out of 
activities performed by or on behalf of the Contractor; products and completed operations of the 
Contractor; premises owned, occupied or used by the Contractor; and automobiles owned, leased, 
hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope 
of protection afforded to the District, its directors, officers, employees, or authorized volunteers. 
 
Contractor hereby agrees to waive rights of subrogation which any insurer of Contractor may 
acquire from Contractor by virtue of the payment of any loss. The Contractor agrees to obtain any 
endorsement that may be necessary to affect this waiver of subrogation. The Workers' 
Compensation Policy shall be endorsed with a waiver of subrogation in the favor of the District 
for all work performed by the Contractor, its employees, agents and subcontractors. this provision 
applies regardless of whether or not the District has received a waiver of subrogation from the 
insurer. 
 
2.21.04  Until the completion and final acceptance by the Owner of all the work under and implied 
by this agreement, the work shall be under the Contractor’s responsible care and charge. The 
Contractor shall rebuild, repair, restore and make good all injuries, damages, re-erections, and 
repairs occasioned or rendered necessary by causes of any nature whatsoever. 
 
If applicable, the Contractor shall provide and maintain Builder’s Risk (course of construction) 
or an installation floater (for materials and equipment) covering all risks of direct physical loss, 
damage or destruction to the work in the amount specified in the General Conditions, to insure 
against such losses until final acceptance of the work by Owner. Such insurance shall insure at 
least against the perils of fire and extended coverage, theft, vandalism and malicious mischief, and 
collapse.  The policy shall be endorsed with Owner, its directors, officers, employees, and 
authorized volunteers named as loss payee, as their interest may appear. The making of progress 
payments to the Contractor shall not be construed as creating an insurable interest by or for Owner 



or be construed as relieving the Contractor or his/her subcontractors of responsibility for loss from 
any direct physical loss, damage or destruction occurring prior to final acceptance of the work by 
Owner. The policy must specify that coverage is to include all materials and equipment to be 
incorporated in the Project while at the construction site and while in transit.   
 
Such policy shall be endorsed with the District, the Owner, the Owner’s Representative, the 
Engineer and their consultants and each of their directors, officers, employees, and authorized 
volunteers named as loss payee, as their interest may appear. The making of progress payments to 
the Contractor shall not be construed as creating an insurable interest by or for the District or be 
construed as relieving the Contractor or his/her subcontractors of responsibility for loss from any 
direct physical loss, damage or destruction occurring prior to final acceptance of the work by the 
District. A maximum deductible amount of five thousand dollars ($5,000.00) on all perils will be 
allowed. Also, the insurer shall waive all rights of subrogation. 
 
If the Owner determines not to require the Contractor to procure such insurance, the Contract price 
shall be reduced by the amounts set forth in the bid items for the premium for such insurance.   
 
If the Owner determines to require the Contractor to procure such insurance, such insurance shall 
be endorsed with the District, the Owner, the Owner’s Representative, the Engineer and their 
consultants and each of their directors, officers, employees, and authorized volunteers named as 
loss payee, as their interest may appear. The policy or policies for such insurance may provide for 
a deductible amount not to exceed five (5) percent of the Contract price. As provided in Section 
7104 of the Public Contracts Code, the Contractor is responsible for the cost of repairing or 
restoring work up to five (5) percent of the contract amount.   
 
2.21.05  Contractor shall furnish the Owner with copies of certificates and amendatory 
endorsements affecting coverage required by this contract. All certificates and endorsements are 
to be received and approved by the Owner before work commences. However, failure to obtain 
the required documents prior to the work beginning shall not waive the Contractor’s obligation to 
provide them. The Owner reserves the right to require complete, certified copies of all required 
insurance policies, including policy declaration pages and endorsement pages, required by these 
specifications, at any time. Failure to continually satisfy the insurance requirements is a material 
breach of contract. 
 
Acceptability of Insurers - Any insurance carrier providing insurance coverage required by the 
Contract Documents shall be authorized to do business in the State of California unless waived, in 
writing, by the District’s Contracts Analyst. Carrier(s) shall have an A.M. Best rating of no less 
than an A: VII or better. 
 
Evidences of Insurance - Prior to execution of the agreement, the Contractor shall file with 
District a certificate of insurance (Acord Form 25 or equivalent) signed by the insurer’s 
representative evidencing the coverage required by this agreement. Such evidence shall include an 
additional insured endorsement signed by the insurer's representative and evidence of waiver of 
rights of subrogation against the District. Such evidence shall also include (1) attached additional 
insured endorsements with primary & non-contributory wording, (2) Workers' Compensation 
waiver of subrogation, and (3) a copy of the Commercial General Liability declarations or 



endorsement page listing all policy endorsements, and confirmation that coverage includes or has 
been modified to include required provisions. The District reserves the right to obtain complete, 
certified copies of all required insurance policies at any time and the Contractor shall provide the 
same within five (5) days of such request. Failure to continually satisfy the insurance requirements 
is a material breach of contract. 
 
Continuation of Coverage - The Contractor shall, upon demand of the District deliver evidence 
of coverage showing continuation of coverage for at least ten (10) years after completion of the 
project. The Contractor further waives all rights of subrogation under this agreement. When any 
of the required coverages expires during the term of this agreement, the Contractor shall deliver 
the renewal certificate(s) including the general liability additional insured endorsement and 
evidence of waiver of rights of subrogation against District (if builder’s risk insurance is 
applicable) to District at least ten (10) days prior to the expiration date.   
 
The Contractor shall, upon demand of District, deliver to District copies such policy or policies of 
insurance and the receipts for payment of premiums thereon. 
 
The District reserves the right to modify these insurance requirements, including limits, based on 
the nature of the risk, prior experience, insurer, coverage or other circumstances. 
 
 
 



SECTION 2.22  
of  

GENERAL CONDITIONS 
 

CONTRACT SECURITY  
 

2.22.01  The Contractor shall within thirty (30) days after the receipt of the Notice of Award 
furnish the Owner with a Performance Bond in penal sum equal to the amount of the Contract 
Price and a Payment Bond in penal sum equal to one-hundred (100) percent of the amount of the 
Contract Price, requiring the performance by the Contractor of all undertakings, covenants, terms, 
conditions and agreements of the Contact Documents, and upon the payment by the Contractor to 
all subcontractors, persons supplying labor and materials in the prosecution of the Work provided 
by the Contract Documents.   
 
2.22.02  Bonds shall be executed by the Contractor and a corporate bonding company licensed to 
transact such business in the state in which the Work is to be performed and named on the current 
list of "Surety Companies Acceptable on Federal Bonds" as published in the Treasury Department 
Circular Number 570 and by California law. The expense of these Bonds shall be borne by the 
Contractor. Bonds to be placed with insurers with a current A.M. Best's rating of no less than A: 
VII or better.  
 
2.22.03  If at any time a surety on any such Bond is declared a bankrupt or loses its right to do 
business in the state in which the Work is to be performed or is removed from the list of Surety 
Companies accepted on Federal Bonds, Contractor shall within ten (10) days after notice from the 
Owner to do so, substitute an acceptable Bond (or Bonds) in such form and sum and signed by 
such other surety or sureties as may be satisfactory to the Owner. The premiums on such Bond 
shall be paid by the Contractor. No further payments shall be deemed due nor shall they be made 
until the new surety or sureties shall have furnished an acceptable Bond to the Owner.   
 
2.22.04  The Performance Bond and the Payment Bond must remain in effect throughout the 
period for performance of the Work and through the time of final payment by the Owner, and the 
Performance Bond must remain in effect for a period of one (1) year from the date of approval of 
the work by the Board of Directors of Owner, which is the period of the Contractor's warranty, or 
as modified under the Supplemental General Conditions. If a changer order results in an increased 
contract amount, an updated bond must be submitted to reflect the revised total contract value. 
 
 



SECTION 2.23  
of  

GENERAL CONDITIONS  
 

ASSIGNMENTS AND BANKRUPTCY  
 

2.23.01  The Contractor shall not sell, transfer, assign or otherwise dispose of the Agreement or 
any portion thereof, or of his right, title or interest therein, or his obligations thereunder, without 
written consent of the Owner.   
 
2.23.02  In the event of bankruptcy of the Contractor, whether voluntary or involuntary, this 
Agreement is automatically terminated, and the Contractor is entitled to no further payments over 
and above the reasonable value of the actual work completed at that time.   
 

  



SECTION 2.24  
of  

GENERAL CONDITIONS  
 

INDEMNIFICATION  
 

2.24.01  The Contractor and any Subcontractor, or anyone directly or indirectly employed by any 
of them or anyone for whose acts any of them may be liable during the term of this agreement and 
associated with the work performed thereunder, will indemnify, defend and hold harmless the 
Owner and any of their directors, independent contractors, agents and employees from and against 
all claims, damages, losses and expenses including attorney's fees arising out of or resulting from 
the performance of the Work, provided that any such claims, damage, loss or expense is 
attributable to personal injury, bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property including the loss of use resulting therefrom; and is caused in 
whole or in part by any act or omission of the Contractor, any Subcontractor, any supplier, anyone 
directly or indirectly employed by any of them or anyone for whose acts or omissions any of them 
may be liable, but not including the sole or active negligence or willful misconduct of the Owner. 
 
Each of the indemnified parties named in this Section shall be entitled to designate the attorney of 
their choice and indemnitor agrees to keep Owner’s attorney advised as to the status of all claims, 
damages, losses, expenses and litigation which may arise hereunder.   
 
2.24.02  In any and all claims against the Owner or any of their directors, independent contractors, 
agents or employees, by any employee of the Contractor, any Subcontractor, anyone directly or 
indirectly employed by any of them, or anyone for whose acts any of them may be liable, the 
indemnification obligation shall not be limited in any way by any limitation on the amount or type 
of damages, compensation or benefits payable by or for the Contractor or any Subcontractor under 
workmen's compensation acts, disability benefit acts or other employee benefits acts.   
 
2.24.03  The obligation of the Contractor under this paragraph shall not extend to the liability of 
the Engineer, his agents or employees arising out of the preparation or approval of maps, drawings, 
opinions, reports, surveys, change orders, designs or specifications.   
 
2.24.04  The Contractor shall indemnify, defend and save the Owner, the Owner's Representative, 
the Engineer, their consultants, and each of their directors, independent contractors, officers, 
employees and agents harmless from all costs, losses, expenses, damages, attorneys' fees, and other 
costs, including all costs of defense, which any of them may incur with respect to the failure, 
neglect, or refusal of Contractor to faithfully perform the Work and all of Contractor's obligations 
under the Agreement, including but not limited to, Contractor's failure to complete any portion of 
the Work by the time specified in the Contract Documents. Such costs, expenses, and damages 
shall include all costs incurred by the Owner, the Owner's Representative, the Engineer, and their 
consultants to defend against any claims, stop notices, or lawsuits based thereon in which any of 
them is made a party.   
 
Each of the indemnified parties named in this section shall be entitled to designate the attorney of 
their choice and the indemnitor agrees to pay the fee of each such attorney so designated. 



  



SECTION 2.25  
of  

GENERAL CONDITIONS  
 

SEPARATE CONTRACTS  
 

2.25.01  The Owner reserves the right to let other contracts in connection with this Project. The 
Contractor shall afford other Contractors reasonable opportunity for the introduction and storage 
of their materials and the execution of their Work and shall properly connect and coordinate his 
Work with theirs.  If the proper execution or results of any part of the Contractor's Work depends 
upon the Work of any other Contractor, the Contractor shall inspect and promptly report to the 
Engineer any defects in such Work that render it unsuitable for such proper execution and results.   
 
2.25.02  The Owner may perform additional Work related to the Project by himself, or he may let 
other Contracts containing provisions similar to these. The Contractor will afford the other 
Contractors who are parties to such Contracts (or the Owner, if he is performing the additional 
Work himself), reasonable opportunity for the introduction and storage of materials and equipment 
and the execution of Work and shall properly connect and coordinate his Work with theirs.   
 
2.25.03  If the performance of additional Work by other Contractors or the Owner is not noted in 
the Contract Documents prior to the execution of the Contract, Written Notice thereof shall be 
given to the Contractor prior to starting any such additional Work.  If the Contractor believes that 
the performance of such additional Work by the Owner or others involves him in additional 
expense or entitles him to an extension of the Contract Time, he may make a claim therefor as 
provided in Sections 2.14, 2.15, and 2.18.   
 
 
 
 



SECTION 2.26  
of  

GENERAL CONDITIONS  
 

SUBCONTRACTING  
 

2.26.01  The Contractor may utilize the services of specialty Subcontractors on those parts of the 
Work, which, under normal contracting practices, are performed, by specialty Subcontractors.   
 
2.26.02  After submission of his Bid, the Contractor shall not award Work to any unlisted 
Subcontractor(s) without prior written approval of the Owner.   
 
2.26.03  The Contractor shall be fully responsible to the Owner for the performance of his 
Subcontractors, and of persons either directly or indirectly employed by them.   
 
2.26.04  The Contractor shall review each condition of this Contract and cause to be inserted in all 
subcontracts comparable provisions relative to the Work to bind Subcontractors to the Contractor 
by the terms of the Subcontract Documents insofar as applicable to the Work of Subcontractors in 
the same manner that Contractor is bound to Owner (e.g., payment bond, insurance, arbitration, 
termination on unauthorized assignment or on bankruptcy, etc.), and to give the Contractor the 
same power as regards terminating any subcontract that the Owner may exercise over the 
Contractor under any provision of the Contract Documents.  Copies of contracts between the 
Contractor and any Subcontractors shall be furnished to the Owner upon request.   
 
2.26.05  All payments by Contractor to Subcontractor(s), which involve material made by joint 
check, shall specifically allocate the payment between the materialmen involved and the 
Subcontractor.   
 
2.26.06  Nothing contained in this Contract shall create any contractual relation between any 
Subcontractor and the Owner.   
 

  



SECTION 2.27  
of  

GENERAL CONDITIONS  
 

ENGINEER'S AUTHORITY  
 

2.27.01  The Engineer shall act as the Owner's representative during the construction period.  He 
shall decide questions which may arise as to quality and acceptability of materials furnished and 
Work performed. He shall interpret the intent of the Contract Documents in a fair and unbiased 
manner. The Engineer will make visits to the site and determine if the Work is proceeding in 
accordance with the Contract Documents.   
 
2.27.02  The Contractor will be held strictly to the intent of the Contract Documents in regard to 
the quality of materials, workmanship and execution of the Work. Inspections may be at the factory 
or fabrication plant of the source of material supply.   
 
2.27.03  The Engineer will not be responsible for the construction means, controls, techniques, 
sequences, procedures, or construction safety.   
 
2.27.04  The Engineer shall promptly make decisions relating to interpretation of the Contract 
Documents.   
 
2.27.05  Any plan or method of Work suggested by the Engineer but not specified or required, if 
adopted or followed by the Contractor in whole or in part, shall be used at the risk and 
responsibility of the Contractor, and the Engineer and the Owner shall assume no responsibility 
therefor.   
 
2.27.06 Engineer’s authority and responsibility with respect to Resident Project Representation are 
as set forth in Section 2.33 of these General Conditions.   
 
 
 

  



SECTION 2.28  
of  

GENERAL CONDITIONS  
 

LAND AND RIGHTS-OF-WAY 
 

2.28.01  Prior to issuance of Notice to Proceed, the Owner shall obtain land and all work shall be 
performed within existing public rights-of-way for carrying out the Work to be performed pursuant 
to the Contract Documents.  Right-of-way limits are shown on the Drawings. 
 
2.28.02  The Contractor shall provide at his own expense and without liability to the Owner any 
additional land and access thereto that the Contractor may desire for temporary construction 
facilities, or for storage of materials.    
 
2.28.03  Contractor shall confine his equipment, the storage of materials and equipment and the 
operations of his workmen to areas permitted by law, ordinances, permits, or the requirements of 
the Contract Documents, and shall not unreasonably encumber the premises with materials or 
equipment.   
 
2.28.04. Notwithstanding the designation of Contract limits or the indication of temporary fences 
or barricades, the provisions of the Contract Documents governing certain portions or phases of 
the Work may require that certain operations be carried out beyond such designated limits. In all 
cases, the Work shall be constructed solely within the boundaries described in the Contract 
Documents. Contractor shall coordinate with the District to obtain in advance of said operations 
all necessary permits, rights-of-way, or easements, and shall give proper notice thereof to owners 
of affected properties in accordance with section 832 of the California Civil Code. Contractor 
shall obtain all such permits, rights-of-way and easements at no cost to the District. 
 
2.28.05. Pumping, draining and control of surface and ground water and excavating or other 
earthwork shall be carried out so as to avoid endangering the Work or adjacent facility or 
property, or interrupting, restricting or otherwise infringing or interfering with the use thereof. 
Contractor shall conform to the Code and applicable laws and regulations and shall obtain all 
permits necessary to perform grading or excavation or dispose of surface or ground water or 
excavated materials at the Site. 
 
2.28.06. Contractor shall not load nor permit any part of any structure to be loaded in a manner 
that will endanger the structure, nor shall Contractor subject part of the Work or adjacent 
property to stresses or pressures that will endanger it. 
 
2.28.07. Contractor shall assume full responsibility and shall promptly settle all claims for 
damage to areas within the Contract limits, or to adjoining areas or the owners or occupants 
thereof, resulting from the performance of the Work. 
 
 



SECTION 2.29 
of 

GENERAL CONDITIONS 
 

GUARANTEE 
 

2.29.01  The Contractor shall guarantee that all materials and equipment furnished will be new 
unless otherwise specified.   
 
2.29.02  The Contractor shall guarantee all materials and equipment furnished and Work 
performed for a period of one (1) year from the date of acceptance by the Board of Directors of 
Owner. The Contractor warrants and guarantees for a period of one (1) year from the date of 
acceptance by the Board of Directors of Owner that the completed work is free from all defects 
due to faulty materials or workmanship and the Contractor shall promptly make such corrections 
as may be necessary by reasons of such defects including the repairs of any damage to other parts 
of the work resulting from such defects.  The Owner will give notice of observed defects with 
reasonable promptness.  In the event that the Contractor should fail to make such repairs, 
adjustments, or other Work that may be made necessary by such defects, the Owner may do so and 
charge the Contractor the cost thereby incurred.  The Performance Bond shall remain in full force 
and effect throughout the guarantee period.   
 
 
 

 



SECTION 2.31  
of  

GENERAL CONDITIONS  
 

TAXES  
 
2.31.01  The Contractor shall be responsible for paying all taxes applicable during the performance 
of the Work or portions thereof, whether or not said taxes were in effect on or increased after the 
date of Bid opening including, but not limited to, all sales, consumer, use and other similar taxes 
assessed by Federal, State or local authorities where the Work is performed.   
 
2.31.02  The terms of these Contract Documents may result in the creation of a possessory interest.  
If such a possessory interest is vested in a private party to these Contract Documents, the private 
party may be subjected to the payment of personal property taxes levied on such interest.   
 
 

  



SECTION 2.32  
of  

GENERAL CONDITIONS  
 

CONFLICT  
 
 

2.32.01 SECTION NOT USED.   
 
2.32.02 SECTION NOT USED.  
 
 



SECTION 2.33  
of  

GENERAL CONDITIONS  
 

RESIDENT PROJECT REPRESENTATIVE  
 
2.33.01  The Engineer will furnish a Resident Project Representative and Assistants to assist the 
Engineer in carrying out his responsibilities at the Project sites. The duties, responsibilities, and 
limitations of authority of any such Resident Project Representative and Assistants are herein set 
forth.   
 
2.33.02  The Resident Project Representative is the Engineer's agent and will act as directed by 
and under the supervision of the Engineer. He will confer with the Engineer regarding his actions.  
His dealings in matters pertaining to the on-site Work shall, in general, be only with the Engineer 
and the Contractor. His dealings with Subcontractors shall only be through or with the full 
knowledge of the Contractor or his superintendent. He will generally communicate with the Owner 
only through or as directed by the Engineer.   
 
2.33.03  The duties and responsibilities of the Resident Project Representative will be as follows:   
 
a. Schedules - Review the progress schedule, schedule of Shop Drawing submissions, and 

schedule of values prepared by the Contractor and consult with the Engineer concerning 
their acceptability.   

 
b. Conferences - Attend preconstruction conferences. Arrange a schedule of progress 

meetings and other job conferences as required in consultation with the Engineer and notify 
those expected to attend in advance. Attend meetings and maintain and circulate copies of 
minutes thereof.   

 
c. Liaison -  
 

(1) Serve as the Engineer's liaison with the Contractor, working principally through the 
Contractor's superintendent and assist him in understanding the intent of the 
Contract Documents.  Assist the Engineer in serving as Owner's liaison with the 
Contractor when Contractor's operations affect Owner's on-site operations.   

 
(2) As requested by the Engineer, assist in obtaining from the Owner additional details 

or information, when required at the job site for proper execution of the Work.   
 
(3) Alert the Contractor directly and through his superintendent, to the hazards 

involved in accepting or acting upon instructions from the Owner or others, except 
instructions transmitted through the Engineer or himself.   

 
  



d. SECTION NOT USED  
 

e. SECTION NOT USED 
 

f. Interpretation of Contract Documents - Transmit to the Contractor the Engineer's 
clarifications and interpretations of the Contract Documents.   

 
g. Modifications - Consider and evaluate the Contractor's suggestions for modifications in 

Drawings or Specifications and report them with recommendations to the Engineer.   
 
h. Records -   
 

(1) Maintain at the job site orderly files for correspondence, reports of job conferences, 
shop drawings and samples submissions, reproductions of original Contract 
Documents including all addenda, change orders, field orders, additional Drawings 
issued subsequent to the execution of the Agreement, the Engineer's clarifications 
and interpretations of the Contract Documents, progress reports, and other Project-
related documents.   

 
(2) Keep a diary or logbook, recording hours on the job site, weather conditions, data 

related to questions of extras or deductions, list of visiting officials, daily activities, 
decisions, observations in general and specific observations in more detail as in the 
case of observing test procedures.  Send copies to the Engineer.   

 
(3) Record names, addresses and telephone numbers of all the Contractors, 

Subcontractors, and major Suppliers of equipment and materials.   
 

i. Reports -   
 

(1) Furnish Engineer periodic reports as required of progress of the Work and the 
Contractor's compliance with the approved progress schedule and schedule of Shop 
Drawing submissions.   

 
(2) Consult with the Engineer in advance of scheduled major tests, inspections or start 

of important phases of the Work.   
 

j. Payment Requisitions - Review applications for payment with the Contractor for 
compliance with the established procedure for their submission and forward them with 
recommendations to the Engineer, noting particularly their relation to the schedule of 
values, Work completed and materials and equipment delivered at the site.   

 
k. Guarantees, Certificates, Maintenance and Operation Manuals - During the course of the 

Work, verify that guarantees, certificates, maintenance and operation manuals and other 
data required to be assembled and furnished by the Contractor are applicable to the items 
actually installed; and deliver this material to the Engineer for his review and forwarding 
to the Owner prior to final acceptance of the Project.   



 
l. Completion -   
 

(1) Before the Engineer issues a Certificate of Substantial Completion, submit to the 
Contractor a list of observed items requiring correction.   

 
(2) Conduct final inspection in the company of the Engineer, Owner and Contractor 

and prepare a final list of items to be corrected.   
 
(3) Verify that all items on the final list have been corrected and make 

recommendations to the Engineer concerning acceptance.   
 

2.33.04  Except upon written instructions of the Engineer, the Resident Project Representative 
shall not:   
 
a. Authorize any deviation from the Contract Documents or approve any substitute materials 

or equipment.   
 
b. Undertake any of the responsibilities of the Contractor, Subcontractors, or Contractor's 

superintendent.   
 
c. Expedite Work for the Contractor.   
 
d. Advise on or issue directions relative to any aspect of the means, methods, techniques, 

sequences or procedures of construction unless such is specifically called for in the 
Contract Documents.   

 
e. Advise on or issue directions as to safety precautions and programs in connection with the 

Work.   
 
f. Authorize the Owner to occupy the Project in whole or in part.   
 
g. Participate in specialized field or laboratory tests.   
 

  



SECTION 2.34  
of  

GENERAL CONDITIONS 
 

LEGAL RELATIONS AND RESPONSIBILITY  
 

2.34.01  The Contractor shall keep himself fully informed of all existing and future State and 
Federal laws and all county and city ordinances and regulations which in any manner affect the 
conduct of the Work, and all of such orders and decrees of bodies or tribunals having any 
jurisdiction or authority over same. If any discrepancy or inconsistency is discovered in the 
Contract Documents or Agreement for the Work in relation to any such law, ordinance, regulation, 
order or decree, he shall forthwith report the same to the Engineer in writing.  He shall at all times 
observe and comply with and shall cause all his agents and employees to observe and comply with 
all such existing and future laws, ordinances, regulations, orders and decrees, and shall protect, 
defend and indemnify the Owner, the Engineer, and all of its and their officers and agents against 
any claim or liability arising from or based on the violation of any such law, ordinance, regulation, 
order or decree, whether by himself or his employees.  
 
If the Contractor performs any work knowing it to be contrary to such laws, ordinances, rules and 
regulations and without giving notice to the Owner, the Contractor shall bear all costs arising 
therefrom. 
  
The Contractor's attention is directed to Division 2, Part 7, Chapter 1 of the Labor Code of 
California and especially to Article 2 (Wages); and Article 3 (Working Hours).   
 
a. Wages to be paid for a day’s work to all classes of laborers, workers, or mechanics on the 

work contemplated by the contract, shall be not less than the prevailing rate for a day’s 
work in the same trade or occupation on the locality within the State where the work hereby 
contemplated is to be performed as determined by the State of California Director of 
Industrial Relations pursuant to his authority under Labor Code section 1720 et. seq.  Each 
laborer, worker, or mechanic employed by a Contractor or by any Subcontractor shall 
receive the wages herein provided for. The Contractor shall pay up to two hundred 
($200.00) per day penalty for each worker paid less than the prevailing rate of per diem 
wages.  The difference between the prevailing rate of per diem wages and the wage paid to 
each worker shall be paid by the Contractor to the worker.   NOTE: an error on the part of 
the awarding body does not relieve the Contractor from responsibility for payment of the 
prevailing wage of per diem wages and penalties pursuant to Labor Code section 1720 – 
1781 and 1813 – 1815. 

 
b. In accordance with Sections 1773.1 and 1773.8 of the Labor Code the Contractor shall pay 

travel and subsistence payments to each workman needed to execute the Work as such 
travel and subsistence payments are defined in the applicable collective bargaining 
assurances filed with the Department of Industrial Relations.   

 
c. Pursuant to Labor Code Section 1810 et. seq., it is stipulated hereby that eight (8) hours 

labor constitutes a legal day's work hereunder.   



 
d. Pursuant to Labor Code Section 1813, it is stipulated hereby that the Contractor shall, as a 

penalty to the Owner, forfeit up to twenty-five (25) Dollars for each workman employed 
in the execution of this Contract by the Contractor or by any Subcontractor hereunder for 
each calendar day during which such workman is required or permitted to work more than 
eight (8) hours in any one calendar day and forty (40) hours in any one calendar week, 
unless such worker receives compensation for all hours worked in excess of 8 hours per 
day at not less than 1.5 times the base rate of pay (or 2 times base rate on Sunday/Holidays), 
in violation of the provisions of Article 3 (commencing with Section 1810), Chapter 1, Part 
7, Division 2, of the Labor Code.   

 
e. The Contractor is responsible for compliance with Labor Code Section 1777.5 and the 

California Code of Regulations 230 – 230.2 for all apprenticeable occupations, whether 
employed by the Contractor or by the Subcontractors. Included in these requirements is the 
Contractor’s requirement to provide notification to the appropriate apprenticeship 
committees, pay training fund contributions, utilize apprentices in a minimum ratio of not 
less than once apprentice for each five journeyman hours (unless an exception is granted 
in accordance with Labor Code 1777.5) and/or request for the dispatch of apprentices. 
 
Information relative to apprenticeship standards, wage schedules, and other requirements 
may be obtained from the Director of Industrial Relations, ex officio the Administrator of 
Apprenticeship, San Francisco, California, or from the Division of Apprenticeship 
Standards and its branch offices.   
 
Willful violations of Section 1777.5 will result in a forfeiture of $100.00 for each calendar 
day of noncompliance which shall be withheld from progress payments by Owner upon 
notice from the Department of Industrial Relations.  (Labor Code 1777.7).  
 

f. Attention is directed to the provisions of Labor Code 1725.5 requiring all contractors and 
subcontractors who bid or work on a public works project to be registered with the 
Department of Industrial Relations (DIR) via its online portal: 
https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm 
 

2.34.02  In the event of any legal or equitable proceeding to enforce the terms or conditions of this 
Agreement, the parties agree that venue shall be in the judicial district in which the office of the 
Owner is located.   
 
2.34.03  If any provision of this Agreement is held by a Court of competent jurisdiction to be 
invalid, void or unenforceable, the remaining provisions shall nevertheless continue in full force 
without being impaired or invalidated in any way.   
 
All clauses contained in the Contract Documents shall be interpreted in a manner, which renders 
them valid under applicable provisions of State, and Federal law where a consistent interpretation 
is possible.   
 

https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm


2.34.04  In the event any arbitration proceeding, administrative proceeding or litigation in law or 
in equity, including an action for declaratory relief, is brought to enforce or interpret the provisions 
or performance of this Agreement, the prevailing party shall be entitled to the award of a 
reasonable attorney's fee and the costs of the proceeding, which shall be determined by the Court 
or the presiding officer at the proceeding, authorized to make a determination of the issues at the 
hearing level, or in a separate action brought for that purpose, in addition to any other relief to 
which the prevailing party may be entitled.   
 
If any party to this Agreement becomes a party to any litigation, administrative proceeding or 
arbitration concerning the enforcement or interpretation of the provisions of this Agreement or the 
performance of this Agreement by reason of any act or omission of another party or authorized 
representatives of another party to this Agreement and not by any act or omission of the party that 
becomes a party to that proceeding or any act or omission of its authorized representatives, the 
party that causes another party to become involved in the proceeding shall be liable to that party 
for reasonable attorney fees and costs of the proceeding incurred by that party in the proceeding.  
The award of reasonable attorney fees and costs shall be determined as provided above.   
 
In the event opposing parties have each prevailed on one or more causes of action actually 
contested or admitted by pleadings or prehearing documents on file, the presiding officer may 
offset such fees and costs between prevailing parties after considering the necessity of the 
proceeding and the importance of the issue or issues upon which a party has prevailed.   
 
2.34.05  It shall be the responsibility of the contractor to maintain an accurate payroll record 
showing the name, address, Social Security Number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid to each employee 
in accordance with Labor Code 1776, and to insure that each subcontractor on the project also 
complies with all provisions of Labor Code 1776 and this contract provision.   
 
All payroll records shall be certified as accurate by the applicable contractor or subcontractor or 
its agent having authority over such matters.   
 
The Contractor shall submit to the Agency’s designated Labor Compliance Officer a copy of 
Certified Payroll Records as enumerated by Labor Code 1776 for the Contractor’s, as well as 
Subcontractor’s, employees working on the project work.  The Agency shall make no payment to 
the Contractor until the certified records are received by the Agency’s designated Labor 
Compliance Administrator/Department/Division. Each contractor performing work under contact 
shall keep an accurate payroll record, showing the name, address, social security number, work 
week, and the actual per diem wages to each journeyman, apprentice, worker, or other employee 
employed by him in connection with the public work.  Such records shall be certified and available 
for inspection at all reasonable hours at the principal place of the Contractor as required by Labor 
Code section 1776.  Contractor and Subcontractor shall keep accurate project records such as Daily 
Logs and Reports and may be asked to provide copies of such records per the State of California 
Public Records Act, Government Code section 6250 – 6276.48. Pursuant to SB854, all public 
works contractors and subcontractors shall also furnish electronic certified payroll records directly 
to the Labor Commissioner. For all projects awarded on or after April 1, 2015, the contractors and 



subcontractors must furnish electronic certified payroll records to the Labor Commissioner using 
the online portal: http://www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.html  
 
Records made available to the general public in accordance with the prior paragraph shall be 
marked or obliterated in such a manner that the name and address of the contractor and/or 
subcontractor and the name, address and telephone number of all employees do not appear on the 
modified records.   
 
Contractor shall file a certified copy of any requested payroll records with the entity that requested 
such records within ten (10) days of the date a written request for payroll records has been received.   
 
Failure of contractor to comply with any provision of this Section or Labor Code 1776 within ten 
(10) days of the date a written request for compliance is received shall result in a forfeiture of up 
to one hundred dollars ($100.00) per calendar day or portion thereof, for each worker, until strict 
compliance is obtained.  Upon notification by the Division of Apprenticeship Standards or the 
Division of Labor Standards Enforcement of the Department of Industrial Relations, the Owner 
shall withhold penalties under this Section or Labor Code 1776 from the contractor's progress 
payments then due.   
 
2.34.06  By entering into this contract or any subcontract pursuant to this contract, the Contractor 
and each Subcontractor who performs work or supplies goods, services or materials hereby offers 
and agrees to assign to the Owner all rights, title, and interest in and to all causes of action it may 
have under Federal or State Anti-Trust Law, including, but not limited to, any Anti-Trust action 
any of them may have under Section 4 of the Clayton Act (15 U.S.C. Sec 15) or under the 
Cartwright Act (Chapter 2, commencing with Section 16700, of Part 2 of Division 7 of the 
Business and Professions Code), arising from the purchases of goods, services or materials 
pursuant to this contract or any related subcontract.  This assignment is made and becomes 
effective at the time the awarding body tenders final payment to the Contractor shall insure that a 
comparable provision is included in all subcontracts at all tier levels which are executed pursuant 
to this prime contract.  Contractor shall have the rights set forth in Section 4553 and 4554 of the 
Public Contract Code.   
 

  

http://www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.html


SECTION 2.35 
of 

GENERAL CONDITIONS 
 

REMOVAL, RELOCATION OR PROTECTION 
OF EXISTING UTILITIES 

 
 
2.35.01  SECTION NOT USED  
 
2.35.02  SECTION NOT USED  
 
2.35.03  SECTION NOT USED  
 
2.35.04  SECTION NOT USED  
 
2.35.05  SECTION NOT USED  
 
 
 

  



SECTION 2.36 
of 

GENERAL CONDITIONS 
 

ANTI-TRUST CLAIMS 
 

2.36.01  In entering into a public works contract or a subcontract to supply goods, services, or 
materials pursuant to a public works contract, the Contractor or Subcontractor offers and agrees to 
assign to the awarding body all rights, title and interest in and to all causes of action it may have 
under Section 4 of the Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2 
of Part 2 of Division 7 of the Business and Professions Code) arising from purchases of goods, 
services, or materials pursuant to the public works contract or the subcontract. This assignment 
shall be made and become effective at the time the awarding body tenders final payment to the 
Contractor, without further acknowledgment by the parties.   
 
 

  



SECTION 2.37  
of  

GENERAL CONDITIONS 
 

TERMINATION FOR CONVENIENCE  
OF OWNER OR UPON BREACH OF CONTRACT  

 
2.37.01  The performance of work under this contract may be terminated by Owner in accordance 
with this clause in whole or from time to time in part whenever Owner or Owner's Representative 
determines that such termination is in the best interest of Owner. Any such termination shall be 
affected by delivery to Contractor of a Notice of Termination specifying the extent to which 
performance of work under the contract is terminated, the date upon which the termination 
becomes effective, and the reason for the termination.   
 
2.37.02  After receipt of a Notice of Termination, except as otherwise directed by Owner or 
Owner's Representative, Contractor shall:   
 
a. Stop work under the contract on the date and to the extent specified in the Notice of 

Termination,  
 
b. Place no further orders or subcontract for materials, services, or facilities, except as may 

be necessary for the completion of such portion of work under the contract as is not 
terminated,  

 
c. Terminate all orders and subcontracts to the extent that they relate to the performance of 

work terminated by the Notice of Termination,  
 
d. Assign to Owner in the manner, at the times, and to the extent directed by Owner or 

Owner's Representative all of the right, title, and interest of Contractor under the orders 
and subcontracts terminated, in which case Owner shall have the right, in its discretion, to 
settle or pay any or all claims arising out of the termination of such orders and subcontracts,  

 
e. Settle all outstanding liabilities and all claims arising out of such termination of orders and 

subcontracts to the extent Owner may require,  
 
f. Transfer title and deliver to Owner, in the manner, at the times, and to the extent, if any, 

directed by Owner (1) the fabricated or unfabricated parts, work in process, completed 
work, supplies, and other material produced as a part of, or acquired in connection with the 
performance of work terminated by the Notice of Termination and (2) the completed or 
partially completed plans, drawings, information, and other property which, if the contract 
had been completed, would have been required to be furnished to Owner,  

g. Use his best efforts to sell, in the manner, at the times, to the extent, and at the price or 
prices directed or authorized by Owner or Owner's Representative any property of the types 
referred to in f. above, provided Contractor (1) shall not be required to extend credit to any 
purchasers, and (2) may acquire any such property under the conditions prescribed by and 
at the prices approved by Owner or Owner's Representative.  The proceeds of any such 



transfer or disposition shall be applied in reduction of any payments to be made by Owner 
to Contractor under this contract or shall otherwise be credited to the price or cost of the 
work covered by this contract or paid in such other manner as Owner or Owner's 
Representative may direct,  

 
h. Complete performance of such part of the work as shall not have been terminated by the 

Notice of Termination to the satisfaction of Owner,  
 
i. Take such action as Owner or Owner's Representative may direct for the protection and 

preservation of the property related to this contract which is in the possession of Contractor 
and which the Owner has or may acquire an interest.   

 
After receipt of a Notice of Termination, Contractor shall submit to Owner his termination claim, 
in the form and with certification prescribed by Owner or Owner's Representative.  This claim 
shall be submitted promptly but in no event later than three (3) months from the effective date of 
termination, unless one or more extensions in writing are granted by the Owner or Owner's 
Representative upon Contractor's written request within such three (3) month period or any 
authorized extension of the three (3) month period.  Owner may deny or grant the request for an 
extension of time as Owner may determine in its sole discretion.  Owner's decision to grant or deny 
the extension shall be final and binding on all parties to this contract.  Upon failure of Contractor 
to submit his termination claim within the time allowed, Owner or Owner's Representative may 
determine, on the basis of information available to him, the amount, if any, due to the Contractor 
by reason of termination and shall thereupon pay to Contractor the amount so determined.   
 
2.37.03  Contractor and Owner may agree upon the whole or any part of the amount paid to 
Contractor by reason of the total or partial termination of work pursuant to this clause provided an 
agreement, in writing, has been reached within three months following the date the termination 
notice has become effective.   
 
In the event Contractor and Owner are unable to agree on the termination price, Owner shall pay 
to Contractor the amount determined by Owner or Owner's Representative, in its sole discretion, 
to be fair and equitable under the circumstances excluding amounts Owner and Contractor have 
agreed to in accordance with the terms of this section.   
 
In no event shall Contractor be entitled to receive any amount upon termination of this contract 
which exceeds the total contract price reduced by the amount of payments otherwise made and 
further reduced by the contract price of work not terminated, by the fair value, as determined by 
Owner or Owner's Representative, in its sole discretion, of property which is destroyed, lost, stolen, 
or damaged so as to become undeliverable to Owner, by all unliquidated advances or other 
payments on account made to Contractor applicable to the terminated portion of the contract, by 
any claim which Owner may have against Contractor in connection with this contract, by the 
agreed price for, or the proceeds of sale of any materials, supplies, or other things acquired by 
Contractor or sold, pursuant to the provisions of this clause and not otherwise recovered or credited 
to Owner, and by estimated or actual costs to correct Contractor's work which Owner or Owner's 
Representative, in its sole discretion, determines to be defective. The decision of Owner or Owner's 



Representative to determine the proper termination amounts shall be final and binding on all 
parties to this contract.   
 
2.37.04  Unless otherwise provided for in this contract, Contractor shall, from the effective date of 
termination until the expiration of three years after final settlement under this Contract, preserve 
and make available to Owner at all reasonable times at the office of Contractor, and without charge 
of any kind to Owner, all Contractor's books, records, documents, and other evidence bearing on 
the costs and expenses of Contractor under this contract.  For this purpose, Contractor specifically 
consents to allow Owner to receive such copies of Contractor's tax returns as Owner may deem 
necessary to verify Contractor's costs.   
 
2.37.05  In the event Owner terminates the contract in whole or in part due to the failure of 
Contractor, its agents, servants, employees or subcontractors to perform any work in the time or 
manner designated in the contract documents, Owner shall immediately serve written notice of the 
Termination upon the surety and the Contractor, and the surety shall have the right to take over 
and perform the contract; provided, however, that if the surety within ten (10) days after the serving 
upon it of a notice of termination does not give the Owner written notice of his intention to take 
over and perform the contract or does not commence performance thereof within thirty (30) days 
from the date of serving said notice, the Owner may take over the work and prosecute the same to 
completion by contract or by any other method he may deem advisable for the account and at the 
expense of the Contractor, and his surety shall be liable to the Owner for any excess costs or other 
damages occasioned the Owner thereby, and in such event the Owner may, without liability for so 
doing, take possession of and utilize in completing the work such materials, appliances, plants, 
and other property belonging to the Contractor that may be on the site of the work and be necessary 
therefor.  For any portion of such work that the Owner elects to complete by furnishing his own 
employees, materials, tools and equipment, the Owner shall be compensated for such in 
accordance with the schedule of compensation for force account work in the article on payment 
for changes in the work.   
 
2.37.06  In the event Owner terminates the contract as a result of a breach of any contract terms 
by Contractor, its agents, servants, employees or subcontractors, if the unpaid balance of the 
contract price exceeds the direct and indirect costs of completing the work, including, but not 
limited to, all costs to Owner arising from professional services and attorneys' fees and all costs 
generated to insure or bond the work of substituted contractors or subcontractors utilized to 
complete the work, such excess shall be paid to Contractor. If such costs exceed the unpaid 
balance, Contractor shall pay the difference to the Owner promptly upon demand; on failure of 
Contractor to pay, the Surety shall pay on demand by Owner.  Excessive costs not paid by 
Contractor or its Surety within thirty (30) days following the mailing of a demand for such costs 
by Owner shall earn interest at the rate of fifteen percent (15%) per annum or the maximum rate 
authorized by California law, whichever is lower.   
 
 

  



SECTION 2.38 
of 

GENERAL CONDITIONS 
 

SUPPLEMENTAL GENERAL CONDITIONS 
 
 

2.38.01  Responsibility of Job Site Conditions 
 
Contractor agrees that he shall assume sole and complete responsibility for job site conditions 
during the course of construction of this project, including safety of all persons and property. This 
requirement shall apply continuously and not be limited to normal working hours. The Contractor 
shall defend, indemnify and hold the Owner and the Engineer harmless from any and all liability, 
real or alleged, in connection with the performance of work on this project, excepting for liability 
arising from the sole negligence of the Owner or the Engineer. 
 
2.38.02  Mediation and Arbitration of Claims 
 
Pursuant to Public Contract Code Section 20104(c), the current provisions of Article 1.5 of Chapter 
1 of Part 3 of the Public Contract Code (commencing with Section 20103.5) dealing with the 
mediation and arbitration of public works claims are incorporated herein and a copy of these 
provisions are attached to these General Conditions. 

 



SECTION 2.39 
of  

GENERAL CONDITIONS  
 

PUBLIC CONTRACT CODE SECTIONS 
20103.5 – 20207.7  

 
 
The following Public Contract Code Sections are included for information. 
 
20103.5.  In all contracts subject to this part where federal funds are involved, no bid submitted 
shall be invalidated by the failure of the bidder to be licensed in accordance with the laws of this 
state.  However, at the time the contract is awarded, the contractor shall be properly licensed in 
accordance with the laws of this state.  The first payment for work or material under any contract 
shall not be made unless and until the Registrar of Contractors verifies to the agency that the 
records of the Contractors' State License Board indicate that the contractor was properly licensed 
at the time the contract was awarded.  Any bidder or contractor not so licensed shall be subject to 
all legal penalties imposed by law, including, but not limited to, any appropriate disciplinary action 
by the Contractors' State License Board.  The agency shall include a statement to that effect in the 
standard form of pre-qualification questionnaire and financial statement.  Failure of the bidder to 
obtain proper and adequate licensing for an award of a contract shall constitute a failure to execute 
the contract and shall result in the forfeiture of the security of the bidder. 
 
20104. (a) (1) This article applies to all public works claims of three hundred seventy-five thousand 
dollars ($375,000) or less which arise between a contractor and a local agency. 
 
(2)  This article shall not apply to any claims resulting from a contract between a contractor and a 
public agency when the public agency has elected to resolve any disputes pursuant to Article 7.1 
(commencing with Section 10240) of Chapter 1 of Part 2. 
 
(b) (1) "Public work" has the same meaning as in Sections 3100 and 3106 of the Civil Code, except 
that "public work" does not include any work or improvement contracted for by the state or the 
Regents of the University of California. 
 
(2) "Claim" means a separate demand by the contractor for (A) a time extension, (B) payment of 
money or damages arising from work done by or on behalf of the contractor pursuant to the 
contract for a public work and payment of which is not otherwise expressly provided for or the 
claimant is not otherwise entitled to, or (C) an amount of payment of which is disputed by the local 
agency. 
 
(c)  The provisions of this article or a summary thereof shall be set forth in the plans or 
specifications for any work which may give rise to a claim under this article. 
 
(d)  This article applies only to contracts entered into on or after January 1, 1991. 
 
20104.2.  For any claim subject to this article, the following requirements apply: 



 
(a)  The claim shall be in writing and include the documents necessary to substantiate the claim.  
Claims must be filed on or before the date of final payment.  Nothing in this subdivision is intended 
to extend the time limit or supersede notice requirements otherwise provided by contract for the 
filing of claims. 
 
(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in 
writing to any written claim within forty-five (45) days of receipt of the claim, or may request, in 
writing, within thirty (30) days of receipt of the claim, any additional documentation supporting 
the claim or relating to defenses to the claim the local agency may have against the claimant. 
 
(2)  If additional information is thereafter required, it shall be requested and provided pursuant to 
this subdivision, upon mutual agreement of the local agency and the claimant. 
 
(3)  The local agency's written response to the claim, as further documented, shall be submitted to 
the claimant within fifteen (15) days after receipt of the further documentation or within a period 
of time no greater than taken by the claimant in producing the additional information, whichever 
is greater. 
 
(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred 
seventy-five thousand dollars ($375,000), the local agency shall respond in writing to all written 
claims within sixty (60) days of receipt of the claim, or may request, in writing, within thirty (30) 
days of receipt of the claim, any additional documentation supporting the claim or relating to 
defenses to the claim the local agency may have against the claimant. 
 
(2)  If additional information is thereafter required, it shall be requested and provided pursuant to 
this subdivision, upon mutual agreement of the local agency and the claimant. 
 
(3)  The local agency's written response to the claim, as further documented, shall be submitted to 
the claimant within thirty (30) days after receipt of the further documentation, or within a period 
of time no greater than that taken by the claimant in producing the additional information or 
requested documentation, whichever is greater. 
 
(d)  If the claimant disputes the local agency's written response, or the local agency fails to respond 
within the time prescribed, the claimant may so notify the local agency, in writing, either within 
fifteen (15) days of receipt of the local agency's response or within fifteen (15) days of the local 
agency's failure to respond within the time prescribed respectively, and demand an informal 
conference to meet and confer for settlement of the issues in dispute. Upon receipt of a demand, 
the local agency shall, within thirty (30) days, schedule a meet-and-confer conference for the 
purpose of resolving the dispute. 
 
(e)  Following the meet and confer conference, if the claim or any portion remains in dispute, the 
claimant may file a claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 
(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code.  For 
purposes of those provisions, the running of the period of time within which a claim must be filed 
shall be tolled from the time the claimant submits his or her written claim pursuant to subdivision 



(a) until the time that claim is denied as a result of the meet and confer process, including any 
period of time utilized by the meet and confer process. 

 
(f)  This article does not apply to tort claims and nothing in this article is intended nor shall 
be construed to change the time periods for filing tort claims or actions specified by Chapter 
1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 
3 of Division 3.6 of Title 1 of the Government Code. 
 
20104.4.  The following procedures are established for all civil actions filed to resolve 
claims subject to this article. 
 
(a)  Within sixty (60) days, but no earlier than thirty (30) days, following the filing or 
responsive pleadings, the court shall submit the matter to nonbinding mediation unless 
waived by mutual stipulation of both parties.  The mediation process shall provide for the 
selection within fifteen (15) days by both parties of a disinterested third person as mediator, 
shall be commenced within thirty (30) days of the submittal, and shall be concluded within 
fifteen (15) days from the commencement of the mediation unless a time requirement is 
extended upon a good cause showing to the court or by stipulation of both parties.  If the 
parties fail to select a mediator within the fifteen (15) day period, any party may petition 
the court to appoint the mediator. 
 
(b) (1)  If the matter remains in dispute, the case shall be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 
Code of Civil Procedure, notwithstanding Section 1141.11 of that code.  The Civil 
Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 
of Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought under this 
subdivision consistent with the rules pertaining to judicial arbitration. 
 
(2) Notwithstanding any other provision of law, upon stipulation of the parties, 
arbitrators appointed for purposes of this article shall be experienced in construction law, 
and, upon stipulation of the parties, mediators and arbitrators shall be paid necessary and 
reasonable hourly rates of pay not to exceed their customary rate, and such fees and 
expenses shall be paid equally by the parties, except in the case of arbitration where the 
arbitrator, for good cause, determines a different division.  In no event shall these fees or 
expenses be paid by state or county funds. 
 
(3)  In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of 
the Code of Civil Procedure, any party who after receiving an arbitration award requests a 
trial de novo but does not obtain a more favorable judgement shall, in addition to payment 
of costs and fees under that chapter, pay the attorney's fees of the other party arising out of 
trial de novo. 
 
(c) The court may, upon request by any party, order any witnesses to participate in the 
mediation or arbitration process. 
 



20104.6. (a)  No local agency shall fail to pay money as to any portion of a claim, which 
is undisputed except as, otherwise provided in the contract. 
 
(b)  In any suit filed under Section 20104.4, the local agency shall pay interest at the legal 
rate on any arbitration award or judgement.  The interest shall begin to accrue on the date 
the suit is filed in a court of law. 
 
As stated in subdivision (c) of Section 20104, any contract entered into on or after January 
1, 1991, which is subject to this article shall incorporate this article.  To that end, these 
contracts shall be subject to this article even if this article is repealed pursuant to 
subdivision (a). 
 
20207.7.  Unless the amount involved in the purchase at any one time of any articles for 
which no contract has been entered into exceeds ten thousand dollars ($10,000), the board 
may purchase the articles without the necessity of advertising or lettering contracts.  Where 
the cost of any articles for which no contract has been entered into exceeds ten thousand 
dollars ($10,000), the board shall advertise for sealed bids for furnishing the district the 
articles.  In the matter of advertising, opening and accepting bids, and the letting of 
contracts, the board shall proceed in all respects in the manner and form provided in the 
case of contracts for annual supplies. 
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AGREEMENT FOR ON-CALL WELL MAINTENANCE AND REPAIR SERVICES  

BY INDEPENDENT CONTRACTOR 
PROJECT DIR # _________     __ 

  
 THIS AGREEMENT FOR ON-CALL WELL MAINTENANCE AND REPAIR  
SERVICES BY INDEPENDENT CONTRACTOR is made and effective as of October 1, 2026, 
by and between the MISSION SPRINGS WATER DISTRICT, a County Water District 
(“DISTRICT”) whose address is 66575 Second Street, Desert Hot Springs, CA 92240, California, 
and South West Pump & Drilling, Inc., a California corporation whose address is 53381 
Highway 111, Coachella, CA 92236 (“CONTRACTOR”).   
 

RECITALS 
 
 This Agreement is entered into on the basis of the following facts, understandings and 
intentions of the parties to this Agreement: 
 

A. DISTRICT desires to engage CONTRACTOR to provide the following services: 
on-call well, booster, and related facility maintenance, repair, and emergency services on an as-
needed basis; and 

 
B. CONTRACTOR has made a proposal (“Proposal”) to the DISTRICT to provide 

such services, which Proposal is attached hereto as Exhibit “A” and incorporated herein by this 
reference; and 

 
C. CONTRACTOR represents that it has examined and is fully familiar with all of the 

provisions of the Agreement; that it has satisfied itself as to the nature and location of all Services 
(defined below), the general and local conditions to be encountered in the performance of any 
Services, and all other matters which can in any way affect the Services or the cost thereof; and  

 
 D. CONTRACTOR agrees to provide such Services pursuant to, and in accordance 
with, the terms and conditions of this Agreement, and represents and warrants to DISTRICT that 
CONTRACTOR possesses the necessary skills, licenses, certifications, qualifications, personnel 
and equipment to provide such services; and 
 
 E. The parties acknowledge that some or all of the Services may constitute “public 
works” or “maintenance” under California Labor Code section 1720 et seq.    
 

AGREEMENT 
 
 NOW, THEREFORE, in consideration of the foregoing Recitals and mutual covenants 
contained herein, DISTRICT and CONTRACTOR agree as follows: 
 
 1. Term of Agreement. This Agreement is effective as of the date first above written 
and shall continue until terminated as provided for herein. Notwithstanding anything in this 
Agreement to the contrary, this Agreement shall automatically terminate on June 30, 2027, unless 
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extended by the parties with the approval of the General Manager or Board of Directors of the 
DISTRICT.   
 

2. Services to be Performed. CONTRACTOR agrees to provide on-call maintenance, 
repair, and emergency services (“Services”) as requested by DISTRICT and contained within the 
Proposal.  All Services shall be authorized through written task orders (“Task Orders”) issued by 
the DISTRICT.  Each Task Order shall describe the scope of work, schedule, and compensation. 
CONTRACTOR shall not perform any Services without prior written authorization from 
DISTRICT. CONTRACTOR designates Brian Jeffers as CONTRACTOR’S representative(s) 
responsible for overseeing the Services provided by CONTRACTOR. DISTRICT designates the 
District General Manager, or his or her designee, to act as the Project Manager (“Project Manager”) 
in connection with the delivery of Services under this Agreement. CONTRACTOR shall supply, 
at its sole expense, all equipment, tools, materials, and supplies necessary to perform Services.  

 
 2.01. Task Orders. DISTRICT shall issue Task Orders on an as-needed basis. For 

each Task Order, CONTRACTOR shall submit a written cost proposal, which shall include, at a 
minimum, labor, materials, subcontractors, and a proposed schedule for completion. No Task 
Order shall be binding, and CONTRACTOR shall not commence any work thereunder, unless and 
until the Task Order has been approved in writing by the DISTRICT. DISTRICT makes no 
representation or guarantee that CONTRACTOR will receive any minimum amount of work under 
this Agreement.  
 

2.02. In addition to the requirements set forth in this Agreement, all Services 
performed pursuant to any Task Order shall be subject to, and CONTRACTOR shall comply with, 
the General Conditions, Special Conditions, and bond requirements applicable to the Work. The 
General Conditions and Special Conditions are attached hereto as Exhibit “C” and incorporated 
herein by this reference.  

 
Each Task Order issued under this Agreement shall expressly incorporate the terms 

of this Agreement and Exhibit “C”. Additionally, CONTRACTOR agrees that all work performed 
under any Task Order shall be governed by, and performed in accordance with, such provisions, 
whether or not expressly restated in the Task Order.  

 
Without limiting the foregoing, CONTRACTOR shall comply with all 

requirements relating to performance bonds, payment bonds, maintenance bonds, and any other 
security required by the DISTRICT pursuant to Section 12 of this Agreement. In the event of any 
conflict between the terms of a Task Order and the General Conditions, Special Conditions, or 
bond requirements, the more stringent provision, as determined by DISTRICT, shall control.  

 
3. Associates and Subcontractors. CONTRACTOR may, at CONTRACTOR’S sole 

cost and expense, employ such competent and qualified independent associates, subcontractors 
and consultants as CONTRACTOR deems necessary to perform the Services; provided, however, 
that CONTRACTOR shall not subcontract any of the Services without the prior written consent 
of DISTRICT. CONTRACTOR shall require all subcontractors to comply with all applicable 
provisions of this Agreement, including prevailing wage, insurance, and indemnity obligations.  
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4. Compensation.  
 

4.01  CONTRACTOR shall be paid at the rates set forth in the Proposal and shall 
not increase any rate without the prior written consent of the DISTRICT. This Agreement 
is a time-and-materials, on-call contract. Notwithstanding anything in this Agreement to 
the contrary, total fees and charges paid by DISTRICT to CONTRACTOR under this 
Agreement shall not exceed the amount of $200,000.00. Each Task Order issued pursuant 
to this Agreement may include its own not-to-exceed amount, which shall not be exceeded 
without prior written approval of the DISTRICT.  

  
4.02 CONTRACTOR shall not be compensated for any Services rendered nor 

reimbursed for any expenses incurred in excess of those authorized unless approved in 
advance by the DISTRICT, in writing. CONTRACTOR shall not exceed any not-to-exceed 
amount established in an approved Task Order without the prior written approval of the 
DISTRICT.    

 
4.03  CONTRACTOR shall submit to DISTRICT, on or before the fifteenth (15th) 

of each month, itemized invoices for the Services rendered in the previous month. Invoices 
shall reference the applicable Task Order. DISTRICT may withhold payment for: (i) 
defective work, (ii) non-compliance with prevailing wage laws, or (iii) incomplete or 
unauthorized work. The DISTRICT shall not be obligated to pay any invoice for services 
that are submitted more than sixty (60) days after the date such services were provided.  
DISTRICT shall have the right to review and audit all invoices prior to or after payment to 
CONTRACTOR. This review and audit may include, but not be limited to DISTRICT’s: 

 
a.  Determination that any hourly fee charged is consistent with this 

Agreement's approved hourly rate schedule; 
b. Determination that the multiplication of the hours billed times the 

approved rate schedule dollars is correct; 
c. Determination that each item charged is the usual, customary, and 

reasonable charge for the particular item. If DISTRICT determines an item charged 
is greater than usual, customary, or reasonable, or is duplicative, ambiguous, 
excessive, or inappropriate, DISTRICT shall either return the bill to 
CONTRACTOR with a request for explanation or adjust the payment accordingly 
and give notice to CONTRACTOR of the adjustment. 
 
4.04 If the work is satisfactorily completed, DISTRICT shall pay such invoice 

within thirty (30) days of its receipt, or as reasonably soon after required certified payroll 
information is submitted to the DISTRICT, if applicable.  Should DISTRICT dispute any 
portion of any invoice, DISTRICT shall pay the undisputed portion within the time stated 
above, and at the same time advise CONTRACTOR in writing of the disputed portion.   

 
4.05 DISTRICT may withhold retention from progress payments on a Task 

Order basis where appropriate. Retention shall not exceed five percent (5%) of the amount 
payable under the applicable Task Order, unless a higher percentage is permitted by 
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applicable law. Retention shall be released upon satisfactory completion and acceptance of 
the applicable Task Order, and if a Notice of Completion is recorded for such Task Order, 
in accordance with applicable law governing the release of retention. Retention, if any, 
shall be administered separately for each Task Order.  

 
4.06 Stop Notices. CONTRACTOR acknowledges that DISTRICT may 

withhold funds otherwise due or to become due to CONTRACTOR in response to any stop 
notice, bonded stop notice, or other lawful claim made in accordance with California Civil 
Code. DISTRICT shall be entitled to withhold such amounts as required by law or as 
reasonably necessary to satisfy such claim. CONTRACTOR shall be solely responsible for 
resolving any such claim, and DISTRICT shall have no obligation to make payment to 
CONTRACTOR for amounts subject to such withholding until the claim is released, 
discharged, or otherwise resolved to the satisfaction of DISTRICT in accordance with 
applicable law.  

 
5. Obligations of CONTRACTOR. 

 
5.01  CONTRACTOR agrees to perform all Services in accordance with the 

terms and conditions of this Agreement and the Proposal. All Services shall be performed 
in accordance with applicable industry standards and in a good and workmanlike manner.  
In the event that the terms of the Proposal shall conflict with the terms of this Agreement 
or contain additional terms that purport to bind the DISTRICT other than for the Services 
to be rendered and the hourly rate for the Services, the terms of this Agreement shall govern 
and said additional or conflicting terms shall be of no force or effect.   

 
5.02  Except as otherwise agreed by the parties, CONTRACTOR will supply all 

personnel, materials and equipment required to perform the Services.  CONTRACTOR 
shall provide its own offices, telephones, vehicles and computers.  CONTRACTOR shall 
perform the Services subject to the direction, control, and approval of DISTRICT as set 
forth in this Agreement and applicable Task Orders.    

 
5.03  CONTRACTOR shall keep DISTRICT informed as to the progress of the 

Services by means of regular and frequent consultations. Additionally, when requested by 
DISTRICT, CONTRACTOR shall prepare written status reports. 

 
5.04 CONTRACTOR is responsible for paying, when due, all income and other 

taxes, fees and withholding, including withholding state and federal taxes, social security, 
unemployment and worker’s compensation, incurred as a result of the compensation paid 
under this Agreement. CONTRACTOR agrees to indemnify, defend, and hold harmless 
DISTRICT for any claims, costs, losses, fees, penalties, interest, or damages suffered by 
DISTRICT resulting from CONTRACTOR’s failure to comply with this provision.   

 
5.05 CONTRACTOR represents that it possesses all required licenses necessary 

or applicable to the performance of Services under this Agreement and the Proposal and 
shall obtain and keep in full force and effect all permits and approvals required to perform 
the Services herein.  In the event DISTRICT is required to obtain an approval or permit 
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from another governmental entity, CONTRACTOR shall provide all necessary supporting 
documents to be filed with such entity.   

 
5.06 CONTRACTOR shall be solely responsible for obtaining Employment 

Eligibility Verification information from CONTRACTOR’s employees, in compliance 
with the Immigration Reform and Control Act of 1986, Pub. L. 99-603 (8 U.S.C. 1324a), 
and shall ensure that CONTRACTOR’s employees are eligible to work in the United 
States.   

 
5.07 In the event that CONTRACTOR employs, contracts with, or otherwise 

utilizes any CalPERS retirees in completing any of the Services performed hereunder, such 
instances shall be disclosed in advance to the DISTRICT and shall be subject to the 
DISTRICT’s advance written approval.   

 
5.08 Drug-free Workplace Certification.  By signing this Agreement, the 

CONTRACTOR hereby certifies under penalty of perjury under the laws of the State of 
California that the CONTRACTOR will comply with the requirements of the Drug-Free 
Workplace Act of 1990 (Government Code, Section 8350 et seq.) and will provide a drug-
free workplace.  

 
5.09 CONTRACTOR shall keep itself informed concerning and shall render all 

Services hereunder in accordance with all ordinances, resolutions, statutes, rule, and 
regulations of the DISTRICT and any federal, state or local governmental entity having 
jurisdiction in effect at the time service is rendered. 

 
 5.10 In the performance of this Agreement the CONTRACTOR shall comply 
with all applicable federal, state and local statutory and regulatory requirements including, 
but not limited to California Department of Industrial Relations (Cal/OSHA) regulations; 
and the U.S. Department of Transportation Omnibus Transportation Employee Testing 
Act, related to their scope of work and operations. In case of conflict in regulations, the 
most stringent shall apply. DISTRICT shall have the right to suspend all or any portion of 
the Services upon written or verbal notice if DISTRICT reasonably determines that unsafe 
conditions or non-compliance with applicable laws or regulations exists. CONTRACTOR 
shall promptly correct any such conditions at its sole cost and expense. Any delay or cost 
resulting from such suspension attributable to CONTRACTOR’S failure to comply with 
this Section shall be borne solely by CONTRACTOR.   
 
 5.11 By executing this Agreement, CONTRACTOR warrants that 
CONTRACTOR (i) has thoroughly investigated and considered the scope of Services to 
be performed, (ii) has carefully considered how the Services should be performed, and (iii) 
fully understands the facilities, difficulties and restrictions attending performance of the 
Services under this Agreement. If the Services involve work upon any site, 
CONTRACTOR warrants that CONTRACTOR has or will investigate the site and is or 
will be fully acquainted with the conditions there existing, prior to commencement of 
Services hereunder. Should the CONTRACTOR discover any latent or unknown 
conditions, which will materially affect the performance of the Services hereunder, 
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CONTRACTOR shall immediately inform the DISTRICT of such fact and shall not 
proceed except at CONTRACTOR’s sole risk until written instructions are received from 
the Project Manager.  
 
CONTRACTOR warrants all Services shall be performed in a good and workmanlike 
manner, in accordance with applicable industry standards, and shall be free from defective 
or faulty workmanship and materials. CONTRACTOR agrees that for a period of one year 
(or the period of time specified elsewhere in the Agreement or in any guarantee or warranty 
provided by any manufacturer or supplier of equipment or materials incorporated into the 
Services, whichever is later) after the date of final acceptance, CONTRACTOR shall 
within ten (10) days after being notified in writing by the DISTRICT of any defect in the 
Services or non-conformance of the Services to the Agreement, commence and prosecute 
with due diligence all Services necessary to fulfill the terms of the warranty at 
CONTRACTOR’s sole cost and expense. CONTRACTOR shall act sooner as requested 
by the DISTRICT in response to an emergency. In addition, CONTRACTOR shall, at its 
sole cost and expense, repair and replace any portions of the Services (or work of other 
contractors) damaged by CONTRACTOR’s defective Services or which becomes 
damaged in the course of repairing or replacing defective Services. For any Services so 
corrected, CONTRACTOR’s obligation hereunder to correct defective Services shall be 
reinstated for an additional one-year period, commencing with the date of acceptance of 
such corrected Services. All costs associated with such corrective actions and testing, 
including the removal, replacement, and reinstitution of equipment and materials necessary 
to gain access, shall be the sole responsibility of CONTRACTOR.  
 
In the event that CONTRACTOR fails to fulfil its obligations under this Section, or under 
any other warranty or guaranty under this Agreement, to the reasonable satisfaction of the 
DISTRICT, the DISTRICT shall have the right to correct and replace any defective or non-
conforming Services and any work damaged by such services or the replacement or 
correction thereof at CONTRACTOR’s sole expense. CONTRACTOR shall be obligated 
to fully reimburse the DISTRICT for any expenses incurred hereunder upon demand. This 
provision may be waived if the services hereunder do not include construction of any 
improvements or the supplying of equipment or materials.  
 
Payment to CONTRACTOR for work performed pursuant to this Agreement shall not be 
deemed to waive any defects in work performed by CONTRACTOR.  
 
 5.12 Time is of the essence with respect to each Task Order issued under this 
Agreement.  
 
 5.13 CONTRACTOR shall be available on a 24-hour basis and shall respond to 
emergency service requests within two (2) hours unless otherwise approved by DISTRICT.  

 
6. Insurance.  
 
CONTRACTOR shall procure and maintain for the duration of this Agreement the 

following insurance coverage relating to the services provided under this Agreement by the 
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CONTRACTOR.   
 

 
a. Commercial General Liability (CGL) - Insurance Services Office (ISO) 

Commercial General Liability Coverage (Occurrence Form CG 00 01) including products and 
completed operations, property damage, bodily injury, personal and advertising injury with limit 
of at least two million dollars ($2,000,000) per occurrence or the full per occurrence limits of the 
policies available, whichever is greater. If a general aggregate limit applies, either the general 
aggregate limit shall apply separately to this project/location (coverage as broad as the ISO CG 25 
03, or ISO CG 25 04 endorsement provided to DISTRICT), or the general aggregate limit shall be 
twice the required occurrence limit.  

 
b. Automobile Liability - Insurance Services Office (ISO) Business Auto Coverage 

(Form CA 00 01), covering Symbol 1 (any auto) or if CONTRACTOR has no owned autos, 
Symbol 8 (hired) and 9 (non-owned) with limit of one million dollars ($1,000,000) for bodily 
injury and property damage each accident. 

 
c. Workers’ Compensation Insurance - as required by the State of California, with 

statutory limits, and Employer’s Liability Insurance with a limit of no less than $1,000,000 per 
accident for bodily injury or disease.  

 
d. Verification of Coverage – CONTRACTOR shall furnish the DISTRICT with 

certificates and amendatory endorsements, or copies of the applicable policy language effecting 
coverage required by this clause copies of which are attached hereto as Exhibit “B”.  All 
certificates and endorsements are to be received and approved by the DISTRICT before work 
commences.  However, failure to obtain the required documents prior to the work beginning shall 
not waive the CONTRACTOR’s obligation to provide them.  The DISTRICT reserves the right to 
require complete, certified copies of all required insurance policies, including policy Declaration 
pages and Endorsement pages. CONTRACTOR shall provide new certificates of insurance prior 
to the expiration of any existing certificate of insurance. 

 
e. If the CONTRACTOR maintains broader coverage and/or higher limits than the 

minimums shown above, the DISTRICT requires and shall be entitled to the broader coverage 
and/or higher limits maintained by the CONTRACTOR. Any available insurance proceeds in 
excess of the specified minimum limits of insurance and coverage shall be available to DISTRICT.  

 
f. Required Provisions –  
 
• Each insurance policy required above shall provide that coverage shall not be 

canceled, except with notice to the DISTRICT.  
 
• CONTRACTOR shall require and verify that all subcontractors maintain insurance 

meeting all requirements stated herein and provide proof of such insurance to DISTRICT, if 
requested. CONTRACTOR shall ensure that DISTRICT its directors, officers, employees, 
contractors, subcontractors and authorized volunteers are an additional insured on Commercial 
General Liability Coverage (at least as broad as ISO Form CG 20 10 10 01). CONTRACTOR shall 
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provide certificates of insurance to DISTRICT as evidence of the insurance coverage required 
herein, along with a waiver of subrogation endorsement for workers’ compensation. Insurance 
certificates and endorsements must be approved by DISTRICT’s risk manager prior to 
commencement of performance. Current certification of insurance shall be kept on file with 
DISTRICT at all times during the term of this contract. DISTRICT reserves the right to require 
complete, certified copies of all required insurance policies, at any time 

 
• Waiver of Subrogation: The insurer(s) shall agree to waive all rights of subrogation 

against the DISTRICT, its elected or appointed officers, officials, agents, authorized volunteers, 
and employees for losses paid under the terms of the policy which arise from work performed by 
the named insured for the DISTRICT; but this provision applies regardless of whether or not the 
DISTRICT has received a waiver of subrogation from the insurer. Sole proprietors with no 
employees, LLCs, or partnerships who do not carry workers’ compensation acknowledge that they 
are not subject to the Workers’ Compensation Act of the State of California and agree to complete 
a signed workers compensation exemption form. 

 
• The liability coverage shall give DISTRICT, its directors, officers, employees 

(collectively the DISTRICT), and authorized volunteers insured status (via ISO endorsement at 
least as broad as CG 20 10 10 01 or CG 20 10 07 04 specifically naming the DISTRICT, its 
directors, officers, employees, or authorized volunteers; or using the language that states "as 
required by written contract."    

 
• Primary Coverage: For any claims related to this project, the CONTRACTOR’s 

insurance coverage shall be primary at least as broad as ISO CG 20 01 04 13 with respects to 
DISTRICT, its directors, officers, employees and authorized volunteers. Any insurance or self-
insurance maintained by DISTRICT, DISTRICT’s directors, officers, employees and authorized 
volunteers shall be excess of the CONTRATOR’s insurance and shall not contribute with it.  

 
• All coverage is to be placed with a carrier with an A.M. Best rating of no less than 

A: VII, or equivalent.   
 
• The coverage shall contain no special limitations on the scope of protection 

afforded to DISTRICT, its directors, officers, employees, or authorized volunteers. If the 
CONTRACTOR maintains broader coverage and/or higher limits than the minimums shown 
above, the DISTRICT requires and shall be entitled to the broader coverage and/or higher limits 
maintained by the CONTRACTOR. Any available insurance proceeds in excess of the specified 
minimum limits of insurance and coverage shall be available to the DISTRICT.   

 
• If any of the required coverages expire or are cancelled during the term of this 

agreement, the CONTRACTOR shall deliver the renewal certificate(s) to DISTRICT at least ten 
(10) days prior to the expiration or cancellation date and shall obtain replacement insurance with 
the same coverage prior to such expiration. 

 
• Self-Insurance is not acceptable or permitted for any insurance coverage required 

under this Agreement. 
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• Self-Insured Retentions - Self-insured retentions must be declared to and approved 
by the DISTRICT in writing. The DISTRICT may require the CONTRACTOR to provide proof 
of ability to pay losses and related investigations, claim administration, and defense expenses 
within the retention. The policy language shall provide, or be endorsed to provide, that the self-
insured retention may be satisfied by either the named insured or DISTRICT. 

 
7. Indemnification.  
 

7.01 CONTRACTOR and DISTRICT agree that DISTRICT, its employees, 
agents and officials should, to the extent permitted by law, be fully protected from any loss, 
injury, damage, claim, lawsuit, cost, expense, attorneys’ fees, litigation costs, defense 
costs, court costs or any other costs arising out of or in any way related to the performance 
of this Agreement by CONTRACTOR or any subcontractor or agent of either as set forth 
herein. Accordingly, the provisions of this indemnity are intended by the parties to be 
interpreted and construed to provide the fullest protection possible under the law to 
DISTRICT. CONTRACTOR acknowledges that DISTRICT would not enter into this 
Agreement in the absence of the commitment of CONTRACTOR to indemnify and protect 
DISTRICT as set forth herein. 

 
a.  To the fullest extent permitted by law, CONTRACTOR shall 

defend, indemnify and hold harmless DISTRICT, its employees, agents and 
officials, from any liability, claims, suits, actions, arbitration proceedings, 
administrative proceedings, regulatory proceedings, losses, expenses, damages or 
costs of any kind, whether actual, alleged or threatened, actual attorneys’ fees 
incurred by DISTRICT, court costs, interest, defense costs, including expert 
witness fees and any other costs or expenses of any kind whatsoever without 
restriction or limitation incurred in relation to, as a consequence of or arising out 
of,  or in any way attributable actually, allegedly or impliedly, in whole or in part 
to the performance of this Agreement. CONTRACTOR’s obligation to defend, 
indemnify and hold harmless shall include any and all claims, suits and proceedings 
in which CONTRACTOR (and/or CONTRACTOR’s agents and/or employees) is 
alleged to be an employee of DISTRICT. All obligations under this provision are 
to be paid by CONTRACTOR as they are incurred by DISTRICT.  

 
b.  Without affecting the rights of DISTRICT under any provision of 

this Agreement or this Section, CONTRACTOR shall not be required to indemnify 
and hold harmless DISTRICT as set forth above for liability attributable solely to 
the fault of DISTRICT, provided such fault is determined by agreement between 
the parties or the findings of a court of competent jurisdiction.  

 
 8. Additional Services, Changes and Deletions. 
 

8.01  In the event CONTRACTOR performs additional or different services than 
those described herein without the prior written approval of the Project Manager of the 
DISTRICT, CONTRACTOR shall not be compensated for such services.  CONTRACTOR 
expressly waives any right to be compensated for services and materials not covered by the 
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scope of this Agreement or authorized by the DISTRICT in writing.   
 

8.02  CONTRACTOR shall promptly advise the Project Manager and as soon as 
reasonably practicable upon gaining knowledge of a condition, event or accumulation of 
events which may affect the scope and/or cost of Services. All proposed changes, 
modifications, deletions and/or requests for additional services shall be reduced to writing 
for review and approval by the DISTRICT and/or Board of Directors. 

 
9. Termination of Agreement. 

 
9.01  Notwithstanding any other provision of this Agreement, DISTRICT, at its 

sole option, may terminate this Agreement with or without cause, or for no cause, at any 
time by giving thirty (30) days’ written notice to CONTRACTOR. 

  
9.02  In the event of termination, the payment of monies due CONTRACTOR for 

undisputed Services performed prior to the effective date of such termination shall be paid 
within thirty (30) business days after receipt of an invoice as provided in this Agreement. 
Immediately upon termination, CONTRACTOR agrees to promptly provide and deliver to 
DISTRICT all original documents, reports, studies, plans, specifications and the like which 
are in the possession or control of CONTRACTOR and pertain to DISTRICT. 

 
10. Status of CONTRACTOR. 

 
10.01  CONTRACTOR shall perform the Services as an independent contractor, 

subject to the direction and requirements of this Agreement and applicable Task Orders. 
CONTRACTOR shall regularly confer with DISTRICT’s Project Manager as provided for 
in this Agreement. 

 
10.02 CONTRACTOR agrees that it is not entitled to the rights and benefits 

afforded to DISTRICT’s employees, including disability or unemployment insurance, 
workers’ compensation, retirement, CalPERS, medical insurance, sick leave, or any other 
employment benefit. Furthermore, CONTRACTOR expressly waives any claim 
CONTRACTOR may have to any such rights. CONTRACTOR is responsible for 
providing, at its own expense, disability, unemployment, workers’ compensation and other 
insurance, training, permits, and licenses for itself and its employees and subcontractors.   

 
10.03  CONTRACTOR hereby specifically represents and warrants to DISTRICT 

that it possesses the qualifications, experience, personnel, and resources necessary to 
perform the Services under this Agreement in a competent and workmanlike manner, 
without the advice or direction of DISTRICT and that the Services to be rendered pursuant 
to this Agreement shall be performed faithfully, competently and to the best of 
CONTRACTOR’S ability, experience and talent. CONTRACTOR covenants that it shall 
follow the standards set forth in this Agreement, including Section 5.01, and that all 
materials and workmanship shall be of good quality and fit for their intended purpose. 
Further, CONTRACTOR represents and warrants that the individual signing this 
Agreement on behalf of CONTRACTOR has the full authority to bind CONTRACTOR to 
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this Agreement. 
 

10.04 Prevailing Wages.  
 
A. To the extent applicable, each Task Order is subject to the State of 

California "Prevailing Wage Rates".  Each applicable Task Order is subject to the 
requirements of California Labor Code Section 1720 et seq. requiring the payment of 
prevailing wages, the training of apprentices and compliance with other applicable 
requirements. In accordance with provisions of Section 1773 of the Labor Code, the 
Director of the Department of Industrial Relations has ascertained the general prevailing 
rate of wages and employer payments for health and welfare, pension, vacation, and similar 
purposes applicable to the particular craft, classification, or type of workers employed on 
the work. The wage determinations shall be included in the Proposal. All pertinent wage 
determinations shall be posted on the jobsite. If federal funding is included in the project, 
the higher of the State and Federal wage rates shall be used.  

 
B. Pursuant to Labor Code sections 1725.5 and 1771.1, no contractor or 

subcontractor may work on a public works project unless registered with the Department 
of Industrial Relations (DIR) as a Public Works Contractor for contracts awarded on/after 
April 1, 2015. General Contractors shall ensure all subcontractors executing work under 
the contract are properly registered with DIR and maintain active registration throughout 
the duration of the Project. All public works contractors and subcontractors to furnish 
Certified Payrolls and related records to the Agency’s representative and shall also furnish 
electronic certified payroll records directly to the Labor Commissioner using the DLSE’s 
online portal.  

 
  C. As a condition of payment, CONTRACTOR shall timely submit all 

required certified payroll records and related documentation. DISTRICT may withhold any 
portion of a payment, including the full amount, if CONTRACTOR fails to comply with 
prevailing wage or DIR requirements.  

 
  D. CONTRACTOR shall comply with all applicable apprenticeship 

requirements set forth in California Labor Code sections 1777.5 and 1777.6, including the 
employment of properly registered apprentices and payment of required apprenticeship 
contributions. CONTRACTOR shall ensure that all subcontractors also comply with such 
requirements. CONTRACTOR shall maintain and submit all required apprenticeship 
documentation upon request. DISTRICT may withhold payments or take other appropriate 
action for failure to comply with this Section.  

 
10.05 CONTRACTOR shall comply with the provisions of the Labor Code of the 

State of California. CONTRACTOR shall defend, indemnify and hold the DISTRICT, its 
elected officials, officers, employees and agents free and harmless from any claim or 
liability arising out of any failure or alleged failure to comply with applicable prevailing 
wage laws.  

 
10.06 CONTRACTOR shall have no authority to bind DISTRICT in any manner, 
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or to incur any obligation, debt or liability of any kind on behalf of or against DISTRICT, 
whether by contract or otherwise, unless such authority is expressly conferred under this 
Agreement or is otherwise expressly conferred in writing by DISTRICT. CONTRACTOR 
shall not at any time or in any manner represent that CONTRACTOR or any of 
CONTRACTOR’s officers, employees, or agents are in any manner officials, officers, 
employees or agents of DISTRICT.  

 
11. Ownership of Documents; Audit. 

 
11.01 All draft and final reports, plans, drawings, studies, maps, photographs, 

specifications, data, notes, manuals, warranties and all other documents of any kind or 
nature prepared, developed or obtained by CONTRACTOR in connection with the 
performance of Services performed for the DISTRICT shall become the sole property of 
DISTRICT, and CONTRACTOR shall promptly deliver all such materials to DISTRICT 
upon request.  At DISTRICT’s sole discretion, CONTRACTOR may be permitted to retain 
original documents, and furnish reproductions to DISTRICT upon request, at no cost to 
DISTRICT.   

 
11.02 Subject to applicable federal and state laws, rules and regulations, 

DISTRICT shall hold all intellectual property rights to any materials developed pursuant 
to this Agreement.  CONTRACTOR shall not use such data or documents for purposes 
other than the performance of this Agreement, nor shall CONTRACTOR release, 
reproduce, distribute, publish, adapt for future use or any other purposes, or otherwise use, 
any data or other materials first produced in the performance of this Agreement, nor 
authorize others to do so, without the prior written consent of DISTRICT.   

 
11.03 CONTRACTOR shall retain and maintain, for a period not less than four 

years following termination of this Agreement, all-time records, accounting records and 
vouchers and all other records with respect to all matters concerning Services performed, 
compensation paid, and expenses reimbursed.  At any time during normal business hours 
and as often as DISTRICT may deem necessary, CONTRACTOR shall make available to 
DISTRICT’s agents for examination all of such records and shall permit DISTRICT’s 
agents to audit, examine and reproduce such records. 

 
 12. Bond Requirements.  
 
  12.01 Purpose. This Section sets forth bonding and related security requirements 

applicable to the on-call and emergency well, booster, and monitoring well maintenance 
and repair services to be performed by CONTRACTOR on an as-needed, time-and-
materials basis under this Agreement. For purposes of this section, “Surety” means an 
admitted surety insurer authorized to transact surety business in the State of California. 
Each bond shall be issued by a Surety admitted in California and acceptable to DISTRICT 
and shall be on DISTRICT’S then-current bond forms and shall not be subject to any 
condition, limitation, or modification not expressly approved in writing by DISTRICT. 
CONTRACTOR shall pay all premiums and costs for required bonds. Bonds are in addition 
to, and not in limitation of, any other security, insurance, indemnity, or remedy available 
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to DISTRICT under this Agreement or applicable law.  
 
  12.02 Condition Precedent to Work; Delivery of Bonds. As a condition precedent 

to  CONTRACTOR’S commencement of any Services, CONTRACTOR shall deliver to 
DISTRICT, in form and substance acceptable to DISTRICT, the bonds described in this 
Section, duly executed by CONTRACTOR as principal and by a Surety. DISTRICT may 
withhold issuance of any Task Order until all required bonds are received and approved. 
In the event of emergency Services requiring immediate response to protect public health, 
safety, or continuity of water operations, DISTRICT may authorize CONTRACTOR to 
proceed prior to delivery of bonds; provided, however, that CONTRACTOR shall deliver 
all required bonds within five (5) business days of such authorization, or as otherwise 
directed by DISTRICT. Failure to timely provide such bonds shall constitute a material 
breach.  

 
  12.03 Performance Bond. CONTRACTOR shall furnish a performance bond 

guaranteeing faithful performance of all obligations under this Agreement, including 
completion of all Services authorized by Task Orders issued during the term, in a penal 
sum equal to one hundred percent (100%) of the total not-to-exceed amount established 
under this Agreement (the “Performance Bond”). The Performance Bond shall also apply 
to and secure the performance of all authorized change orders, amendments, and 
modifications to any Task Order, including increases in scope, time, or compensation. In 
the event of emergency Services performed prior to issuance of a Task Order or formal 
amendment, the Performance Bond shall be deemed to apply to such Services once the 
associated Task Order or written authorization is issued, including any retroactive 
approvals. The Performance Bond shall remain in full force and effect through final 
completion and acceptance of all Services authorized under the applicable Task Order and 
satisfaction of all CONTRACTOR obligations that survive completion (including warranty 
and indemnity obligations to the extent applicable).  

 
  12.04 Payment Bond. CONTRACTOR shall furnish a payment bond guaranteeing 

payment in full for all labor, services, equipment, and materials furnished for the Services, 
in a penal sum equal to one hundred percent (100%) of the total not-to-exceed amount (the 
“Payment Bond”). The Payment Bond shall extend to all labor, materials, and services 
furnished pursuant to authorized change orders, amendments, and modifications to any 
Task Order. The Payment Bond shall further apply to emergency Services authorized by 
DISTRICT, including work performed prior to formal Task Order issuance, provided such 
work is subsequently documented and approved in writing. The Payment Bond shall be 
conditioned as required by applicable California law for public works and shall inure to the 
benefit of claimants as defined by law.  

 
  12.05 Maintenance Bond. CONTRACTOR shall furnish a maintenance bond 

guaranteeing the correction of defective work and warranty obligations arising under this 
Agreement in a penal sum equal to one hundred percent (100%) of the total not-to-exceed 
contract amount established under this Agreement (the “Maintenance Bond”). The 
Maintenance Bond shall remain in effect for the duration of the warranty period set forth 
in the Maintenance Bond, or such longer period as may be required by applicable law or 
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manufacturer warranty requirements.  
 
  12.06 Maintenance of Bonds. CONTRACTOR shall maintain all required bonds 

continuously in effect. If any bond is canceled, expires, is materially modified, or becomes 
insufficient due to an increase in the Task Order’s not-to-exceed amount, CONTRACTOR 
shall immediately notify DISTRICT and, within five (5) business days (or sooner if 
required to avoid any lapse), deliver replacement or supplemental bonds meeting this 
Section. Failure to provide or maintain required bonds constitutes a material breach. In 
addition to any other remedies, DISTRICT may (a) suspend Services, (b) withhold 
payments otherwise due, and/or (c) terminate this Agreement for default, without waiving 
any rights against CONTRACTOR or the Surety.  

 
  12.07  Notice of Completion. If DISTRICT elects to record a Notice of Completion 

for any Task Order, final payment, including any retained funds applicable to such Task 
Order, shall be made in accordance with Section 4.05 of this Agreement, and if a Notice of 
Completion is recorded, not earlier than thirty-five (35) days after such recordation, as 
required by applicable law. DISTRICT shall have discretion to determine whether a Notice 
of Completion is appropriate for a given Task Order, consistent with applicable law and 
DISTRICT’s administrative practices. CONTRACTOR shall cooperate with DISTRICT 
and promptly provide such information and documentation as may be reasonably required 
for the preparation and recordation of any Notice of Completion.  

 
13. Miscellaneous Provisions. 

 
13.01  This Agreement, which includes all attached exhibits, supersedes any and 

all previous agreements, either oral or written, between the parties hereto with respect to 
the rendering of Services by CONTRACTOR for DISTRICT and contains all of the 
covenants and agreements between the parties with respect to the rendering of such 
Services in any manner whatsoever. Any modification of this Agreement will be effective 
only if it is in writing signed by both parties. 

 
13.02  CONTRACTOR shall not assign or otherwise transfer any rights or interest 

in this Agreement without the prior written consent of DISTRICT. Unless specifically 
stated to the contrary in any written consent to an assignment, no assignment will release 
or discharge the assignor from any duty or responsibility under this Agreement. 

 
13.03  CONTRACTOR shall timely file FPPC Form 700 Conflict of Interest 

Statements with DISTRICT if required by California law and/or the DISTRICT’s conflict 
of interest policy.   

 
13.04 If any legal action or proceeding, including an action for declaratory relief, 

is brought to enforce or interpret the provisions of this Agreement, the prevailing party will 
be entitled to reasonable attorneys’ fees and costs, in addition to any other relief to which 
that party may be entitled.   

 
13.05  This Agreement is made, entered into and shall be performed in the County 
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of Riverside in the State of California and shall in all respects be interpreted, enforced and 
governed under the laws of the State of California.  The parties agree that the venue in any 
litigation between them shall be in Riverside County, California. 

 
13.06 CONTRACTOR covenants that neither it nor any officer or principal of its 

firm has any interest, nor shall they acquire any interest, either directly or indirectly, which 
will conflict in any manner or degree with the performance of their Services hereunder. 
CONTRACTOR further covenants that in the performance of this Agreement, no person 
having such interest shall be employed by it as an officer, employee, agent, or 
subcontractor.  

 
 13.07 CONTRACTOR has read and is aware of the provisions of Section 1090 et 
seq. and Section 87100 et seq. of the Government Code relating to conflicts of interest of 
public officers and employees. CONTRACTOR agrees that they are unaware of any 
financial or economic interest of any public officer or employee of the DISTRICT relating 
to this Agreement. It is further understood and agreed that if such a financial interest does 
exist at the inception of this Agreement, the DISTRICT may immediately terminate this 
Agreement by giving notice thereof. CONTRACTOR shall comply with the requirements 
of Government Code section 87100 et seq. and section 1090 in the performance of and 
during the term of this Agreement. 
 
 13.08 Improper Consideration. CONTRACTOR shall not offer (either directly or 
through an intermediary) any improper consideration such as, but not limited to, cash, 
discounts, services, the provision of travel or entertainment, or any items of value to any 
officer, employee or agent of the DISTRICT in an attempt to secure favorable treatment 
regarding this Agreement or any contract awarded by DISTRICT. The DISTRICT, by 
notice, may immediately terminate this Agreement if it determines that any improper 
consideration as described in the preceding sentence was offered to any officer, employee 
or agent of the DISTRICT with respect to the proposal and award process of this 
Agreement or any DISTRICT contract. This prohibition shall apply to any amendment, 
extension or evaluation process once this Agreement or any DISTRICT contract has been 
awarded. CONTRACTOR shall immediately report any attempt by any DISTRICT officer, 
employee or agent to solicit (either directly or through an intermediary) improper 
consideration from CONTRACTOR.  
 
 13.09 Severability. If any portion of this Agreement is declared invalid, illegal or 
otherwise unenforceable by a court of competent jurisdiction, the entire balance of this 
Agreement not so affected shall remain in full force and effect.   
 

13.10 Covenant Against Discrimination. CONTRACTOR covenants that, by and 
for itself, its heirs, executors, assigns and all persons claiming under or through them, that 
there shall be no discrimination against or segregation of, any person or group of persons 
on account of race, color, creed, religion, sex, marital status, national origin, or ancestry in 
the performance of this Agreement. CONTRACTOR shall take affirmative action to ensure 
that employees are treated during employment without regard to their race, color, creed, 
religion, sex, marital status, national origin or ancestry.  



16 
 

 
13.11 Force Majeure. Neither party will be deemed in breach hereunder for any 

interruption or delay in the performance of its obligations hereunder if the interruption or 
delay is due to unforeseen events which are beyond the reasonable control of such party, 
such as strikes, blockade, war, terrorism, riots, pandemics, or natural disasters, insofar as 
such an event prevents or delays the affected party from fulfilling its obligations and such 
party is not able to prevent or avoid it at a reasonable cost.  

 
13.12 Confidentiality. All information gained or work product produced by 

CONTRACTOR in performance of this Agreement shall be considered confidential, unless 
such information is in the public domain or already known to CONTRACTOR. 
CONTRACTOR shall not release or disclose any such information or work product to 
persons or entities other than DISTRICT without prior written authorization from the 
District General Manager. 

 
CONTRACTOR, its officers, employees, agents or subcontractors, shall not, 

without prior written authorization from the Project Manager or unless requested by the 
DISTRICT’s Attorney, voluntarily provide documents, declarations, letters of support, 
testimony at depositions, response to interrogatories or other information concerning the 
work performed under this Agreement. Response to a subpoena or court order shall not be 
considered "voluntary" provided CONTRACTOR gives DISTRICT notice of such court 
order or subpoena. 

 
If CONTRACTOR, or any officer, employee, agent or subcontractor of 

CONTRACTOR, provides any information or work product in violation of this Agreement, 
then DISTRICT shall have the right to reimbursement and indemnity from 
CONTRACTOR for any damages, costs and fees, including attorney’s fees, caused by or 
incurred as a result of CONTRACTOR’s conduct.  

 
CONTRACTOR shall promptly notify DISTRICT should CONTRACTOR, its 

officers, employees, agents or subcontractors be served with any summons, complaint, 
subpoena, notice of deposition, request for documents, interrogatories, request for 
admissions or other discovery request, court order or subpoena from any party regarding 
this Agreement and the work performed there under. DISTRICT retains the right, but has 
no obligation, to represent CONTRACTOR or be present at any deposition, hearing or 
similar proceeding. CONTRACTOR agrees to cooperate fully with DISTRICT and to 
provide DISTRICT with the opportunity to review any response to discovery requests 
provided by CONTRACTOR. However, this right to review any such response does not 
imply or mean the right by DISTRICT to control, direct, or rewrite said response.  

 
13.13 Waiver. Waiver by any party to this Agreement of any term, condition, or 

covenant of this Agreement shall not constitute a waiver of any other term, condition, or 
covenant. Waiver by any party of any breach of the provisions of this Agreement shall not 
constitute a waiver of any other provision or a waiver of any subsequent breach or violation 
of any provision of this Agreement. Acceptance by DISTRICT of any work or Services by 
CONTRACTOR shall not constitute a waiver of any of the provisions of this Agreement. 
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No delay or omission in the exercise of any right or remedy by a non-defaulting party on 
any default shall impair such right or remedy or be construed as a waiver. Any waiver by 
either party of any default must be in writing and shall not be a waiver of any other default 
concerning the same or any other provision of this Agreement.  

 
13.14 Rights and Remedies are Cumulative. Except with respect to rights and 

remedies expressly declared to be exclusive in this Agreement, the rights and remedies of 
the parties are cumulative and the exercise by either party of one or more of such rights or 
remedies shall not preclude the exercise by it, at the same or different times, of any other 
rights or remedies for the same default or any other default by the other party.  

 
13.15 Legal Action. In addition to any other rights or remedies, either party may 

take legal action, in law or in equity, to cure, correct or remedy any default, to recover 
damages for any default, to compel specific performance of this Agreement, to obtain 
declaratory or injunctive relief, or to obtain any other remedy consistent with the purpose 
of this Agreement.  

 
13.16 Interpretation. The terms of this Agreement shall be construed in 

accordance with the meaning of the language used and shall not be construed for or against 
either party by reason of the authorship of this Agreement or any other rule of construction 
which might otherwise apply.  

 
13.17 Both parties agree to use reasonable care and diligence to perform their 

respective obligations under this Agreement. Both parties agree to act in good faith to 
execute all instruments, prepare all documents and take all actions as may be reasonably 
necessary to carry out the purposes of this Agreement. Unless hereafter specified neither 
party shall be responsible for the service of the other. 
 
  
 

[signatures on following page] 
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IN WITNESS WHEREOF, the parties hereby have made and executed this Agreement to 
be effective as of the day and year first above written. 

 
 

DISTRICT:      CONTRACTOR: 
 

MISSION SPRINGS WATER DISTRICT  SOUTH WEST PUMP & DRILLING, INC. 
  
By:   By:  
     
Print 
Name 

  Print 
Name 

 

     
Title:   ________________________       _     Title:   _______________________ ___     _ 
   
Date:   Date:  
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EXHIBIT “A” 

 
SCOPE OF WORK, PROPOSAL, AND FEE SCHEDULE 

 
(insert behind this page) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Questionnaire/Contractor’s Qualifications Statement
(4 pages)

CONTRACTOR NAME: 

1. ORGANIZATION

1.1 How many years has your organization been in business as a Contractor?

1.2 How many years has your organization been in business under its present name?  

1.2.1 Under what other names has your organization operated?  

1.3 If your organization is a corporation, answer the following:

1.3.1 Date of incorporation:  

1.3.2 State of incorporation: 

1.3.3 Corporate ID number:  

1.3.4 President's name: 

1.3.5 Agent for Service of Process:  

1.4 If your organization is a partnership, answer the following:

1.4.1 Date of organization: 

1.4.2 Type of partnership (if applicable):  

1.4.3 Name(s) of general partner(s):  

1.5 If your organization is individually owned, answer the following:

1.5.1 Date of organization: 

1.5.2 Name of owner:

1.6 If the form of your organization is other than those listed above, describe it and name the principals:

South West Pump & Drilling, Inc.

Thirty-One (31)

Thirty-One (31)

Not Applicable

Not Applicable

04/20/1995

California

C1762288

Curtis McCalla

Curtis McCalla

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable



2. LICENSING

2.1 List jurisdictions and trade categories in which your organization is legally qualified to do 

business and indicate registration or license numbers, if applicable. 

2.2 List any other certifications held by your organization, and the name under which they are 

held.

3. EXPERIENCE

3.1 List the categories of work that your organization normally performs with its own forces.

3.2 Has your organization, under its current name or any previous names, ever failed to complete 

any work/contract awarded to it? (If Yes, please explain)

4. CLAIMS AND LAWSUITS

4.1 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding 

against your organization or any its officers? (If Yes, please describe) 

4.2 Has your organization filed any lawsuits or requested arbitration with regard to any of its 

contracts within the last five (5) years? (If Yes, please explain)

California - Contractors License Number 723919

Not Applicable

Not Applicable

Not Applicable

Water Well Destructions

Water Well Drilling, Construction, Development & Equipping, Rehabilitation

Pumping Equipment Sales, Service & Repair, Rehabilitation

Well Consulting Services

No

Not Applicable

No

Not Applicable

Not Applicable

No

Not Applicable

Not Applicable



4.3 During the past five years, have any claims been made against any performance or payment 

bond maintained in connection with a freight transportation services contract? (If Yes, please 

describe) 
No

Not Applicable

Not Applicable





Public Works Contractor Registration Certification

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish 
to bid on, be listed in a bid proposal, or entered into a contract to perform public work must be 
registered with the Department of Industrial Relations (DIR). See http://www.dir.ca.gov/Public-
Works/PublicWorks.html for additional information. 

No bid will be accepted, nor any contract entered into without proof of the contractor’s and 
subcontractors’ current registration with the DIR to perform public work.  

Contractor hereby certifies that it is aware of the registration requirements set forth in Labor 
Code sections 1725.5 and 1771.1 and is currently registered as a contractor with the DIR. 

Name of Contractor: 

DIR Registration Number: 

Contractor further acknowledges: 

1. Contractor shall maintain a current DIR registration for the duration of the project.

2. Contractor shall include the requirements of Labor Code sections 1725.5 and 1771.1
in its contract with subcontractors and ensure that all subcontractors are registered at
the time of bid opening and maintain registration status for the duration of the project.

3. Failure to submit this form or comply with any of the above requirements may result
in a finding that the bid is non-responsive.

Name of Contractor: 

Signature:   

Name and Title:   

Date:    

p

South West Pump & Drilling, Inc.

1000001856

South West Pump & Drilling, Inc.

Curtis McCalla, President

05/27/2026



CURRENT REFERENCES

Bidder Name: 

Company Name: Contact Person: 

Address: Telephone Number: 

City, State, Zip: E-mail Address:
Services Provided / Date(s) of Service: 

Company Name: Contact Person: 

Address: Telephone Number: 

City, State, Zip: E-mail Address:
Services Provided / Date(s) of Service: 

Company Name: Contact Person: 

Address: Telephone Number: 

City, State, Zip: E-mail Address:
Services Provided / Date(s) of Service: 

Company Name: Contact Person: 

Address: Telephone Number: 

City, State, Zip: E-mail Address:
Services Provided / Date(s) of Service: 

Company Name: Contact Person: 

Address: Telephone Number: 

City, State, Zip: E-mail Address:
Services Provided / Date(s) of Service: 

South West Pump & Drilling, Inc.

Coachella Valley Water District Homer Alfaro

75515 Hovley Lane East (760) 398-2651

Palm Desert, CA 92211 HAlfaro@cvwd.org

On-Call Maintenance Agreement 2020 through 2026

Mission Springs Water District Danny Friend

66575 Second Street (760) 329-6448

Desert Hot Springs, CA 92240 DFriend@mswd.org

On-Call Maintenance Agreement 2022 through 2026

Lake Arrowhead Community Services District Scott Schroder

27307 State Highway 189 (909) 336-7136

Blue Jay, CA 92317 sschroder@lakearrowheadcsd.com

Well No. 6 Rehabilitation / 03/31/2025 through 05/31/2025

Lake Hemet Municipal Water Distric Mike Gow

26385 Fairview Avenue (951) 658-3241

Hemet, CA 92544 mgow@lhmwd.org

Well 4 Project - Well Rehabilitation / 11/20/2024 through 04/30/2025

Palmdale Water District Scott Hulsebus

2029 East Avenue Q (661) 441-5946

Palmdale, CA 93550 ehulsebus@palmdalewater.org

Well 15 - Remove & Inspect Pumping Equipment (Emergency) - Rehab Well / 01/21/2025 through 07/31/2025



SCHEDULE OF VALUES (COST PROPOSAL) 

Please attach company rate sheets for items not listed below. 

1. The Contractor agrees that for requested and/or required changes in the scope of work, 
including additions and deletions on work not performed, the Contract Sum shall be 
adjusted in accordance with the following unit prices, where MSWD elects to use this 
method in determining costs. 

 
2. The unit price quoted by the Contractor shall be those unit prices that will be charged or 

credited for labor be provided regardless of the total number units and/or amount of labor 
required for added or deleted items of work. 

 
3. All work shall be performed in accordance with the specifications described in the RFP. 

Table 1: Billing Schedule and Hourly Rates 
 

 
Pulling & Installation 

Description Rate After-Hours/Emergency Hourly 
Rate* 

Mobilization and demobilization $ 4,530.00Lump Sum $ 6,800.00Lump Sum 

Two (2) men, rig and service 
truck 

$ /hour 
520.00 

$ 710.00 /hour 

Two (2) man crew and smeal 
pump rig 

$ 520.00/hour $ 710.00 /hour 

Two (2) man crew and 
development rig 

$ 520.00/hour $ 710.00 /hour 

Three (3) man crew and “A” 
frame pump rig 

$ /hour 
710.00 

$ 840.00 /hour 

Each additional employee $ 190.00/hour $ 285.00 /hour 

 
Crane 

Description Rate After-Hours/Emergency Hourly 
Rate* 

50 ton with one (1) man $ 425.00/hour $ 530.00 /hour 

One (1) man crew, Service 
support rig for 50 ton crane 

$ 275.00/hour $ 355.00 /hour 

 
Rotary Crane 

Description Rate After-Hours/Emergency Hourly 
Rate* 

One (1) man and hydraulic 
crane - 5 ton 

$ /hour 
365.00 

$ /hour 
460.00 

One (1) man and hydraulic 
crane – 8 ton 

$ 365.00/hour $ 460.00 /hour 

One (1) man and hydraulic 
crane – 10 ton 

$ 365.00/hour $ 460.00 /hour 
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One (1) man and hydraulic 
crane – 17 ton 

$ 365.00/hour $ 460.00/hour 

Rotary crane – 17 ton 
and 2-man crew 

$ 555.00 /hour $ 745.00/hour 

 
Field Service 

Description Rate After-Hours/Emergency Hourly 
Rate* 

One (1) man and delivery truck $ 245.00 /hour $ 345.00 /hour 

One (1) man and service truck $ 275.00 /hour $ 355.00 /hour 

Two (2) men and service truck $ 475.00 /hour $ 555.00 /hour 

Two (2) men and welding truck $ 475.00/hour $ 555.00 /hour 

Two (2) man crew and 
combination rig 

$ 495.00 /hour $ 685.00 /hour 

Flatbed Truck driver $ /hour 
285.00 

$ 325.00 /hour 

Service truck and one (1) pump 
mechanic 

$ 270.00 /hour $ 355.00 /hour 

Service truck and one (1) 
electrician 

$ 295.00 /hour $ 375.00 /hour 

Service truck and one (1) 
general services 

$ 245.00 /hour $ 345.00 /hour 

Service truck and one (1) pump 
mechanic and one (1) assistant 

$ /hour 
440.00 

$ 530.00/hour 

 
Shop Labor 

Description Rate After-Hours/Emergency Hourly 
Rate* 

Shop labor-pump mechanic $ /hour 
140.00 

$ /hour 
175.00 

Shop labor-machinist $ 200.00/hour $ 240.00/hour 

Shop labor-welder $ /hour 
175.00 

$ /hour 
220.00 

Metal spray labor 
“Sand blast and epoxy” 

$ 200.00 /hour $ 240.00 /hour 

  
 

Miscellaneous 

 

Description Rate After-Hours/Emergency Hourly 
Rate* 

Dynamic video with 
Engineering or Hydrogeology 
support 

$ Lump Sum 

 
6,135.00 

$ Lump Sum 

 
6,725.00 

Dynamic video with mini 
camera 

$ Lump Sum 

2,950.00 

$ Lump Sum 

2,950.00 
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Video log-color with downhole 
and side scan 

$ Lump Sum 

2,360.00 

$ Lump Sum 

2,360.00 
Engineering and Hydrogeology 
support 

$ /hour 

395.00 

$ /hour 

475.00 
NPDES Compliance(Baker 
tanks, neutralizer equipment, 
lab fees, fabrication) 

$ Week 

 
35,400.00 

$ Week 

 
49,560.00 

50 Ton hydraulic jacks or 
greater 

$ Each 

15,340.00 

$ Each 

18,880.00 
Air compressor 

 
(air lifting) 

$ Day 

 
295.00 

$ Day 

 
295.00 

Wire/Nylon brushes and bails $ Each 

1,770.00 
$ Each 

1,770.00 
Hourly Minimum (if applicable) 

Not Applicable 

1. After Hours Rate and Emergency Hourly Rate shall be anytime outside of normal business hours 
of Monday through Friday, 7:00 AM to 3:30 PM 

2. Maximum 5% overhead cap for all materials purchased. Project Administrator reserves the right 
to request that all original receipts of materials be turned in with invoices before the Contractor is 
paid. 
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SCHEDULE OF VALUES (COST PROPOSAL) 

In addition to the rate sheet above, please complete the scenarios below for comparison 
of bids. 

Table 2: Sample Proposal for Service Scenarios 
 

ITEM ITEM DESCRIPTION QUANT. UOM UNIT 
PRICE TOTAL 

 
2 Man crew  w/ 
development rig 
equiped with 
spudder 

 
Brush and bail 1000’ of 16” well 
casing w/ louvered perferations @ 
500’ through 950’ 

 

 
24 

 

 
Hours 

 

 
$ 520.00 

 

 
$ 12,480.00 

 
2 Man crew of a 
shop machinist and a 
pump mechanic 

 
Rebuild 4 stage pump bowl 
assembly (Flowserve water lubed 
14 EMM 1 15/16” Shaft with 10” 
stick up) 

 

 
24 

 

 
Hours 

 
 
 

$ 340.00 

 

 
$ 8,160.00 

 
3 Man crew w/ 
service truck and 
Smeal rig 

 
Install 300’ deep verticle turbine 
water lube domestic water pump. 
(12” column pipe w/ 1 15/16” SS 
Shaft.) 

 

 
16 

 

 
Hours 

 
 
 

$ 710.00 

 
 
 

$ 11,360.00 

 



Scope of Work 
 

The Contractor shall provide all labor, equipment, materials, and supervision to perform 
maintenance and repair services associated with MSWD’s production and monitoring wells, and 
booster stations. 

The purpose  of these specifications is to identify a qualified and experienced contractor to provide 
well, pump, and motor maintenance and repair services. Required services include the inspection, 
removal, replacement, repair, and installation of appurtenances necessary to support the 
maintenance and repair of  MSWD’s  production and monitoring wells, and booster stations. 

MSWD’s intends  to award  a contract to multiple Contractors for these services on an “as needed” 
time and materials basis. The Contractor may also be requested to perform routine, preventative, 
and annual maintenance on production and monitoring wells, and booster stations at various 
locations listed in Exhibit “H”. 

MSWD has made a good-faith effort to identify the anticipated limits and services required under 
this Contract; however, these descriptions are not intended to unduly restrict the Contractor in 
developing a scope of work it deems necessary to achieve MSWD’s goals and objectives. 
 
The Contractor shall furnish all labor, materials, equipment, tools, and supervision necessary to 
perform maintenance and repair services as requested by MSWD. All work shall be performed in 
a thorough, safe, and professional manner, consistent with industry standards and applicable 
regulations. 
 
MSWD’s wells generally consist of casings ranging from approximately 12 to 20 inches in 
diameter, with depths between 260 and 1,100 feet. Typical static water levels range from 150 to 
800 feet, with pump settings between 150 and 850 feet. Pumping capacities range from 
approximately 125 gallons per minute (GPM) to 2,500 GPM. Installed pumps include vertical 
turbine and submersible pumps ranging from 20 horsepower (HP) to 600 HP and are a 
combination of food grade oil-lubricated and water-lubricated systems. 
 
The Contractor must possess the capability to extract, inspect, repair, and reinstall these pumps 
as needed, using components that are the same as or equal in quality and performance to the 
original equipment. Prior to the installation or use of any equipment or materials, the Contractor 
shall submit all applicable specifications, data sheets, and submittals for MSWD’s review and 
approval. No materials shall be ordered, installed, or used until written approval is received from 
MSWD. 
 
When MSWD identifies a pump-related issue, MSWD will notify the Contractor. If on-site repairs 
are not feasible, the Contractor and MSWD will jointly determine whether the pump should be 
removed and sent off-site for inspection. Following inspection, the Contractor shall submit a 
written proposal to MSWD detailing the recommended repairs, including all parts, labor, and any 
third-party services required. All replacement parts, materials, and subcontracted or third-party 
services must be clearly identified for MSWD’s review and approval. No repair work shall 
commence until MSWD issues a written task order. Repairs performed without an issued task 
order will not be authorized for payment. 
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The Contractor shall have the capability to perform diagnostic and performance testing, including 
but not limited to vibration analysis, efficiency testing, Dynamic Video Monitoring (DVM), and 
spinner logging. The Contractor shall analyze the resulting data and provide MSWD with written 
recommendations regarding well condition, maintenance needs, and potential repairs. Findings 
and recommendations shall be documented in a formal written report. Recommendations made 
by the Contractor do not obligate MSWD to proceed with the recommended work, nor do they 
guarantee that the Contractor will be selected to perform any resulting services. 
 
If MSWD elects to engage the Contractor for scheduled preventive maintenance of water wells, 
pumps, and motors, the Contractor shall submit a proposed maintenance schedule for MSWD’s 
review and approval. The schedule shall identify the maintenance activities to be performed, the 
timing for each well, pump, and motor, and the estimated duration of the work. The specific scope 
of preventive maintenance services will be discussed with MSWD and communicated to the 
Contractor in writing prior to commencement. The Contractor shall provide a cost estimate for the 
agreed-upon services and obtain written approval from MSWD before performing any preventive 
maintenance work. 

 
Special Equipment, Well Brushes, Bails 
Wire brushing shall be carried out in such a manner as to clean the existing casing perforations 
and to remove scale and tubercles attached to the inside wall of the casing. The Contractor shall 
furnish the appropriate wire brush. If the screen is wire wrapped, then Contractor shall use an 
approved stiff nylon brush. 
 
The brush barrel shall be not less than 6 inches smaller in diameter than the well casing. The 
brushing elements inserted into the barrel shall consist of 7/8-inch diameter minimum stiff steel 
cable adequately spaced to clean the entire well. A minimum of 1500 pounds shall be required to 
drive the brush down the well. 
 
After sufficient wire brushing, the well will be allowed to sit for a 24-to-48-hour time period and 
debris in the water column will be allowed to settle to the bottom of the well during this period. 
Sediment fill shall be removed from the bottom of the well to the maximum extent possible using 
a bailer or scow or equivalent retrieval device. The total depth of the well shall be measured 
shortly following bailing. This operation will be performed only if the casing appears to be in 
relatively good condition. Should it appear that there is any damaged casing or any sections of 
casing appear to be in a state of detachment from the well, the bailing should not be performed. 
 
The Contractor shall provide bailers to accommodate well casing size. All bails shall be of proper 
width and length with a one-way valve at the bottom. This is to create a suction and surging action 
when moved vertically within the well which will further help with the maintenance and 
rehabilitation of well. 
 
If bailing is performed, then all bailed material (water and sediment) shall be placed in steel drums 
or appropriate containers. The sediment, after separation from the water, shall be placed in the 
containers, properly labeled, and eventually removed from the well site for disposal by the 
Contractor. The Contractor will be responsible for manifesting the bailed material for disposal at 
an appropriate and approved landfill. If needed, MSWD shall be onsite to collect a sample of the 
bailed material for possible laboratory analysis.  
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Deep Well Video Survey   
Contractor shall be able to conduct a color video camera survey to the full depth of well after 
removal of the pump and after brushing and bailing MSWD wells and recording pre- and post-
brushing conditions. The survey shall be conducted in the presence of a MSWD Representative. 

 
The Contractor video camera shall have vertical down-hole and horizontal side scan viewing 
capability. Horizontal side-scan viewing shall be controllable to allow viewing at any angle within 
a 360-degree rotation. 
 
The Contractor shall inject potable water into the well for a sufficient period of time to perform the 
video survey and provide greater clarity during the video survey. It will be the Contractor’s 
responsibility to provide a clear picture acceptable to MSWD and its representative. 
 
The Contractor shall provide MSWD with an electronic copy of the original survey immediately 
after the completion. In addition, Contractor shall provide a full written report including color 
photos of any areas of concern. 
 
Technical Requirements: 

Pump Pulling and Inspection 

Contractor shall disconnect all electrical wiring and appurtenances necessary for the pulling of a 
deep well pump. Contractor shall sound the total well depth from surface prior to removing any 
downhole equipment. Contractor shall remove the motor, discharge head, oil tubing or 
submersible cable, shafting, column, bowl assembly, strainer, and airline. All component parts 
shall be closely inspected for excessive wear, cracks, holes, corrosion, or any type of damage, 
which would necessitate any repairs or replacement parts.  

For booster pumps, the Contractor shall disconnect all electrical wiring and appurtenances 
necessary for removal of the booster. The unit shall be removed and all component parts shall 
be inspected for excessive wear, cracks, corrosion, or any type of damage, which would 
necessitate any repairs, or replacement parts. 

The Contractor shall load, transport and unload pumping unit and all the miscellaneous pulled 
equipment from jobsite to Contractor’s yard and back again to the job site upon repair. 

Pump Re-installation 

After completion of any necessary well repairs or rehabilitation work, the Contractor shall 
reinstall the bowl assembly, column, shafting, oil tubing or submersible cable, airline, discharge 
head, and motor, making all joints and connections in a workmanlike manner. Contractor shall 
furnish all incidental materials to bring the project to satisfactory completion. Prior to installation, 
Contractor shall adequately chlorinate the pump assembly. Once installed and set up a follow 
up well sounding will be completed.  

Contractor shall test the rotation and operation of the completed installation to the satisfaction of 
the District. MSWD will chlorinate the well when Contractor is ready. The Contractor shall 
coordinate with the District to ensure that all discharges meet the District’s NPDES permit and 
shall bear the cost for all discharges not in compliance with and/or exceeding the discharge 
limitations of the District’s NPDES permit. 
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For booster pump work, Contractor shall move back onto the booster station site and shall 
reinstall the pump and motor, electrical connections, making all joints and connections in a 
workmanlike manner. Contractor shall restart the motor to make sure it is operating properly. 

Well Video Survey 

After removal of the pump and upon District’s direction, Contractor shall perform well video 
inspection using color video equipment with side scan. The Contractor shall furnish all labor, 
materials and equipment required to provide a color video survey of the well after preparation of 
the water to produce clear viewing conditions. If necessary, the Contractor will introduce a 
polymer type flocculant into the well, followed by water. Contractor will allow water to flow into 
the well for a 24 to 48-hour time period in advance of the video survey to produce clear viewing 
conditions. 

Should a clear video picture of the internal casing conditions not be achieved, additional clear 
water preparations should be instituted and additional video surveys conducted until a clear 
video picture record is obtained. This work shall be accomplished at the Contractor’s expense. 

As the camera probe surveys the full casing interval in the well, a digital depth record shall be 
recorded on the video survey log for reference. The video camera shall be capable of providing 
both vertical and horizontal (side) viewing of the entire casing as it descends into the well. 

When a successful video survey log has been acquired, one copy in CD/DVD format shall be 
provided to the District. Contractor shall submit a written report to accompany the video survey 
log, documenting survey date, static water level, perforation depth intervals and conditions, and 
total well depth. 

Well Rehabilitation Report 

Contractor shall submit a written report to the District stating the total well depth, current water 
level, general condition of component parts, recommendations for repairs and for replacements, 
and the advisability of well rehabilitation. This report shall contain an itemized labor and material 
cost estimate of any necessary repairs to, or replacement of, any of the component parts, and a 
proposed schedule for the completion of the work. 

Booster Pump Repair/Rehabilitation Proposal  

Contractor shall submit a written proposal to the District stating the general condition of 
component parts, recommendations for repairs and for replacements, and the advisability of 
pump rehabilitation. This proposal shall contain an itemized labor and material cost estimate of 
any necessary repairs to, or replacement of, any of the component parts, and a proposed 
schedule for the completion of the work. 

Repairs 

The Contractor shall accomplish any repairs or replacements authorized by the District in 
accordance with one of the following: 

1. Utilization of Contractor's own labor and equipment in accordance with Bidder's Proposal. 

2. The securing of materials and/or outside services. Materials and outside services shall be 
paid for at actual invoice plus percentage mark-up in Bidder’s Proposal. 
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3. Any suitable combination of the above. 

The District reserves the right to have any necessary repairs and/or replacement parts furnished 
by others. At the discretion of the District, the Contractor's crew may be required to leave the job 
site until the necessary repairs are accomplished and/or replacement parts are procured. 

Wire Brushing and Bailing 

Wire brushing shall be carried out in such a manner as to clean the existing casing perforations 
and to remove scale and tubercles attached to the inside wall of the casing. The Contractor 
shall furnish the appropriate wire brush. If the screen is wire wrapped, then Contractor shall use 
an approved stiff nylon brush. 

The brush barrel shall be not less than 6 inches smaller in diameter than the well casing. The 
brushing elements inserted into the barrel shall consist of 7/8-inch diameter minimum stiff steel 
cable adequately spaced to clean the entire well. A minimum of 1500 pounds shall be required 
to drive the brush down the well. 

After sufficient wire brushing, the well will be allowed to sit for a 24-to-48-hour time period and 
debris in the water column will be allowed to settle to the bottom of the well during this period. 
Sediment fill shall be removed from the bottom of the well to the maximum extent possible using 
a bailer or scow or equivalent retrieval device. The total depth of the well shall be measured 
shortly following bailing. This operation will be performed only if the casing appears to be in 
relatively good condition. Should it appear that there is any damaged casing or any sections of 
casing appear to be in a state of detachment from the well, the bailing should not be performed. 

If bailing is performed, then all bailed material (water and sediment) shall be placed in steel 
drums or appropriate containers. The sediment, after separation from the water, shall be placed 
in the containers, properly labeled, and eventually removed from the well site for disposal by the 
Contractor. The Contractor will be responsible for manifesting the bailed material for disposal at 
an appropriate and approved landfill. The District shall be onsite to collect a sample of the bailed 
material for possible laboratory analysis. 

Temporary Test Pump Mobilization/Demobilization 

If requested by the District, the Contractor shall furnish, install, and remove a deep-well turbine 
pump, prime mover, column assembly, and all appurtenances necessary for developing and/or 
test pumping the well. The pump and prime mover shall have a capacity to pump 3,000 gallons 
per minute from a 400-foot pump setting. The prime mover shall be a variable speed type. 
Contractor shall furnish all fuel or power required to operate the pumping unit. 

A temporary 2 to 3-inch I.D. access tube should be installed during pump installation and will 
provide access for water level sounders into the well casing during pumping, to measure water 
levels. 

The prime mover shall be a variable-speed type with a gear ratio of 1 to 2, in order to overdrive 
the pump to attain the desired pump rate. The prime mover shall meet all noise regulation 
requirements during development and subsequent testing operations. Discharge piping shall be 
provided for the pumping unit and be of sufficient size and length to conduct water according to 
the Special Provisions in these Specifications. The Contractor shall provide orifices, meters, or 
other approved devices that will accurately measure the flow rates, in total amount of water 
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pumped (in gallons) and the instantaneous discharge (in gpm). The discharge line shall be 
provided with suitable equipment for sand testing, such as the Rossum Centrifugal Sand 
Sampler. 

The engine should be equipped with suitable throttling devices to control the discharges. The 
test pump should not be equipped with a foot valve, which would prevent backspin and interfere 
with surging operations. The required pumping unit shall be capable of being operated without 
interruption for a period of 72 hours during subsequent aquifer testing operations 

After removing the test pump from the well, the Contractor shall remove any oil from the water 
surface within the well (e.g., test pump lubricating oil). An acceptable method of removal is to 
lower, via a cable, an oil absorbent "sock" or similar material designed to absorb spilled oil. 
Proper disposal of such absorbent “socks”, if used, must be provided for by the Contractor. 
Following removal of the test pump (after all development and testing has been performed) the 
Contractor shall, at the specific request of the District, conduct a video survey to document the 
final condition of the well-casing. 

Well Pumping Redevelopment 

Following mechanical redevelopment, the District may elect to have Contractor proceed with 
pumping redevelopment which shall consist of intermittent pumping and surging of the well, 
beginning at an initial rate of 500 gpm and continuing at successively higher rates. Surging shall 
allow water to flow back through the bowls with free backspin and through the screen openings. 
The procedure shall be repeated at increments up to a final rate as recommended by the 
District. 

Temporary storage tanks will be used to contain the discharge. Prior to disposal a sample for 
analysis of NPDES constituents will be collected and submitted to a laboratory to check for 
compliance with the District’s NPDES permit. 

Development records shall be maintained on at least a half-hour basis showing production rate, 
pumping level, drawdown, sand production, and all other pertinent information concerning well 
development. Development at each rate shall continue until the following conditions have been 
met: 

1. The specific capacity (gallons per minute per foot of drawdown) shall have reached a 
relatively constant value over a period of at least 4 continuous hours, or as recommended by 
the District. 

2. Sand content (if present) is no greater than 3 ppm as measured 15 minutes after surging, or 
as recommended by the District while pumping at the specified rate. 

Contractor shall make adequate provisions for the disposal of water pumped from the well 
during redevelopment and/or test pumping. Such provisions shall include, but not be limited to, 
furnishing and installing discharge piping from the pumping unit of sufficient size and length to 
conduct water to a point as designated by the District. Contractor shall also furnish acceptable 
orifices, meters or other approved devices, which will accurately measure the pumping rate. An 
airline, complete with properly calibrated gage shall be provided by the Contractor to measure 
the elevation of water in the well. Contractor may be required to collect pumped groundwater 
into sedimentation tanks prior to discharge to a storm drain in order to comply with the waste 
discharge requirements of the regulating agency. 
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Production Testing of Well 

Production testing of a rehabilitated well to determine the optimum rate of pumping and shall 
include a step drawdown test and a constant-rate discharge test. There shall be a period of at 
least 24 hours of non-pumping conditions following pumping development work prior to the start 
of the step drawdown test. The Contractor shall provide qualified personnel on a 24-hour basis 
during the step-drawdown and constant-rate discharge test to assure proper operation of the 
pumping test equipment, and to assist in water level monitoring if requested by the District. 

Discharge Water - Discharge water shall be conveyed from the pump to the point of discharge 
at the well site. It is imperative to ensure that no damage by flooding or erosion is caused to the 
chosen drainage structure or water disposal site, or to nearby lands and/or streets. The 
Contractor shall provide all piping and discharge lines. The point of discharge location will be 
provided by the District and the Contractor will be responsible for all devices and piping to 
convey the water to that discharge point. No fluids will be permitted to flow offsite (except for 
proper drainage facilities) or to properties not owned by the District. All discharges will meet the 
District’s NPDES permit and the Contractor will be responsible for this discharge. 

Records - The Contractor shall keep accurate records of the pumping test of the well and 
furnish copies of all records to the District upon completion of the test. The records shall also be 
available to the District for inspection at any time during the test. The records shall include 
physical data describing the construction features such as, but not limited to: well depth and 
diameter, complete screen description, length and setting, a description of the measuring point 
and its measured height above land surface and/or mean sea level, and the methods used in 
measuring water levels and pumping rates. The Contractor shall also keep records on the type 
of pumping equipment used at the well site including engines, drive components, bowls, lines, 
and shafts. The Contractor will keep records of operation of equipment during the test including 
engine rpm and horsepower, fuel use, and other essential information that will be useful in 
designing a pump system. 

Aborted Tests - Whenever continuous pumping at a uniform rate has been specified, failure of 
pumping operations for a period greater than one percent of the elapsed pumping time shall 
require suspension of the test until the water level in the pumped well has recovered to its 
original level. Recovery shall be considered "complete" after the well has been allowed to rest 
for a period at least equal to the elapsed pumping time of the aborted test, except that if any 
three successive water level measurements spaced at least 20 minutes apart show no further 
rise in the water level in the pumped well, the test may be resumed immediately. The District 
shall be the sole judge as to whether this latter condition exists. The Contractor will not be paid 
for any re-testing done if the specified time or recovery requirements of the City for the aborted 
test are not first met. These tests are invalid and will not be construed as a test. 

Step-Drawdown Test - Prior to starting the step-drawdown test in the well, the static water level 
shall be measured. The well shall be "step" tested at rates determined by the District. The step-
drawdown test for the well is estimated to require approximately 12 pumping hours with each 
step being 3 to 4 hours in duration. 

The Contractor shall operate the pump and change the discharge as directed by the District. 
Both a gate valve and an engine throttle shall control the discharge of the pump. The discharge 
shall be controlled and maintained at approximately the desired discharge for each step with an 
accuracy of plus or minus 5 percent. Pump discharge shall be measured with an instantaneous 
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flow meter dial and a totalizer meter and stopwatch, as approved by the District. Both an airline 
and electric sounder shall be furnished by the Contractor for water level measurements. 

During the step-drawdown test, the Contractor shall record sand content measurements at 30-
minute intervals. 

Constant-Rate Discharge Test - After a 24-hour recovery period from the end of the step-
drawdown test, a constant-rate discharge test shall be performed as directed by the District. 
This test shall be run for a period of 24 hours, or until the pumping level remains constant for at 
least 4 hours, or until the District terminates the test. A recovery period of 24 hours shall follow 
the termination of the constant-rate discharge test, at which time the District will collect residual 
drawdown (recovery) data. 

During the constant-rate discharge test, the Contractor shall also conduct the final sand content 
testing. The sand content shall be determined by averaging the results of samples collected at 
the following times during the final pumping test: 

1. 5 minutes after start of the test; 

2. after 1/4 of the total planned test time has elapsed; 

3. after 1/2 of the time has elapsed; 

4. after 3/4 of the time has elapsed; and 

5. near the end of the pumping test. 

Well Abandonment 

Contractor shall investigate well condition, details of construction, and whether there are 
obstructions that will interfere with the process of filling and sealing before a well is abandoned. 
Video survey should be included for visual inspection of the well, as well as preparation and 
submittal of required permits for wells located in Riverside County. 

Stuck Deep Well Vertical Turbine Pumps 
If a deep well vertical turbine pump should become stuck and the extraction is halted, the 
Contractor shall make sufficient attempts with no less than a 50 ton “A” frame rig, to free the 
pump. If this is unsuccessful the Contractor shall develop alternative solutions for consideration. 
MSWD shall approve alternatives as deemed necessary and Contractor shall use reasonable skill 
in the presence of a MSWD representative, utilizing methods such as the use of air compressors 
for air lifting and/or hydraulic jacks before abandoning efforts to extract pump. 

 
Level of Maintenance 
All work shall be performed in a manner commensurate with community professional standards 
and with an ordinary degree of skill and care that would be used by other reasonably competent 
practitioners of the same discipline under similar circumstances. Standards and frequencies may 
be modified from time to time as deemed necessary by MSWD for the proper maintenance and 
repair of the wells, pumps, and motors. 

 
If, in the judgment of MSWD, the level of maintenance is less than that specified herein, MSWD 
shall, at its option, in addition to or in lieu of other remedies provided herein, withhold appropriate 
payment from the Contractor until services are rendered in accordance with specifications set 
forth within this document and providing no other arrangements have been made between the 
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Contractor and MSWD. Failure to notify of a change and/or failure to perform an item or work on 
a scheduled day may, at MSWD’s sole discretion, result in deduction of payment for that day, 
week, or month. Payment will be retained for work not performed until such time as the work is 
performed to MSWD standard. 
 
The Contractor is required to correct deficiencies within the time specified by MSWD. If noted 
deficient work has not been completed, payment for subject deficiency shall be withheld and shall 
continue to be withheld until deficiency is corrected, without right to retroactive payments. 
 
All work and general conditions shall be performed in accordance with the current Standard 
Specifications for Cal-OSHA, Public Works Construction (Green Book), the State Water 
Resources Control Board Health Guidelines, and the American Water Works Association 
(AWWA) Standards.  

 
Workmanship and Supervision 
Unless otherwise stated, Contractor shall be responsible to provide all labor and materials to allow 
for successful Project completion. 
 
MSWD may choose to reimburse the Contractor for materials that need to be procured. These 
instances shall be analyzed on a case -by -case basis and reimbursement for materials will need 
to be agreed upon in the Contractor's letter proposal prior to the commencement of work. 
 
Receipts shall be required for reimbursements for materials purchased for projects. MSWD 
reserves the right to specify what type of material and/or equipment will be purchased per project. 
All equipment and material purchases shall be preapproved by MSWD. The Contractor shall 
charge the actual cost of materials to MSWD plus a maximum of 15% for overhead costs 
associated with procurement of materials. 
 
MSWD reserves the right to purchase materials directly and make them available to the 
Contractor. In the event MSWD exercises the option to purchase the materials, the following 
conditions will apply: 
 

• Contractor shall conform to all MSWD practices and procedures. 
• All MSWD purchases will be for the sole expressed use of and for MSWD. 
• The Contractor shall secure, store, inventory, distribute and control all 

materials entrusted to the Contractor’s representatives. 
• All materials and inventories shall be made available to MSWD upon 

request. The Contractor will reduce the unit cost for each maintenance 
task by MSWD’s actual cost for the materials provided and used. 

 
Contractor represents and warrants to MSWD that he/she has and will keep in effect at all times 
during the term of a contract with MSWD, all licenses, permits, professional qualifications, and 
approvals of whatever nature that are legally required to practice his/her trade. 
 
Maintain all work sites free of hazards to people and/or property resulting from the Contractor’s 
operations. Any hazardous condition noted by the Contractor, which is not a result of the 
Contractor’s operations, shall be immediately reported to MSWD. 
 
The Contractor shall be responsible for removing and cleaning any and all debris that occur as a 
result of its operations as a result of services requested in this scope of work. 
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All work performed under this contract shall be performed in such a manner as to provide 
maximum safety for the public and where applicable, comply with all safety standards required by 
CAL-OSHA. MSWD reserves the right to issue restraint or cease and desist orders to the 
Contractor when unsafe or harmful acts are observed or reported relative to the performance of 
the work under this contract. 
 
The supervisor or person in charge and on site of any MSWD project shall have a smart phone 
capable of email. 
 
At all times, the Contractor will ensure at least one English speaking person is on 
site of any MSWD assigned project. 

Working Hours 
Normal working hours shall be between the hours of 7:00 AM and 3:30 PM, Monday through 
Friday, unless otherwise stated by MSWD for emergency or standby services. The Contractor is 
subject to being contacted 24 hours a day, 7 days a week, 365 days a year to perform emergency 
repairs. These representatives for the Contractor shall respond to said emergency within two (2) 
hours from receiving notification. The Contractor shall notify MSWD immediately of any changes 
to the Contractor’s representation. 

 
Contractor’s Office 
The Contractor shall designate a project supervisor or person in charge at all times and provide 
MSWD with written notice of such designation. The designated individual shall be available 
throughout the duration of the work. 
 
The Contractor shall also provide the names and telephone numbers of at least two (2) qualified 
personnel available during emergency conditions and capable of mobilizing to the job site within 
two (2) hours of notification. 
 
Unless otherwise stated by MSWD, there will be no on-site storage of equipment or materials on 
MSWD property or at District sites. Contractors will have full responsibility for maintaining an office 
and a storage facility. All vehicles and equipment used in conjunction with the work shall be 
maintained in a neat, clean, orderly manner and shall be in good working order. MSWD may reject 
any vehicle or piece of equipment and order it removed if deemed unsafe. 
 
Equipment 
All vehicles and equipment used in conjunction with the work shall be maintained in a neat, 
clean, and orderly manner and shall be in good working order. Drip mats or oil containment 
need to be placed under leaking equipment, all equipment need to be inspected for leaks at the 
end of each workday.  MSWD may reject vehicles or equipment and order it removed at their 
discretion. 

Street Closures, Detours, Barricades 
Contractor shall be responsible for all traffic control and barricades necessary to perform the 
scope of work. Warning signs, lights, and devices shall be installed and displayed in compliance 
with the current edition of the “California Manual on Uniform Traffic Control Devices” (CA MUTCD) 
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and “Work Area Traffic Control Handbook” (WATCHBOOK) for use in performance of work upon 
highways issued by the State of California, Department of Transportation. 

 
Permits 
The Contractor shall be responsible for obtaining permits where required by federal, state, or local 
agencies as it pertains to the work being conducted. 
 
Underground Excavations 
The Contractor shall be responsible for locating all underground utility lines to ensure the safety 
of his/her work crew and to protect, in place, existing utility equipment before commencing any 
excavation. Contractor should contact MSWD and Underground Service Alert (www.digalert.org) 
or call (811) at least forty-eight (48) hours before commencing any excavation, to locate 
underground service lines.  

 
Responsibility for Damages or Injury 
MSWD and all officers, employees, and representative thereof shall not be responsible in any 
manner for any loss or damage to any of the materials or other things used or employed in 
performing the project, or for injury or death of any person as a result of Contractor’s performance 
of the services required hereunder, or for damage to property from any cause arising from the 
performance of the project by the Contractor, or its sub-contractors, or its workers, or anyone 
employed by either of them. 
 

Contractor shall be responsible for any liability imposed by law for injuries to or death of any 
person or damage to property resulting from defects, obstructions, or from any cause arising from 
Contractor’s work on the project, or the work of any sub-contractor or supplier selected by the 
Contractor. 

 
 

http://www.digalert.org/
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SECTION 2.1  
of  

GENERAL CONDITIONS  
 

DEFINITIONS, TERMS, ABBREVIATIONS  
 

2.1.01  Definitions - Wherever used in the Contract Documents, the following shall have the 
meanings indicated which shall be applicable to both the singular and plural thereof.   
 
Acceptance, Final Acceptance - The formal action by the Owner accepting the Work as being 
complete.   
 
Accepted Bid - The bid (proposal) accepted by the Owner.   
 
Addenda - Written or graphic instruments issued prior to the opening of sealed bids, which modify 
or interpret the Contract Documents and Drawings by additions, deletions, clarifications or 
corrections.   
 
Agreement - The written agreement (contract) executed between the Owner and the Contractor 
covering the performance of the Work.   
 
Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices 
for the Work to be performed.   
 
Bidder - Any person, firm or corporation submitting a Bid for the Work.   
 
Bonds - Bid, Performance, and Payment Bonds and other instruments of security, furnished by the 
Contractor and his surety in accordance with the Contract Documents.   
 
Change Order - A written order to the Contractor authorizing an addition, deletion or revision in 
the Work within the general scope of the Contract Documents or authorizing an adjustment in the 
Contract Price or Contract Time.   
 
Contract Documents - The Contract Documents, including Advertisement for Bids, Information 
for Bidders, Bid, Bid Bond, Agreement, Payment Bond, Performance Bond, Insurance 
Certificates, Notice of Award, Notice to Proceed, Change Order, General Conditions, 
Supplemental General Conditions, Special Conditions, Detailed Technical Provisions, Drawings, 
and Addenda.   
 
Contract Price - The total monies payable to the Contractor under the terms and conditions of the 
Contract Documents.   
 
Contract Time - The number of calendar days stated in the Contract Documents for the completion 
of the Work.  
 
Contractor - The person, firm or corporation with whom the Owner has executed the Agreement.   



 
Detailed Technical Provisions - A part of the Contract Documents consisting of written 
descriptions of the technical nature of materials, equipment, construction system, standards and 
workmanship.   
 
Drawings - The part of the Contract Documents, which show the characteristics, and scope of the 
Work to be performed and which have been prepared or approved by the Engineer.   
 
Engineer - The person, firm or corporation named as such in the Contract Documents.   
 
Field Order - A written order affecting a change in the Work not involving an adjustment in the 
Contract Price or an extension of the Contract Time, issued by the Engineer to the Contractor 
during construction.   
 
Laboratory - The laboratory authorized by the Owner or the Owner's representative to test 
materials and work involved in the Project.   
 
Manufacturer - A person, firm or corporation that fabricates, processes, or creates from raw 
materials or component parts, materials or equipment to be incorporated into the Project.   
 
Notice of Award - The written notice of the acceptance of the Bid from the Owner to the successful 
Bidder.   
 
Notice to Proceed - Written communication issued by the Owner to the Contractor authorizing him 
to proceed with the Work and establishing the date of commencement of the Work.   
 
Owner - A public or quasi-public body or authority, corporation, association, partnership, or 
individual for whom the Work is to be performed.   
 
Owner's Representative - The person, consultant, or engineering firm authorized by the Owner to 
represent him during the performance of the Work by the Contractor and until final acceptance.  
The Owner's Representative is referred to throughout the Contract Documents as if singular in 
number and masculine in gender.  The Owner's Representative means the Owner's representative 
or his assistants.   
 
Project - The undertaking to be performed as provided in the Contract Documents.   
 
Resident Project Representative - The authorized representative of the Owner who is assigned to 
the Project site or any part thereof.   
 
Shop Drawings - All drawings, diagrams, illustrations, brochures, schedules and other data which 
are prepared by the Contractor, a Subcontractor, manufacturer, Supplier or distributor, which 
illustrate how specific portions of the Work shall be fabricated or installed.   
 
Special Conditions - Modifications to Detailed Technical Provisions.   
 



Specifications - The General Conditions, Supplemental General Conditions, Special Conditions, 
and Detailed Technical Provisions of these Contract Documents.   
 
Subcontractor - An individual, firm or corporation having a direct contract with the Contractor or 
with any other Subcontractor for the performance of a part of the Work at the site.   
 
Substantial Completion - That date as certified by the Engineer when the construction of the 
Project or a specified part thereof is sufficiently completed, in accordance with the Contract 
Documents, so that the Project or specified part can be utilized for the purposes for which it is 
intended.   
 
Supplemental General Conditions - Modifications to General Conditions that are specifically 
applicable to this Project.   
 
Supplier - Any person or organization who supplies materials or equipment for the Work, including 
that fabricated to a special design, but who does not perform labor at the site.   
 
Utility - Public or private fixed works for the transportation of fluids, gases, power, signals or 
communications.   
 
Work - All labor necessary to produce the construction required by the Contract Documents, and 
all materials and equipment incorporated or to be incorporated in the Project.   
 
Written Notice - Any notice to any party of the Agreement relative to any part of this Agreement 
in writing and considered delivered and the service thereof completed, when posted by certified or 
registered mail to the said party at his last given address or delivered in person to said party or his 
authorized representative on the Work.  
 
2.1.02  Terms - Wherever used in the Contract Documents, the terms "directed", "required", 
"permitted", "ordered", "designated", "prescribed", or terms of like import are used, it shall be 
understood that the direction, requirements, permission, order, designation, or prescription of the 
Owner's Representative is intended.  Similarly, the terms "approved", "acceptable", "satisfactory", 
"or equal", or terms of like import shall mean approved by or acceptable to or satisfactory to the 
Owner's Representative, unless otherwise expressly stated.   
 
The word "provide" shall be understood to mean furnish and install.   
 
2.1.03  Abbreviations - Whenever used in the Contract Documents, the following abbreviations 
shall have the meanings indicated:   
 

AASHTO American Association of State Highway and  
    Transportation Officials  

ACI  American Concrete Institute  
AGA  American Gas Association  
AGMA American Gear Manufacturer's Association 
AI  The Asphalt Institute  



AIA  American Institute of Architects  
AIEE  American Institute of Electrical Engineers  
AISC  American Institute of Steel Construction  
AISI  American Iron & Steel Institute  
ANSI  American National Standards Institute  
    (formerly USASI, USAU, ASA)  
API  American Petroleum Institute  
APWA  American Public Works Association  
AREA  American Railway Engineering Association  
ASA  American Standards Association (now ANSI)  
ASCE  American Society of Civil Engineers  
ASHRAE  American Society of Heating, Refrigerating,  
    and Air Conditioning Engineers  
ASME  American Society of Mechanical Engineers  
ASTM  American Society for Testing and Materials  
AWS  American Welding Society  
AWWA American Water Works Association  
CRSI  Concrete Reinforcing Steel Institute  
CPR  Certified Payroll Records 
DIR  California Department of Industrial Relations 
IEEE  Institute of Electrical and Electronics  
    Engineers 
LCP  Labor Compliance Program 
NBFU  National Board of Fire Underwriters  
NEMA  National Electrical Manufacturers Association  
PCA  Portland Cement Association   
SSPC  Steel Structures Painting Council  
UBC  Uniform Building Code, Pacific Coast Building  
    Officials Conference of the International  
    Conference of Building Officials  
U/L or UL  Underwriters' Laboratories, Inc.  
USASI or   United States of America Standards Institute  
USAS    (now ANSI)   

 



SECTION 2.2  
of  

GENERAL CONDITIONS  
 

ADDITIONAL INSTRUCTIONS AND  
DETAIL DRAWINGS  

 
 

2.2.01  SECTION NOT USED. 
 
2.2.02  SECTION NOT USED. 



SECTION 2.3  
of  

GENERAL CONDITIONS  
 

SCHEDULES, REPORTS AND RECORDS 
 

2.3.01  A preconstruction conference will be held prior to commencement of the Work.  Attendees 
shall be the Contractor, his Subcontractors, if applicable, the Owner, the Engineer, representatives 
of Federal, State or local regulatory or enforcement agencies, and any other parties deemed 
appropriate by the Owner.   
 
2.3.02  The Contractor shall submit to the Owner such schedule of quantities and costs, progress 
schedules, payrolls, reports, estimates, records and other data where applicable as are required by 
the Contract Documents for the Work to be performed.   
 
2.3.03  Prior to the start of construction, the Contractor shall submit a construction progress 
schedule to the Engineer for approval.  Said schedule shall include, but is not limited to, the 
following information:  Contractor's name, address and telephone number; project/contract 
number; date prepared; Engineer's name; Owner's name; date of Notice to Proceed; contract 
completion date; and, list of all important activities, including construction and material delivery, 
with starting and ending dates for each activity.   
 
The schedule shall be prepared so that the Contractor can update it when significant changes in an 
activity time and/or completion time occur, as the Engineer may direct.  After the Engineer 
approves the schedule, one (1) electronic copy shall be furnished to the Engineer for distribution.  
All costs for schedule preparation and printing are included in the Contractor's Bid.   
 
The Engineer reserves the right to alter said schedule to prevent excessive public nuisance or to 
exclude areas where rights-of-way acquisition might still be in progress or provide timely facilities 
for testing and connection to other installations dependent upon this project.   
 
2.3.04  Prior to starting construction, the Contractor shall submit to the Engineer for his approval 
a detailed breakdown of his cost estimate into the various elements of materials and construction 
operations.  When approved, this breakdown will serve as a basis for the Engineer to determine 
partial payments.   
 
2.3.05  Prior to the start of construction, the Contractor shall submit the dates at which special 
drawings will be required and the respective dates when applicable for submission of shop 
drawings, the beginning of manufacture, the testing and the installation of materials, supplies and 
equipment.   
 



SECTION 2.4  
of  

GENERAL CONDITIONS  
 

DRAWINGS AND SPECIFICATIONS  
 
 

2.4.01  SECTION NOT USED.  
 
2.4.02  SECTION NOT USED.  
 
2.4.03  SECTION NOT USED. 
 
2.4.04  SECTION NOT USED. 
 
 



SECTION 2.5  
of  

GENERAL CONDITIONS  
 

SHOP DRAWINGS/MATERIAL SUBMITTALS 
 
 

2.5.01  SECTION NOT USED.  
 
2.5.02  SECTION NOT USED.  
 
2.5.03  SECTION NOT USED.  
 
2.5.04  SECTION NOT USED.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION 2.6 
of 

GENERAL CONDITIONS 
 

MATERIALS, SERVICES AND FACILITIES  
 

2.6.01  It is understood that, except as otherwise specifically stated in the Contract Documents, the 
Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power, 
transportation, supervision, temporary construction of any nature, and all other services and 
facilities of any nature whatsoever necessary to execute, complete, and deliver the Work within 
the specified time.   
 
2.6.02  Materials and equipment shall be so stored as to ensure the preservation of their quality 
and fitness for the Work. Stored materials and equipment to be incorporated in the Work shall be 
located so as to facilitate prompt inspection. The Contractor shall be entirely responsible for 
damage or loss to material and equipment until the Work has been completed by the Contractor 
and accepted by the Owner.   
 
2.6.03  Manufactured articles, materials, and equipment shall be applied, installed, connected, 
erected, used, cleaned and conditioned as directed by the manufacturer.   
 
2.6.04  Materials, supplies and equipment shall be in accordance with samples submitted by the 
Contractor and approved by the Engineer.   
 
2.6.05  Materials, supplies or equipment to be incorporated into the Work shall not be purchased 
by the Contractor or the Subcontractor subject to a chattel mortgage or under a conditional sale 
contract or other agreement by which an interest is retained by the seller.   
 
2.6.06  Whenever under this Agreement it is provided that the Contractor shall furnish materials 
or manufactured articles, or shall do work for which no detailed specifications are set forth, the 
materials or manufactured articles shall be of the best grade in quality and workmanship obtainable 
in the market from firms of established good reputation, or, if not ordinarily carried in stock, shall 
conform to the usual standards for first class materials or articles of the kind required, with due 
consideration of the use to which they are to be put. In general, the Work performed shall be in 
full conformity and harmony with the intent to secure the best standard of construction and 
equipment of the Work as a whole or in part.   
 
2.6.07  All equipment, materials, and supplies to be incorporated in the Work shall be new, unless 
otherwise specified.   
 
 
 
 
 
 

SECTION 2.7  



of  
GENERAL CONDITIONS  

 
INSPECTION AND TESTING  

 
2.7.01  All materials and equipment used in the construction of the Project shall be subject to 
adequate inspection and testing in accordance with generally accepted standards, as required and 
defined in the Contract Documents.   
 
2.7.02  The Owner shall provide all inspection and testing services not required by the Contract 
Documents. Performance of these tests and all costs will be borne by the Owner; except, the cost 
of any test which shows unsatisfactory results shall be borne by the Contractor.   
 
2.7.03  The Contractor shall provide at his expense the testing and inspection services required by 
the Contract Documents.   
 
2.7.04  If the Contract Documents, laws, ordinances, rules, regulations or orders of any public 
authority having jurisdiction require any Work to specifically be inspected, tested, or approved by 
someone other than the Contractor, the Contractor will give the Engineer timely notice of 
readiness. The Contractor will furnish the Engineer the required certificates of inspection, testing 
or approval.  The Contractor shall pay for all inspection fees imposed by public agencies other 
than the Owner.   
 
2.7.05  Inspections, tests, or approvals by the Engineer or others shall not relieve the Contractor 
from his obligations to perform the Work in accordance with the requirements of the Contract 
Documents.   
 
2.7.06  The Engineer and his representatives will at all times have access to the Work. In addition, 
authorized representatives and agents of any participating Federal or State agency shall be 
permitted to inspect all work, materials, and other relevant data and records.  The Contractor will 
provide proper facilities for such access and observation of the Work and also for any inspection 
or testing thereof.   
 
2.7.07  If any Work is covered contrary to the written instructions of the Engineer or work done 
for which the Contractor has not requested and received inspection, it must, if requested by the 
Engineer, be uncovered for his observation and replaced at the Contractor's expense.   
 
2.7.08  If the Engineer considers it necessary or advisable that covered Work be inspected or tested 
by others, the Contractor, at the Engineer's request, will uncover, expose or otherwise make 
available for observation, inspection or testing as the Engineer may require that portion of the 
Work in question, furnishing all necessary labor, materials, tools, and equipment. If it is found that 
such Work is defective, the Contractor will bear all the expenses of such uncovering, exposure, 
observation, inspection and testing and of satisfactory reconstruction. If, however, such Work is 
not found to be defective, the Contractor will be allowed an increase in the Contract Price or an 
extension of the Contract Time, or both, directly attributable to such uncovering, exposure, 



observation, inspection, testing and reconstruction and an appropriate Change Order shall be 
issued.   
 
2.7.09  Upon request of the Engineer, the Contractor shall furnish certification of compliance that 
fabricated or manufactured products conform to the standards of the industry as specified in these 
Contract Documents and that said fabricated or manufactured products were fabricated or 
manufactured under the quality control standards of the stated specifications of these Contract 
Documents.   
 
 
  



SECTION 2.8  
of  

GENERAL CONDITIONS  
 

SUBSTITUTIONS  
 

2.8.01  Whenever a material, article or piece of equipment is identified in the Contract Documents 
by reference to brand name or catalog number, it shall be understood that this is referenced for the 
purpose of defining the performance or other salient requirements and that other products of equal 
capacities, quality and function shall be considered. The Contractor may recommend the 
substitution of a material, article, or piece of equipment of equal substance and function for those 
referred to in the Contract Documents by reference to brand name or catalog number, and if, in the 
opinion of the Engineer, such material, article, or piece of equipment is of equal substance and 
function to that specified, the Engineer may approve its substitution and use by the Contractor. 
The Contractor warrants that if substitutes are approved, no major changes in the function or 
general design of the Project will result.  Incidental changes or extra component parts required to 
accommodate the substitute will be made by the Contractor without a change in the Contract Price 
or Contract Time.   
 
2.8.02  The Contractor's use of approved substitutions or equals shall not relieve the Contractor 
from compliance with the Contract Documents. The Contractor shall bear all extra expense 
resulting from providing or using approved substitutions or equals where they affect the adjoining 
or related work, including the expense of required engineering, redesigning, drafting and permits, 
where necessary, whether the Owner's approval is given before or after receipt of Bids. 
 
The Contractor shall bear the cost of all engineering work associated with the review of submittals 
for substitutions and equals. The Contractor shall approve the engineering costs prior to the 
performance of the engineering work using the form entitled "Authorization of Engineering Costs 
for the Evaluation of Substitutions and Equals" found in the General Conditions of the 
Specifications. The Engineer will not perform the submittal review until authorization is given.  If 
the Contractor does not provide this authorization, the submittal will be rejected. 
 
Engineering costs associated with redesign of adjoining or related work due to Substitutions or 
Equals shall be approved in writing by the Contractor prior to the performance of the work. The 
Contractor shall approve the cost of the engineering work using the form entitled, "Authorization 
of Engineering Costs for Redesign due to Substitutions and Equals" found in the General 
Conditions of the Specifications. The Engineer will not perform the redesign until the authorization 
is given.  If the Contractor does not provide this authorization, the submittal, which created the 
need for redesign, shall be rejected. 
 

  



SECTION 2.9  
of  

GENERAL CONDITIONS  
 

INTELLECTUAL PROPERTY, PATENTS, ROYALTIES AND INDEMNIFICATION  
 

2.9.01  The Contractor shall pay all applicable royalties and license fees. He shall defend all suits 
or claims for infringement of any patent rights and save the Owner harmless from loss on account 
thereof, including attorney's fees, except that the Owner shall be responsible for any such loss 
when a particular process, design, or the product of a particular manufacturer or manufacturers is 
specified. However, if the Contractor has reason to believe that the design, process or product 
specified is an infringement of a patent, he shall be responsible for such loss unless he promptly 
gives such information to the Engineer.   
 
2.9.02 Contractor shall be responsible at all times for compliance with applicable patents, 
copyrights, trademarks, and/or other intellectual property rights held by others encompassing, in 
whole or in part, any invention, design, process, product, device, material, article or arrangement 
used, directly or indirectly, in the performance of the Work or incorporated into the Work. 
 
Contractor shall pay, and include in the Contract Sum, all royalties and license fees and assume 
all costs incident to the use in the performance of the Work or the incorporation into the Work of 
any invention, design, process, product, device, material, article or arrangement which is the 
subject of a patent right, copyright, trademark, and/or other intellectual property right held by 
others. 
 
To the fullest extent permitted by law, Contractor shall save, defend, hold harmless, and fully 
indemnify the District and all its officers and employees connected with the Project, other parties 
designated in Article “Insurance for Others” of Section 00 73 16, and all of their officers, agents, 
members, employees, authorized representatives, or any other persons deemed necessary by any 
of them acting within the scope of the duties entrusted to them, from all damages, claims for 
damage, costs, or expenses in law or equity, including attorney's fees and costs, that may at any 
time arise or be set up for any infringement or unauthorized use of any patent rights, copyrights, 
trademarks or other intellectual property claims by any person in consequence of the use by the 
District, or any of its officers, agents, members, employe authorized representatives, or any other 
person deemed necessary by any of them acting within the scope of the duties entrusted to them, 
of articles to be supplied under the Contract and of which Contractor is not the patentee or 
assignee or does not have the lawful right to sell the same. 
 
This indemnity provision is in addition to all other defense, hold harmless and indemnity clauses 
in the Contract Documents and shall survive Final Completion and termination of the Contract.  
If the District is enjoined from the operation or use of the Work, or any part thereof, as a result of 
any suits or claims for infringement or unauthorized use of a patent right, copyright, trademark, 
and/or other intellectual property right, Contractor shall, at its sole expense and at no cost to the 
District, take reasonable steps to procure the right to operate or use the Work. If Contractor 
cannot procure such right within a reasonable time, Contractor shall promptly, at Contractor's 
sole expense and at no cost to the District, (1) modify the Work, consistent with applicable 
requirements of the Contract Documents, so as to avoid infringement of any such intellectual 



property right, or (2) replace said Work with work that meets applicable requirements of the 
Contract Documents and that does not infringe or violate any such intellectual property right. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION 2.10  
of  

GENERAL CONDITIONS  
 

SURVEYS, PERMITS, REGULATIONS  
 
 

2.10.01  SECTION NOT USED.  
 
2.10.02  SECTION NOT USED.  
 
2.10.03  SECTION NOT USED.  
 
 



 SECTION 2.11  
of  

GENERAL CONDITIONS   
 

PROTECTION OF WORK, PROPERTY  
AND PERSONS  

 
2.11.01  The Contractor will be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. He will take all necessary precautions for 
the safety of, and will provide the necessary protection to prevent damage, injury or loss to all 
employees on the Work and other persons who may be affected thereby, all the Work and all 
materials or equipment to be incorporated therein, whether in storage on or off the site, and other 
property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in the course of 
construction.   
 
2.11.02  The Contractor will comply with all applicable laws, ordinances, rules, regulations and 
orders of any public body having jurisdiction, including the applicable provisions of the California 
Occupational Safety and Health Act of 1973, Part 1, Division 5, of the Labor Code §6300 et. seq. 
and the Construction Safety Orders of the Division of Industrial Safety.  He will erect and maintain, 
as required by the conditions and progress of the Work, all necessary safeguards for safety and 
protection.  He will notify owners of adjacent utilities when prosecution of the Work may affect 
them.   
 
2.11.03  The Contractor will remedy all damage, injury or loss to any property caused, directly or 
indirectly, in whole or in part, by the Contractor, any Subcontractor or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them be liable, except damage or loss 
attributable to the fault of the Contract Documents or to the acts or omissions of the Owner or the 
Engineer or anyone employed by either of them or anyone for whose acts either of them may be 
liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of 
the Contractor.   
 
2.11.04  In emergencies affecting the safety of persons or the Work or property at the site or 
adjacent thereto, the Contractor, without special instruction or authorization from the Engineer or 
Owner, shall act to prevent threatened damage, injury or loss.  He will give the Engineer prompt 
Written Notice of any significant changes in the Work or deviations from the Contract Documents 
caused thereby, and a Change Order shall thereupon be issued covering the changes and deviations 
involved.   
 
2.11.05  Until the formal acceptance by the Owner of the performance of the Contractor hereunder, 
either by furnishing equipment and/or materials or by performance of Work, the Contractor shall 
have the charge and care thereof and shall bear the risk of injury or damage to any part thereof by 
the action of the elements or from any other cause, whether arising from the execution or from the 
nonexecution of the Work.  The Contractor shall rebuild, repair, restore, and make good all injuries 
or damages to any portion of that which he is to provide or complete hereunder occasioned by any 
of the above causes before completion and acceptance and shall bear the expense thereof.  In case 



of suspension of Work from any cause whatsoever, the Contractor shall be responsible for all 
equipment and/or materials then upon Owner property and shall properly store them, if necessary, 
and shall erect temporary structures where necessary in so doing.  Nothing in these Contract 
Documents shall be considered as vesting in the Contractor any right of property in materials used 
after they have been attached or affixed to the Work or the soil upon Owner's real property, but all 
such materials shall, upon being so attached or affixed, become the property of the Owner.   
 
2.11.06  Prior to the beginning of any work, the Contractor shall obtain, at its sole expense, all 
permits required by the California Division of Occupational Safety and Health (Cal/OSHA) for 
permit-required activities associated with the Project and shall provide copies of such permits to 
the Owner upon request. 
 
2.11.07  In accordance with Government Code Section 4216 and following, Contractor shall notify 
Underground Service Alert at least two days prior to excavation with a description of the area to 
be excavated to determine if any participant has a subsurface installation in the area.   
 
2.11.08  The Contractor shall not commence any excavation over five (5) feet in depth until he has 
submitted to the Owner a detailed plan showing the design of shoring, bracing, sloping, or other 
provisions to be made for worker protection from the hazard of caving ground during any such 
excavation and such plan has been accepted by the Owner or by a registered civil or structural 
engineer, employed by the Owner, to whom authority to accept has been delegated.  If such plan 
varies from the shoring system standards promulgated by the Department of Industrial Safety, the 
plan shall be prepared by a registered civil or structural engineer employed and paid by the 
Contractor.  Nothing in this section shall be deemed to allow the use of a shoring, sloping, or 
protective system less effective than that required by the Construction Safety Orders. Nothing 
contained in this article shall be construed as relieving the Contractor of full responsibility for 
providing shoring, bracing, sloping, or other provisions, which are adequate for worker protection.   
 
2.11.09  A working platform for any scaffolding swung or suspended from an overhead support 
more than ten (10) feet above the ground, floor or area in which an employee on the scaffolding 
might fall, shall have a safety rail of wood or other equally rigid material of adequate strength; 
such rail shall be in compliance with the applicable orders of the Division of Industrial Safety.   
 
The suspended scaffolding shall be fastened so as to prevent the same from swaying from the 
building, or structure, or other object being worked on from such scaffolding.  All parts of such 
scaffolding shall be of sufficient strength to support, bear, withstand with safety, any weight of 
persons, tools, appliances or materials which might reasonably be placed on it or which are to be 
supported by it.  
 
In addition to the duties imposed by any law regulating or relating to scaffolding, the Contractor 
who uses scaffolding in connection with the construction, alteration, repairing, painting, cleaning, 
or doing of any work upon any building or structure shall furnish safety lines to tie all hooks and 
hangers back on the roof of such building or structure and provide safety lines hanging from the 
roof, securely tied thereto, for all swinging scaffolds which rely upon stirrups of the single point 
of suspension type to support the working platform. One such line shall be provided for each 
workman with a minimum of one line between each pair of hangers or falls.   



 
Platforms or floors of scaffolding shall be not less than fourteen (14) inches in width and shall be 
free from knots or fractures impairing their strength.   
 
The use of lean-to scaffolds, sometimes known as jack scaffolds, as support for scaffolds is 
prohibited.  
 
2.11.10  In addition to any requirements imposed by law, the Contractor shall shore up, brace, 
underpin, and protect, as may be necessary, all foundations and other parts of all existing structures 
adjacent to and adjoining the site of the work which are in any way affected by the excavations or 
other operations connected with the performance of the Work. Whenever notice is required to be 
given by the Owner or the Contractor to any adjacent or adjoining landowner or other party before 
commencement of any work, such notice shall be given by the Contractor.   
 
2.11.11  The Contractor shall not load nor permit any part of any structure to be loaded with any 
weights that will endanger the structure, nor shall subject any part of the Work to stresses or 
pressures that will endanger it.   
 
2.11.12  The Contractor will be required to certify that he has an Injury, Illness Prevention Plan 
for his company as required by Labor Code Section 6401.7. 
 
The names and telephone numbers of at least two medical doctors practicing in the vicinity and 
the telephone number of the local ambulance service shall be prominently displayed adjacent to 
telephones and carried by the supervisor of the work being performed. 
 
The Contractor shall provide assurance to the District that all equipment has proper permits issued 
by the South Coast Air Quality Management District, or the local air quality district. 
 
In addition, the Contractor shall be required to post notices required by Proposition 65 for any 
hazardous chemicals listed by the State Health Department, which are brought onto the property 
as part of the construction program. 
 
2.11.13  Any public works contract of a local public entity, which involves digging trenches or 
other excavations that extend deeper than four feet below the surface, shall contain a clause, which 
provides the following: 
 
a. That the contractor shall promptly, and before the following conditions are disturbed, 

notify the public entity, in writing, of any: 
 

(1) Material the Contractor believes may be material that is hazardous waste, as defined 
in Section 25117 of the Health and Safety Code, and that is required to be removed 
to Class I, Class II, or Class III disposal site in accordance with provisions of 
existing law. 

 
(2) Subsurface or latent physical conditions at the site differing from those indicated. 
 



(3) Unknown physical conditions at the site of any unusual nature, different materially 
from those ordinarily encountered and generally recognized as inherent in work of 
the character provided for in the contract. 

 
b. That the public entity shall promptly investigate the conditions, and if it finds that the 

conditions do materially so differ, or do involve hazardous waste, and cause a decrease or 
increase in the contractor's cost of, or the time required for, performance of any part of the 
work shall issue a change order under the procedures described in the contract. 

 
c. That, in the event that a dispute arises between the public entity and the contractor whether 

the conditions materially differ, or involve hazardous waste, or cause a decrease or increase 
in the contractor's cost of, or time required for, performance of any part of the work, the 
contractor shall not be excused from any scheduled completion date provided for by the 
contract, but shall proceed with all work to be performed under the contract.  The contractor 
shall retain any and all rights provided either by contract or by law, which pertain to the 
resolution of disputes and protests between the contracting parties. 

 
d.  Differing Conditions shall not include: 
 
 1. All that is indicated in or reasonably interpreted from the Contract Documents or 
 Reference Documents; 
 2. All that could be seen on Site; 
 3. Conditions that are materially similar or characteristically the same as those indicated  
 or described in the Contract Documents or Reference Documents. 
 4. Conditions where the location of a building component is in the proximity where 
 indicated in or reasonably interpreted from the Contract Documents or Reference 
 Documents. 
 
e. Contractor shall be responsible for the safety and protection of the affected area of the 
 Work for the duration of the District's investigation of potential Differing Conditions. 
 
f. Failure by Contractor to comply with the requirements of this Paragraph concerning the 
 timing and content of any notice of unforeseen or differing site conditions or of any 
 request for adjustment of the Contract Sum and/or Contract Time based on alleged 
 unforeseen or differing site conditions shall be deemed a waiver of any Contract Claim or 
 subsequent proceedings (e.g., Government Code Claims and litigation) by Contractor for 
 adjustments to the Contract Sum or Contract Time arising from or relating to such 
 conditions. 
 

  



SECTION 2.12  
of  

GENERAL CONDITIONS  
 

SUPERVISION BY CONTRACTOR  
 

2.12.01  The Contractor shall supervise and direct the Work.  He will be solely responsible for the 
means, methods, techniques, sequences and procedures of construction. The Contractor shall 
employ and maintain on the Work a qualified supervisor or superintendent who shall have been 
designated in writing by the Contractor as the Contractor's representative at the site. The supervisor 
shall have full authority to act on behalf of the Contractor and all communications given to the 
supervisor shall be as binding as if given to the Contractor.  The supervisor shall be present on the 
site at all times as required to perform adequate supervision and coordination of the Work.   
 
2.12.02  The Contractor shall employ only such foremen, mechanics and laborers as are competent 
and skilled in their respective lines of work, and whenever the Engineer shall notify the Contractor 
that any man on the Work is, in his opinion, incompetent, unfaithful, intemperate, or disorderly or 
refuses to carry out the provisions of this Contract, or uses threatening or abusive language to any 
person on the Work representing the Owner, or is otherwise unsatisfactory, such man shall be 
discharged immediately from the Work and shall not be re-employed upon it except with the 
consent of the Engineer. Such discharge shall not be the basis of any claim for damages against 
the Owner or his agents.   
 
2.12.03  In the event that the Contractor proposes to substitute a key team member during the 
performance of the Contract, Contractor shall submit to the District Representative, at least seven 
days prior to engaging the person, an Experience Statement form for the District's review and 
acceptance. Any proposed substitution is subject to the approval of the District Representative 
based upon qualifying experience on similar projects as set forth in the bid documents for the 
project. Failure to obtain the District's acceptance shall not constitute a cause for delay. In 
addition, the District may issue an order to stop the work under these General Conditions until 
such time as the Contractor engages persons possessing skills and qualifications acceptable to the 
District. 
 
2.12.04. Whenever the Work of a Subcontractor is dependent upon the work of other 
Subcontractors or Contractors, then Contractor shall require the Subcontractor to: 
 
1. coordinate its Work with the dependent work; 
2. provide necessary dependent data, connections, miscellaneous items, and other transitional 
requirements; 
3. supply and install items to be built into dependent work of others; 
4. make provisions for dependent work of others; 
5. examine dependent drawings and specifications and submittals; 
6. examine previously placed dependent work; 
7. check and verify dependent dimensions of previously placed work; 
8. notify Contractor of previously placed dependent work or dependent dimensions which are 
unsatisfactory or will prevent a satisfactory installation of its Work; and 



9. not proceed with its Work until the unsatisfactory dependent conditions have been corrected. 
 
2.12.05. Contractor shall immediately comply with and prosecute orders and instructions 
including, but not limited to, Change Orders, RFI replies and Clarifications given by the District 
in accordance with the terms of the Contract, but nothing herein contained shall be taken to 
relieve Contractor of any of its obligations or liabilities under the Contract, or of performing its 
required detailed direction and supervision. 
 
2.12.06. Contractor shall at all times permit the District, its agents and authorized representatives 
to: (i) visit and inspect the Work, the materials and the manufacture and preparation of such 
materials; (ii) subject them to inspection at all such places; and (iii) reject the Work if it does not 
conform to the requirements of the Contract Documents. This obligation of Contractor shall 
include maintaining proper facilities and safe access for such inspection. Where the Contract 
requires Work to be tested or inspected, it shall not be covered up before inspection and approval 
by the District. 
 
2.12.07. Whenever Contractor desires to perform Work outside regular working hours, 
Contractor shall give notice to the District of such desire and request and obtain the District’s 
written permission at least 3 working days in advance, or such other period as may be specified, 
except in the event of an emergency prior to performing such Work so that the District may 
make the necessary arrangement for testing and inspection. 
 
2.12.08. If Contractor receives a written notice from the District that a Clarification is 
forthcoming from the District, all Work performed before the receipt of the Clarification shall be 
coordinated with the District to minimize the effect of the Clarification on Work in progress. All 
affected Work performed after receipt of the District's written notice but before receipt of the 
Clarification and not so coordinated shall be at Contractor's risk. 
 
2.12.09. During all disputes or disagreements with the District, Contractor shall carry on the 
Work and adhere to the progress schedule required to be submitted under the requirements of the 
Contract Documents. No Work shall be delayed or postponed pending resolution of any disputes 
or disagreements, except as the District and Contractor may otherwise agree in writing. 
 



SECTION 2.13  
of  

GENERAL CONDITIONS 
 

CHANGES IN THE WORK  
 

2.13.01  This Agreement may not be altered in whole or in part except by modification in writing 
and properly executed by all parties hereto or by a change order. 
 
2.13.02  The Owner may at any time, as the need arises, order changes within the scope of the 
Work without invalidating the Agreement.  If such changes increase or decrease the amount due 
under the Contract Documents, or in the time required for performance of the Work, an equitable 
adjustment shall be authorized by Change Order.   
 
2.13.03  The Engineer, also, may at any time, by issuing a Field Order, make changes in the details 
of the Work. The Contractor shall proceed with the performance of any changes in the Work 
ordered by the Engineer unless the Contractor believes that such Field Order entitles him to a 
change in Contract Price or Time, or both, in which event he shall give the Engineer Written Notice 
thereof within seven (7) days after the receipt of the ordered change. Thereafter the Contractor 
shall document the basis for the change in Contract Price or Time within thirty (30) days. The 
Contractor shall not execute such changes pending the receipt of an executed Change Order or 
further instruction from the Owner.   
 
 

  



SECTION 2.14  
of  

GENERAL CONDITIONS  
 

CHANGES IN CONTRACT PRICE  
 
 

2.14.01  The Contract Price may be changed only by a Change Order. The value of any Work 
covered by a Change Order or of any claim for increase or decrease in the Contract Price shall be 
determined by one or more of the following methods in the order of precedence listed below:   
 
a. Unit prices. Original bid items. Unit prices previously approved are acceptable for pricing 

changes of original bid items. However, when changes in quantities exceed fifteen (15) 
percent of the original bid quantity and the total dollar change of that bid item is significant, 
the Owner shall review the unit price to determine if a new unit price should be negotiated.   

 
b. An agreed lump sum.   
 
c. The actual cost for labor, direct overhead, materials, supplies, equipment, and other 

services necessary to complete the work.  In addition, there shall be added an amount to be 
agreed upon but not to exceed fifteen (15) percent of the actual cost of the Work to cover 
the cost of general overhead and profit.   

 
When all or any part of the work covered by Change Order is performed by any of the 
Contractor's Subcontractors, the markups established in this section shall be applied to the 
Subcontractor's actual cost of such work, to which a markup of five (5) percent on the 
subcontracted portion of the work may be added by the prime Contractor.   
 

 
  



SECTION 2.15  
of  

GENERAL CONDITIONS  
 

TIME FOR COMPLETION AND  
LIQUIDATED DAMAGES  

 
2.15.01  The date of beginning and the time for completion of the Work are essential conditions 
of the Contract Documents and the Work embraced shall be commenced on or before a date 
specified in the Notice to Proceed. The Contractor should be aware that time is of the essence for 
this project.   
 
2.15.02  The Contractor will proceed with the Work at such rate of progress to ensure full 
completion within the Contract Time. It is expressly understood and agreed, by and between the 
Contractor and the Owner, that the Contract Time for the completion of the Work described herein 
is a reasonable time, taking into consideration the average climatic and economic conditions and 
other factors prevailing in the locality of the Work.   
 
2.15.03  If the Contractor shall fail to complete the Work within the Contract Time, or requests for 
extension of time approved by the Owner, then the Contractor will pay to the Owner the amount 
for liquidated damages as specified in the Agreement for each calendar day that the Contractor 
shall be in default after the time stipulated in the Contract Documents.   
 
2.15.04  The Contractor shall not be charged with liquidated damages or any excess cost when the 
delay in completion of the Work is due to the following, and the Contractor has promptly given 
Written Notice of such delay to the Owner or Engineer. 
 
a. To any preference, priority or allocation order duly issued by the Owner.   
 
b. If delays are caused by unforeseen events beyond the control of both the Contractor and 

the Owner, such delays will entitle the Contractor to an extension of time as provided 
herein, but the Contractor shall not be entitled to damages or additional payment due to 
such delays.  War, government regulations, labor disputes, strikes, fires, floods, adverse 
weather necessitating cessation of work, other similar action of the elements, inability to 
obtain materials, equipment, labor, required "extra work," or other specific reasons as may 
be further described in the specifications may constitute such a delay.   

 
No extension of time will be granted for a delay caused by the inability to obtain materials 
unless the Contractor furnishes to the Engineer documentary proof of the inability to obtain 
such materials in a timely manner in accordance with the sequence of the Contractor's 
operations and the approved construction schedule.   
 

c. To any delays of Subcontractors occasioned by any of the causes specified in paragraphs 
2.15.04a and 2.15.04b of this article.   

 



d. If delays beyond the Contractor's control are caused by reasons other than those mentioned 
above, but substantially equal in gravity to those enumerated, and an extension of time is 
deemed by the Engineer to be in the best interests of the Owner, an extension of time may 
be granted, but the Contractor shall not be entitled to damages or additional payment due 
to such delays.   

 
If delays beyond the Contractor's control are caused solely by action or inaction by the 
Owner, such delays will entitle the Contractor to an extension of time.   
 

e. Extensions of time, when granted, will be based upon the effect of delays on the project as 
a whole and will not be granted for noncontrolling delays to minor included portions of 
work unless it can be shown that such delays did, in fact, delay the progress of the project 
as a whole.   

 
f. If the Contractor desires payment for a delay or an extension of time, he shall, within thirty 

(30) days after the beginning of the delay, file with the Owner a written request and report 
as to the cause and extent of the delay. The request for payment or extension must be made 
at least fifteen (15) days before the specified completion date. Failure by the Contractor to 
file these items within the times specified will be considered grounds for refusal by the 
Owner to consider such request.   

 
2.15.05  In case the Work called for under this Contract is not completed within the time limit 
stipulated herein, the Owner shall have the right, in lieu of assessing liquidated damages, to extend 
the time of completion thereof.  If the time limit be so extended, the Owner shall have the right to 
charge to the Contractor and to deduct from the final payment for the Work, the actual cost to the 
Owner of engineering, inspection, superintendence, and other overhead expenses which are 
directly chargeable to the Contract and which accrue during the period of such extension, except 
that the cost of final surveys and preparation of final estimate and the cost accruing by reason of 
unavoidable delays shall not be included in such charges.   
 
 
  



SECTION 2.16  
of  

GENERAL CONDITIONS  
 

CORRECTION OF WORK  
 

2.16.01  The Contractor shall promptly remove from the premises all Work rejected by the 
Engineer for failure to comply with the Contract Documents, whether incorporated in the 
construction or not, and the Contractor shall promptly replace and re-execute the Work in 
accordance with the Contract Documents and without expense to the Owner and shall bear the 
expense of making good all Work of other Contractors destroyed or damaged by such removal or 
replacement.   
 
2.16.02  All removal and replacement Work shall be done at the Contractor's expense. If the 
Contractor does not take action to remove such rejected Work within ten (10) days after receipt of 
Written Notice, the Owner may remove such Work and store the materials at the expense of the 
Contractor.   
 
 

  



SECTION 2.17  
of  

GENERAL CONDITIONS  
 

SUBSURFACE CONDITIONS AND  
EXAMINATION OF CONTRACT DOCUMENTS  

 
2.17.01  The Contractor represents that he has carefully examined the Contract Documents and the 
site where the Work is to be performed and that he has familiarized himself with all local 
conditions and Federal, State and local laws, ordinances, rules and regulations that may affect 
performance of the Work in any manner.  The Contractor further represents that he has studied all 
surveys and investigation reports governing subsurface and latent physical conditions pertaining 
to the job site; that he has performed such additional surveys and investigations as he deems 
necessary to complete the Work at the Contract Price; and, that he has correlated the results of all 
such data with the requirements of the Contract Documents. The submittal of a Bid shall be 
conclusive evidence that the Contractor has investigated and is satisfied as to the conditions to be 
encountered and as to the character, quality and scope of the Work.   
 
2.17.02  The Drawings for the Work show conditions as they are supposed or believed by the 
Engineer to exist; but it is not intended or to be inferred that the conditions as shown thereon 
constitute a representation that such conditions actually exist. The Owner and the Engineer shall 
not be liable for any loss sustained by the Contractor as a result of any variance of the conditions 
as shown in the Drawings and the actual conditions revealed during the progress of the Work or 
otherwise.   
 
Where the Owner or the Engineer or their consultants have made investigations of subsurface 
conditions in areas where the Work is to be performed, such investigations were made only for the 
purpose of study and design.  The conditions indicated by such investigations apply only at the 
specific location of each boring or excavation at the time the borings or excavations were made.  
Where such investigations have been made, the Contractor may inspect the records as to such 
investigations subject to and upon the conditions hereinafter set forth. The inspection of the records 
shall be made at the office of the Engineer.   
 
The records of such investigations are not a part of the Agreement and are shown solely for the 
convenience of the Contractor. It is expressly understood and agreed that the Owner, the Engineer 
and their consultants assume no responsibility whatsoever in respect to the sufficiency or accuracy 
of the investigations; the records thereof; or of the interpretations set forth therein or made by the 
Owner's consultants, the Engineer or his consultants in the use thereof by the Engineer, and there 
is no warranty or guarantee, either express or implied, that the conditions indicated by such 
investigations or records thereof are representative of those existing throughout such areas, or any 
part thereof, or that unlooked for developments may not occur, or that materials other than, or in 
proportions different from, those indicated may not be encountered.   
 
When a log of test borings showing a record of the data obtained by the investigation of subsurface 
conditions by the Owner, the Engineer or their consultants is included with the Drawings, it is 
expressly understood and agreed that said log of test borings does not constitute a part of the 



Agreement, represents only the opinion of the Owner or the Engineer or their consultants as to the 
character of the materials encountered by them in the test borings, is included in the Drawings only 
for the convenience of the Contractor, and its use is subject to all of the conditions and limitations 
set forth in this article.   
 
2.17.03  The availability or use of information described in this article is not to be construed in 
any way as a waiver of the provisions of Section 2.17.01 and the Contractor is cautioned to make 
such independent investigations and examinations as he deems necessary to satisfy himself as to 
conditions to be encountered in the performance of the Work.   
 
2.17.04  No information derived from such inspection of records of investigations or compilation 
thereof made by the Owner, Engineer, or their consultants will in any way relieve the Contractor 
from any risk or from properly fulfilling the terms of the Agreement.   
 
 

  



SECTION 2.18  
of  

GENERAL CONDITIONS  
 

SUSPENSION OF WORK,  
TERMINATION AND DELAY  

 
 

2.18.01  The Owner may suspend the Work or any portion thereof for a period of not more than 
ninety (90) days or such further time as agreed upon by the Contractor, by Written Notice to the 
Contractor and the Engineer which notice shall fix the date on which Work shall be resumed.  The 
Contractor will resume that Work on the date so fixed.  The Contractor will be allowed an increase 
in the Contract Price or an extension of the Contract Time, or both, directly attributable to any 
suspension.   
 
2.18.02  If the Contractor is adjudged a bankrupt or insolvent, or if he makes a general assignment 
for the benefit of his creditors, or if a trustee or receiver is appointed for the Contractor or for any 
of his property, or if he files a petition to take advantage of any debtor's act, or to reorganize under 
the bankruptcy or applicable laws, or if he repeatedly fails to supply sufficient skilled workmen or 
suitable materials or equipment, or if he repeatedly fails to make prompt payments to 
Subcontractors or for labor, materials or equipment or if he disregards laws, ordinances, rules, 
regulations or orders of any public body having jurisdiction of the Work or if he disregards the 
authority of the Engineer, or if he otherwise violates any provision of the Contract Documents, 
then the Owner may, without prejudice to any other right or remedy and after giving the Contractor 
and his surety a minimum of ten (10) days from delivery of a Written Notice, terminate the services 
of the Contractor and take possession of the Project and of all materials, equipment, tools, 
construction equipment and machinery thereon owned by the Contractor, and finish the Work by 
whatever method he may deem expedient. In such case the Contractor shall not be entitled to 
receive any further payment until the Work is finished. If the unpaid balance of the Contract Price 
exceeds the direct and indirect costs of completing the Project, including compensation for 
additional professional services, such excess shall be paid to the Contractor. If such costs exceed 
such unpaid balance, the Contractor will pay the difference to the Owner. Such costs incurred by 
the Owner will be determined by the Engineer and incorporated in a Change Order.   
 
2.18.03  Where the Contractor's services have been terminated by the Owner, said termination 
shall not affect any right of the Owner against the Contractor then existing or which may thereafter 
accrue. Any retention or payment of monies by the Owner due to the Contractor will not release 
the Contractor from compliance with the Contract Documents.   
 
2.18.04  After ten (10) days from delivery of a Written Notice to the Contractor and the Engineer, 
the Owner may, without cause and without prejudice to any other right or remedy, elect to abandon 
the Project and terminate the Agreement.  In such case, the Contractor shall be paid for all Work 
executed and any expense sustained plus reasonable profit. The Owner's authority and 
responsibility with respect to termination for convenience of owner or upon breach of contract are 
set forth in more detail in Section 2.35 of these General Conditions.   
 



2.18.05  If, through no act or fault of the Contractor, the entire Work is suspended for a period of 
more than ninety (90) days by the Owner or under an order of court or other public authority, or 
by request of litigation relating to the Project, or the Engineer fails to act on any request for 
payment within thirty (30) days after it is submitted, or the Owner fails to pay the Contractor 
substantially the sum approved by the Engineer or awarded by arbitrators within thirty (30) days 
of its approval and presentation, then the Contractor may, after ten (10) days from delivery of a 
Written Notice to the Owner and the Engineer, terminate the Agreement and recover from the 
Owner payment for all Work executed and all expenses sustained. In addition and in lieu of 
terminating the Agreement, if the Engineer has failed to act on a request for payment or if the 
Owner has failed to make any payment as aforesaid, the Contractor may upon ten (10) days Written 
Notice to the Owner and the Engineer stop the Work until he has been paid all amounts then due, 
in which event and upon resumption of the Work, Change Orders shall be issued for adjusting the 
Contract Price or extending the Contract Time or both to compensate for the costs and delays 
attributable to the stoppage of the Work.   
 
2.18.06  If the performance of all or any portion of the Work is suspended, delayed, or interrupted 
as a result of a failure of the Owner or Engineer to act within the time specified in the Contract 
Documents, or if no time is specified, within a reasonable time, an adjustment in the Contract Price 
or an extension of the Contract Time, or both, shall be made by Change Order to compensate the 
Contractor for the costs and delays necessarily caused by the failure of the Owner or Engineer.   
 

  



SECTION 2.19  
of  

GENERAL CONDITIONS  
 

PAYMENTS TO CONTRACTOR  
 
 

2.19.01  SECTION NOT USED  
 
2.19.02  SECTION NOT USED  
 
2.19.03  SECTION NOT USED 
 
2.19.04  SECTION NOT USED 
 
2.19.05  SECTION NOT USED 
 
2.19.06  SECTION NOT USED 
 
2.19.07  SECTION NOT USED 

 
2.19.08  SECTION NOT USED 
 



SECTION 2.20 
of 

GENERAL CONDITIONS 
 

ACCEPTANCE OF FINAL 
PAYMENT AS RELEASE 

 
2.20.01  The acceptance by the Contractor of final payment shall be and shall operate as a release 
to the Owner of all claims and all liability to the Contractor other than claims in stated amounts as 
may be specifically excepted by the Contractor for all things done or furnished in connection with 
this Work and for every act and neglect of the Owner and others relating to or arising out of this 
Work.  Any payment, however, final or otherwise, shall not release the Contractor or his sureties 
from any obligations under the Contract Documents or the Performance Bond and Payment Bond.   
 
 

  



SECTION 2.21  
of  

GENERAL CONDITIONS  
 

INSURANCE  
 

2.21.01  The Contractor shall not commence any work under the Contract Documents until he 
obtains at his own expense all required insurance. Such insurance must have the approval of the 
Owner as to Company, limits, form and amount. The Contractor shall not permit any Subcontractor 
to commence work on the Project until the Subcontractor has also complied with these insurance 
requirements. The types of insurance, which the Contractor shall secure and maintain for the full 
Contract time, are Workers’ Compensation Insurance, Employer's Liability Insurance, 
Commercial General Liability Insurance, Automobile Liability Insurance, Builder’s Risk "All 
Risk" Insurance, and Contractor’s Pollution Liability Insurance as hereinafter specified. Nothing 
contained in these insurance requirements is to be construed as limiting the extent of the 
Contractor's responsibility for payment of damages resulting from his operations under the 
Contract Documents.   
 
All policies required by this Section shall be primary insurance as to the Owner so that coverage 
held by the Owner will not contribute to any loss under the Contractor’s insurance using the ISO 
endorsement CG 20 01 04 13 or coverage at least as broad.  
 
Premiums for said insurance shall be paid for by the Contractor. 
 
2.21.02  Before commencing any work, the Contractor shall submit written evidence that he and 
all Subcontractors have obtained for the Contract time full Worker’s Compensation Insurance 
coverage, as required by the State of California, with Statutory Limits, and Employer’s Liability 
Insurance with limit of no less than $1,000,000 per accident for bodily injury or disease. Waiver 
of Subrogation (also known as Transfer of Rights of Recovery Against Others to Us): The 
Contractor hereby agrees to waive rights of subrogation to obtain endorsement necessary to affect 
this waiver of subrogation in favor of the Owner, its directors, officers, employees, and authorized 
volunteers, for losses paid under the terms of this coverage which arise from work performed by 
the named insured for the Owner; this provision applies regardless of whether or not the Owner 
has received a waiver of subrogation from the insurer. 
 
2.21.03  Before commencing any work, the Contractor shall procure for the entire Contract time 
full Commercial General Liability Insurance, Automobile Liability Insurance coverage, and 
Contractor’s Pollution Liability as hereinafter specified. Such insurance shall insure the Contractor 
and all Subcontractors for all claims for personal injury, including sickness and death, and all 
claims for destruction of or damage to property, including loss of use, arising out of or in 
connection with any operations under the Contract Documents, whether such operations be by the 
Contractor or by any Subcontractor under the Contractor, or by anyone directly or indirectly 
employed by the Contractor or by any Subcontractor.   
 
Such Commercial General Liability Insurance shall be written with a limit of liability of not less 
than five million dollars ($5,000,000) per occurrence or the full per occurrence limits of the 



policies available, whichever is greater for bodily injury, personal injury and property damage. If 
Commercial General Liability Insurance or other form with a general aggregate limit or products-
completed operations aggregate limit is used, either the general aggregate limit shall apply 
separately to the project/location (coverage as broad as the ISO CG 25 03, or ISO CG 25 04 
endorsement, or insurer's equivalent endorsement provided to the District) or the general aggregate 
limit and products-completed operations aggregate limit shall be twice the required occurrence 
limit. Should the Contractor maintain insurance coverage exceeding the specified amount, any 
such additional coverage shall still benefit the Owner. 
 
Such Commercial General Liability Insurance shall also be written for all damages arising out of 
injury to or destruction of property of others, arising directly or indirectly out of or in connection 
with the performance of the Work under the Contract Documents and in any one occurrence, 
including explosion, collapse and underground exposure.   
 
Contractor’s Pollution Liability – (optional: if project involves environmental hazards) with limits 
no less than $5,000,000 per occurrence or claim, and $10,000,000 policy aggregate. 
 
Such Automobile Liability Insurance shall be written with a limit of liability of not less than one 
million dollars ($1,000,000) for all damages arising out of bodily injury, including sickness and 
death, at any time resulting therefrom, sustained by any one person in any one occurrence, and a 
limit of liability of not less than two million dollars ($2,000,000) aggregate for any such damages 
sustained by two or more persons in any one occurrence.  Such automobile liability insurance shall 
be written with a limit of liability of not less than one million dollars ($1,000,000) for all damages 
arising out of injury to or destruction of property of others, arising directly or indirectly out of or 
in connection with the performance of the Work under the Contract Documents and in any one 
occurrence, including explosion, collapse and underground exposure.   
 
If the Contractor maintains broader coverage and or/higher limits than the minimums shown 
above, the District requires and shall be entitled to the broader coverage and/or higher limits 
maintained by the Contractor. Any available insurance proceeds in excess of the specified 
minimum of insurance and coverage shall be available to the District. 
 
Coverage for Commercial General Liability Insurance, Contractor’s Pollution Liability Insurance 
and Automobile Liability Insurance shall be at least as broad as the following: 
 
a. Insurance Services Office Commercial General Liability Coverage (Occurrence Form CG 

00 01). 
 
b. Insurance Services Office (Form CA 00 01), covering Symbol 1 (any auto) with a limit of 

one million dollars ($1,000,000) for bodily injury and property damage each accident. 
 
c.  Excess Liability Insurance (if necessary) - The limits of insurance required in this 

agreement may be satisfied by a combination of primary, umbrella or excess insurance. 
Any umbrella or excess insurance shall contain or be endorsed to contain a provision that 
such coverage shall also apply on a primary and non-contributory basis for the benefit of 



the District (if agreed to in a written contract or agreement) before the District’s own 
primary or self-insurance shall be called upon to protect it as a named insured. 

 
Any deductible or self-insured retention must be declared to and approved by the District. At the 
option of the District, either the insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects the District, its directors, officers, employees, agents and volunteers; or the 
contractor shall procure a bond guaranteeing payment of losses and related investigations, 
administration and defense expenses. 
 
The Commercial General Liability Insurance policy and Contractor’s Pollution (if necessary) are 
to contain, or be endorsed to contain, the following provisions: 
 
The policy for such insurance shall include contractual coverage sufficiently broad to cover the 
Contractor's indemnification agreement contained in Section 2.24 excepting 2.24.04 of these 
General Conditions. The District, its directors, officers, employees, and authorized volunteers are 
to be given insured status at least as broad as ISO endorsement CG 20 10 11 85; or both CG 20 10 
10 01 and CG 20 37 10 01 (or the CG 20 10 07 04 and CG 20 37 07 04 (or earlier edition date) 
specifically naming all of the District parties required in this agreement, or using language that 
states “as required by contract”). All Subcontractors hired by Contractor must also have the same 
forms or coverage at least as broad; as respects (via CG 20 38 04 13):  liability arising out of 
activities performed by or on behalf of the Contractor; products and completed operations of the 
Contractor; premises owned, occupied or used by the Contractor; and automobiles owned, leased, 
hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope 
of protection afforded to the District, its directors, officers, employees, or authorized volunteers. 
 
Contractor hereby agrees to waive rights of subrogation which any insurer of Contractor may 
acquire from Contractor by virtue of the payment of any loss. The Contractor agrees to obtain any 
endorsement that may be necessary to affect this waiver of subrogation. The Workers' 
Compensation Policy shall be endorsed with a waiver of subrogation in the favor of the District 
for all work performed by the Contractor, its employees, agents and subcontractors. this provision 
applies regardless of whether or not the District has received a waiver of subrogation from the 
insurer. 
 
2.21.04  Until the completion and final acceptance by the Owner of all the work under and implied 
by this agreement, the work shall be under the Contractor’s responsible care and charge. The 
Contractor shall rebuild, repair, restore and make good all injuries, damages, re-erections, and 
repairs occasioned or rendered necessary by causes of any nature whatsoever. 
 
If applicable, the Contractor shall provide and maintain Builder’s Risk (course of construction) 
or an installation floater (for materials and equipment) covering all risks of direct physical loss, 
damage or destruction to the work in the amount specified in the General Conditions, to insure 
against such losses until final acceptance of the work by Owner. Such insurance shall insure at 
least against the perils of fire and extended coverage, theft, vandalism and malicious mischief, and 
collapse.  The policy shall be endorsed with Owner, its directors, officers, employees, and 
authorized volunteers named as loss payee, as their interest may appear. The making of progress 
payments to the Contractor shall not be construed as creating an insurable interest by or for Owner 



or be construed as relieving the Contractor or his/her subcontractors of responsibility for loss from 
any direct physical loss, damage or destruction occurring prior to final acceptance of the work by 
Owner. The policy must specify that coverage is to include all materials and equipment to be 
incorporated in the Project while at the construction site and while in transit.   
 
Such policy shall be endorsed with the District, the Owner, the Owner’s Representative, the 
Engineer and their consultants and each of their directors, officers, employees, and authorized 
volunteers named as loss payee, as their interest may appear. The making of progress payments to 
the Contractor shall not be construed as creating an insurable interest by or for the District or be 
construed as relieving the Contractor or his/her subcontractors of responsibility for loss from any 
direct physical loss, damage or destruction occurring prior to final acceptance of the work by the 
District. A maximum deductible amount of five thousand dollars ($5,000.00) on all perils will be 
allowed. Also, the insurer shall waive all rights of subrogation. 
 
If the Owner determines not to require the Contractor to procure such insurance, the Contract price 
shall be reduced by the amounts set forth in the bid items for the premium for such insurance.   
 
If the Owner determines to require the Contractor to procure such insurance, such insurance shall 
be endorsed with the District, the Owner, the Owner’s Representative, the Engineer and their 
consultants and each of their directors, officers, employees, and authorized volunteers named as 
loss payee, as their interest may appear. The policy or policies for such insurance may provide for 
a deductible amount not to exceed five (5) percent of the Contract price. As provided in Section 
7104 of the Public Contracts Code, the Contractor is responsible for the cost of repairing or 
restoring work up to five (5) percent of the contract amount.   
 
2.21.05  Contractor shall furnish the Owner with copies of certificates and amendatory 
endorsements affecting coverage required by this contract. All certificates and endorsements are 
to be received and approved by the Owner before work commences. However, failure to obtain 
the required documents prior to the work beginning shall not waive the Contractor’s obligation to 
provide them. The Owner reserves the right to require complete, certified copies of all required 
insurance policies, including policy declaration pages and endorsement pages, required by these 
specifications, at any time. Failure to continually satisfy the insurance requirements is a material 
breach of contract. 
 
Acceptability of Insurers - Any insurance carrier providing insurance coverage required by the 
Contract Documents shall be authorized to do business in the State of California unless waived, in 
writing, by the District’s Contracts Analyst. Carrier(s) shall have an A.M. Best rating of no less 
than an A: VII or better. 
 
Evidences of Insurance - Prior to execution of the agreement, the Contractor shall file with 
District a certificate of insurance (Acord Form 25 or equivalent) signed by the insurer’s 
representative evidencing the coverage required by this agreement. Such evidence shall include an 
additional insured endorsement signed by the insurer's representative and evidence of waiver of 
rights of subrogation against the District. Such evidence shall also include (1) attached additional 
insured endorsements with primary & non-contributory wording, (2) Workers' Compensation 
waiver of subrogation, and (3) a copy of the Commercial General Liability declarations or 



endorsement page listing all policy endorsements, and confirmation that coverage includes or has 
been modified to include required provisions. The District reserves the right to obtain complete, 
certified copies of all required insurance policies at any time and the Contractor shall provide the 
same within five (5) days of such request. Failure to continually satisfy the insurance requirements 
is a material breach of contract. 
 
Continuation of Coverage - The Contractor shall, upon demand of the District deliver evidence 
of coverage showing continuation of coverage for at least ten (10) years after completion of the 
project. The Contractor further waives all rights of subrogation under this agreement. When any 
of the required coverages expires during the term of this agreement, the Contractor shall deliver 
the renewal certificate(s) including the general liability additional insured endorsement and 
evidence of waiver of rights of subrogation against District (if builder’s risk insurance is 
applicable) to District at least ten (10) days prior to the expiration date.   
 
The Contractor shall, upon demand of District, deliver to District copies such policy or policies of 
insurance and the receipts for payment of premiums thereon. 
 
The District reserves the right to modify these insurance requirements, including limits, based on 
the nature of the risk, prior experience, insurer, coverage or other circumstances. 
 
 
 



SECTION 2.22  
of  

GENERAL CONDITIONS 
 

CONTRACT SECURITY  
 

2.22.01  The Contractor shall within thirty (30) days after the receipt of the Notice of Award 
furnish the Owner with a Performance Bond in penal sum equal to the amount of the Contract 
Price and a Payment Bond in penal sum equal to one-hundred (100) percent of the amount of the 
Contract Price, requiring the performance by the Contractor of all undertakings, covenants, terms, 
conditions and agreements of the Contact Documents, and upon the payment by the Contractor to 
all subcontractors, persons supplying labor and materials in the prosecution of the Work provided 
by the Contract Documents.   
 
2.22.02  Bonds shall be executed by the Contractor and a corporate bonding company licensed to 
transact such business in the state in which the Work is to be performed and named on the current 
list of "Surety Companies Acceptable on Federal Bonds" as published in the Treasury Department 
Circular Number 570 and by California law. The expense of these Bonds shall be borne by the 
Contractor. Bonds to be placed with insurers with a current A.M. Best's rating of no less than A: 
VII or better.  
 
2.22.03  If at any time a surety on any such Bond is declared a bankrupt or loses its right to do 
business in the state in which the Work is to be performed or is removed from the list of Surety 
Companies accepted on Federal Bonds, Contractor shall within ten (10) days after notice from the 
Owner to do so, substitute an acceptable Bond (or Bonds) in such form and sum and signed by 
such other surety or sureties as may be satisfactory to the Owner. The premiums on such Bond 
shall be paid by the Contractor. No further payments shall be deemed due nor shall they be made 
until the new surety or sureties shall have furnished an acceptable Bond to the Owner.   
 
2.22.04  The Performance Bond and the Payment Bond must remain in effect throughout the 
period for performance of the Work and through the time of final payment by the Owner, and the 
Performance Bond must remain in effect for a period of one (1) year from the date of approval of 
the work by the Board of Directors of Owner, which is the period of the Contractor's warranty, or 
as modified under the Supplemental General Conditions. If a changer order results in an increased 
contract amount, an updated bond must be submitted to reflect the revised total contract value. 
 
 



SECTION 2.23  
of  

GENERAL CONDITIONS  
 

ASSIGNMENTS AND BANKRUPTCY  
 

2.23.01  The Contractor shall not sell, transfer, assign or otherwise dispose of the Agreement or 
any portion thereof, or of his right, title or interest therein, or his obligations thereunder, without 
written consent of the Owner.   
 
2.23.02  In the event of bankruptcy of the Contractor, whether voluntary or involuntary, this 
Agreement is automatically terminated, and the Contractor is entitled to no further payments over 
and above the reasonable value of the actual work completed at that time.   
 

  



SECTION 2.24  
of  

GENERAL CONDITIONS  
 

INDEMNIFICATION  
 

2.24.01  The Contractor and any Subcontractor, or anyone directly or indirectly employed by any 
of them or anyone for whose acts any of them may be liable during the term of this agreement and 
associated with the work performed thereunder, will indemnify, defend and hold harmless the 
Owner and any of their directors, independent contractors, agents and employees from and against 
all claims, damages, losses and expenses including attorney's fees arising out of or resulting from 
the performance of the Work, provided that any such claims, damage, loss or expense is 
attributable to personal injury, bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property including the loss of use resulting therefrom; and is caused in 
whole or in part by any act or omission of the Contractor, any Subcontractor, any supplier, anyone 
directly or indirectly employed by any of them or anyone for whose acts or omissions any of them 
may be liable, but not including the sole or active negligence or willful misconduct of the Owner. 
 
Each of the indemnified parties named in this Section shall be entitled to designate the attorney of 
their choice and indemnitor agrees to keep Owner’s attorney advised as to the status of all claims, 
damages, losses, expenses and litigation which may arise hereunder.   
 
2.24.02  In any and all claims against the Owner or any of their directors, independent contractors, 
agents or employees, by any employee of the Contractor, any Subcontractor, anyone directly or 
indirectly employed by any of them, or anyone for whose acts any of them may be liable, the 
indemnification obligation shall not be limited in any way by any limitation on the amount or type 
of damages, compensation or benefits payable by or for the Contractor or any Subcontractor under 
workmen's compensation acts, disability benefit acts or other employee benefits acts.   
 
2.24.03  The obligation of the Contractor under this paragraph shall not extend to the liability of 
the Engineer, his agents or employees arising out of the preparation or approval of maps, drawings, 
opinions, reports, surveys, change orders, designs or specifications.   
 
2.24.04  The Contractor shall indemnify, defend and save the Owner, the Owner's Representative, 
the Engineer, their consultants, and each of their directors, independent contractors, officers, 
employees and agents harmless from all costs, losses, expenses, damages, attorneys' fees, and other 
costs, including all costs of defense, which any of them may incur with respect to the failure, 
neglect, or refusal of Contractor to faithfully perform the Work and all of Contractor's obligations 
under the Agreement, including but not limited to, Contractor's failure to complete any portion of 
the Work by the time specified in the Contract Documents. Such costs, expenses, and damages 
shall include all costs incurred by the Owner, the Owner's Representative, the Engineer, and their 
consultants to defend against any claims, stop notices, or lawsuits based thereon in which any of 
them is made a party.   
 
Each of the indemnified parties named in this section shall be entitled to designate the attorney of 
their choice and the indemnitor agrees to pay the fee of each such attorney so designated. 



  



SECTION 2.25  
of  

GENERAL CONDITIONS  
 

SEPARATE CONTRACTS  
 

2.25.01  The Owner reserves the right to let other contracts in connection with this Project. The 
Contractor shall afford other Contractors reasonable opportunity for the introduction and storage 
of their materials and the execution of their Work and shall properly connect and coordinate his 
Work with theirs.  If the proper execution or results of any part of the Contractor's Work depends 
upon the Work of any other Contractor, the Contractor shall inspect and promptly report to the 
Engineer any defects in such Work that render it unsuitable for such proper execution and results.   
 
2.25.02  The Owner may perform additional Work related to the Project by himself, or he may let 
other Contracts containing provisions similar to these. The Contractor will afford the other 
Contractors who are parties to such Contracts (or the Owner, if he is performing the additional 
Work himself), reasonable opportunity for the introduction and storage of materials and equipment 
and the execution of Work and shall properly connect and coordinate his Work with theirs.   
 
2.25.03  If the performance of additional Work by other Contractors or the Owner is not noted in 
the Contract Documents prior to the execution of the Contract, Written Notice thereof shall be 
given to the Contractor prior to starting any such additional Work.  If the Contractor believes that 
the performance of such additional Work by the Owner or others involves him in additional 
expense or entitles him to an extension of the Contract Time, he may make a claim therefor as 
provided in Sections 2.14, 2.15, and 2.18.   
 
 
 
 



SECTION 2.26  
of  

GENERAL CONDITIONS  
 

SUBCONTRACTING  
 

2.26.01  The Contractor may utilize the services of specialty Subcontractors on those parts of the 
Work, which, under normal contracting practices, are performed, by specialty Subcontractors.   
 
2.26.02  After submission of his Bid, the Contractor shall not award Work to any unlisted 
Subcontractor(s) without prior written approval of the Owner.   
 
2.26.03  The Contractor shall be fully responsible to the Owner for the performance of his 
Subcontractors, and of persons either directly or indirectly employed by them.   
 
2.26.04  The Contractor shall review each condition of this Contract and cause to be inserted in all 
subcontracts comparable provisions relative to the Work to bind Subcontractors to the Contractor 
by the terms of the Subcontract Documents insofar as applicable to the Work of Subcontractors in 
the same manner that Contractor is bound to Owner (e.g., payment bond, insurance, arbitration, 
termination on unauthorized assignment or on bankruptcy, etc.), and to give the Contractor the 
same power as regards terminating any subcontract that the Owner may exercise over the 
Contractor under any provision of the Contract Documents.  Copies of contracts between the 
Contractor and any Subcontractors shall be furnished to the Owner upon request.   
 
2.26.05  All payments by Contractor to Subcontractor(s), which involve material made by joint 
check, shall specifically allocate the payment between the materialmen involved and the 
Subcontractor.   
 
2.26.06  Nothing contained in this Contract shall create any contractual relation between any 
Subcontractor and the Owner.   
 

  



SECTION 2.27  
of  

GENERAL CONDITIONS  
 

ENGINEER'S AUTHORITY  
 

2.27.01  The Engineer shall act as the Owner's representative during the construction period.  He 
shall decide questions which may arise as to quality and acceptability of materials furnished and 
Work performed. He shall interpret the intent of the Contract Documents in a fair and unbiased 
manner. The Engineer will make visits to the site and determine if the Work is proceeding in 
accordance with the Contract Documents.   
 
2.27.02  The Contractor will be held strictly to the intent of the Contract Documents in regard to 
the quality of materials, workmanship and execution of the Work. Inspections may be at the factory 
or fabrication plant of the source of material supply.   
 
2.27.03  The Engineer will not be responsible for the construction means, controls, techniques, 
sequences, procedures, or construction safety.   
 
2.27.04  The Engineer shall promptly make decisions relating to interpretation of the Contract 
Documents.   
 
2.27.05  Any plan or method of Work suggested by the Engineer but not specified or required, if 
adopted or followed by the Contractor in whole or in part, shall be used at the risk and 
responsibility of the Contractor, and the Engineer and the Owner shall assume no responsibility 
therefor.   
 
2.27.06 Engineer’s authority and responsibility with respect to Resident Project Representation are 
as set forth in Section 2.33 of these General Conditions.   
 
 
 

  



SECTION 2.28  
of  

GENERAL CONDITIONS  
 

LAND AND RIGHTS-OF-WAY 
 

2.28.01  Prior to issuance of Notice to Proceed, the Owner shall obtain land and all work shall be 
performed within existing public rights-of-way for carrying out the Work to be performed pursuant 
to the Contract Documents.  Right-of-way limits are shown on the Drawings. 
 
2.28.02  The Contractor shall provide at his own expense and without liability to the Owner any 
additional land and access thereto that the Contractor may desire for temporary construction 
facilities, or for storage of materials.    
 
2.28.03  Contractor shall confine his equipment, the storage of materials and equipment and the 
operations of his workmen to areas permitted by law, ordinances, permits, or the requirements of 
the Contract Documents, and shall not unreasonably encumber the premises with materials or 
equipment.   
 
2.28.04. Notwithstanding the designation of Contract limits or the indication of temporary fences 
or barricades, the provisions of the Contract Documents governing certain portions or phases of 
the Work may require that certain operations be carried out beyond such designated limits. In all 
cases, the Work shall be constructed solely within the boundaries described in the Contract 
Documents. Contractor shall coordinate with the District to obtain in advance of said operations 
all necessary permits, rights-of-way, or easements, and shall give proper notice thereof to owners 
of affected properties in accordance with section 832 of the California Civil Code. Contractor 
shall obtain all such permits, rights-of-way and easements at no cost to the District. 
 
2.28.05. Pumping, draining and control of surface and ground water and excavating or other 
earthwork shall be carried out so as to avoid endangering the Work or adjacent facility or 
property, or interrupting, restricting or otherwise infringing or interfering with the use thereof. 
Contractor shall conform to the Code and applicable laws and regulations and shall obtain all 
permits necessary to perform grading or excavation or dispose of surface or ground water or 
excavated materials at the Site. 
 
2.28.06. Contractor shall not load nor permit any part of any structure to be loaded in a manner 
that will endanger the structure, nor shall Contractor subject part of the Work or adjacent 
property to stresses or pressures that will endanger it. 
 
2.28.07. Contractor shall assume full responsibility and shall promptly settle all claims for 
damage to areas within the Contract limits, or to adjoining areas or the owners or occupants 
thereof, resulting from the performance of the Work. 
 
 



SECTION 2.29 
of 

GENERAL CONDITIONS 
 

GUARANTEE 
 

2.29.01  The Contractor shall guarantee that all materials and equipment furnished will be new 
unless otherwise specified.   
 
2.29.02  The Contractor shall guarantee all materials and equipment furnished and Work 
performed for a period of one (1) year from the date of acceptance by the Board of Directors of 
Owner. The Contractor warrants and guarantees for a period of one (1) year from the date of 
acceptance by the Board of Directors of Owner that the completed work is free from all defects 
due to faulty materials or workmanship and the Contractor shall promptly make such corrections 
as may be necessary by reasons of such defects including the repairs of any damage to other parts 
of the work resulting from such defects.  The Owner will give notice of observed defects with 
reasonable promptness.  In the event that the Contractor should fail to make such repairs, 
adjustments, or other Work that may be made necessary by such defects, the Owner may do so and 
charge the Contractor the cost thereby incurred.  The Performance Bond shall remain in full force 
and effect throughout the guarantee period.   
 
 
 

 



SECTION 2.31  
of  

GENERAL CONDITIONS  
 

TAXES  
 
2.31.01  The Contractor shall be responsible for paying all taxes applicable during the performance 
of the Work or portions thereof, whether or not said taxes were in effect on or increased after the 
date of Bid opening including, but not limited to, all sales, consumer, use and other similar taxes 
assessed by Federal, State or local authorities where the Work is performed.   
 
2.31.02  The terms of these Contract Documents may result in the creation of a possessory interest.  
If such a possessory interest is vested in a private party to these Contract Documents, the private 
party may be subjected to the payment of personal property taxes levied on such interest.   
 
 

  



SECTION 2.32  
of  

GENERAL CONDITIONS  
 

CONFLICT  
 
 

2.32.01 SECTION NOT USED.   
 
2.32.02 SECTION NOT USED.  
 
 



SECTION 2.33  
of  

GENERAL CONDITIONS  
 

RESIDENT PROJECT REPRESENTATIVE  
 
2.33.01  The Engineer will furnish a Resident Project Representative and Assistants to assist the 
Engineer in carrying out his responsibilities at the Project sites. The duties, responsibilities, and 
limitations of authority of any such Resident Project Representative and Assistants are herein set 
forth.   
 
2.33.02  The Resident Project Representative is the Engineer's agent and will act as directed by 
and under the supervision of the Engineer. He will confer with the Engineer regarding his actions.  
His dealings in matters pertaining to the on-site Work shall, in general, be only with the Engineer 
and the Contractor. His dealings with Subcontractors shall only be through or with the full 
knowledge of the Contractor or his superintendent. He will generally communicate with the Owner 
only through or as directed by the Engineer.   
 
2.33.03  The duties and responsibilities of the Resident Project Representative will be as follows:   
 
a. Schedules - Review the progress schedule, schedule of Shop Drawing submissions, and 

schedule of values prepared by the Contractor and consult with the Engineer concerning 
their acceptability.   

 
b. Conferences - Attend preconstruction conferences. Arrange a schedule of progress 

meetings and other job conferences as required in consultation with the Engineer and notify 
those expected to attend in advance. Attend meetings and maintain and circulate copies of 
minutes thereof.   

 
c. Liaison -  
 

(1) Serve as the Engineer's liaison with the Contractor, working principally through the 
Contractor's superintendent and assist him in understanding the intent of the 
Contract Documents.  Assist the Engineer in serving as Owner's liaison with the 
Contractor when Contractor's operations affect Owner's on-site operations.   

 
(2) As requested by the Engineer, assist in obtaining from the Owner additional details 

or information, when required at the job site for proper execution of the Work.   
 
(3) Alert the Contractor directly and through his superintendent, to the hazards 

involved in accepting or acting upon instructions from the Owner or others, except 
instructions transmitted through the Engineer or himself.   

 
  



d. SECTION NOT USED  
 

e. SECTION NOT USED 
 

f. Interpretation of Contract Documents - Transmit to the Contractor the Engineer's 
clarifications and interpretations of the Contract Documents.   

 
g. Modifications - Consider and evaluate the Contractor's suggestions for modifications in 

Drawings or Specifications and report them with recommendations to the Engineer.   
 
h. Records -   
 

(1) Maintain at the job site orderly files for correspondence, reports of job conferences, 
shop drawings and samples submissions, reproductions of original Contract 
Documents including all addenda, change orders, field orders, additional Drawings 
issued subsequent to the execution of the Agreement, the Engineer's clarifications 
and interpretations of the Contract Documents, progress reports, and other Project-
related documents.   

 
(2) Keep a diary or logbook, recording hours on the job site, weather conditions, data 

related to questions of extras or deductions, list of visiting officials, daily activities, 
decisions, observations in general and specific observations in more detail as in the 
case of observing test procedures.  Send copies to the Engineer.   

 
(3) Record names, addresses and telephone numbers of all the Contractors, 

Subcontractors, and major Suppliers of equipment and materials.   
 

i. Reports -   
 

(1) Furnish Engineer periodic reports as required of progress of the Work and the 
Contractor's compliance with the approved progress schedule and schedule of Shop 
Drawing submissions.   

 
(2) Consult with the Engineer in advance of scheduled major tests, inspections or start 

of important phases of the Work.   
 

j. Payment Requisitions - Review applications for payment with the Contractor for 
compliance with the established procedure for their submission and forward them with 
recommendations to the Engineer, noting particularly their relation to the schedule of 
values, Work completed and materials and equipment delivered at the site.   

 
k. Guarantees, Certificates, Maintenance and Operation Manuals - During the course of the 

Work, verify that guarantees, certificates, maintenance and operation manuals and other 
data required to be assembled and furnished by the Contractor are applicable to the items 
actually installed; and deliver this material to the Engineer for his review and forwarding 
to the Owner prior to final acceptance of the Project.   



 
l. Completion -   
 

(1) Before the Engineer issues a Certificate of Substantial Completion, submit to the 
Contractor a list of observed items requiring correction.   

 
(2) Conduct final inspection in the company of the Engineer, Owner and Contractor 

and prepare a final list of items to be corrected.   
 
(3) Verify that all items on the final list have been corrected and make 

recommendations to the Engineer concerning acceptance.   
 

2.33.04  Except upon written instructions of the Engineer, the Resident Project Representative 
shall not:   
 
a. Authorize any deviation from the Contract Documents or approve any substitute materials 

or equipment.   
 
b. Undertake any of the responsibilities of the Contractor, Subcontractors, or Contractor's 

superintendent.   
 
c. Expedite Work for the Contractor.   
 
d. Advise on or issue directions relative to any aspect of the means, methods, techniques, 

sequences or procedures of construction unless such is specifically called for in the 
Contract Documents.   

 
e. Advise on or issue directions as to safety precautions and programs in connection with the 

Work.   
 
f. Authorize the Owner to occupy the Project in whole or in part.   
 
g. Participate in specialized field or laboratory tests.   
 

  



SECTION 2.34  
of  

GENERAL CONDITIONS 
 

LEGAL RELATIONS AND RESPONSIBILITY  
 

2.34.01  The Contractor shall keep himself fully informed of all existing and future State and 
Federal laws and all county and city ordinances and regulations which in any manner affect the 
conduct of the Work, and all of such orders and decrees of bodies or tribunals having any 
jurisdiction or authority over same. If any discrepancy or inconsistency is discovered in the 
Contract Documents or Agreement for the Work in relation to any such law, ordinance, regulation, 
order or decree, he shall forthwith report the same to the Engineer in writing.  He shall at all times 
observe and comply with and shall cause all his agents and employees to observe and comply with 
all such existing and future laws, ordinances, regulations, orders and decrees, and shall protect, 
defend and indemnify the Owner, the Engineer, and all of its and their officers and agents against 
any claim or liability arising from or based on the violation of any such law, ordinance, regulation, 
order or decree, whether by himself or his employees.  
 
If the Contractor performs any work knowing it to be contrary to such laws, ordinances, rules and 
regulations and without giving notice to the Owner, the Contractor shall bear all costs arising 
therefrom. 
  
The Contractor's attention is directed to Division 2, Part 7, Chapter 1 of the Labor Code of 
California and especially to Article 2 (Wages); and Article 3 (Working Hours).   
 
a. Wages to be paid for a day’s work to all classes of laborers, workers, or mechanics on the 

work contemplated by the contract, shall be not less than the prevailing rate for a day’s 
work in the same trade or occupation on the locality within the State where the work hereby 
contemplated is to be performed as determined by the State of California Director of 
Industrial Relations pursuant to his authority under Labor Code section 1720 et. seq.  Each 
laborer, worker, or mechanic employed by a Contractor or by any Subcontractor shall 
receive the wages herein provided for. The Contractor shall pay up to two hundred 
($200.00) per day penalty for each worker paid less than the prevailing rate of per diem 
wages.  The difference between the prevailing rate of per diem wages and the wage paid to 
each worker shall be paid by the Contractor to the worker.   NOTE: an error on the part of 
the awarding body does not relieve the Contractor from responsibility for payment of the 
prevailing wage of per diem wages and penalties pursuant to Labor Code section 1720 – 
1781 and 1813 – 1815. 

 
b. In accordance with Sections 1773.1 and 1773.8 of the Labor Code the Contractor shall pay 

travel and subsistence payments to each workman needed to execute the Work as such 
travel and subsistence payments are defined in the applicable collective bargaining 
assurances filed with the Department of Industrial Relations.   

 
c. Pursuant to Labor Code Section 1810 et. seq., it is stipulated hereby that eight (8) hours 

labor constitutes a legal day's work hereunder.   



 
d. Pursuant to Labor Code Section 1813, it is stipulated hereby that the Contractor shall, as a 

penalty to the Owner, forfeit up to twenty-five (25) Dollars for each workman employed 
in the execution of this Contract by the Contractor or by any Subcontractor hereunder for 
each calendar day during which such workman is required or permitted to work more than 
eight (8) hours in any one calendar day and forty (40) hours in any one calendar week, 
unless such worker receives compensation for all hours worked in excess of 8 hours per 
day at not less than 1.5 times the base rate of pay (or 2 times base rate on Sunday/Holidays), 
in violation of the provisions of Article 3 (commencing with Section 1810), Chapter 1, Part 
7, Division 2, of the Labor Code.   

 
e. The Contractor is responsible for compliance with Labor Code Section 1777.5 and the 

California Code of Regulations 230 – 230.2 for all apprenticeable occupations, whether 
employed by the Contractor or by the Subcontractors. Included in these requirements is the 
Contractor’s requirement to provide notification to the appropriate apprenticeship 
committees, pay training fund contributions, utilize apprentices in a minimum ratio of not 
less than once apprentice for each five journeyman hours (unless an exception is granted 
in accordance with Labor Code 1777.5) and/or request for the dispatch of apprentices. 
 
Information relative to apprenticeship standards, wage schedules, and other requirements 
may be obtained from the Director of Industrial Relations, ex officio the Administrator of 
Apprenticeship, San Francisco, California, or from the Division of Apprenticeship 
Standards and its branch offices.   
 
Willful violations of Section 1777.5 will result in a forfeiture of $100.00 for each calendar 
day of noncompliance which shall be withheld from progress payments by Owner upon 
notice from the Department of Industrial Relations.  (Labor Code 1777.7).  
 

f. Attention is directed to the provisions of Labor Code 1725.5 requiring all contractors and 
subcontractors who bid or work on a public works project to be registered with the 
Department of Industrial Relations (DIR) via its online portal: 
https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm 
 

2.34.02  In the event of any legal or equitable proceeding to enforce the terms or conditions of this 
Agreement, the parties agree that venue shall be in the judicial district in which the office of the 
Owner is located.   
 
2.34.03  If any provision of this Agreement is held by a Court of competent jurisdiction to be 
invalid, void or unenforceable, the remaining provisions shall nevertheless continue in full force 
without being impaired or invalidated in any way.   
 
All clauses contained in the Contract Documents shall be interpreted in a manner, which renders 
them valid under applicable provisions of State, and Federal law where a consistent interpretation 
is possible.   
 

https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm


2.34.04  In the event any arbitration proceeding, administrative proceeding or litigation in law or 
in equity, including an action for declaratory relief, is brought to enforce or interpret the provisions 
or performance of this Agreement, the prevailing party shall be entitled to the award of a 
reasonable attorney's fee and the costs of the proceeding, which shall be determined by the Court 
or the presiding officer at the proceeding, authorized to make a determination of the issues at the 
hearing level, or in a separate action brought for that purpose, in addition to any other relief to 
which the prevailing party may be entitled.   
 
If any party to this Agreement becomes a party to any litigation, administrative proceeding or 
arbitration concerning the enforcement or interpretation of the provisions of this Agreement or the 
performance of this Agreement by reason of any act or omission of another party or authorized 
representatives of another party to this Agreement and not by any act or omission of the party that 
becomes a party to that proceeding or any act or omission of its authorized representatives, the 
party that causes another party to become involved in the proceeding shall be liable to that party 
for reasonable attorney fees and costs of the proceeding incurred by that party in the proceeding.  
The award of reasonable attorney fees and costs shall be determined as provided above.   
 
In the event opposing parties have each prevailed on one or more causes of action actually 
contested or admitted by pleadings or prehearing documents on file, the presiding officer may 
offset such fees and costs between prevailing parties after considering the necessity of the 
proceeding and the importance of the issue or issues upon which a party has prevailed.   
 
2.34.05  It shall be the responsibility of the contractor to maintain an accurate payroll record 
showing the name, address, Social Security Number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid to each employee 
in accordance with Labor Code 1776, and to insure that each subcontractor on the project also 
complies with all provisions of Labor Code 1776 and this contract provision.   
 
All payroll records shall be certified as accurate by the applicable contractor or subcontractor or 
its agent having authority over such matters.   
 
The Contractor shall submit to the Agency’s designated Labor Compliance Officer a copy of 
Certified Payroll Records as enumerated by Labor Code 1776 for the Contractor’s, as well as 
Subcontractor’s, employees working on the project work.  The Agency shall make no payment to 
the Contractor until the certified records are received by the Agency’s designated Labor 
Compliance Administrator/Department/Division. Each contractor performing work under contact 
shall keep an accurate payroll record, showing the name, address, social security number, work 
week, and the actual per diem wages to each journeyman, apprentice, worker, or other employee 
employed by him in connection with the public work.  Such records shall be certified and available 
for inspection at all reasonable hours at the principal place of the Contractor as required by Labor 
Code section 1776.  Contractor and Subcontractor shall keep accurate project records such as Daily 
Logs and Reports and may be asked to provide copies of such records per the State of California 
Public Records Act, Government Code section 6250 – 6276.48. Pursuant to SB854, all public 
works contractors and subcontractors shall also furnish electronic certified payroll records directly 
to the Labor Commissioner. For all projects awarded on or after April 1, 2015, the contractors and 



subcontractors must furnish electronic certified payroll records to the Labor Commissioner using 
the online portal: http://www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.html  
 
Records made available to the general public in accordance with the prior paragraph shall be 
marked or obliterated in such a manner that the name and address of the contractor and/or 
subcontractor and the name, address and telephone number of all employees do not appear on the 
modified records.   
 
Contractor shall file a certified copy of any requested payroll records with the entity that requested 
such records within ten (10) days of the date a written request for payroll records has been received.   
 
Failure of contractor to comply with any provision of this Section or Labor Code 1776 within ten 
(10) days of the date a written request for compliance is received shall result in a forfeiture of up 
to one hundred dollars ($100.00) per calendar day or portion thereof, for each worker, until strict 
compliance is obtained.  Upon notification by the Division of Apprenticeship Standards or the 
Division of Labor Standards Enforcement of the Department of Industrial Relations, the Owner 
shall withhold penalties under this Section or Labor Code 1776 from the contractor's progress 
payments then due.   
 
2.34.06  By entering into this contract or any subcontract pursuant to this contract, the Contractor 
and each Subcontractor who performs work or supplies goods, services or materials hereby offers 
and agrees to assign to the Owner all rights, title, and interest in and to all causes of action it may 
have under Federal or State Anti-Trust Law, including, but not limited to, any Anti-Trust action 
any of them may have under Section 4 of the Clayton Act (15 U.S.C. Sec 15) or under the 
Cartwright Act (Chapter 2, commencing with Section 16700, of Part 2 of Division 7 of the 
Business and Professions Code), arising from the purchases of goods, services or materials 
pursuant to this contract or any related subcontract.  This assignment is made and becomes 
effective at the time the awarding body tenders final payment to the Contractor shall insure that a 
comparable provision is included in all subcontracts at all tier levels which are executed pursuant 
to this prime contract.  Contractor shall have the rights set forth in Section 4553 and 4554 of the 
Public Contract Code.   
 

  

http://www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.html


SECTION 2.35 
of 

GENERAL CONDITIONS 
 

REMOVAL, RELOCATION OR PROTECTION 
OF EXISTING UTILITIES 

 
 
2.35.01  SECTION NOT USED  
 
2.35.02  SECTION NOT USED  
 
2.35.03  SECTION NOT USED  
 
2.35.04  SECTION NOT USED  
 
2.35.05  SECTION NOT USED  
 
 
 

  



SECTION 2.36 
of 

GENERAL CONDITIONS 
 

ANTI-TRUST CLAIMS 
 

2.36.01  In entering into a public works contract or a subcontract to supply goods, services, or 
materials pursuant to a public works contract, the Contractor or Subcontractor offers and agrees to 
assign to the awarding body all rights, title and interest in and to all causes of action it may have 
under Section 4 of the Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2 
of Part 2 of Division 7 of the Business and Professions Code) arising from purchases of goods, 
services, or materials pursuant to the public works contract or the subcontract. This assignment 
shall be made and become effective at the time the awarding body tenders final payment to the 
Contractor, without further acknowledgment by the parties.   
 
 

  



SECTION 2.37  
of  

GENERAL CONDITIONS 
 

TERMINATION FOR CONVENIENCE  
OF OWNER OR UPON BREACH OF CONTRACT  

 
2.37.01  The performance of work under this contract may be terminated by Owner in accordance 
with this clause in whole or from time to time in part whenever Owner or Owner's Representative 
determines that such termination is in the best interest of Owner. Any such termination shall be 
affected by delivery to Contractor of a Notice of Termination specifying the extent to which 
performance of work under the contract is terminated, the date upon which the termination 
becomes effective, and the reason for the termination.   
 
2.37.02  After receipt of a Notice of Termination, except as otherwise directed by Owner or 
Owner's Representative, Contractor shall:   
 
a. Stop work under the contract on the date and to the extent specified in the Notice of 

Termination,  
 
b. Place no further orders or subcontract for materials, services, or facilities, except as may 

be necessary for the completion of such portion of work under the contract as is not 
terminated,  

 
c. Terminate all orders and subcontracts to the extent that they relate to the performance of 

work terminated by the Notice of Termination,  
 
d. Assign to Owner in the manner, at the times, and to the extent directed by Owner or 

Owner's Representative all of the right, title, and interest of Contractor under the orders 
and subcontracts terminated, in which case Owner shall have the right, in its discretion, to 
settle or pay any or all claims arising out of the termination of such orders and subcontracts,  

 
e. Settle all outstanding liabilities and all claims arising out of such termination of orders and 

subcontracts to the extent Owner may require,  
 
f. Transfer title and deliver to Owner, in the manner, at the times, and to the extent, if any, 

directed by Owner (1) the fabricated or unfabricated parts, work in process, completed 
work, supplies, and other material produced as a part of, or acquired in connection with the 
performance of work terminated by the Notice of Termination and (2) the completed or 
partially completed plans, drawings, information, and other property which, if the contract 
had been completed, would have been required to be furnished to Owner,  

g. Use his best efforts to sell, in the manner, at the times, to the extent, and at the price or 
prices directed or authorized by Owner or Owner's Representative any property of the types 
referred to in f. above, provided Contractor (1) shall not be required to extend credit to any 
purchasers, and (2) may acquire any such property under the conditions prescribed by and 
at the prices approved by Owner or Owner's Representative.  The proceeds of any such 



transfer or disposition shall be applied in reduction of any payments to be made by Owner 
to Contractor under this contract or shall otherwise be credited to the price or cost of the 
work covered by this contract or paid in such other manner as Owner or Owner's 
Representative may direct,  

 
h. Complete performance of such part of the work as shall not have been terminated by the 

Notice of Termination to the satisfaction of Owner,  
 
i. Take such action as Owner or Owner's Representative may direct for the protection and 

preservation of the property related to this contract which is in the possession of Contractor 
and which the Owner has or may acquire an interest.   

 
After receipt of a Notice of Termination, Contractor shall submit to Owner his termination claim, 
in the form and with certification prescribed by Owner or Owner's Representative.  This claim 
shall be submitted promptly but in no event later than three (3) months from the effective date of 
termination, unless one or more extensions in writing are granted by the Owner or Owner's 
Representative upon Contractor's written request within such three (3) month period or any 
authorized extension of the three (3) month period.  Owner may deny or grant the request for an 
extension of time as Owner may determine in its sole discretion.  Owner's decision to grant or deny 
the extension shall be final and binding on all parties to this contract.  Upon failure of Contractor 
to submit his termination claim within the time allowed, Owner or Owner's Representative may 
determine, on the basis of information available to him, the amount, if any, due to the Contractor 
by reason of termination and shall thereupon pay to Contractor the amount so determined.   
 
2.37.03  Contractor and Owner may agree upon the whole or any part of the amount paid to 
Contractor by reason of the total or partial termination of work pursuant to this clause provided an 
agreement, in writing, has been reached within three months following the date the termination 
notice has become effective.   
 
In the event Contractor and Owner are unable to agree on the termination price, Owner shall pay 
to Contractor the amount determined by Owner or Owner's Representative, in its sole discretion, 
to be fair and equitable under the circumstances excluding amounts Owner and Contractor have 
agreed to in accordance with the terms of this section.   
 
In no event shall Contractor be entitled to receive any amount upon termination of this contract 
which exceeds the total contract price reduced by the amount of payments otherwise made and 
further reduced by the contract price of work not terminated, by the fair value, as determined by 
Owner or Owner's Representative, in its sole discretion, of property which is destroyed, lost, stolen, 
or damaged so as to become undeliverable to Owner, by all unliquidated advances or other 
payments on account made to Contractor applicable to the terminated portion of the contract, by 
any claim which Owner may have against Contractor in connection with this contract, by the 
agreed price for, or the proceeds of sale of any materials, supplies, or other things acquired by 
Contractor or sold, pursuant to the provisions of this clause and not otherwise recovered or credited 
to Owner, and by estimated or actual costs to correct Contractor's work which Owner or Owner's 
Representative, in its sole discretion, determines to be defective. The decision of Owner or Owner's 



Representative to determine the proper termination amounts shall be final and binding on all 
parties to this contract.   
 
2.37.04  Unless otherwise provided for in this contract, Contractor shall, from the effective date of 
termination until the expiration of three years after final settlement under this Contract, preserve 
and make available to Owner at all reasonable times at the office of Contractor, and without charge 
of any kind to Owner, all Contractor's books, records, documents, and other evidence bearing on 
the costs and expenses of Contractor under this contract.  For this purpose, Contractor specifically 
consents to allow Owner to receive such copies of Contractor's tax returns as Owner may deem 
necessary to verify Contractor's costs.   
 
2.37.05  In the event Owner terminates the contract in whole or in part due to the failure of 
Contractor, its agents, servants, employees or subcontractors to perform any work in the time or 
manner designated in the contract documents, Owner shall immediately serve written notice of the 
Termination upon the surety and the Contractor, and the surety shall have the right to take over 
and perform the contract; provided, however, that if the surety within ten (10) days after the serving 
upon it of a notice of termination does not give the Owner written notice of his intention to take 
over and perform the contract or does not commence performance thereof within thirty (30) days 
from the date of serving said notice, the Owner may take over the work and prosecute the same to 
completion by contract or by any other method he may deem advisable for the account and at the 
expense of the Contractor, and his surety shall be liable to the Owner for any excess costs or other 
damages occasioned the Owner thereby, and in such event the Owner may, without liability for so 
doing, take possession of and utilize in completing the work such materials, appliances, plants, 
and other property belonging to the Contractor that may be on the site of the work and be necessary 
therefor.  For any portion of such work that the Owner elects to complete by furnishing his own 
employees, materials, tools and equipment, the Owner shall be compensated for such in 
accordance with the schedule of compensation for force account work in the article on payment 
for changes in the work.   
 
2.37.06  In the event Owner terminates the contract as a result of a breach of any contract terms 
by Contractor, its agents, servants, employees or subcontractors, if the unpaid balance of the 
contract price exceeds the direct and indirect costs of completing the work, including, but not 
limited to, all costs to Owner arising from professional services and attorneys' fees and all costs 
generated to insure or bond the work of substituted contractors or subcontractors utilized to 
complete the work, such excess shall be paid to Contractor. If such costs exceed the unpaid 
balance, Contractor shall pay the difference to the Owner promptly upon demand; on failure of 
Contractor to pay, the Surety shall pay on demand by Owner.  Excessive costs not paid by 
Contractor or its Surety within thirty (30) days following the mailing of a demand for such costs 
by Owner shall earn interest at the rate of fifteen percent (15%) per annum or the maximum rate 
authorized by California law, whichever is lower.   
 
 

  



SECTION 2.38 
of 

GENERAL CONDITIONS 
 

SUPPLEMENTAL GENERAL CONDITIONS 
 
 

2.38.01  Responsibility of Job Site Conditions 
 
Contractor agrees that he shall assume sole and complete responsibility for job site conditions 
during the course of construction of this project, including safety of all persons and property. This 
requirement shall apply continuously and not be limited to normal working hours. The Contractor 
shall defend, indemnify and hold the Owner and the Engineer harmless from any and all liability, 
real or alleged, in connection with the performance of work on this project, excepting for liability 
arising from the sole negligence of the Owner or the Engineer. 
 
2.38.02  Mediation and Arbitration of Claims 
 
Pursuant to Public Contract Code Section 20104(c), the current provisions of Article 1.5 of Chapter 
1 of Part 3 of the Public Contract Code (commencing with Section 20103.5) dealing with the 
mediation and arbitration of public works claims are incorporated herein and a copy of these 
provisions are attached to these General Conditions. 

 



SECTION 2.39 
of  

GENERAL CONDITIONS  
 

PUBLIC CONTRACT CODE SECTIONS 
20103.5 – 20207.7  

 
 
The following Public Contract Code Sections are included for information. 
 
20103.5.  In all contracts subject to this part where federal funds are involved, no bid submitted 
shall be invalidated by the failure of the bidder to be licensed in accordance with the laws of this 
state.  However, at the time the contract is awarded, the contractor shall be properly licensed in 
accordance with the laws of this state.  The first payment for work or material under any contract 
shall not be made unless and until the Registrar of Contractors verifies to the agency that the 
records of the Contractors' State License Board indicate that the contractor was properly licensed 
at the time the contract was awarded.  Any bidder or contractor not so licensed shall be subject to 
all legal penalties imposed by law, including, but not limited to, any appropriate disciplinary action 
by the Contractors' State License Board.  The agency shall include a statement to that effect in the 
standard form of pre-qualification questionnaire and financial statement.  Failure of the bidder to 
obtain proper and adequate licensing for an award of a contract shall constitute a failure to execute 
the contract and shall result in the forfeiture of the security of the bidder. 
 
20104. (a) (1) This article applies to all public works claims of three hundred seventy-five thousand 
dollars ($375,000) or less which arise between a contractor and a local agency. 
 
(2)  This article shall not apply to any claims resulting from a contract between a contractor and a 
public agency when the public agency has elected to resolve any disputes pursuant to Article 7.1 
(commencing with Section 10240) of Chapter 1 of Part 2. 
 
(b) (1) "Public work" has the same meaning as in Sections 3100 and 3106 of the Civil Code, except 
that "public work" does not include any work or improvement contracted for by the state or the 
Regents of the University of California. 
 
(2) "Claim" means a separate demand by the contractor for (A) a time extension, (B) payment of 
money or damages arising from work done by or on behalf of the contractor pursuant to the 
contract for a public work and payment of which is not otherwise expressly provided for or the 
claimant is not otherwise entitled to, or (C) an amount of payment of which is disputed by the local 
agency. 
 
(c)  The provisions of this article or a summary thereof shall be set forth in the plans or 
specifications for any work which may give rise to a claim under this article. 
 
(d)  This article applies only to contracts entered into on or after January 1, 1991. 
 
20104.2.  For any claim subject to this article, the following requirements apply: 



 
(a)  The claim shall be in writing and include the documents necessary to substantiate the claim.  
Claims must be filed on or before the date of final payment.  Nothing in this subdivision is intended 
to extend the time limit or supersede notice requirements otherwise provided by contract for the 
filing of claims. 
 
(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in 
writing to any written claim within forty-five (45) days of receipt of the claim, or may request, in 
writing, within thirty (30) days of receipt of the claim, any additional documentation supporting 
the claim or relating to defenses to the claim the local agency may have against the claimant. 
 
(2)  If additional information is thereafter required, it shall be requested and provided pursuant to 
this subdivision, upon mutual agreement of the local agency and the claimant. 
 
(3)  The local agency's written response to the claim, as further documented, shall be submitted to 
the claimant within fifteen (15) days after receipt of the further documentation or within a period 
of time no greater than taken by the claimant in producing the additional information, whichever 
is greater. 
 
(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred 
seventy-five thousand dollars ($375,000), the local agency shall respond in writing to all written 
claims within sixty (60) days of receipt of the claim, or may request, in writing, within thirty (30) 
days of receipt of the claim, any additional documentation supporting the claim or relating to 
defenses to the claim the local agency may have against the claimant. 
 
(2)  If additional information is thereafter required, it shall be requested and provided pursuant to 
this subdivision, upon mutual agreement of the local agency and the claimant. 
 
(3)  The local agency's written response to the claim, as further documented, shall be submitted to 
the claimant within thirty (30) days after receipt of the further documentation, or within a period 
of time no greater than that taken by the claimant in producing the additional information or 
requested documentation, whichever is greater. 
 
(d)  If the claimant disputes the local agency's written response, or the local agency fails to respond 
within the time prescribed, the claimant may so notify the local agency, in writing, either within 
fifteen (15) days of receipt of the local agency's response or within fifteen (15) days of the local 
agency's failure to respond within the time prescribed respectively, and demand an informal 
conference to meet and confer for settlement of the issues in dispute. Upon receipt of a demand, 
the local agency shall, within thirty (30) days, schedule a meet-and-confer conference for the 
purpose of resolving the dispute. 
 
(e)  Following the meet and confer conference, if the claim or any portion remains in dispute, the 
claimant may file a claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 
(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code.  For 
purposes of those provisions, the running of the period of time within which a claim must be filed 
shall be tolled from the time the claimant submits his or her written claim pursuant to subdivision 



(a) until the time that claim is denied as a result of the meet and confer process, including any 
period of time utilized by the meet and confer process. 

 
(f)  This article does not apply to tort claims and nothing in this article is intended nor shall 
be construed to change the time periods for filing tort claims or actions specified by Chapter 
1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 
3 of Division 3.6 of Title 1 of the Government Code. 
 
20104.4.  The following procedures are established for all civil actions filed to resolve 
claims subject to this article. 
 
(a)  Within sixty (60) days, but no earlier than thirty (30) days, following the filing or 
responsive pleadings, the court shall submit the matter to nonbinding mediation unless 
waived by mutual stipulation of both parties.  The mediation process shall provide for the 
selection within fifteen (15) days by both parties of a disinterested third person as mediator, 
shall be commenced within thirty (30) days of the submittal, and shall be concluded within 
fifteen (15) days from the commencement of the mediation unless a time requirement is 
extended upon a good cause showing to the court or by stipulation of both parties.  If the 
parties fail to select a mediator within the fifteen (15) day period, any party may petition 
the court to appoint the mediator. 
 
(b) (1)  If the matter remains in dispute, the case shall be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 
Code of Civil Procedure, notwithstanding Section 1141.11 of that code.  The Civil 
Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 
of Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought under this 
subdivision consistent with the rules pertaining to judicial arbitration. 
 
(2) Notwithstanding any other provision of law, upon stipulation of the parties, 
arbitrators appointed for purposes of this article shall be experienced in construction law, 
and, upon stipulation of the parties, mediators and arbitrators shall be paid necessary and 
reasonable hourly rates of pay not to exceed their customary rate, and such fees and 
expenses shall be paid equally by the parties, except in the case of arbitration where the 
arbitrator, for good cause, determines a different division.  In no event shall these fees or 
expenses be paid by state or county funds. 
 
(3)  In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of 
the Code of Civil Procedure, any party who after receiving an arbitration award requests a 
trial de novo but does not obtain a more favorable judgement shall, in addition to payment 
of costs and fees under that chapter, pay the attorney's fees of the other party arising out of 
trial de novo. 
 
(c) The court may, upon request by any party, order any witnesses to participate in the 
mediation or arbitration process. 
 



20104.6. (a)  No local agency shall fail to pay money as to any portion of a claim, which 
is undisputed except as, otherwise provided in the contract. 
 
(b)  In any suit filed under Section 20104.4, the local agency shall pay interest at the legal 
rate on any arbitration award or judgement.  The interest shall begin to accrue on the date 
the suit is filed in a court of law. 
 
As stated in subdivision (c) of Section 20104, any contract entered into on or after January 
1, 1991, which is subject to this article shall incorporate this article.  To that end, these 
contracts shall be subject to this article even if this article is repealed pursuant to 
subdivision (a). 
 
20207.7.  Unless the amount involved in the purchase at any one time of any articles for 
which no contract has been entered into exceeds ten thousand dollars ($10,000), the board 
may purchase the articles without the necessity of advertising or lettering contracts.  Where 
the cost of any articles for which no contract has been entered into exceeds ten thousand 
dollars ($10,000), the board shall advertise for sealed bids for furnishing the district the 
articles.  In the matter of advertising, opening and accepting bids, and the letting of 
contracts, the board shall proceed in all respects in the manner and form provided in the 
case of contracts for annual supplies. 
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AGREEMENT FOR ON-CALL WELL MAINTENANCE AND REPAIR SERVICES  

BY INDEPENDENT CONTRACTOR 
PROJECT DIR # _________     __ 

  
 THIS AGREEMENT FOR ON-CALL WELL MAINTENANCE AND REPAIR  
SERVICES BY INDEPENDENT CONTRACTOR is made and effective as of October 1, 2026, 
by and between the MISSION SPRINGS WATER DISTRICT, a County Water District 
(“DISTRICT”) whose address is 66575 Second Street, Desert Hot Springs, CA 92240, California, 
and Weber Water Resources, a California corporation whose address is 1785 Container Circle, 
Riverside, CA 92509 (“CONTRACTOR”).   
 

RECITALS 
 
 This Agreement is entered into on the basis of the following facts, understandings and 
intentions of the parties to this Agreement: 
 

A. DISTRICT desires to engage CONTRACTOR to provide the following services: 
on-call well, booster, and related facility maintenance, repair, and emergency services on an as-
needed basis; and 

 
B. CONTRACTOR has made a proposal (“Proposal”) to the DISTRICT to provide 

such services, which Proposal is attached hereto as Exhibit “A” and incorporated herein by this 
reference; and 

 
C. CONTRACTOR represents that it has examined and is fully familiar with all of the 

provisions of the Agreement; that it has satisfied itself as to the nature and location of all Services 
(defined below), the general and local conditions to be encountered in the performance of any 
Services, and all other matters which can in any way affect the Services or the cost thereof; and  

 
 D. CONTRACTOR agrees to provide such Services pursuant to, and in accordance 
with, the terms and conditions of this Agreement, and represents and warrants to DISTRICT that 
CONTRACTOR possesses the necessary skills, licenses, certifications, qualifications, personnel 
and equipment to provide such services; and 
 
 E. The parties acknowledge that some or all of the Services may constitute “public 
works” or “maintenance” under California Labor Code section 1720 et seq.    
 

AGREEMENT 
 
 NOW, THEREFORE, in consideration of the foregoing Recitals and mutual covenants 
contained herein, DISTRICT and CONTRACTOR agree as follows: 
 
 1. Term of Agreement. This Agreement is effective as of the date first above written 
and shall continue until terminated as provided for herein. Notwithstanding anything in this 
Agreement to the contrary, this Agreement shall automatically terminate on June 30, 2027, unless 
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extended by the parties with the approval of the General Manager or Board of Directors of the 
DISTRICT.   
 

2. Services to be Performed. CONTRACTOR agrees to provide on-call maintenance, 
repair, and emergency services (“Services”) as requested by DISTRICT and contained within the 
Proposal.  All Services shall be authorized through written task orders (“Task Orders”) issued by 
the DISTRICT.  Each Task Order shall describe the scope of work, schedule, and compensation. 
CONTRACTOR shall not perform any Services without prior written authorization from 
DISTRICT. CONTRACTOR designates Tim Plath as CONTRACTOR’S representative(s) 
responsible for overseeing the Services provided by CONTRACTOR. DISTRICT designates the 
District General Manager, or his or her designee, to act as the Project Manager (“Project Manager”) 
in connection with the delivery of Services under this Agreement. CONTRACTOR shall supply, 
at its sole expense, all equipment, tools, materials, and supplies necessary to perform Services.  

 
 2.01. Task Orders. DISTRICT shall issue Task Orders on an as-needed basis. For 

each Task Order, CONTRACTOR shall submit a written cost proposal, which shall include, at a 
minimum, labor, materials, subcontractors, and a proposed schedule for completion. No Task 
Order shall be binding, and CONTRACTOR shall not commence any work thereunder, unless and 
until the Task Order has been approved in writing by the DISTRICT. DISTRICT makes no 
representation or guarantee that CONTRACTOR will receive any minimum amount of work under 
this Agreement.  
 

2.02. In addition to the requirements set forth in this Agreement, all Services 
performed pursuant to any Task Order shall be subject to, and CONTRACTOR shall comply with, 
the General Conditions, Special Conditions, and bond requirements applicable to the Work. The 
General Conditions and Special Conditions are attached hereto as Exhibit “C” and incorporated 
herein by this reference.  

 
Each Task Order issued under this Agreement shall expressly incorporate the terms 

of this Agreement and Exhibit “C”. Additionally, CONTRACTOR agrees that all work performed 
under any Task Order shall be governed by, and performed in accordance with, such provisions, 
whether or not expressly restated in the Task Order.  

 
Without limiting the foregoing, CONTRACTOR shall comply with all 

requirements relating to performance bonds, payment bonds, maintenance bonds, and any other 
security required by the DISTRICT pursuant to Section 12 of this Agreement. In the event of any 
conflict between the terms of a Task Order and the General Conditions, Special Conditions, or 
bond requirements, the more stringent provision, as determined by DISTRICT, shall control.  

 
3. Associates and Subcontractors. CONTRACTOR may, at CONTRACTOR’S sole 

cost and expense, employ such competent and qualified independent associates, subcontractors 
and consultants as CONTRACTOR deems necessary to perform the Services; provided, however, 
that CONTRACTOR shall not subcontract any of the Services without the prior written consent 
of DISTRICT. CONTRACTOR shall require all subcontractors to comply with all applicable 
provisions of this Agreement, including prevailing wage, insurance, and indemnity obligations.  
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4. Compensation.  
 

4.01  CONTRACTOR shall be paid at the rates set forth in the Proposal and shall 
not increase any rate without the prior written consent of the DISTRICT. This Agreement 
is a time-and-materials, on-call contract. Notwithstanding anything in this Agreement to 
the contrary, total fees and charges paid by DISTRICT to CONTRACTOR under this 
Agreement shall not exceed the amount of $200,000.00. Each Task Order issued pursuant 
to this Agreement may include its own not-to-exceed amount, which shall not be exceeded 
without prior written approval of the DISTRICT.  

  
4.02 CONTRACTOR shall not be compensated for any Services rendered nor 

reimbursed for any expenses incurred in excess of those authorized unless approved in 
advance by the DISTRICT, in writing. CONTRACTOR shall not exceed any not-to-exceed 
amount established in an approved Task Order without the prior written approval of the 
DISTRICT.    

 
4.03  CONTRACTOR shall submit to DISTRICT, on or before the fifteenth (15th) 

of each month, itemized invoices for the Services rendered in the previous month. Invoices 
shall reference the applicable Task Order. DISTRICT may withhold payment for: (i) 
defective work, (ii) non-compliance with prevailing wage laws, or (iii) incomplete or 
unauthorized work. The DISTRICT shall not be obligated to pay any invoice for services 
that are submitted more than sixty (60) days after the date such services were provided.  
DISTRICT shall have the right to review and audit all invoices prior to or after payment to 
CONTRACTOR. This review and audit may include, but not be limited to DISTRICT’s: 

 
a.  Determination that any hourly fee charged is consistent with this 

Agreement's approved hourly rate schedule; 
b. Determination that the multiplication of the hours billed times the 

approved rate schedule dollars is correct; 
c. Determination that each item charged is the usual, customary, and 

reasonable charge for the particular item. If DISTRICT determines an item charged 
is greater than usual, customary, or reasonable, or is duplicative, ambiguous, 
excessive, or inappropriate, DISTRICT shall either return the bill to 
CONTRACTOR with a request for explanation or adjust the payment accordingly 
and give notice to CONTRACTOR of the adjustment. 
 
4.04 If the work is satisfactorily completed, DISTRICT shall pay such invoice 

within thirty (30) days of its receipt, or as reasonably soon after required certified payroll 
information is submitted to the DISTRICT, if applicable.  Should DISTRICT dispute any 
portion of any invoice, DISTRICT shall pay the undisputed portion within the time stated 
above, and at the same time advise CONTRACTOR in writing of the disputed portion.   

 
4.05 DISTRICT may withhold retention from progress payments on a Task 

Order basis where appropriate. Retention shall not exceed five percent (5%) of the amount 
payable under the applicable Task Order, unless a higher percentage is permitted by 
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applicable law. Retention shall be released upon satisfactory completion and acceptance of 
the applicable Task Order, and if a Notice of Completion is recorded for such Task Order, 
in accordance with applicable law governing the release of retention. Retention, if any, 
shall be administered separately for each Task Order.  

 
4.06 Stop Notices. CONTRACTOR acknowledges that DISTRICT may 

withhold funds otherwise due or to become due to CONTRACTOR in response to any stop 
notice, bonded stop notice, or other lawful claim made in accordance with California Civil 
Code. DISTRICT shall be entitled to withhold such amounts as required by law or as 
reasonably necessary to satisfy such claim. CONTRACTOR shall be solely responsible for 
resolving any such claim, and DISTRICT shall have no obligation to make payment to 
CONTRACTOR for amounts subject to such withholding until the claim is released, 
discharged, or otherwise resolved to the satisfaction of DISTRICT in accordance with 
applicable law.  

 
5. Obligations of CONTRACTOR. 

 
5.01  CONTRACTOR agrees to perform all Services in accordance with the 

terms and conditions of this Agreement and the Proposal. All Services shall be performed 
in accordance with applicable industry standards and in a good and workmanlike manner.  
In the event that the terms of the Proposal shall conflict with the terms of this Agreement 
or contain additional terms that purport to bind the DISTRICT other than for the Services 
to be rendered and the hourly rate for the Services, the terms of this Agreement shall govern 
and said additional or conflicting terms shall be of no force or effect.   

 
5.02  Except as otherwise agreed by the parties, CONTRACTOR will supply all 

personnel, materials and equipment required to perform the Services.  CONTRACTOR 
shall provide its own offices, telephones, vehicles and computers.  CONTRACTOR shall 
perform the Services subject to the direction, control, and approval of DISTRICT as set 
forth in this Agreement and applicable Task Orders.    

 
5.03  CONTRACTOR shall keep DISTRICT informed as to the progress of the 

Services by means of regular and frequent consultations. Additionally, when requested by 
DISTRICT, CONTRACTOR shall prepare written status reports. 

 
5.04 CONTRACTOR is responsible for paying, when due, all income and other 

taxes, fees and withholding, including withholding state and federal taxes, social security, 
unemployment and worker’s compensation, incurred as a result of the compensation paid 
under this Agreement. CONTRACTOR agrees to indemnify, defend, and hold harmless 
DISTRICT for any claims, costs, losses, fees, penalties, interest, or damages suffered by 
DISTRICT resulting from CONTRACTOR’s failure to comply with this provision.   

 
5.05 CONTRACTOR represents that it possesses all required licenses necessary 

or applicable to the performance of Services under this Agreement and the Proposal and 
shall obtain and keep in full force and effect all permits and approvals required to perform 
the Services herein.  In the event DISTRICT is required to obtain an approval or permit 
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from another governmental entity, CONTRACTOR shall provide all necessary supporting 
documents to be filed with such entity.   

 
5.06 CONTRACTOR shall be solely responsible for obtaining Employment 

Eligibility Verification information from CONTRACTOR’s employees, in compliance 
with the Immigration Reform and Control Act of 1986, Pub. L. 99-603 (8 U.S.C. 1324a), 
and shall ensure that CONTRACTOR’s employees are eligible to work in the United 
States.   

 
5.07 In the event that CONTRACTOR employs, contracts with, or otherwise 

utilizes any CalPERS retirees in completing any of the Services performed hereunder, such 
instances shall be disclosed in advance to the DISTRICT and shall be subject to the 
DISTRICT’s advance written approval.   

 
5.08 Drug-free Workplace Certification.  By signing this Agreement, the 

CONTRACTOR hereby certifies under penalty of perjury under the laws of the State of 
California that the CONTRACTOR will comply with the requirements of the Drug-Free 
Workplace Act of 1990 (Government Code, Section 8350 et seq.) and will provide a drug-
free workplace.  

 
5.09 CONTRACTOR shall keep itself informed concerning and shall render all 

Services hereunder in accordance with all ordinances, resolutions, statutes, rule, and 
regulations of the DISTRICT and any federal, state or local governmental entity having 
jurisdiction in effect at the time service is rendered. 

 
 5.10 In the performance of this Agreement the CONTRACTOR shall comply 
with all applicable federal, state and local statutory and regulatory requirements including, 
but not limited to California Department of Industrial Relations (Cal/OSHA) regulations; 
and the U.S. Department of Transportation Omnibus Transportation Employee Testing 
Act, related to their scope of work and operations. In case of conflict in regulations, the 
most stringent shall apply. DISTRICT shall have the right to suspend all or any portion of 
the Services upon written or verbal notice if DISTRICT reasonably determines that unsafe 
conditions or non-compliance with applicable laws or regulations exists. CONTRACTOR 
shall promptly correct any such conditions at its sole cost and expense. Any delay or cost 
resulting from such suspension attributable to CONTRACTOR’S failure to comply with 
this Section shall be borne solely by CONTRACTOR.   
 
 5.11 By executing this Agreement, CONTRACTOR warrants that 
CONTRACTOR (i) has thoroughly investigated and considered the scope of Services to 
be performed, (ii) has carefully considered how the Services should be performed, and (iii) 
fully understands the facilities, difficulties and restrictions attending performance of the 
Services under this Agreement. If the Services involve work upon any site, 
CONTRACTOR warrants that CONTRACTOR has or will investigate the site and is or 
will be fully acquainted with the conditions there existing, prior to commencement of 
Services hereunder. Should the CONTRACTOR discover any latent or unknown 
conditions, which will materially affect the performance of the Services hereunder, 



6 
 

CONTRACTOR shall immediately inform the DISTRICT of such fact and shall not 
proceed except at CONTRACTOR’s sole risk until written instructions are received from 
the Project Manager.  
 
CONTRACTOR warrants all Services shall be performed in a good and workmanlike 
manner, in accordance with applicable industry standards, and shall be free from defective 
or faulty workmanship and materials. CONTRACTOR agrees that for a period of one year 
(or the period of time specified elsewhere in the Agreement or in any guarantee or warranty 
provided by any manufacturer or supplier of equipment or materials incorporated into the 
Services, whichever is later) after the date of final acceptance, CONTRACTOR shall 
within ten (10) days after being notified in writing by the DISTRICT of any defect in the 
Services or non-conformance of the Services to the Agreement, commence and prosecute 
with due diligence all Services necessary to fulfill the terms of the warranty at 
CONTRACTOR’s sole cost and expense. CONTRACTOR shall act sooner as requested 
by the DISTRICT in response to an emergency. In addition, CONTRACTOR shall, at its 
sole cost and expense, repair and replace any portions of the Services (or work of other 
contractors) damaged by CONTRACTOR’s defective Services or which becomes 
damaged in the course of repairing or replacing defective Services. For any Services so 
corrected, CONTRACTOR’s obligation hereunder to correct defective Services shall be 
reinstated for an additional one-year period, commencing with the date of acceptance of 
such corrected Services. All costs associated with such corrective actions and testing, 
including the removal, replacement, and reinstitution of equipment and materials necessary 
to gain access, shall be the sole responsibility of CONTRACTOR.  
 
In the event that CONTRACTOR fails to fulfil its obligations under this Section, or under 
any other warranty or guaranty under this Agreement, to the reasonable satisfaction of the 
DISTRICT, the DISTRICT shall have the right to correct and replace any defective or non-
conforming Services and any work damaged by such services or the replacement or 
correction thereof at CONTRACTOR’s sole expense. CONTRACTOR shall be obligated 
to fully reimburse the DISTRICT for any expenses incurred hereunder upon demand. This 
provision may be waived if the services hereunder do not include construction of any 
improvements or the supplying of equipment or materials.  
 
Payment to CONTRACTOR for work performed pursuant to this Agreement shall not be 
deemed to waive any defects in work performed by CONTRACTOR.  
 
 5.12 Time is of the essence with respect to each Task Order issued under this 
Agreement.  
 
 5.13 CONTRACTOR shall be available on a 24-hour basis and shall respond to 
emergency service requests within two (2) hours unless otherwise approved by DISTRICT.  

 
6. Insurance.  
 
CONTRACTOR shall procure and maintain for the duration of this Agreement the 

following insurance coverage relating to the services provided under this Agreement by the 
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CONTRACTOR.   
 

 
a. Commercial General Liability (CGL) - Insurance Services Office (ISO) 

Commercial General Liability Coverage (Occurrence Form CG 00 01) including products and 
completed operations, property damage, bodily injury, personal and advertising injury with limit 
of at least two million dollars ($2,000,000) per occurrence or the full per occurrence limits of the 
policies available, whichever is greater. If a general aggregate limit applies, either the general 
aggregate limit shall apply separately to this project/location (coverage as broad as the ISO CG 25 
03, or ISO CG 25 04 endorsement provided to DISTRICT), or the general aggregate limit shall be 
twice the required occurrence limit.  

 
b. Automobile Liability - Insurance Services Office (ISO) Business Auto Coverage 

(Form CA 00 01), covering Symbol 1 (any auto) or if CONTRACTOR has no owned autos, 
Symbol 8 (hired) and 9 (non-owned) with limit of one million dollars ($1,000,000) for bodily 
injury and property damage each accident. 

 
c. Workers’ Compensation Insurance - as required by the State of California, with 

statutory limits, and Employer’s Liability Insurance with a limit of no less than $1,000,000 per 
accident for bodily injury or disease.  

 
d. Verification of Coverage – CONTRACTOR shall furnish the DISTRICT with 

certificates and amendatory endorsements, or copies of the applicable policy language effecting 
coverage required by this clause copies of which are attached hereto as Exhibit “B”.  All 
certificates and endorsements are to be received and approved by the DISTRICT before work 
commences.  However, failure to obtain the required documents prior to the work beginning shall 
not waive the CONTRACTOR’s obligation to provide them.  The DISTRICT reserves the right to 
require complete, certified copies of all required insurance policies, including policy Declaration 
pages and Endorsement pages. CONTRACTOR shall provide new certificates of insurance prior 
to the expiration of any existing certificate of insurance. 

 
e. If the CONTRACTOR maintains broader coverage and/or higher limits than the 

minimums shown above, the DISTRICT requires and shall be entitled to the broader coverage 
and/or higher limits maintained by the CONTRACTOR. Any available insurance proceeds in 
excess of the specified minimum limits of insurance and coverage shall be available to DISTRICT.  

 
f. Required Provisions –  
 
• Each insurance policy required above shall provide that coverage shall not be 

canceled, except with notice to the DISTRICT.  
 
• CONTRACTOR shall require and verify that all subcontractors maintain insurance 

meeting all requirements stated herein and provide proof of such insurance to DISTRICT, if 
requested. CONTRACTOR shall ensure that DISTRICT its directors, officers, employees, 
contractors, subcontractors and authorized volunteers are an additional insured on Commercial 
General Liability Coverage (at least as broad as ISO Form CG 20 10 10 01). CONTRACTOR shall 
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provide certificates of insurance to DISTRICT as evidence of the insurance coverage required 
herein, along with a waiver of subrogation endorsement for workers’ compensation. Insurance 
certificates and endorsements must be approved by DISTRICT’s risk manager prior to 
commencement of performance. Current certification of insurance shall be kept on file with 
DISTRICT at all times during the term of this contract. DISTRICT reserves the right to require 
complete, certified copies of all required insurance policies, at any time 

 
• Waiver of Subrogation: The insurer(s) shall agree to waive all rights of subrogation 

against the DISTRICT, its elected or appointed officers, officials, agents, authorized volunteers, 
and employees for losses paid under the terms of the policy which arise from work performed by 
the named insured for the DISTRICT; but this provision applies regardless of whether or not the 
DISTRICT has received a waiver of subrogation from the insurer. Sole proprietors with no 
employees, LLCs, or partnerships who do not carry workers’ compensation acknowledge that they 
are not subject to the Workers’ Compensation Act of the State of California and agree to complete 
a signed workers compensation exemption form. 

 
• The liability coverage shall give DISTRICT, its directors, officers, employees 

(collectively the DISTRICT), and authorized volunteers insured status (via ISO endorsement at 
least as broad as CG 20 10 10 01 or CG 20 10 07 04 specifically naming the DISTRICT, its 
directors, officers, employees, or authorized volunteers; or using the language that states "as 
required by written contract."    

 
• Primary Coverage: For any claims related to this project, the CONTRACTOR’s 

insurance coverage shall be primary at least as broad as ISO CG 20 01 04 13 with respects to 
DISTRICT, its directors, officers, employees and authorized volunteers. Any insurance or self-
insurance maintained by DISTRICT, DISTRICT’s directors, officers, employees and authorized 
volunteers shall be excess of the CONTRATOR’s insurance and shall not contribute with it.  

 
• All coverage is to be placed with a carrier with an A.M. Best rating of no less than 

A: VII, or equivalent.   
 
• The coverage shall contain no special limitations on the scope of protection 

afforded to DISTRICT, its directors, officers, employees, or authorized volunteers. If the 
CONTRACTOR maintains broader coverage and/or higher limits than the minimums shown 
above, the DISTRICT requires and shall be entitled to the broader coverage and/or higher limits 
maintained by the CONTRACTOR. Any available insurance proceeds in excess of the specified 
minimum limits of insurance and coverage shall be available to the DISTRICT.   

 
• If any of the required coverages expire or are cancelled during the term of this 

agreement, the CONTRACTOR shall deliver the renewal certificate(s) to DISTRICT at least ten 
(10) days prior to the expiration or cancellation date and shall obtain replacement insurance with 
the same coverage prior to such expiration. 

 
• Self-Insurance is not acceptable or permitted for any insurance coverage required 

under this Agreement. 
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• Self-Insured Retentions - Self-insured retentions must be declared to and approved 
by the DISTRICT in writing. The DISTRICT may require the CONTRACTOR to provide proof 
of ability to pay losses and related investigations, claim administration, and defense expenses 
within the retention. The policy language shall provide, or be endorsed to provide, that the self-
insured retention may be satisfied by either the named insured or DISTRICT. 

 
7. Indemnification.  
 

7.01 CONTRACTOR and DISTRICT agree that DISTRICT, its employees, 
agents and officials should, to the extent permitted by law, be fully protected from any loss, 
injury, damage, claim, lawsuit, cost, expense, attorneys’ fees, litigation costs, defense 
costs, court costs or any other costs arising out of or in any way related to the performance 
of this Agreement by CONTRACTOR or any subcontractor or agent of either as set forth 
herein. Accordingly, the provisions of this indemnity are intended by the parties to be 
interpreted and construed to provide the fullest protection possible under the law to 
DISTRICT. CONTRACTOR acknowledges that DISTRICT would not enter into this 
Agreement in the absence of the commitment of CONTRACTOR to indemnify and protect 
DISTRICT as set forth herein. 

 
a.  To the fullest extent permitted by law, CONTRACTOR shall 

defend, indemnify and hold harmless DISTRICT, its employees, agents and 
officials, from any liability, claims, suits, actions, arbitration proceedings, 
administrative proceedings, regulatory proceedings, losses, expenses, damages or 
costs of any kind, whether actual, alleged or threatened, actual attorneys’ fees 
incurred by DISTRICT, court costs, interest, defense costs, including expert 
witness fees and any other costs or expenses of any kind whatsoever without 
restriction or limitation incurred in relation to, as a consequence of or arising out 
of,  or in any way attributable actually, allegedly or impliedly, in whole or in part 
to the performance of this Agreement. CONTRACTOR’s obligation to defend, 
indemnify and hold harmless shall include any and all claims, suits and proceedings 
in which CONTRACTOR (and/or CONTRACTOR’s agents and/or employees) is 
alleged to be an employee of DISTRICT. All obligations under this provision are 
to be paid by CONTRACTOR as they are incurred by DISTRICT.  

 
b.  Without affecting the rights of DISTRICT under any provision of 

this Agreement or this Section, CONTRACTOR shall not be required to indemnify 
and hold harmless DISTRICT as set forth above for liability attributable solely to 
the fault of DISTRICT, provided such fault is determined by agreement between 
the parties or the findings of a court of competent jurisdiction.  

 
 8. Additional Services, Changes and Deletions. 
 

8.01  In the event CONTRACTOR performs additional or different services than 
those described herein without the prior written approval of the Project Manager of the 
DISTRICT, CONTRACTOR shall not be compensated for such services.  CONTRACTOR 
expressly waives any right to be compensated for services and materials not covered by the 
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scope of this Agreement or authorized by the DISTRICT in writing.   
 

8.02  CONTRACTOR shall promptly advise the Project Manager and as soon as 
reasonably practicable upon gaining knowledge of a condition, event or accumulation of 
events which may affect the scope and/or cost of Services. All proposed changes, 
modifications, deletions and/or requests for additional services shall be reduced to writing 
for review and approval by the DISTRICT and/or Board of Directors. 

 
9. Termination of Agreement. 

 
9.01  Notwithstanding any other provision of this Agreement, DISTRICT, at its 

sole option, may terminate this Agreement with or without cause, or for no cause, at any 
time by giving thirty (30) days’ written notice to CONTRACTOR. 

  
9.02  In the event of termination, the payment of monies due CONTRACTOR for 

undisputed Services performed prior to the effective date of such termination shall be paid 
within thirty (30) business days after receipt of an invoice as provided in this Agreement. 
Immediately upon termination, CONTRACTOR agrees to promptly provide and deliver to 
DISTRICT all original documents, reports, studies, plans, specifications and the like which 
are in the possession or control of CONTRACTOR and pertain to DISTRICT. 

 
10. Status of CONTRACTOR. 

 
10.01  CONTRACTOR shall perform the Services as an independent contractor, 

subject to the direction and requirements of this Agreement and applicable Task Orders. 
CONTRACTOR shall regularly confer with DISTRICT’s Project Manager as provided for 
in this Agreement. 

 
10.02 CONTRACTOR agrees that it is not entitled to the rights and benefits 

afforded to DISTRICT’s employees, including disability or unemployment insurance, 
workers’ compensation, retirement, CalPERS, medical insurance, sick leave, or any other 
employment benefit. Furthermore, CONTRACTOR expressly waives any claim 
CONTRACTOR may have to any such rights. CONTRACTOR is responsible for 
providing, at its own expense, disability, unemployment, workers’ compensation and other 
insurance, training, permits, and licenses for itself and its employees and subcontractors.   

 
10.03  CONTRACTOR hereby specifically represents and warrants to DISTRICT 

that it possesses the qualifications, experience, personnel, and resources necessary to 
perform the Services under this Agreement in a competent and workmanlike manner, 
without the advice or direction of DISTRICT and that the Services to be rendered pursuant 
to this Agreement shall be performed faithfully, competently and to the best of 
CONTRACTOR’S ability, experience and talent. CONTRACTOR covenants that it shall 
follow the standards set forth in this Agreement, including Section 5.01, and that all 
materials and workmanship shall be of good quality and fit for their intended purpose. 
Further, CONTRACTOR represents and warrants that the individual signing this 
Agreement on behalf of CONTRACTOR has the full authority to bind CONTRACTOR to 
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this Agreement. 
 

10.04 Prevailing Wages.  
 
A. To the extent applicable, each Task Order is subject to the State of 

California "Prevailing Wage Rates".  Each applicable Task Order is subject to the 
requirements of California Labor Code Section 1720 et seq. requiring the payment of 
prevailing wages, the training of apprentices and compliance with other applicable 
requirements. In accordance with provisions of Section 1773 of the Labor Code, the 
Director of the Department of Industrial Relations has ascertained the general prevailing 
rate of wages and employer payments for health and welfare, pension, vacation, and similar 
purposes applicable to the particular craft, classification, or type of workers employed on 
the work. The wage determinations shall be included in the Proposal. All pertinent wage 
determinations shall be posted on the jobsite. If federal funding is included in the project, 
the higher of the State and Federal wage rates shall be used.  

 
B. Pursuant to Labor Code sections 1725.5 and 1771.1, no contractor or 

subcontractor may work on a public works project unless registered with the Department 
of Industrial Relations (DIR) as a Public Works Contractor for contracts awarded on/after 
April 1, 2015. General Contractors shall ensure all subcontractors executing work under 
the contract are properly registered with DIR and maintain active registration throughout 
the duration of the Project. All public works contractors and subcontractors to furnish 
Certified Payrolls and related records to the Agency’s representative and shall also furnish 
electronic certified payroll records directly to the Labor Commissioner using the DLSE’s 
online portal.  

 
  C. As a condition of payment, CONTRACTOR shall timely submit all 

required certified payroll records and related documentation. DISTRICT may withhold any 
portion of a payment, including the full amount, if CONTRACTOR fails to comply with 
prevailing wage or DIR requirements.  

 
  D. CONTRACTOR shall comply with all applicable apprenticeship 

requirements set forth in California Labor Code sections 1777.5 and 1777.6, including the 
employment of properly registered apprentices and payment of required apprenticeship 
contributions. CONTRACTOR shall ensure that all subcontractors also comply with such 
requirements. CONTRACTOR shall maintain and submit all required apprenticeship 
documentation upon request. DISTRICT may withhold payments or take other appropriate 
action for failure to comply with this Section.  

 
10.05 CONTRACTOR shall comply with the provisions of the Labor Code of the 

State of California. CONTRACTOR shall defend, indemnify and hold the DISTRICT, its 
elected officials, officers, employees and agents free and harmless from any claim or 
liability arising out of any failure or alleged failure to comply with applicable prevailing 
wage laws.  

 
10.06 CONTRACTOR shall have no authority to bind DISTRICT in any manner, 
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or to incur any obligation, debt or liability of any kind on behalf of or against DISTRICT, 
whether by contract or otherwise, unless such authority is expressly conferred under this 
Agreement or is otherwise expressly conferred in writing by DISTRICT. CONTRACTOR 
shall not at any time or in any manner represent that CONTRACTOR or any of 
CONTRACTOR’s officers, employees, or agents are in any manner officials, officers, 
employees or agents of DISTRICT.  

 
11. Ownership of Documents; Audit. 

 
11.01 All draft and final reports, plans, drawings, studies, maps, photographs, 

specifications, data, notes, manuals, warranties and all other documents of any kind or 
nature prepared, developed or obtained by CONTRACTOR in connection with the 
performance of Services performed for the DISTRICT shall become the sole property of 
DISTRICT, and CONTRACTOR shall promptly deliver all such materials to DISTRICT 
upon request.  At DISTRICT’s sole discretion, CONTRACTOR may be permitted to retain 
original documents, and furnish reproductions to DISTRICT upon request, at no cost to 
DISTRICT.   

 
11.02 Subject to applicable federal and state laws, rules and regulations, 

DISTRICT shall hold all intellectual property rights to any materials developed pursuant 
to this Agreement.  CONTRACTOR shall not use such data or documents for purposes 
other than the performance of this Agreement, nor shall CONTRACTOR release, 
reproduce, distribute, publish, adapt for future use or any other purposes, or otherwise use, 
any data or other materials first produced in the performance of this Agreement, nor 
authorize others to do so, without the prior written consent of DISTRICT.   

 
11.03 CONTRACTOR shall retain and maintain, for a period not less than four 

years following termination of this Agreement, all-time records, accounting records and 
vouchers and all other records with respect to all matters concerning Services performed, 
compensation paid, and expenses reimbursed.  At any time during normal business hours 
and as often as DISTRICT may deem necessary, CONTRACTOR shall make available to 
DISTRICT’s agents for examination all of such records and shall permit DISTRICT’s 
agents to audit, examine and reproduce such records. 

 
 12. Bond Requirements.  
 
  12.01 Purpose. This Section sets forth bonding and related security requirements 

applicable to the on-call and emergency well, booster, and monitoring well maintenance 
and repair services to be performed by CONTRACTOR on an as-needed, time-and-
materials basis under this Agreement. For purposes of this section, “Surety” means an 
admitted surety insurer authorized to transact surety business in the State of California. 
Each bond shall be issued by a Surety admitted in California and acceptable to DISTRICT 
and shall be on DISTRICT’S then-current bond forms and shall not be subject to any 
condition, limitation, or modification not expressly approved in writing by DISTRICT. 
CONTRACTOR shall pay all premiums and costs for required bonds. Bonds are in addition 
to, and not in limitation of, any other security, insurance, indemnity, or remedy available 
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to DISTRICT under this Agreement or applicable law.  
 
  12.02 Condition Precedent to Work; Delivery of Bonds. As a condition precedent 

to  CONTRACTOR’S commencement of any Services, CONTRACTOR shall deliver to 
DISTRICT, in form and substance acceptable to DISTRICT, the bonds described in this 
Section, duly executed by CONTRACTOR as principal and by a Surety. DISTRICT may 
withhold issuance of any Task Order until all required bonds are received and approved. 
In the event of emergency Services requiring immediate response to protect public health, 
safety, or continuity of water operations, DISTRICT may authorize CONTRACTOR to 
proceed prior to delivery of bonds; provided, however, that CONTRACTOR shall deliver 
all required bonds within five (5) business days of such authorization, or as otherwise 
directed by DISTRICT. Failure to timely provide such bonds shall constitute a material 
breach.  

 
  12.03 Performance Bond. CONTRACTOR shall furnish a performance bond 

guaranteeing faithful performance of all obligations under this Agreement, including 
completion of all Services authorized by Task Orders issued during the term, in a penal 
sum equal to one hundred percent (100%) of the total not-to-exceed amount established 
under this Agreement (the “Performance Bond”). The Performance Bond shall also apply 
to and secure the performance of all authorized change orders, amendments, and 
modifications to any Task Order, including increases in scope, time, or compensation. In 
the event of emergency Services performed prior to issuance of a Task Order or formal 
amendment, the Performance Bond shall be deemed to apply to such Services once the 
associated Task Order or written authorization is issued, including any retroactive 
approvals. The Performance Bond shall remain in full force and effect through final 
completion and acceptance of all Services authorized under the applicable Task Order and 
satisfaction of all CONTRACTOR obligations that survive completion (including warranty 
and indemnity obligations to the extent applicable).  

 
  12.04 Payment Bond. CONTRACTOR shall furnish a payment bond guaranteeing 

payment in full for all labor, services, equipment, and materials furnished for the Services, 
in a penal sum equal to one hundred percent (100%) of the total not-to-exceed amount (the 
“Payment Bond”). The Payment Bond shall extend to all labor, materials, and services 
furnished pursuant to authorized change orders, amendments, and modifications to any 
Task Order. The Payment Bond shall further apply to emergency Services authorized by 
DISTRICT, including work performed prior to formal Task Order issuance, provided such 
work is subsequently documented and approved in writing. The Payment Bond shall be 
conditioned as required by applicable California law for public works and shall inure to the 
benefit of claimants as defined by law.  

 
  12.05 Maintenance Bond. CONTRACTOR shall furnish a maintenance bond 

guaranteeing the correction of defective work and warranty obligations arising under this 
Agreement in a penal sum equal to one hundred percent (100%) of the total not-to-exceed 
contract amount established under this Agreement (the “Maintenance Bond”). The 
Maintenance Bond shall remain in effect for the duration of the warranty period set forth 
in the Maintenance Bond, or such longer period as may be required by applicable law or 
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manufacturer warranty requirements.  
 
  12.06 Maintenance of Bonds. CONTRACTOR shall maintain all required bonds 

continuously in effect. If any bond is canceled, expires, is materially modified, or becomes 
insufficient due to an increase in the Task Order’s not-to-exceed amount, CONTRACTOR 
shall immediately notify DISTRICT and, within five (5) business days (or sooner if 
required to avoid any lapse), deliver replacement or supplemental bonds meeting this 
Section. Failure to provide or maintain required bonds constitutes a material breach. In 
addition to any other remedies, DISTRICT may (a) suspend Services, (b) withhold 
payments otherwise due, and/or (c) terminate this Agreement for default, without waiving 
any rights against CONTRACTOR or the Surety.  

 
  12.07  Notice of Completion. If DISTRICT elects to record a Notice of Completion 

for any Task Order, final payment, including any retained funds applicable to such Task 
Order, shall be made in accordance with Section 4.05 of this Agreement, and if a Notice of 
Completion is recorded, not earlier than thirty-five (35) days after such recordation, as 
required by applicable law. DISTRICT shall have discretion to determine whether a Notice 
of Completion is appropriate for a given Task Order, consistent with applicable law and 
DISTRICT’s administrative practices. CONTRACTOR shall cooperate with DISTRICT 
and promptly provide such information and documentation as may be reasonably required 
for the preparation and recordation of any Notice of Completion.  

 
13. Miscellaneous Provisions. 

 
13.01  This Agreement, which includes all attached exhibits, supersedes any and 

all previous agreements, either oral or written, between the parties hereto with respect to 
the rendering of Services by CONTRACTOR for DISTRICT and contains all of the 
covenants and agreements between the parties with respect to the rendering of such 
Services in any manner whatsoever. Any modification of this Agreement will be effective 
only if it is in writing signed by both parties. 

 
13.02  CONTRACTOR shall not assign or otherwise transfer any rights or interest 

in this Agreement without the prior written consent of DISTRICT. Unless specifically 
stated to the contrary in any written consent to an assignment, no assignment will release 
or discharge the assignor from any duty or responsibility under this Agreement. 

 
13.03  CONTRACTOR shall timely file FPPC Form 700 Conflict of Interest 

Statements with DISTRICT if required by California law and/or the DISTRICT’s conflict 
of interest policy.   

 
13.04 If any legal action or proceeding, including an action for declaratory relief, 

is brought to enforce or interpret the provisions of this Agreement, the prevailing party will 
be entitled to reasonable attorneys’ fees and costs, in addition to any other relief to which 
that party may be entitled.   

 
13.05  This Agreement is made, entered into and shall be performed in the County 
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of Riverside in the State of California and shall in all respects be interpreted, enforced and 
governed under the laws of the State of California.  The parties agree that the venue in any 
litigation between them shall be in Riverside County, California. 

 
13.06 CONTRACTOR covenants that neither it nor any officer or principal of its 

firm has any interest, nor shall they acquire any interest, either directly or indirectly, which 
will conflict in any manner or degree with the performance of their Services hereunder. 
CONTRACTOR further covenants that in the performance of this Agreement, no person 
having such interest shall be employed by it as an officer, employee, agent, or 
subcontractor.  

 
 13.07 CONTRACTOR has read and is aware of the provisions of Section 1090 et 
seq. and Section 87100 et seq. of the Government Code relating to conflicts of interest of 
public officers and employees. CONTRACTOR agrees that they are unaware of any 
financial or economic interest of any public officer or employee of the DISTRICT relating 
to this Agreement. It is further understood and agreed that if such a financial interest does 
exist at the inception of this Agreement, the DISTRICT may immediately terminate this 
Agreement by giving notice thereof. CONTRACTOR shall comply with the requirements 
of Government Code section 87100 et seq. and section 1090 in the performance of and 
during the term of this Agreement. 
 
 13.08 Improper Consideration. CONTRACTOR shall not offer (either directly or 
through an intermediary) any improper consideration such as, but not limited to, cash, 
discounts, services, the provision of travel or entertainment, or any items of value to any 
officer, employee or agent of the DISTRICT in an attempt to secure favorable treatment 
regarding this Agreement or any contract awarded by DISTRICT. The DISTRICT, by 
notice, may immediately terminate this Agreement if it determines that any improper 
consideration as described in the preceding sentence was offered to any officer, employee 
or agent of the DISTRICT with respect to the proposal and award process of this 
Agreement or any DISTRICT contract. This prohibition shall apply to any amendment, 
extension or evaluation process once this Agreement or any DISTRICT contract has been 
awarded. CONTRACTOR shall immediately report any attempt by any DISTRICT officer, 
employee or agent to solicit (either directly or through an intermediary) improper 
consideration from CONTRACTOR.  
 
 13.09 Severability. If any portion of this Agreement is declared invalid, illegal or 
otherwise unenforceable by a court of competent jurisdiction, the entire balance of this 
Agreement not so affected shall remain in full force and effect.   
 

13.10 Covenant Against Discrimination. CONTRACTOR covenants that, by and 
for itself, its heirs, executors, assigns and all persons claiming under or through them, that 
there shall be no discrimination against or segregation of, any person or group of persons 
on account of race, color, creed, religion, sex, marital status, national origin, or ancestry in 
the performance of this Agreement. CONTRACTOR shall take affirmative action to ensure 
that employees are treated during employment without regard to their race, color, creed, 
religion, sex, marital status, national origin or ancestry.  
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13.11 Force Majeure. Neither party will be deemed in breach hereunder for any 

interruption or delay in the performance of its obligations hereunder if the interruption or 
delay is due to unforeseen events which are beyond the reasonable control of such party, 
such as strikes, blockade, war, terrorism, riots, pandemics, or natural disasters, insofar as 
such an event prevents or delays the affected party from fulfilling its obligations and such 
party is not able to prevent or avoid it at a reasonable cost.  

 
13.12 Confidentiality. All information gained or work product produced by 

CONTRACTOR in performance of this Agreement shall be considered confidential, unless 
such information is in the public domain or already known to CONTRACTOR. 
CONTRACTOR shall not release or disclose any such information or work product to 
persons or entities other than DISTRICT without prior written authorization from the 
District General Manager. 

 
CONTRACTOR, its officers, employees, agents or subcontractors, shall not, 

without prior written authorization from the Project Manager or unless requested by the 
DISTRICT’s Attorney, voluntarily provide documents, declarations, letters of support, 
testimony at depositions, response to interrogatories or other information concerning the 
work performed under this Agreement. Response to a subpoena or court order shall not be 
considered "voluntary" provided CONTRACTOR gives DISTRICT notice of such court 
order or subpoena. 

 
If CONTRACTOR, or any officer, employee, agent or subcontractor of 

CONTRACTOR, provides any information or work product in violation of this Agreement, 
then DISTRICT shall have the right to reimbursement and indemnity from 
CONTRACTOR for any damages, costs and fees, including attorney’s fees, caused by or 
incurred as a result of CONTRACTOR’s conduct.  

 
CONTRACTOR shall promptly notify DISTRICT should CONTRACTOR, its 

officers, employees, agents or subcontractors be served with any summons, complaint, 
subpoena, notice of deposition, request for documents, interrogatories, request for 
admissions or other discovery request, court order or subpoena from any party regarding 
this Agreement and the work performed there under. DISTRICT retains the right, but has 
no obligation, to represent CONTRACTOR or be present at any deposition, hearing or 
similar proceeding. CONTRACTOR agrees to cooperate fully with DISTRICT and to 
provide DISTRICT with the opportunity to review any response to discovery requests 
provided by CONTRACTOR. However, this right to review any such response does not 
imply or mean the right by DISTRICT to control, direct, or rewrite said response.  

 
13.13 Waiver. Waiver by any party to this Agreement of any term, condition, or 

covenant of this Agreement shall not constitute a waiver of any other term, condition, or 
covenant. Waiver by any party of any breach of the provisions of this Agreement shall not 
constitute a waiver of any other provision or a waiver of any subsequent breach or violation 
of any provision of this Agreement. Acceptance by DISTRICT of any work or Services by 
CONTRACTOR shall not constitute a waiver of any of the provisions of this Agreement. 
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No delay or omission in the exercise of any right or remedy by a non-defaulting party on 
any default shall impair such right or remedy or be construed as a waiver. Any waiver by 
either party of any default must be in writing and shall not be a waiver of any other default 
concerning the same or any other provision of this Agreement.  

 
13.14 Rights and Remedies are Cumulative. Except with respect to rights and 

remedies expressly declared to be exclusive in this Agreement, the rights and remedies of 
the parties are cumulative and the exercise by either party of one or more of such rights or 
remedies shall not preclude the exercise by it, at the same or different times, of any other 
rights or remedies for the same default or any other default by the other party.  

 
13.15 Legal Action. In addition to any other rights or remedies, either party may 

take legal action, in law or in equity, to cure, correct or remedy any default, to recover 
damages for any default, to compel specific performance of this Agreement, to obtain 
declaratory or injunctive relief, or to obtain any other remedy consistent with the purpose 
of this Agreement.  

 
13.16 Interpretation. The terms of this Agreement shall be construed in 

accordance with the meaning of the language used and shall not be construed for or against 
either party by reason of the authorship of this Agreement or any other rule of construction 
which might otherwise apply.  

 
13.17 Both parties agree to use reasonable care and diligence to perform their 

respective obligations under this Agreement. Both parties agree to act in good faith to 
execute all instruments, prepare all documents and take all actions as may be reasonably 
necessary to carry out the purposes of this Agreement. Unless hereafter specified neither 
party shall be responsible for the service of the other. 
 
  
 

[signatures on following page] 
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IN WITNESS WHEREOF, the parties hereby have made and executed this Agreement to 
be effective as of the day and year first above written. 

 
 

DISTRICT:      CONTRACTOR: 
 

MISSION SPRINGS WATER DISTRICT  WEBER WATER RESOURCES 
  
By:   By:  
     
Print 
Name 

  Print 
Name 

 

     
Title:   ________________________       _     Title:   _______________________ ___     _ 
   
Date:   Date:  
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EXHIBIT “A” 

 
PROPOSAL 

 
(insert behind this page) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 









WEBER ADVANTAGE

Weber Water Resources has been providing the widest range of water resource solutions with the

lowest risk to clients for over a century.  Weber is able to partner with public and private clients

to achieve the most desirable results possible.

WHY WEBER

When problems are present, solutions are what Weber Water Resources provides. Our unique 

approach to handling our clienteles’ needs is showcased through our project manager’s

availability to develop a personal relationship with each client to better understand the needs and 

scope of each project.  A plan tailored to deliver maximum results is over seen by our project

managers from inception to completion.

With a state-of-the-art database to track essential components of your water system

infrastructure.  Documented quality control processes and over 1400 hours annually of continual

education among staff, Weber Water Resources truly provides solutions in the water resource

industry at the lowest risk possible.

MARKETS

With over 100 years in the industry, Weber Water Resources has been providing a wide range of

water resource solutions to respond to the unique needs of both public and private clients. Weber

Water Resources provides services to a variety of mark segments, recognizing that each market

has unique needs to addressed.  Weber’s specific processes are tailored to each of these

segments, enabling the end user to reap maximum results.

   Municipal

   Industrial

   Agricultural

Wastewater

   Mining
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WHAT WE DO

Weber Water Resources has the capabilities to serve the municipal, industrial, agricultural, turf, 

golf, wastewater and mining markets with multiple service offerings from simple single phase 

pump diagnostics to the construction of Ion Exchange Arsenic Removal Systems, our superior

problem-solving ability delivers results.

SERVICES

*Well Pump Service *Vertical Turbine (Line Shaft/Submersible)

*Preventative Maintenance *Aquifer Testing

*Well Video Surveys *Well Rehabilitation

*Brush and Bail *Chemical Treatment

*Airlifting/Jetting *Zonal Targeted Pumping

*Well Drilling *Well Modifications

*Well Abandonment *New Well Construction

*Booster Pump Service *New Station Installation

*Station Retrofits and Upgrades *Electrical Services

*Motor Rewinds *Diagnostics

LICENSES:

A General Engineering

Contractors’ License: 970199

Classifications: C-57 C61/D21 A C10

DIR #: 1000006548

E-Mod Rating (2026) .85

Paid, Active or Pending Litigation for the past five (5) years: NONE
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Weber Water Resources 2



Key Personnel:

Marty Weber, Chief Executive Officer: 

Professional individual offering extensive knowledge in the water resource industry with the 

ability to problem solve, coordinate, delegate and manage projects and resources effectively. 

Eighteen years of field and management experience in cable tool, hollow stem auger and rotary 

drilling, and pump installations.  Eight years of field experience includes new well installation 

and design, pump repairs, well abandonments, acidization, cementing and various 

rehabilitation procedures. Ten years of management experience, initially directing all of 

operations, and now CEO. Certifications/Licenses: Contractors License’s in Arizona, California, 

and Nevada, Well Drillers Licenses in California, Arizona and Utah.

Tim Plath, General Manager/Drilling Manager:

Tim has worked in the water resource Industry for the past 15 years. He specializes in 

maximizing the efficiency of wells. The vast experience Tim has with well rehabilitation, pump 

design and test pumping allows him to use that knowledge to provide the greatest cost/benefit 

solution to the customer. Tim has managed projects ranging from pump maintenance clients, 

complete well sites that included drilling a new well, equipping the well and site construction. 

Tim works with customers every step of the way to ensure their project goals are met.

Jose Villanueva, Vice President – Operations (CA): 

Jose started his career at Weber Water Resources 16 years ago as a helper on a cable tool rig.  

Jose was motivated and determined to become a Cable Tool rig operator and with the Weber 

training provided, Jose became one of the organizations best Operators performing well drilling, 

well modification, chemical rehabilitations, brush/bailing, airlifting, and liner installations.  

In addition to the Cable Tool rig, Jose operates a pump rig and can perform aquifer testing.  

MSWD On-Call Maintenance and Repair Services
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His wide range of field experience and dedication to perform work efficiently and safely has 

allowed him to successfully manage personnel and projects. Well rehabilitation and repair 

projects have been a substantial part of Jose’s work with Weber Water Resources.

Tony McBee, Senior Technical Advisor/Project Manager: 

Tony‘s experience spans over 30 years in the water and wastewater industry.  His experience 

with pumping plant equipment includes installation of new equipment, repair of existing 

equipment, applications and engineering, design-build and project management primarily in 

deep-well, booster and process equipment applications.  Through his experience, he has 

worked with numerous engineering firms, pump manufacturers’ engineers and technicians 

building long-standing relationships with several municipal and industrial clients.   

Weber Water Resources employs nearly 100 team members in three locations in California and 

Arizona, including operators (pump rig, drill rig, cable tool rig), rig laborers, field laborers,

crane operators, well test technicians, field service and troubleshooting as well as shop mechanics, 

machinists and welders,

In addition to our employees, Weber has the assets to support our work activities, including rotary

drill rigs, cable tool rigs, pump rigs and hoists, mobile cranes, service trucks, welders, compressors, 

and tooling (well tools, brushes, bailers, swabs, perforators). Each of our locations has a fully 

equipped machine shop.

Our employees receive annual training and updates with an emphasis on the technical and safety 

components of their work and regulatory compliance. Weber has the resources to complete work on 

schedule in an effective, efficient, timely and safe manner.
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Weber Water Resources has performed similar projects for several of our clients over the past 

year and have the resources and assets to complete projects effectively and on time. In addition 

to our Weber team members, other assets available to perform this work include:

Pump Rig w/ Spudder 11 each

Cable Tool Rig 8 each

Rotary Drill Rig w/ Ancillary Equipment 4 each

Mobile Cranes 8 each

Service Trucks 6 each

Video Van 1 each

Chemical Safety Trailer 1 each

Well Test/Rental Bowls 25+ each

Self-Contained Variable Frequency Drives 2 each

Portable Starting Equipment 15 each

Fully Equipped Machine Shop 3 each

These projects, with reference contact, would include the following. Note all projects were 
completed within the anticipated schedule of the project:

Elsinore Valley Municipal Water District
Terra Cotta Well and Pump Rehabilitation
Jesus Gastelum/951-710-4041
Contract Value: $950,000/95% Self-Performed
Specific Capacity Increase: >18%

Santa Clarita Valley Water Agency
Saugus Well 2 Well and Pump Rehabilitation
Ryan Bye/661-753-7113
Contract Value: $1,400,000/95% Self-Performed
Specific Capacity Increase: 22%

California American Water
Garza 3 Well and Pump Rehabilitation (35% increase to specific capacity)
LL5 Well and Pump Rehabilitation (15% increase to specific capacity)
Rancho Canada Well and Pump Rehabilitation (5% increase to specific capacity)
Scott Ottmar/831-646-3290
Contract Value: $540,000 (Combined)/100% Self-Performed

MSWD On-Call Maintenance and Repair Services
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Corona DPW
Well 14 Rehabilitation
Jim Thurber/714-745-4999
Contract Value: $884,400 

Elsinore Valley Municipal Water District
Terra Cotta Well Rehabilitation
GeoScience Engineers- Robert Sia/919-817-6303
Contract Value: $875,000 
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Conflict of Interest - Statement *

There is no known or perceived conflict of interest that exists with this bid submission.
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Questionnaire/Contractor's Qualifications Statement 
(4 pages)

 

CONTRACTOR NAME:  Weber Water Resources CA LLC

1. ORGANIZATION 

1.1 How many years has your organization been in business as a Contractor? 27 years  

1.2 How many years has your organization been in business under its present name?  12 years  

1.2.1 Under what other names has your organization operated? Weber Water Resources CA

1.3 If your organization is a corporation, answer the following: 

1.3.1 Date of incorporation:

1.3.2 State of incorporation:     

1.3.3 Corporate ID number:    

1.3.4 President's name:   

1.3.5 Agent for Service of Process:    

1.4 If your organization is a partnership, answer the following: 

1.4.1 Date of organization:   Aug 12, 2012  

1.4.2 Type of partnership (if applicable):  LLC  

1.4.3 Name(s) of general partner(s):  Skelly Trust & Rainbow  

1.5 If your organization is individually owned, answer the following: 

1.5.1 Date of organization:   

1.5.2 Name of owner:  

1.6 If the form of your organization is other than those listed above, describe it and name the principals: 



2. LICENSING 

2.1 List jurisdictions and trade categories in which your organization is legally qualified to 

do business and indicate registration or license numbers, if applicable.

Contractors License in CA: 970199 Classification C57/C61/D21/A/C10
 
 

2.2 List any other certifications held by your organization, and the name under which they 

are held.

3. EXPERIENCE 

3.1 List the categories of work that your organization normally performs with its own forces.

Pump Maintenance, booster pumps, pumping equipment, well drilling, 
and well maintenance/repairs

3.2 Has your organization, under its current name or any previous names, ever failed to 

complete any work/contract awarded to it? (If Yes, please explain) 

NO

4. CLAIMS AND LAWSUITS

4.1 Are there any judgments, claims, arbitration proceedings or suits pending or 

outstanding against your organization or any its officers? (If Yes, please describe) 

NO

4.2 Has your organization filed any lawsuits or requested arbitration with regard to any of 

its contracts within the last five (5) years? (If Yes, please explain)

NO 

Department of Industrial Relations: 1000006548 



4.3 During the past five years, have any claims been made against any performance or payment 

bond maintained in connection with a freight transportation services contract? (If Yes, please 

describe)

No





Company Name: Elsinore Valley Municipal Water District Contact Person: Jesus Gastelum

Address: Telephone Number: 951-710-4041

City, State, Zip: E-mail Address:

Company Name: Santa Clarita Valley Water Agency Contact Person: Ryan Bye

Address: Telephone Number: 661-753-7113

City, State, Zip: E-mail Address:

Company Name: California American Water Contact Person: Scott Ottmar

Address: 511 Forest Lodge Rd, Ste 100 Telephone Number: 831-646-3290

City, State, Zip: Pacific Grove, CA 93950 E-mail Address:

Company Name: Corona DPW Contact Person: Jim Thurber

Address: 1150 W 10th St Telephone Number: 174-745-4999

City, State, Zip: Corona, CA E-mail Address:

Company Name: Elsinore Valley Municipal Water District Contact Person: Robert Sia

Address: 3400 Terra Cotta Telephone Number: 919-817-6303

City, State, Zip: Lake Elsinore, CA E-mail Address:

r Name:  Weber Water Resources                                                                     

Services Provided/ Date(s) of Service: Contract Value: $950,000/95% Self-Performed
Specific Capacity Increase: >18%

Services Provided/ Date(s) of Service: Contract Value: $1,400,000/95% Self-Performed
Specific Capacity Increase: 22%

Services Provided/ Date(s) of Service: Garza 3 Well and Pump Rehabilitation (35% increase to specific capacity)
LL5 Well and Pump Rehabilitation (15% increase to specific capacity)
R h  C d  W ll d P  R h bilit ti  (5% i  t  ifi  it )

Services Provided/ Date(s) of Service: $884,400.00 Value -  Performed a liner installation and well rehabilitation 
which including test pumping and well pumping dynamics. 

Project Name: Saugus 2 Well and Pump Rehabilitation

Services Provided/ Date(s) of Service: $875,000.00 Value - Pumping equipment removal, video, brush and bail, 3 
round chemical trreament, test pump, equiped the well, and dyisnifected.  

Project: Terra Cotta Well and Pump Rehabilitation

Project Name: Garza 3/LL5/Rancho Canada - Well and Pump Rehabilitation

Project Name: Well 14 Rehabilitation

Project Name: Terra Cotta Well Rehabilitation



Scope of Work 
 

The Contractor shall provide all labor, equipment, materials, and supervision to perform 
maintenance and repair services associated with MSWD’s production and monitoring wells, and 
booster stations. 

The purpose  of these specifications is to identify a qualified and experienced contractor to provide 
well, pump, and motor maintenance and repair services. Required services include the inspection, 
removal, replacement, repair, and installation of appurtenances necessary to support the 
maintenance and repair of  MSWD’s  production and monitoring wells, and booster stations. 

MSWD’s intends  to award  a contract to multiple Contractors for these services on an “as needed” 
time and materials basis. The Contractor may also be requested to perform routine, preventative, 
and annual maintenance on production and monitoring wells, and booster stations at various 
locations listed in Exhibit “H”. 

MSWD has made a good-faith effort to identify the anticipated limits and services required under 
this Contract; however, these descriptions are not intended to unduly restrict the Contractor in 
developing a scope of work it deems necessary to achieve MSWD’s goals and objectives. 
 
The Contractor shall furnish all labor, materials, equipment, tools, and supervision necessary to 
perform maintenance and repair services as requested by MSWD. All work shall be performed in 
a thorough, safe, and professional manner, consistent with industry standards and applicable 
regulations. 
 
MSWD’s wells generally consist of casings ranging from approximately 12 to 20 inches in 
diameter, with depths between 260 and 1,100 feet. Typical static water levels range from 150 to 
800 feet, with pump settings between 150 and 850 feet. Pumping capacities range from 
approximately 125 gallons per minute (GPM) to 2,500 GPM. Installed pumps include vertical 
turbine and submersible pumps ranging from 20 horsepower (HP) to 600 HP and are a 
combination of food grade oil-lubricated and water-lubricated systems. 
 
The Contractor must possess the capability to extract, inspect, repair, and reinstall these pumps 
as needed, using components that are the same as or equal in quality and performance to the 
original equipment. Prior to the installation or use of any equipment or materials, the Contractor 
shall submit all applicable specifications, data sheets, and submittals for MSWD’s review and 
approval. No materials shall be ordered, installed, or used until written approval is received from 
MSWD. 
 
When MSWD identifies a pump-related issue, MSWD will notify the Contractor. If on-site repairs 
are not feasible, the Contractor and MSWD will jointly determine whether the pump should be 
removed and sent off-site for inspection. Following inspection, the Contractor shall submit a 
written proposal to MSWD detailing the recommended repairs, including all parts, labor, and any 
third-party services required. All replacement parts, materials, and subcontracted or third-party 
services must be clearly identified for MSWD’s review and approval. No repair work shall 
commence until MSWD issues a written task order. Repairs performed without an issued task 
order will not be authorized for payment. 
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The Contractor shall have the capability to perform diagnostic and performance testing, including 
but not limited to vibration analysis, efficiency testing, Dynamic Video Monitoring (DVM), and 
spinner logging. The Contractor shall analyze the resulting data and provide MSWD with written 
recommendations regarding well condition, maintenance needs, and potential repairs. Findings 
and recommendations shall be documented in a formal written report. Recommendations made 
by the Contractor do not obligate MSWD to proceed with the recommended work, nor do they 
guarantee that the Contractor will be selected to perform any resulting services. 
 
If MSWD elects to engage the Contractor for scheduled preventive maintenance of water wells, 
pumps, and motors, the Contractor shall submit a proposed maintenance schedule for MSWD’s 
review and approval. The schedule shall identify the maintenance activities to be performed, the 
timing for each well, pump, and motor, and the estimated duration of the work. The specific scope 
of preventive maintenance services will be discussed with MSWD and communicated to the 
Contractor in writing prior to commencement. The Contractor shall provide a cost estimate for the 
agreed-upon services and obtain written approval from MSWD before performing any preventive 
maintenance work. 

 
Special Equipment, Well Brushes, Bails 
Wire brushing shall be carried out in such a manner as to clean the existing casing perforations 
and to remove scale and tubercles attached to the inside wall of the casing. The Contractor shall 
furnish the appropriate wire brush. If the screen is wire wrapped, then Contractor shall use an 
approved stiff nylon brush. 
 
The brush barrel shall be not less than 6 inches smaller in diameter than the well casing. The 
brushing elements inserted into the barrel shall consist of 7/8-inch diameter minimum stiff steel 
cable adequately spaced to clean the entire well. A minimum of 1500 pounds shall be required to 
drive the brush down the well. 
 
After sufficient wire brushing, the well will be allowed to sit for a 24-to-48-hour time period and 
debris in the water column will be allowed to settle to the bottom of the well during this period. 
Sediment fill shall be removed from the bottom of the well to the maximum extent possible using 
a bailer or scow or equivalent retrieval device. The total depth of the well shall be measured 
shortly following bailing. This operation will be performed only if the casing appears to be in 
relatively good condition. Should it appear that there is any damaged casing or any sections of 
casing appear to be in a state of detachment from the well, the bailing should not be performed. 
 
The Contractor shall provide bailers to accommodate well casing size. All bails shall be of proper 
width and length with a one-way valve at the bottom. This is to create a suction and surging action 
when moved vertically within the well which will further help with the maintenance and 
rehabilitation of well. 
 
If bailing is performed, then all bailed material (water and sediment) shall be placed in steel drums 
or appropriate containers. The sediment, after separation from the water, shall be placed in the 
containers, properly labeled, and eventually removed from the well site for disposal by the 
Contractor. The Contractor will be responsible for manifesting the bailed material for disposal at 
an appropriate and approved landfill. If needed, MSWD shall be onsite to collect a sample of the 
bailed material for possible laboratory analysis.  
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Deep Well Video Survey   
Contractor shall be able to conduct a color video camera survey to the full depth of well after 
removal of the pump and after brushing and bailing MSWD wells and recording pre- and post-
brushing conditions. The survey shall be conducted in the presence of a MSWD Representative. 

 
The Contractor video camera shall have vertical down-hole and horizontal side scan viewing 
capability. Horizontal side-scan viewing shall be controllable to allow viewing at any angle within 
a 360-degree rotation. 
 
The Contractor shall inject potable water into the well for a sufficient period of time to perform the 
video survey and provide greater clarity during the video survey. It will be the Contractor’s 
responsibility to provide a clear picture acceptable to MSWD and its representative. 
 
The Contractor shall provide MSWD with an electronic copy of the original survey immediately 
after the completion. In addition, Contractor shall provide a full written report including color 
photos of any areas of concern. 
 
Technical Requirements: 

Pump Pulling and Inspection 

Contractor shall disconnect all electrical wiring and appurtenances necessary for the pulling of a 
deep well pump. Contractor shall sound the total well depth from surface prior to removing any 
downhole equipment. Contractor shall remove the motor, discharge head, oil tubing or 
submersible cable, shafting, column, bowl assembly, strainer, and airline. All component parts 
shall be closely inspected for excessive wear, cracks, holes, corrosion, or any type of damage, 
which would necessitate any repairs or replacement parts.  

For booster pumps, the Contractor shall disconnect all electrical wiring and appurtenances 
necessary for removal of the booster. The unit shall be removed and all component parts shall 
be inspected for excessive wear, cracks, corrosion, or any type of damage, which would 
necessitate any repairs, or replacement parts. 

The Contractor shall load, transport and unload pumping unit and all the miscellaneous pulled 
equipment from jobsite to Contractor’s yard and back again to the job site upon repair. 

Pump Re-installation 

After completion of any necessary well repairs or rehabilitation work, the Contractor shall 
reinstall the bowl assembly, column, shafting, oil tubing or submersible cable, airline, discharge 
head, and motor, making all joints and connections in a workmanlike manner. Contractor shall 
furnish all incidental materials to bring the project to satisfactory completion. Prior to installation, 
Contractor shall adequately chlorinate the pump assembly. Once installed and set up a follow 
up well sounding will be completed.  

Contractor shall test the rotation and operation of the completed installation to the satisfaction of 
the District. MSWD will chlorinate the well when Contractor is ready. The Contractor shall 
coordinate with the District to ensure that all discharges meet the District’s NPDES permit and 
shall bear the cost for all discharges not in compliance with and/or exceeding the discharge 
limitations of the District’s NPDES permit. 
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For booster pump work, Contractor shall move back onto the booster station site and shall 
reinstall the pump and motor, electrical connections, making all joints and connections in a 
workmanlike manner. Contractor shall restart the motor to make sure it is operating properly. 

Well Video Survey 

After removal of the pump and upon District’s direction, Contractor shall perform well video 
inspection using color video equipment with side scan. The Contractor shall furnish all labor, 
materials and equipment required to provide a color video survey of the well after preparation of 
the water to produce clear viewing conditions. If necessary, the Contractor will introduce a 
polymer type flocculant into the well, followed by water. Contractor will allow water to flow into 
the well for a 24 to 48-hour time period in advance of the video survey to produce clear viewing 
conditions. 

Should a clear video picture of the internal casing conditions not be achieved, additional clear 
water preparations should be instituted and additional video surveys conducted until a clear 
video picture record is obtained. This work shall be accomplished at the Contractor’s expense. 

As the camera probe surveys the full casing interval in the well, a digital depth record shall be 
recorded on the video survey log for reference. The video camera shall be capable of providing 
both vertical and horizontal (side) viewing of the entire casing as it descends into the well. 

When a successful video survey log has been acquired, one copy in CD/DVD format shall be 
provided to the District. Contractor shall submit a written report to accompany the video survey 
log, documenting survey date, static water level, perforation depth intervals and conditions, and 
total well depth. 

Well Rehabilitation Report 

Contractor shall submit a written report to the District stating the total well depth, current water 
level, general condition of component parts, recommendations for repairs and for replacements, 
and the advisability of well rehabilitation. This report shall contain an itemized labor and material 
cost estimate of any necessary repairs to, or replacement of, any of the component parts, and a 
proposed schedule for the completion of the work. 

Booster Pump Repair/Rehabilitation Proposal  

Contractor shall submit a written proposal to the District stating the general condition of 
component parts, recommendations for repairs and for replacements, and the advisability of 
pump rehabilitation. This proposal shall contain an itemized labor and material cost estimate of 
any necessary repairs to, or replacement of, any of the component parts, and a proposed 
schedule for the completion of the work. 

Repairs 

The Contractor shall accomplish any repairs or replacements authorized by the District in 
accordance with one of the following: 

1. Utilization of Contractor's own labor and equipment in accordance with Bidder's Proposal. 

2. The securing of materials and/or outside services. Materials and outside services shall be 
paid for at actual invoice plus percentage mark-up in Bidder’s Proposal. 
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3. Any suitable combination of the above. 

The District reserves the right to have any necessary repairs and/or replacement parts furnished 
by others. At the discretion of the District, the Contractor's crew may be required to leave the job 
site until the necessary repairs are accomplished and/or replacement parts are procured. 

Wire Brushing and Bailing 

Wire brushing shall be carried out in such a manner as to clean the existing casing perforations 
and to remove scale and tubercles attached to the inside wall of the casing. The Contractor 
shall furnish the appropriate wire brush. If the screen is wire wrapped, then Contractor shall use 
an approved stiff nylon brush. 

The brush barrel shall be not less than 6 inches smaller in diameter than the well casing. The 
brushing elements inserted into the barrel shall consist of 7/8-inch diameter minimum stiff steel 
cable adequately spaced to clean the entire well. A minimum of 1500 pounds shall be required 
to drive the brush down the well. 

After sufficient wire brushing, the well will be allowed to sit for a 24-to-48-hour time period and 
debris in the water column will be allowed to settle to the bottom of the well during this period. 
Sediment fill shall be removed from the bottom of the well to the maximum extent possible using 
a bailer or scow or equivalent retrieval device. The total depth of the well shall be measured 
shortly following bailing. This operation will be performed only if the casing appears to be in 
relatively good condition. Should it appear that there is any damaged casing or any sections of 
casing appear to be in a state of detachment from the well, the bailing should not be performed. 

If bailing is performed, then all bailed material (water and sediment) shall be placed in steel 
drums or appropriate containers. The sediment, after separation from the water, shall be placed 
in the containers, properly labeled, and eventually removed from the well site for disposal by the 
Contractor. The Contractor will be responsible for manifesting the bailed material for disposal at 
an appropriate and approved landfill. The District shall be onsite to collect a sample of the bailed 
material for possible laboratory analysis. 

Temporary Test Pump Mobilization/Demobilization 

If requested by the District, the Contractor shall furnish, install, and remove a deep-well turbine 
pump, prime mover, column assembly, and all appurtenances necessary for developing and/or 
test pumping the well. The pump and prime mover shall have a capacity to pump 3,000 gallons 
per minute from a 400-foot pump setting. The prime mover shall be a variable speed type. 
Contractor shall furnish all fuel or power required to operate the pumping unit. 

A temporary 2 to 3-inch I.D. access tube should be installed during pump installation and will 
provide access for water level sounders into the well casing during pumping, to measure water 
levels. 

The prime mover shall be a variable-speed type with a gear ratio of 1 to 2, in order to overdrive 
the pump to attain the desired pump rate. The prime mover shall meet all noise regulation 
requirements during development and subsequent testing operations. Discharge piping shall be 
provided for the pumping unit and be of sufficient size and length to conduct water according to 
the Special Provisions in these Specifications. The Contractor shall provide orifices, meters, or 
other approved devices that will accurately measure the flow rates, in total amount of water 
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pumped (in gallons) and the instantaneous discharge (in gpm). The discharge line shall be 
provided with suitable equipment for sand testing, such as the Rossum Centrifugal Sand 
Sampler. 

The engine should be equipped with suitable throttling devices to control the discharges. The 
test pump should not be equipped with a foot valve, which would prevent backspin and interfere 
with surging operations. The required pumping unit shall be capable of being operated without 
interruption for a period of 72 hours during subsequent aquifer testing operations 

After removing the test pump from the well, the Contractor shall remove any oil from the water 
surface within the well (e.g., test pump lubricating oil). An acceptable method of removal is to 
lower, via a cable, an oil absorbent "sock" or similar material designed to absorb spilled oil. 
Proper disposal of such absorbent “socks”, if used, must be provided for by the Contractor. 
Following removal of the test pump (after all development and testing has been performed) the 
Contractor shall, at the specific request of the District, conduct a video survey to document the 
final condition of the well-casing. 

Well Pumping Redevelopment 

Following mechanical redevelopment, the District may elect to have Contractor proceed with 
pumping redevelopment which shall consist of intermittent pumping and surging of the well, 
beginning at an initial rate of 500 gpm and continuing at successively higher rates. Surging shall 
allow water to flow back through the bowls with free backspin and through the screen openings. 
The procedure shall be repeated at increments up to a final rate as recommended by the 
District. 

Temporary storage tanks will be used to contain the discharge. Prior to disposal a sample for 
analysis of NPDES constituents will be collected and submitted to a laboratory to check for 
compliance with the District’s NPDES permit. 

Development records shall be maintained on at least a half-hour basis showing production rate, 
pumping level, drawdown, sand production, and all other pertinent information concerning well 
development. Development at each rate shall continue until the following conditions have been 
met: 

1. The specific capacity (gallons per minute per foot of drawdown) shall have reached a 
relatively constant value over a period of at least 4 continuous hours, or as recommended by 
the District. 

2. Sand content (if present) is no greater than 3 ppm as measured 15 minutes after surging, or 
as recommended by the District while pumping at the specified rate. 

Contractor shall make adequate provisions for the disposal of water pumped from the well 
during redevelopment and/or test pumping. Such provisions shall include, but not be limited to, 
furnishing and installing discharge piping from the pumping unit of sufficient size and length to 
conduct water to a point as designated by the District. Contractor shall also furnish acceptable 
orifices, meters or other approved devices, which will accurately measure the pumping rate. An 
airline, complete with properly calibrated gage shall be provided by the Contractor to measure 
the elevation of water in the well. Contractor may be required to collect pumped groundwater 
into sedimentation tanks prior to discharge to a storm drain in order to comply with the waste 
discharge requirements of the regulating agency. 
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Production Testing of Well 

Production testing of a rehabilitated well to determine the optimum rate of pumping and shall 
include a step drawdown test and a constant-rate discharge test. There shall be a period of at 
least 24 hours of non-pumping conditions following pumping development work prior to the start 
of the step drawdown test. The Contractor shall provide qualified personnel on a 24-hour basis 
during the step-drawdown and constant-rate discharge test to assure proper operation of the 
pumping test equipment, and to assist in water level monitoring if requested by the District. 

Discharge Water - Discharge water shall be conveyed from the pump to the point of discharge 
at the well site. It is imperative to ensure that no damage by flooding or erosion is caused to the 
chosen drainage structure or water disposal site, or to nearby lands and/or streets. The 
Contractor shall provide all piping and discharge lines. The point of discharge location will be 
provided by the District and the Contractor will be responsible for all devices and piping to 
convey the water to that discharge point. No fluids will be permitted to flow offsite (except for 
proper drainage facilities) or to properties not owned by the District. All discharges will meet the 
District’s NPDES permit and the Contractor will be responsible for this discharge. 

Records - The Contractor shall keep accurate records of the pumping test of the well and 
furnish copies of all records to the District upon completion of the test. The records shall also be 
available to the District for inspection at any time during the test. The records shall include 
physical data describing the construction features such as, but not limited to: well depth and 
diameter, complete screen description, length and setting, a description of the measuring point 
and its measured height above land surface and/or mean sea level, and the methods used in 
measuring water levels and pumping rates. The Contractor shall also keep records on the type 
of pumping equipment used at the well site including engines, drive components, bowls, lines, 
and shafts. The Contractor will keep records of operation of equipment during the test including 
engine rpm and horsepower, fuel use, and other essential information that will be useful in 
designing a pump system. 

Aborted Tests - Whenever continuous pumping at a uniform rate has been specified, failure of 
pumping operations for a period greater than one percent of the elapsed pumping time shall 
require suspension of the test until the water level in the pumped well has recovered to its 
original level. Recovery shall be considered "complete" after the well has been allowed to rest 
for a period at least equal to the elapsed pumping time of the aborted test, except that if any 
three successive water level measurements spaced at least 20 minutes apart show no further 
rise in the water level in the pumped well, the test may be resumed immediately. The District 
shall be the sole judge as to whether this latter condition exists. The Contractor will not be paid 
for any re-testing done if the specified time or recovery requirements of the City for the aborted 
test are not first met. These tests are invalid and will not be construed as a test. 

Step-Drawdown Test - Prior to starting the step-drawdown test in the well, the static water level 
shall be measured. The well shall be "step" tested at rates determined by the District. The step-
drawdown test for the well is estimated to require approximately 12 pumping hours with each 
step being 3 to 4 hours in duration. 

The Contractor shall operate the pump and change the discharge as directed by the District. 
Both a gate valve and an engine throttle shall control the discharge of the pump. The discharge 
shall be controlled and maintained at approximately the desired discharge for each step with an 
accuracy of plus or minus 5 percent. Pump discharge shall be measured with an instantaneous 
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flow meter dial and a totalizer meter and stopwatch, as approved by the District. Both an airline 
and electric sounder shall be furnished by the Contractor for water level measurements. 

During the step-drawdown test, the Contractor shall record sand content measurements at 30-
minute intervals. 

Constant-Rate Discharge Test - After a 24-hour recovery period from the end of the step-
drawdown test, a constant-rate discharge test shall be performed as directed by the District. 
This test shall be run for a period of 24 hours, or until the pumping level remains constant for at 
least 4 hours, or until the District terminates the test. A recovery period of 24 hours shall follow 
the termination of the constant-rate discharge test, at which time the District will collect residual 
drawdown (recovery) data. 

During the constant-rate discharge test, the Contractor shall also conduct the final sand content 
testing. The sand content shall be determined by averaging the results of samples collected at 
the following times during the final pumping test: 

1. 5 minutes after start of the test; 

2. after 1/4 of the total planned test time has elapsed; 

3. after 1/2 of the time has elapsed; 

4. after 3/4 of the time has elapsed; and 

5. near the end of the pumping test. 

Well Abandonment 

Contractor shall investigate well condition, details of construction, and whether there are 
obstructions that will interfere with the process of filling and sealing before a well is abandoned. 
Video survey should be included for visual inspection of the well, as well as preparation and 
submittal of required permits for wells located in Riverside County. 

Stuck Deep Well Vertical Turbine Pumps 
If a deep well vertical turbine pump should become stuck and the extraction is halted, the 
Contractor shall make sufficient attempts with no less than a 50 ton “A” frame rig, to free the 
pump. If this is unsuccessful the Contractor shall develop alternative solutions for consideration. 
MSWD shall approve alternatives as deemed necessary and Contractor shall use reasonable skill 
in the presence of a MSWD representative, utilizing methods such as the use of air compressors 
for air lifting and/or hydraulic jacks before abandoning efforts to extract pump. 

 
Level of Maintenance 
All work shall be performed in a manner commensurate with community professional standards 
and with an ordinary degree of skill and care that would be used by other reasonably competent 
practitioners of the same discipline under similar circumstances. Standards and frequencies may 
be modified from time to time as deemed necessary by MSWD for the proper maintenance and 
repair of the wells, pumps, and motors. 

 
If, in the judgment of MSWD, the level of maintenance is less than that specified herein, MSWD 
shall, at its option, in addition to or in lieu of other remedies provided herein, withhold appropriate 
payment from the Contractor until services are rendered in accordance with specifications set 
forth within this document and providing no other arrangements have been made between the 
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Contractor and MSWD. Failure to notify of a change and/or failure to perform an item or work on 
a scheduled day may, at MSWD’s sole discretion, result in deduction of payment for that day, 
week, or month. Payment will be retained for work not performed until such time as the work is 
performed to MSWD standard. 
 
The Contractor is required to correct deficiencies within the time specified by MSWD. If noted 
deficient work has not been completed, payment for subject deficiency shall be withheld and shall 
continue to be withheld until deficiency is corrected, without right to retroactive payments. 
 
All work and general conditions shall be performed in accordance with the current Standard 
Specifications for Cal-OSHA, Public Works Construction (Green Book), the State Water 
Resources Control Board Health Guidelines, and the American Water Works Association 
(AWWA) Standards.  

 
Workmanship and Supervision 
Unless otherwise stated, Contractor shall be responsible to provide all labor and materials to allow 
for successful Project completion. 
 
MSWD may choose to reimburse the Contractor for materials that need to be procured. These 
instances shall be analyzed on a case -by -case basis and reimbursement for materials will need 
to be agreed upon in the Contractor's letter proposal prior to the commencement of work. 
 
Receipts shall be required for reimbursements for materials purchased for projects. MSWD 
reserves the right to specify what type of material and/or equipment will be purchased per project. 
All equipment and material purchases shall be preapproved by MSWD. The Contractor shall 
charge the actual cost of materials to MSWD plus a maximum of 15% for overhead costs 
associated with procurement of materials. 
 
MSWD reserves the right to purchase materials directly and make them available to the 
Contractor. In the event MSWD exercises the option to purchase the materials, the following 
conditions will apply: 
 

• Contractor shall conform to all MSWD practices and procedures. 
• All MSWD purchases will be for the sole expressed use of and for MSWD. 
• The Contractor shall secure, store, inventory, distribute and control all 

materials entrusted to the Contractor’s representatives. 
• All materials and inventories shall be made available to MSWD upon 

request. The Contractor will reduce the unit cost for each maintenance 
task by MSWD’s actual cost for the materials provided and used. 

 
Contractor represents and warrants to MSWD that he/she has and will keep in effect at all times 
during the term of a contract with MSWD, all licenses, permits, professional qualifications, and 
approvals of whatever nature that are legally required to practice his/her trade. 
 
Maintain all work sites free of hazards to people and/or property resulting from the Contractor’s 
operations. Any hazardous condition noted by the Contractor, which is not a result of the 
Contractor’s operations, shall be immediately reported to MSWD. 
 
The Contractor shall be responsible for removing and cleaning any and all debris that occur as a 
result of its operations as a result of services requested in this scope of work. 
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All work performed under this contract shall be performed in such a manner as to provide 
maximum safety for the public and where applicable, comply with all safety standards required by 
CAL-OSHA. MSWD reserves the right to issue restraint or cease and desist orders to the 
Contractor when unsafe or harmful acts are observed or reported relative to the performance of 
the work under this contract. 
 
The supervisor or person in charge and on site of any MSWD project shall have a smart phone 
capable of email. 
 
At all times, the Contractor will ensure at least one English speaking person is on 
site of any MSWD assigned project. 

Working Hours 
Normal working hours shall be between the hours of 7:00 AM and 3:30 PM, Monday through 
Friday, unless otherwise stated by MSWD for emergency or standby services. The Contractor is 
subject to being contacted 24 hours a day, 7 days a week, 365 days a year to perform emergency 
repairs. These representatives for the Contractor shall respond to said emergency within two (2) 
hours from receiving notification. The Contractor shall notify MSWD immediately of any changes 
to the Contractor’s representation. 

 
Contractor’s Office 
The Contractor shall designate a project supervisor or person in charge at all times and provide 
MSWD with written notice of such designation. The designated individual shall be available 
throughout the duration of the work. 
 
The Contractor shall also provide the names and telephone numbers of at least two (2) qualified 
personnel available during emergency conditions and capable of mobilizing to the job site within 
two (2) hours of notification. 
 
Unless otherwise stated by MSWD, there will be no on-site storage of equipment or materials on 
MSWD property or at District sites. Contractors will have full responsibility for maintaining an office 
and a storage facility. All vehicles and equipment used in conjunction with the work shall be 
maintained in a neat, clean, orderly manner and shall be in good working order. MSWD may reject 
any vehicle or piece of equipment and order it removed if deemed unsafe. 
 
Equipment 
All vehicles and equipment used in conjunction with the work shall be maintained in a neat, 
clean, and orderly manner and shall be in good working order. Drip mats or oil containment 
need to be placed under leaking equipment, all equipment need to be inspected for leaks at the 
end of each workday.  MSWD may reject vehicles or equipment and order it removed at their 
discretion. 

Street Closures, Detours, Barricades 
Contractor shall be responsible for all traffic control and barricades necessary to perform the 
scope of work. Warning signs, lights, and devices shall be installed and displayed in compliance 
with the current edition of the “California Manual on Uniform Traffic Control Devices” (CA MUTCD) 
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and “Work Area Traffic Control Handbook” (WATCHBOOK) for use in performance of work upon 
highways issued by the State of California, Department of Transportation. 

 
Permits 
The Contractor shall be responsible for obtaining permits where required by federal, state, or local 
agencies as it pertains to the work being conducted. 
 
Underground Excavations 
The Contractor shall be responsible for locating all underground utility lines to ensure the safety 
of his/her work crew and to protect, in place, existing utility equipment before commencing any 
excavation. Contractor should contact MSWD and Underground Service Alert (www.digalert.org) 
or call (811) at least forty-eight (48) hours before commencing any excavation, to locate 
underground service lines.  

 
Responsibility for Damages or Injury 
MSWD and all officers, employees, and representative thereof shall not be responsible in any 
manner for any loss or damage to any of the materials or other things used or employed in 
performing the project, or for injury or death of any person as a result of Contractor’s performance 
of the services required hereunder, or for damage to property from any cause arising from the 
performance of the project by the Contractor, or its sub-contractors, or its workers, or anyone 
employed by either of them. 
 

Contractor shall be responsible for any liability imposed by law for injuries to or death of any 
person or damage to property resulting from defects, obstructions, or from any cause arising from 
Contractor’s work on the project, or the work of any sub-contractor or supplier selected by the 
Contractor. 

 
 

http://www.digalert.org/
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GENERAL CONDITIONS 
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SECTION 2.1  
of  

GENERAL CONDITIONS  
 

DEFINITIONS, TERMS, ABBREVIATIONS  
 

2.1.01  Definitions - Wherever used in the Contract Documents, the following shall have the 
meanings indicated which shall be applicable to both the singular and plural thereof.   
 
Acceptance, Final Acceptance - The formal action by the Owner accepting the Work as being 
complete.   
 
Accepted Bid - The bid (proposal) accepted by the Owner.   
 
Addenda - Written or graphic instruments issued prior to the opening of sealed bids, which modify 
or interpret the Contract Documents and Drawings by additions, deletions, clarifications or 
corrections.   
 
Agreement - The written agreement (contract) executed between the Owner and the Contractor 
covering the performance of the Work.   
 
Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices 
for the Work to be performed.   
 
Bidder - Any person, firm or corporation submitting a Bid for the Work.   
 
Bonds - Bid, Performance, and Payment Bonds and other instruments of security, furnished by the 
Contractor and his surety in accordance with the Contract Documents.   
 
Change Order - A written order to the Contractor authorizing an addition, deletion or revision in 
the Work within the general scope of the Contract Documents or authorizing an adjustment in the 
Contract Price or Contract Time.   
 
Contract Documents - The Contract Documents, including Advertisement for Bids, Information 
for Bidders, Bid, Bid Bond, Agreement, Payment Bond, Performance Bond, Insurance 
Certificates, Notice of Award, Notice to Proceed, Change Order, General Conditions, 
Supplemental General Conditions, Special Conditions, Detailed Technical Provisions, Drawings, 
and Addenda.   
 
Contract Price - The total monies payable to the Contractor under the terms and conditions of the 
Contract Documents.   
 
Contract Time - The number of calendar days stated in the Contract Documents for the completion 
of the Work.  
 
Contractor - The person, firm or corporation with whom the Owner has executed the Agreement.   



 
Detailed Technical Provisions - A part of the Contract Documents consisting of written 
descriptions of the technical nature of materials, equipment, construction system, standards and 
workmanship.   
 
Drawings - The part of the Contract Documents, which show the characteristics, and scope of the 
Work to be performed and which have been prepared or approved by the Engineer.   
 
Engineer - The person, firm or corporation named as such in the Contract Documents.   
 
Field Order - A written order affecting a change in the Work not involving an adjustment in the 
Contract Price or an extension of the Contract Time, issued by the Engineer to the Contractor 
during construction.   
 
Laboratory - The laboratory authorized by the Owner or the Owner's representative to test 
materials and work involved in the Project.   
 
Manufacturer - A person, firm or corporation that fabricates, processes, or creates from raw 
materials or component parts, materials or equipment to be incorporated into the Project.   
 
Notice of Award - The written notice of the acceptance of the Bid from the Owner to the successful 
Bidder.   
 
Notice to Proceed - Written communication issued by the Owner to the Contractor authorizing him 
to proceed with the Work and establishing the date of commencement of the Work.   
 
Owner - A public or quasi-public body or authority, corporation, association, partnership, or 
individual for whom the Work is to be performed.   
 
Owner's Representative - The person, consultant, or engineering firm authorized by the Owner to 
represent him during the performance of the Work by the Contractor and until final acceptance.  
The Owner's Representative is referred to throughout the Contract Documents as if singular in 
number and masculine in gender.  The Owner's Representative means the Owner's representative 
or his assistants.   
 
Project - The undertaking to be performed as provided in the Contract Documents.   
 
Resident Project Representative - The authorized representative of the Owner who is assigned to 
the Project site or any part thereof.   
 
Shop Drawings - All drawings, diagrams, illustrations, brochures, schedules and other data which 
are prepared by the Contractor, a Subcontractor, manufacturer, Supplier or distributor, which 
illustrate how specific portions of the Work shall be fabricated or installed.   
 
Special Conditions - Modifications to Detailed Technical Provisions.   
 



Specifications - The General Conditions, Supplemental General Conditions, Special Conditions, 
and Detailed Technical Provisions of these Contract Documents.   
 
Subcontractor - An individual, firm or corporation having a direct contract with the Contractor or 
with any other Subcontractor for the performance of a part of the Work at the site.   
 
Substantial Completion - That date as certified by the Engineer when the construction of the 
Project or a specified part thereof is sufficiently completed, in accordance with the Contract 
Documents, so that the Project or specified part can be utilized for the purposes for which it is 
intended.   
 
Supplemental General Conditions - Modifications to General Conditions that are specifically 
applicable to this Project.   
 
Supplier - Any person or organization who supplies materials or equipment for the Work, including 
that fabricated to a special design, but who does not perform labor at the site.   
 
Utility - Public or private fixed works for the transportation of fluids, gases, power, signals or 
communications.   
 
Work - All labor necessary to produce the construction required by the Contract Documents, and 
all materials and equipment incorporated or to be incorporated in the Project.   
 
Written Notice - Any notice to any party of the Agreement relative to any part of this Agreement 
in writing and considered delivered and the service thereof completed, when posted by certified or 
registered mail to the said party at his last given address or delivered in person to said party or his 
authorized representative on the Work.  
 
2.1.02  Terms - Wherever used in the Contract Documents, the terms "directed", "required", 
"permitted", "ordered", "designated", "prescribed", or terms of like import are used, it shall be 
understood that the direction, requirements, permission, order, designation, or prescription of the 
Owner's Representative is intended.  Similarly, the terms "approved", "acceptable", "satisfactory", 
"or equal", or terms of like import shall mean approved by or acceptable to or satisfactory to the 
Owner's Representative, unless otherwise expressly stated.   
 
The word "provide" shall be understood to mean furnish and install.   
 
2.1.03  Abbreviations - Whenever used in the Contract Documents, the following abbreviations 
shall have the meanings indicated:   
 

AASHTO American Association of State Highway and  
    Transportation Officials  

ACI  American Concrete Institute  
AGA  American Gas Association  
AGMA American Gear Manufacturer's Association 
AI  The Asphalt Institute  



AIA  American Institute of Architects  
AIEE  American Institute of Electrical Engineers  
AISC  American Institute of Steel Construction  
AISI  American Iron & Steel Institute  
ANSI  American National Standards Institute  
    (formerly USASI, USAU, ASA)  
API  American Petroleum Institute  
APWA  American Public Works Association  
AREA  American Railway Engineering Association  
ASA  American Standards Association (now ANSI)  
ASCE  American Society of Civil Engineers  
ASHRAE  American Society of Heating, Refrigerating,  
    and Air Conditioning Engineers  
ASME  American Society of Mechanical Engineers  
ASTM  American Society for Testing and Materials  
AWS  American Welding Society  
AWWA American Water Works Association  
CRSI  Concrete Reinforcing Steel Institute  
CPR  Certified Payroll Records 
DIR  California Department of Industrial Relations 
IEEE  Institute of Electrical and Electronics  
    Engineers 
LCP  Labor Compliance Program 
NBFU  National Board of Fire Underwriters  
NEMA  National Electrical Manufacturers Association  
PCA  Portland Cement Association   
SSPC  Steel Structures Painting Council  
UBC  Uniform Building Code, Pacific Coast Building  
    Officials Conference of the International  
    Conference of Building Officials  
U/L or UL  Underwriters' Laboratories, Inc.  
USASI or   United States of America Standards Institute  
USAS    (now ANSI)   

 



SECTION 2.2  
of  

GENERAL CONDITIONS  
 

ADDITIONAL INSTRUCTIONS AND  
DETAIL DRAWINGS  

 
 

2.2.01  SECTION NOT USED. 
 
2.2.02  SECTION NOT USED. 



SECTION 2.3  
of  

GENERAL CONDITIONS  
 

SCHEDULES, REPORTS AND RECORDS 
 

2.3.01  A preconstruction conference will be held prior to commencement of the Work.  Attendees 
shall be the Contractor, his Subcontractors, if applicable, the Owner, the Engineer, representatives 
of Federal, State or local regulatory or enforcement agencies, and any other parties deemed 
appropriate by the Owner.   
 
2.3.02  The Contractor shall submit to the Owner such schedule of quantities and costs, progress 
schedules, payrolls, reports, estimates, records and other data where applicable as are required by 
the Contract Documents for the Work to be performed.   
 
2.3.03  Prior to the start of construction, the Contractor shall submit a construction progress 
schedule to the Engineer for approval.  Said schedule shall include, but is not limited to, the 
following information:  Contractor's name, address and telephone number; project/contract 
number; date prepared; Engineer's name; Owner's name; date of Notice to Proceed; contract 
completion date; and, list of all important activities, including construction and material delivery, 
with starting and ending dates for each activity.   
 
The schedule shall be prepared so that the Contractor can update it when significant changes in an 
activity time and/or completion time occur, as the Engineer may direct.  After the Engineer 
approves the schedule, one (1) electronic copy shall be furnished to the Engineer for distribution.  
All costs for schedule preparation and printing are included in the Contractor's Bid.   
 
The Engineer reserves the right to alter said schedule to prevent excessive public nuisance or to 
exclude areas where rights-of-way acquisition might still be in progress or provide timely facilities 
for testing and connection to other installations dependent upon this project.   
 
2.3.04  Prior to starting construction, the Contractor shall submit to the Engineer for his approval 
a detailed breakdown of his cost estimate into the various elements of materials and construction 
operations.  When approved, this breakdown will serve as a basis for the Engineer to determine 
partial payments.   
 
2.3.05  Prior to the start of construction, the Contractor shall submit the dates at which special 
drawings will be required and the respective dates when applicable for submission of shop 
drawings, the beginning of manufacture, the testing and the installation of materials, supplies and 
equipment.   
 



SECTION 2.4  
of  

GENERAL CONDITIONS  
 

DRAWINGS AND SPECIFICATIONS  
 
 

2.4.01  SECTION NOT USED.  
 
2.4.02  SECTION NOT USED.  
 
2.4.03  SECTION NOT USED. 
 
2.4.04  SECTION NOT USED. 
 
 



SECTION 2.5  
of  

GENERAL CONDITIONS  
 

SHOP DRAWINGS/MATERIAL SUBMITTALS 
 
 

2.5.01  SECTION NOT USED.  
 
2.5.02  SECTION NOT USED.  
 
2.5.03  SECTION NOT USED.  
 
2.5.04  SECTION NOT USED.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION 2.6 
of 

GENERAL CONDITIONS 
 

MATERIALS, SERVICES AND FACILITIES  
 

2.6.01  It is understood that, except as otherwise specifically stated in the Contract Documents, the 
Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power, 
transportation, supervision, temporary construction of any nature, and all other services and 
facilities of any nature whatsoever necessary to execute, complete, and deliver the Work within 
the specified time.   
 
2.6.02  Materials and equipment shall be so stored as to ensure the preservation of their quality 
and fitness for the Work. Stored materials and equipment to be incorporated in the Work shall be 
located so as to facilitate prompt inspection. The Contractor shall be entirely responsible for 
damage or loss to material and equipment until the Work has been completed by the Contractor 
and accepted by the Owner.   
 
2.6.03  Manufactured articles, materials, and equipment shall be applied, installed, connected, 
erected, used, cleaned and conditioned as directed by the manufacturer.   
 
2.6.04  Materials, supplies and equipment shall be in accordance with samples submitted by the 
Contractor and approved by the Engineer.   
 
2.6.05  Materials, supplies or equipment to be incorporated into the Work shall not be purchased 
by the Contractor or the Subcontractor subject to a chattel mortgage or under a conditional sale 
contract or other agreement by which an interest is retained by the seller.   
 
2.6.06  Whenever under this Agreement it is provided that the Contractor shall furnish materials 
or manufactured articles, or shall do work for which no detailed specifications are set forth, the 
materials or manufactured articles shall be of the best grade in quality and workmanship obtainable 
in the market from firms of established good reputation, or, if not ordinarily carried in stock, shall 
conform to the usual standards for first class materials or articles of the kind required, with due 
consideration of the use to which they are to be put. In general, the Work performed shall be in 
full conformity and harmony with the intent to secure the best standard of construction and 
equipment of the Work as a whole or in part.   
 
2.6.07  All equipment, materials, and supplies to be incorporated in the Work shall be new, unless 
otherwise specified.   
 
 
 
 
 
 

SECTION 2.7  



of  
GENERAL CONDITIONS  

 
INSPECTION AND TESTING  

 
2.7.01  All materials and equipment used in the construction of the Project shall be subject to 
adequate inspection and testing in accordance with generally accepted standards, as required and 
defined in the Contract Documents.   
 
2.7.02  The Owner shall provide all inspection and testing services not required by the Contract 
Documents. Performance of these tests and all costs will be borne by the Owner; except, the cost 
of any test which shows unsatisfactory results shall be borne by the Contractor.   
 
2.7.03  The Contractor shall provide at his expense the testing and inspection services required by 
the Contract Documents.   
 
2.7.04  If the Contract Documents, laws, ordinances, rules, regulations or orders of any public 
authority having jurisdiction require any Work to specifically be inspected, tested, or approved by 
someone other than the Contractor, the Contractor will give the Engineer timely notice of 
readiness. The Contractor will furnish the Engineer the required certificates of inspection, testing 
or approval.  The Contractor shall pay for all inspection fees imposed by public agencies other 
than the Owner.   
 
2.7.05  Inspections, tests, or approvals by the Engineer or others shall not relieve the Contractor 
from his obligations to perform the Work in accordance with the requirements of the Contract 
Documents.   
 
2.7.06  The Engineer and his representatives will at all times have access to the Work. In addition, 
authorized representatives and agents of any participating Federal or State agency shall be 
permitted to inspect all work, materials, and other relevant data and records.  The Contractor will 
provide proper facilities for such access and observation of the Work and also for any inspection 
or testing thereof.   
 
2.7.07  If any Work is covered contrary to the written instructions of the Engineer or work done 
for which the Contractor has not requested and received inspection, it must, if requested by the 
Engineer, be uncovered for his observation and replaced at the Contractor's expense.   
 
2.7.08  If the Engineer considers it necessary or advisable that covered Work be inspected or tested 
by others, the Contractor, at the Engineer's request, will uncover, expose or otherwise make 
available for observation, inspection or testing as the Engineer may require that portion of the 
Work in question, furnishing all necessary labor, materials, tools, and equipment. If it is found that 
such Work is defective, the Contractor will bear all the expenses of such uncovering, exposure, 
observation, inspection and testing and of satisfactory reconstruction. If, however, such Work is 
not found to be defective, the Contractor will be allowed an increase in the Contract Price or an 
extension of the Contract Time, or both, directly attributable to such uncovering, exposure, 



observation, inspection, testing and reconstruction and an appropriate Change Order shall be 
issued.   
 
2.7.09  Upon request of the Engineer, the Contractor shall furnish certification of compliance that 
fabricated or manufactured products conform to the standards of the industry as specified in these 
Contract Documents and that said fabricated or manufactured products were fabricated or 
manufactured under the quality control standards of the stated specifications of these Contract 
Documents.   
 
 
  



SECTION 2.8  
of  

GENERAL CONDITIONS  
 

SUBSTITUTIONS  
 

2.8.01  Whenever a material, article or piece of equipment is identified in the Contract Documents 
by reference to brand name or catalog number, it shall be understood that this is referenced for the 
purpose of defining the performance or other salient requirements and that other products of equal 
capacities, quality and function shall be considered. The Contractor may recommend the 
substitution of a material, article, or piece of equipment of equal substance and function for those 
referred to in the Contract Documents by reference to brand name or catalog number, and if, in the 
opinion of the Engineer, such material, article, or piece of equipment is of equal substance and 
function to that specified, the Engineer may approve its substitution and use by the Contractor. 
The Contractor warrants that if substitutes are approved, no major changes in the function or 
general design of the Project will result.  Incidental changes or extra component parts required to 
accommodate the substitute will be made by the Contractor without a change in the Contract Price 
or Contract Time.   
 
2.8.02  The Contractor's use of approved substitutions or equals shall not relieve the Contractor 
from compliance with the Contract Documents. The Contractor shall bear all extra expense 
resulting from providing or using approved substitutions or equals where they affect the adjoining 
or related work, including the expense of required engineering, redesigning, drafting and permits, 
where necessary, whether the Owner's approval is given before or after receipt of Bids. 
 
The Contractor shall bear the cost of all engineering work associated with the review of submittals 
for substitutions and equals. The Contractor shall approve the engineering costs prior to the 
performance of the engineering work using the form entitled "Authorization of Engineering Costs 
for the Evaluation of Substitutions and Equals" found in the General Conditions of the 
Specifications. The Engineer will not perform the submittal review until authorization is given.  If 
the Contractor does not provide this authorization, the submittal will be rejected. 
 
Engineering costs associated with redesign of adjoining or related work due to Substitutions or 
Equals shall be approved in writing by the Contractor prior to the performance of the work. The 
Contractor shall approve the cost of the engineering work using the form entitled, "Authorization 
of Engineering Costs for Redesign due to Substitutions and Equals" found in the General 
Conditions of the Specifications. The Engineer will not perform the redesign until the authorization 
is given.  If the Contractor does not provide this authorization, the submittal, which created the 
need for redesign, shall be rejected. 
 

  



SECTION 2.9  
of  

GENERAL CONDITIONS  
 

INTELLECTUAL PROPERTY, PATENTS, ROYALTIES AND INDEMNIFICATION  
 

2.9.01  The Contractor shall pay all applicable royalties and license fees. He shall defend all suits 
or claims for infringement of any patent rights and save the Owner harmless from loss on account 
thereof, including attorney's fees, except that the Owner shall be responsible for any such loss 
when a particular process, design, or the product of a particular manufacturer or manufacturers is 
specified. However, if the Contractor has reason to believe that the design, process or product 
specified is an infringement of a patent, he shall be responsible for such loss unless he promptly 
gives such information to the Engineer.   
 
2.9.02 Contractor shall be responsible at all times for compliance with applicable patents, 
copyrights, trademarks, and/or other intellectual property rights held by others encompassing, in 
whole or in part, any invention, design, process, product, device, material, article or arrangement 
used, directly or indirectly, in the performance of the Work or incorporated into the Work. 
 
Contractor shall pay, and include in the Contract Sum, all royalties and license fees and assume 
all costs incident to the use in the performance of the Work or the incorporation into the Work of 
any invention, design, process, product, device, material, article or arrangement which is the 
subject of a patent right, copyright, trademark, and/or other intellectual property right held by 
others. 
 
To the fullest extent permitted by law, Contractor shall save, defend, hold harmless, and fully 
indemnify the District and all its officers and employees connected with the Project, other parties 
designated in Article “Insurance for Others” of Section 00 73 16, and all of their officers, agents, 
members, employees, authorized representatives, or any other persons deemed necessary by any 
of them acting within the scope of the duties entrusted to them, from all damages, claims for 
damage, costs, or expenses in law or equity, including attorney's fees and costs, that may at any 
time arise or be set up for any infringement or unauthorized use of any patent rights, copyrights, 
trademarks or other intellectual property claims by any person in consequence of the use by the 
District, or any of its officers, agents, members, employe authorized representatives, or any other 
person deemed necessary by any of them acting within the scope of the duties entrusted to them, 
of articles to be supplied under the Contract and of which Contractor is not the patentee or 
assignee or does not have the lawful right to sell the same. 
 
This indemnity provision is in addition to all other defense, hold harmless and indemnity clauses 
in the Contract Documents and shall survive Final Completion and termination of the Contract.  
If the District is enjoined from the operation or use of the Work, or any part thereof, as a result of 
any suits or claims for infringement or unauthorized use of a patent right, copyright, trademark, 
and/or other intellectual property right, Contractor shall, at its sole expense and at no cost to the 
District, take reasonable steps to procure the right to operate or use the Work. If Contractor 
cannot procure such right within a reasonable time, Contractor shall promptly, at Contractor's 
sole expense and at no cost to the District, (1) modify the Work, consistent with applicable 
requirements of the Contract Documents, so as to avoid infringement of any such intellectual 



property right, or (2) replace said Work with work that meets applicable requirements of the 
Contract Documents and that does not infringe or violate any such intellectual property right. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION 2.10  
of  

GENERAL CONDITIONS  
 

SURVEYS, PERMITS, REGULATIONS  
 
 

2.10.01  SECTION NOT USED.  
 
2.10.02  SECTION NOT USED.  
 
2.10.03  SECTION NOT USED.  
 
 



 SECTION 2.11  
of  

GENERAL CONDITIONS   
 

PROTECTION OF WORK, PROPERTY  
AND PERSONS  

 
2.11.01  The Contractor will be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. He will take all necessary precautions for 
the safety of, and will provide the necessary protection to prevent damage, injury or loss to all 
employees on the Work and other persons who may be affected thereby, all the Work and all 
materials or equipment to be incorporated therein, whether in storage on or off the site, and other 
property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in the course of 
construction.   
 
2.11.02  The Contractor will comply with all applicable laws, ordinances, rules, regulations and 
orders of any public body having jurisdiction, including the applicable provisions of the California 
Occupational Safety and Health Act of 1973, Part 1, Division 5, of the Labor Code §6300 et. seq. 
and the Construction Safety Orders of the Division of Industrial Safety.  He will erect and maintain, 
as required by the conditions and progress of the Work, all necessary safeguards for safety and 
protection.  He will notify owners of adjacent utilities when prosecution of the Work may affect 
them.   
 
2.11.03  The Contractor will remedy all damage, injury or loss to any property caused, directly or 
indirectly, in whole or in part, by the Contractor, any Subcontractor or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them be liable, except damage or loss 
attributable to the fault of the Contract Documents or to the acts or omissions of the Owner or the 
Engineer or anyone employed by either of them or anyone for whose acts either of them may be 
liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of 
the Contractor.   
 
2.11.04  In emergencies affecting the safety of persons or the Work or property at the site or 
adjacent thereto, the Contractor, without special instruction or authorization from the Engineer or 
Owner, shall act to prevent threatened damage, injury or loss.  He will give the Engineer prompt 
Written Notice of any significant changes in the Work or deviations from the Contract Documents 
caused thereby, and a Change Order shall thereupon be issued covering the changes and deviations 
involved.   
 
2.11.05  Until the formal acceptance by the Owner of the performance of the Contractor hereunder, 
either by furnishing equipment and/or materials or by performance of Work, the Contractor shall 
have the charge and care thereof and shall bear the risk of injury or damage to any part thereof by 
the action of the elements or from any other cause, whether arising from the execution or from the 
nonexecution of the Work.  The Contractor shall rebuild, repair, restore, and make good all injuries 
or damages to any portion of that which he is to provide or complete hereunder occasioned by any 
of the above causes before completion and acceptance and shall bear the expense thereof.  In case 



of suspension of Work from any cause whatsoever, the Contractor shall be responsible for all 
equipment and/or materials then upon Owner property and shall properly store them, if necessary, 
and shall erect temporary structures where necessary in so doing.  Nothing in these Contract 
Documents shall be considered as vesting in the Contractor any right of property in materials used 
after they have been attached or affixed to the Work or the soil upon Owner's real property, but all 
such materials shall, upon being so attached or affixed, become the property of the Owner.   
 
2.11.06  Prior to the beginning of any work, the Contractor shall obtain, at its sole expense, all 
permits required by the California Division of Occupational Safety and Health (Cal/OSHA) for 
permit-required activities associated with the Project and shall provide copies of such permits to 
the Owner upon request. 
 
2.11.07  In accordance with Government Code Section 4216 and following, Contractor shall notify 
Underground Service Alert at least two days prior to excavation with a description of the area to 
be excavated to determine if any participant has a subsurface installation in the area.   
 
2.11.08  The Contractor shall not commence any excavation over five (5) feet in depth until he has 
submitted to the Owner a detailed plan showing the design of shoring, bracing, sloping, or other 
provisions to be made for worker protection from the hazard of caving ground during any such 
excavation and such plan has been accepted by the Owner or by a registered civil or structural 
engineer, employed by the Owner, to whom authority to accept has been delegated.  If such plan 
varies from the shoring system standards promulgated by the Department of Industrial Safety, the 
plan shall be prepared by a registered civil or structural engineer employed and paid by the 
Contractor.  Nothing in this section shall be deemed to allow the use of a shoring, sloping, or 
protective system less effective than that required by the Construction Safety Orders. Nothing 
contained in this article shall be construed as relieving the Contractor of full responsibility for 
providing shoring, bracing, sloping, or other provisions, which are adequate for worker protection.   
 
2.11.09  A working platform for any scaffolding swung or suspended from an overhead support 
more than ten (10) feet above the ground, floor or area in which an employee on the scaffolding 
might fall, shall have a safety rail of wood or other equally rigid material of adequate strength; 
such rail shall be in compliance with the applicable orders of the Division of Industrial Safety.   
 
The suspended scaffolding shall be fastened so as to prevent the same from swaying from the 
building, or structure, or other object being worked on from such scaffolding.  All parts of such 
scaffolding shall be of sufficient strength to support, bear, withstand with safety, any weight of 
persons, tools, appliances or materials which might reasonably be placed on it or which are to be 
supported by it.  
 
In addition to the duties imposed by any law regulating or relating to scaffolding, the Contractor 
who uses scaffolding in connection with the construction, alteration, repairing, painting, cleaning, 
or doing of any work upon any building or structure shall furnish safety lines to tie all hooks and 
hangers back on the roof of such building or structure and provide safety lines hanging from the 
roof, securely tied thereto, for all swinging scaffolds which rely upon stirrups of the single point 
of suspension type to support the working platform. One such line shall be provided for each 
workman with a minimum of one line between each pair of hangers or falls.   



 
Platforms or floors of scaffolding shall be not less than fourteen (14) inches in width and shall be 
free from knots or fractures impairing their strength.   
 
The use of lean-to scaffolds, sometimes known as jack scaffolds, as support for scaffolds is 
prohibited.  
 
2.11.10  In addition to any requirements imposed by law, the Contractor shall shore up, brace, 
underpin, and protect, as may be necessary, all foundations and other parts of all existing structures 
adjacent to and adjoining the site of the work which are in any way affected by the excavations or 
other operations connected with the performance of the Work. Whenever notice is required to be 
given by the Owner or the Contractor to any adjacent or adjoining landowner or other party before 
commencement of any work, such notice shall be given by the Contractor.   
 
2.11.11  The Contractor shall not load nor permit any part of any structure to be loaded with any 
weights that will endanger the structure, nor shall subject any part of the Work to stresses or 
pressures that will endanger it.   
 
2.11.12  The Contractor will be required to certify that he has an Injury, Illness Prevention Plan 
for his company as required by Labor Code Section 6401.7. 
 
The names and telephone numbers of at least two medical doctors practicing in the vicinity and 
the telephone number of the local ambulance service shall be prominently displayed adjacent to 
telephones and carried by the supervisor of the work being performed. 
 
The Contractor shall provide assurance to the District that all equipment has proper permits issued 
by the South Coast Air Quality Management District, or the local air quality district. 
 
In addition, the Contractor shall be required to post notices required by Proposition 65 for any 
hazardous chemicals listed by the State Health Department, which are brought onto the property 
as part of the construction program. 
 
2.11.13  Any public works contract of a local public entity, which involves digging trenches or 
other excavations that extend deeper than four feet below the surface, shall contain a clause, which 
provides the following: 
 
a. That the contractor shall promptly, and before the following conditions are disturbed, 

notify the public entity, in writing, of any: 
 

(1) Material the Contractor believes may be material that is hazardous waste, as defined 
in Section 25117 of the Health and Safety Code, and that is required to be removed 
to Class I, Class II, or Class III disposal site in accordance with provisions of 
existing law. 

 
(2) Subsurface or latent physical conditions at the site differing from those indicated. 
 



(3) Unknown physical conditions at the site of any unusual nature, different materially 
from those ordinarily encountered and generally recognized as inherent in work of 
the character provided for in the contract. 

 
b. That the public entity shall promptly investigate the conditions, and if it finds that the 

conditions do materially so differ, or do involve hazardous waste, and cause a decrease or 
increase in the contractor's cost of, or the time required for, performance of any part of the 
work shall issue a change order under the procedures described in the contract. 

 
c. That, in the event that a dispute arises between the public entity and the contractor whether 

the conditions materially differ, or involve hazardous waste, or cause a decrease or increase 
in the contractor's cost of, or time required for, performance of any part of the work, the 
contractor shall not be excused from any scheduled completion date provided for by the 
contract, but shall proceed with all work to be performed under the contract.  The contractor 
shall retain any and all rights provided either by contract or by law, which pertain to the 
resolution of disputes and protests between the contracting parties. 

 
d.  Differing Conditions shall not include: 
 
 1. All that is indicated in or reasonably interpreted from the Contract Documents or 
 Reference Documents; 
 2. All that could be seen on Site; 
 3. Conditions that are materially similar or characteristically the same as those indicated  
 or described in the Contract Documents or Reference Documents. 
 4. Conditions where the location of a building component is in the proximity where 
 indicated in or reasonably interpreted from the Contract Documents or Reference 
 Documents. 
 
e. Contractor shall be responsible for the safety and protection of the affected area of the 
 Work for the duration of the District's investigation of potential Differing Conditions. 
 
f. Failure by Contractor to comply with the requirements of this Paragraph concerning the 
 timing and content of any notice of unforeseen or differing site conditions or of any 
 request for adjustment of the Contract Sum and/or Contract Time based on alleged 
 unforeseen or differing site conditions shall be deemed a waiver of any Contract Claim or 
 subsequent proceedings (e.g., Government Code Claims and litigation) by Contractor for 
 adjustments to the Contract Sum or Contract Time arising from or relating to such 
 conditions. 
 

  



SECTION 2.12  
of  

GENERAL CONDITIONS  
 

SUPERVISION BY CONTRACTOR  
 

2.12.01  The Contractor shall supervise and direct the Work.  He will be solely responsible for the 
means, methods, techniques, sequences and procedures of construction. The Contractor shall 
employ and maintain on the Work a qualified supervisor or superintendent who shall have been 
designated in writing by the Contractor as the Contractor's representative at the site. The supervisor 
shall have full authority to act on behalf of the Contractor and all communications given to the 
supervisor shall be as binding as if given to the Contractor.  The supervisor shall be present on the 
site at all times as required to perform adequate supervision and coordination of the Work.   
 
2.12.02  The Contractor shall employ only such foremen, mechanics and laborers as are competent 
and skilled in their respective lines of work, and whenever the Engineer shall notify the Contractor 
that any man on the Work is, in his opinion, incompetent, unfaithful, intemperate, or disorderly or 
refuses to carry out the provisions of this Contract, or uses threatening or abusive language to any 
person on the Work representing the Owner, or is otherwise unsatisfactory, such man shall be 
discharged immediately from the Work and shall not be re-employed upon it except with the 
consent of the Engineer. Such discharge shall not be the basis of any claim for damages against 
the Owner or his agents.   
 
2.12.03  In the event that the Contractor proposes to substitute a key team member during the 
performance of the Contract, Contractor shall submit to the District Representative, at least seven 
days prior to engaging the person, an Experience Statement form for the District's review and 
acceptance. Any proposed substitution is subject to the approval of the District Representative 
based upon qualifying experience on similar projects as set forth in the bid documents for the 
project. Failure to obtain the District's acceptance shall not constitute a cause for delay. In 
addition, the District may issue an order to stop the work under these General Conditions until 
such time as the Contractor engages persons possessing skills and qualifications acceptable to the 
District. 
 
2.12.04. Whenever the Work of a Subcontractor is dependent upon the work of other 
Subcontractors or Contractors, then Contractor shall require the Subcontractor to: 
 
1. coordinate its Work with the dependent work; 
2. provide necessary dependent data, connections, miscellaneous items, and other transitional 
requirements; 
3. supply and install items to be built into dependent work of others; 
4. make provisions for dependent work of others; 
5. examine dependent drawings and specifications and submittals; 
6. examine previously placed dependent work; 
7. check and verify dependent dimensions of previously placed work; 
8. notify Contractor of previously placed dependent work or dependent dimensions which are 
unsatisfactory or will prevent a satisfactory installation of its Work; and 



9. not proceed with its Work until the unsatisfactory dependent conditions have been corrected. 
 
2.12.05. Contractor shall immediately comply with and prosecute orders and instructions 
including, but not limited to, Change Orders, RFI replies and Clarifications given by the District 
in accordance with the terms of the Contract, but nothing herein contained shall be taken to 
relieve Contractor of any of its obligations or liabilities under the Contract, or of performing its 
required detailed direction and supervision. 
 
2.12.06. Contractor shall at all times permit the District, its agents and authorized representatives 
to: (i) visit and inspect the Work, the materials and the manufacture and preparation of such 
materials; (ii) subject them to inspection at all such places; and (iii) reject the Work if it does not 
conform to the requirements of the Contract Documents. This obligation of Contractor shall 
include maintaining proper facilities and safe access for such inspection. Where the Contract 
requires Work to be tested or inspected, it shall not be covered up before inspection and approval 
by the District. 
 
2.12.07. Whenever Contractor desires to perform Work outside regular working hours, 
Contractor shall give notice to the District of such desire and request and obtain the District’s 
written permission at least 3 working days in advance, or such other period as may be specified, 
except in the event of an emergency prior to performing such Work so that the District may 
make the necessary arrangement for testing and inspection. 
 
2.12.08. If Contractor receives a written notice from the District that a Clarification is 
forthcoming from the District, all Work performed before the receipt of the Clarification shall be 
coordinated with the District to minimize the effect of the Clarification on Work in progress. All 
affected Work performed after receipt of the District's written notice but before receipt of the 
Clarification and not so coordinated shall be at Contractor's risk. 
 
2.12.09. During all disputes or disagreements with the District, Contractor shall carry on the 
Work and adhere to the progress schedule required to be submitted under the requirements of the 
Contract Documents. No Work shall be delayed or postponed pending resolution of any disputes 
or disagreements, except as the District and Contractor may otherwise agree in writing. 
 



SECTION 2.13  
of  

GENERAL CONDITIONS 
 

CHANGES IN THE WORK  
 

2.13.01  This Agreement may not be altered in whole or in part except by modification in writing 
and properly executed by all parties hereto or by a change order. 
 
2.13.02  The Owner may at any time, as the need arises, order changes within the scope of the 
Work without invalidating the Agreement.  If such changes increase or decrease the amount due 
under the Contract Documents, or in the time required for performance of the Work, an equitable 
adjustment shall be authorized by Change Order.   
 
2.13.03  The Engineer, also, may at any time, by issuing a Field Order, make changes in the details 
of the Work. The Contractor shall proceed with the performance of any changes in the Work 
ordered by the Engineer unless the Contractor believes that such Field Order entitles him to a 
change in Contract Price or Time, or both, in which event he shall give the Engineer Written Notice 
thereof within seven (7) days after the receipt of the ordered change. Thereafter the Contractor 
shall document the basis for the change in Contract Price or Time within thirty (30) days. The 
Contractor shall not execute such changes pending the receipt of an executed Change Order or 
further instruction from the Owner.   
 
 

  



SECTION 2.14  
of  

GENERAL CONDITIONS  
 

CHANGES IN CONTRACT PRICE  
 
 

2.14.01  The Contract Price may be changed only by a Change Order. The value of any Work 
covered by a Change Order or of any claim for increase or decrease in the Contract Price shall be 
determined by one or more of the following methods in the order of precedence listed below:   
 
a. Unit prices. Original bid items. Unit prices previously approved are acceptable for pricing 

changes of original bid items. However, when changes in quantities exceed fifteen (15) 
percent of the original bid quantity and the total dollar change of that bid item is significant, 
the Owner shall review the unit price to determine if a new unit price should be negotiated.   

 
b. An agreed lump sum.   
 
c. The actual cost for labor, direct overhead, materials, supplies, equipment, and other 

services necessary to complete the work.  In addition, there shall be added an amount to be 
agreed upon but not to exceed fifteen (15) percent of the actual cost of the Work to cover 
the cost of general overhead and profit.   

 
When all or any part of the work covered by Change Order is performed by any of the 
Contractor's Subcontractors, the markups established in this section shall be applied to the 
Subcontractor's actual cost of such work, to which a markup of five (5) percent on the 
subcontracted portion of the work may be added by the prime Contractor.   
 

 
  



SECTION 2.15  
of  

GENERAL CONDITIONS  
 

TIME FOR COMPLETION AND  
LIQUIDATED DAMAGES  

 
2.15.01  The date of beginning and the time for completion of the Work are essential conditions 
of the Contract Documents and the Work embraced shall be commenced on or before a date 
specified in the Notice to Proceed. The Contractor should be aware that time is of the essence for 
this project.   
 
2.15.02  The Contractor will proceed with the Work at such rate of progress to ensure full 
completion within the Contract Time. It is expressly understood and agreed, by and between the 
Contractor and the Owner, that the Contract Time for the completion of the Work described herein 
is a reasonable time, taking into consideration the average climatic and economic conditions and 
other factors prevailing in the locality of the Work.   
 
2.15.03  If the Contractor shall fail to complete the Work within the Contract Time, or requests for 
extension of time approved by the Owner, then the Contractor will pay to the Owner the amount 
for liquidated damages as specified in the Agreement for each calendar day that the Contractor 
shall be in default after the time stipulated in the Contract Documents.   
 
2.15.04  The Contractor shall not be charged with liquidated damages or any excess cost when the 
delay in completion of the Work is due to the following, and the Contractor has promptly given 
Written Notice of such delay to the Owner or Engineer. 
 
a. To any preference, priority or allocation order duly issued by the Owner.   
 
b. If delays are caused by unforeseen events beyond the control of both the Contractor and 

the Owner, such delays will entitle the Contractor to an extension of time as provided 
herein, but the Contractor shall not be entitled to damages or additional payment due to 
such delays.  War, government regulations, labor disputes, strikes, fires, floods, adverse 
weather necessitating cessation of work, other similar action of the elements, inability to 
obtain materials, equipment, labor, required "extra work," or other specific reasons as may 
be further described in the specifications may constitute such a delay.   

 
No extension of time will be granted for a delay caused by the inability to obtain materials 
unless the Contractor furnishes to the Engineer documentary proof of the inability to obtain 
such materials in a timely manner in accordance with the sequence of the Contractor's 
operations and the approved construction schedule.   
 

c. To any delays of Subcontractors occasioned by any of the causes specified in paragraphs 
2.15.04a and 2.15.04b of this article.   

 



d. If delays beyond the Contractor's control are caused by reasons other than those mentioned 
above, but substantially equal in gravity to those enumerated, and an extension of time is 
deemed by the Engineer to be in the best interests of the Owner, an extension of time may 
be granted, but the Contractor shall not be entitled to damages or additional payment due 
to such delays.   

 
If delays beyond the Contractor's control are caused solely by action or inaction by the 
Owner, such delays will entitle the Contractor to an extension of time.   
 

e. Extensions of time, when granted, will be based upon the effect of delays on the project as 
a whole and will not be granted for noncontrolling delays to minor included portions of 
work unless it can be shown that such delays did, in fact, delay the progress of the project 
as a whole.   

 
f. If the Contractor desires payment for a delay or an extension of time, he shall, within thirty 

(30) days after the beginning of the delay, file with the Owner a written request and report 
as to the cause and extent of the delay. The request for payment or extension must be made 
at least fifteen (15) days before the specified completion date. Failure by the Contractor to 
file these items within the times specified will be considered grounds for refusal by the 
Owner to consider such request.   

 
2.15.05  In case the Work called for under this Contract is not completed within the time limit 
stipulated herein, the Owner shall have the right, in lieu of assessing liquidated damages, to extend 
the time of completion thereof.  If the time limit be so extended, the Owner shall have the right to 
charge to the Contractor and to deduct from the final payment for the Work, the actual cost to the 
Owner of engineering, inspection, superintendence, and other overhead expenses which are 
directly chargeable to the Contract and which accrue during the period of such extension, except 
that the cost of final surveys and preparation of final estimate and the cost accruing by reason of 
unavoidable delays shall not be included in such charges.   
 
 
  



SECTION 2.16  
of  

GENERAL CONDITIONS  
 

CORRECTION OF WORK  
 

2.16.01  The Contractor shall promptly remove from the premises all Work rejected by the 
Engineer for failure to comply with the Contract Documents, whether incorporated in the 
construction or not, and the Contractor shall promptly replace and re-execute the Work in 
accordance with the Contract Documents and without expense to the Owner and shall bear the 
expense of making good all Work of other Contractors destroyed or damaged by such removal or 
replacement.   
 
2.16.02  All removal and replacement Work shall be done at the Contractor's expense. If the 
Contractor does not take action to remove such rejected Work within ten (10) days after receipt of 
Written Notice, the Owner may remove such Work and store the materials at the expense of the 
Contractor.   
 
 

  



SECTION 2.17  
of  

GENERAL CONDITIONS  
 

SUBSURFACE CONDITIONS AND  
EXAMINATION OF CONTRACT DOCUMENTS  

 
2.17.01  The Contractor represents that he has carefully examined the Contract Documents and the 
site where the Work is to be performed and that he has familiarized himself with all local 
conditions and Federal, State and local laws, ordinances, rules and regulations that may affect 
performance of the Work in any manner.  The Contractor further represents that he has studied all 
surveys and investigation reports governing subsurface and latent physical conditions pertaining 
to the job site; that he has performed such additional surveys and investigations as he deems 
necessary to complete the Work at the Contract Price; and, that he has correlated the results of all 
such data with the requirements of the Contract Documents. The submittal of a Bid shall be 
conclusive evidence that the Contractor has investigated and is satisfied as to the conditions to be 
encountered and as to the character, quality and scope of the Work.   
 
2.17.02  The Drawings for the Work show conditions as they are supposed or believed by the 
Engineer to exist; but it is not intended or to be inferred that the conditions as shown thereon 
constitute a representation that such conditions actually exist. The Owner and the Engineer shall 
not be liable for any loss sustained by the Contractor as a result of any variance of the conditions 
as shown in the Drawings and the actual conditions revealed during the progress of the Work or 
otherwise.   
 
Where the Owner or the Engineer or their consultants have made investigations of subsurface 
conditions in areas where the Work is to be performed, such investigations were made only for the 
purpose of study and design.  The conditions indicated by such investigations apply only at the 
specific location of each boring or excavation at the time the borings or excavations were made.  
Where such investigations have been made, the Contractor may inspect the records as to such 
investigations subject to and upon the conditions hereinafter set forth. The inspection of the records 
shall be made at the office of the Engineer.   
 
The records of such investigations are not a part of the Agreement and are shown solely for the 
convenience of the Contractor. It is expressly understood and agreed that the Owner, the Engineer 
and their consultants assume no responsibility whatsoever in respect to the sufficiency or accuracy 
of the investigations; the records thereof; or of the interpretations set forth therein or made by the 
Owner's consultants, the Engineer or his consultants in the use thereof by the Engineer, and there 
is no warranty or guarantee, either express or implied, that the conditions indicated by such 
investigations or records thereof are representative of those existing throughout such areas, or any 
part thereof, or that unlooked for developments may not occur, or that materials other than, or in 
proportions different from, those indicated may not be encountered.   
 
When a log of test borings showing a record of the data obtained by the investigation of subsurface 
conditions by the Owner, the Engineer or their consultants is included with the Drawings, it is 
expressly understood and agreed that said log of test borings does not constitute a part of the 



Agreement, represents only the opinion of the Owner or the Engineer or their consultants as to the 
character of the materials encountered by them in the test borings, is included in the Drawings only 
for the convenience of the Contractor, and its use is subject to all of the conditions and limitations 
set forth in this article.   
 
2.17.03  The availability or use of information described in this article is not to be construed in 
any way as a waiver of the provisions of Section 2.17.01 and the Contractor is cautioned to make 
such independent investigations and examinations as he deems necessary to satisfy himself as to 
conditions to be encountered in the performance of the Work.   
 
2.17.04  No information derived from such inspection of records of investigations or compilation 
thereof made by the Owner, Engineer, or their consultants will in any way relieve the Contractor 
from any risk or from properly fulfilling the terms of the Agreement.   
 
 

  



SECTION 2.18  
of  

GENERAL CONDITIONS  
 

SUSPENSION OF WORK,  
TERMINATION AND DELAY  

 
 

2.18.01  The Owner may suspend the Work or any portion thereof for a period of not more than 
ninety (90) days or such further time as agreed upon by the Contractor, by Written Notice to the 
Contractor and the Engineer which notice shall fix the date on which Work shall be resumed.  The 
Contractor will resume that Work on the date so fixed.  The Contractor will be allowed an increase 
in the Contract Price or an extension of the Contract Time, or both, directly attributable to any 
suspension.   
 
2.18.02  If the Contractor is adjudged a bankrupt or insolvent, or if he makes a general assignment 
for the benefit of his creditors, or if a trustee or receiver is appointed for the Contractor or for any 
of his property, or if he files a petition to take advantage of any debtor's act, or to reorganize under 
the bankruptcy or applicable laws, or if he repeatedly fails to supply sufficient skilled workmen or 
suitable materials or equipment, or if he repeatedly fails to make prompt payments to 
Subcontractors or for labor, materials or equipment or if he disregards laws, ordinances, rules, 
regulations or orders of any public body having jurisdiction of the Work or if he disregards the 
authority of the Engineer, or if he otherwise violates any provision of the Contract Documents, 
then the Owner may, without prejudice to any other right or remedy and after giving the Contractor 
and his surety a minimum of ten (10) days from delivery of a Written Notice, terminate the services 
of the Contractor and take possession of the Project and of all materials, equipment, tools, 
construction equipment and machinery thereon owned by the Contractor, and finish the Work by 
whatever method he may deem expedient. In such case the Contractor shall not be entitled to 
receive any further payment until the Work is finished. If the unpaid balance of the Contract Price 
exceeds the direct and indirect costs of completing the Project, including compensation for 
additional professional services, such excess shall be paid to the Contractor. If such costs exceed 
such unpaid balance, the Contractor will pay the difference to the Owner. Such costs incurred by 
the Owner will be determined by the Engineer and incorporated in a Change Order.   
 
2.18.03  Where the Contractor's services have been terminated by the Owner, said termination 
shall not affect any right of the Owner against the Contractor then existing or which may thereafter 
accrue. Any retention or payment of monies by the Owner due to the Contractor will not release 
the Contractor from compliance with the Contract Documents.   
 
2.18.04  After ten (10) days from delivery of a Written Notice to the Contractor and the Engineer, 
the Owner may, without cause and without prejudice to any other right or remedy, elect to abandon 
the Project and terminate the Agreement.  In such case, the Contractor shall be paid for all Work 
executed and any expense sustained plus reasonable profit. The Owner's authority and 
responsibility with respect to termination for convenience of owner or upon breach of contract are 
set forth in more detail in Section 2.35 of these General Conditions.   
 



2.18.05  If, through no act or fault of the Contractor, the entire Work is suspended for a period of 
more than ninety (90) days by the Owner or under an order of court or other public authority, or 
by request of litigation relating to the Project, or the Engineer fails to act on any request for 
payment within thirty (30) days after it is submitted, or the Owner fails to pay the Contractor 
substantially the sum approved by the Engineer or awarded by arbitrators within thirty (30) days 
of its approval and presentation, then the Contractor may, after ten (10) days from delivery of a 
Written Notice to the Owner and the Engineer, terminate the Agreement and recover from the 
Owner payment for all Work executed and all expenses sustained. In addition and in lieu of 
terminating the Agreement, if the Engineer has failed to act on a request for payment or if the 
Owner has failed to make any payment as aforesaid, the Contractor may upon ten (10) days Written 
Notice to the Owner and the Engineer stop the Work until he has been paid all amounts then due, 
in which event and upon resumption of the Work, Change Orders shall be issued for adjusting the 
Contract Price or extending the Contract Time or both to compensate for the costs and delays 
attributable to the stoppage of the Work.   
 
2.18.06  If the performance of all or any portion of the Work is suspended, delayed, or interrupted 
as a result of a failure of the Owner or Engineer to act within the time specified in the Contract 
Documents, or if no time is specified, within a reasonable time, an adjustment in the Contract Price 
or an extension of the Contract Time, or both, shall be made by Change Order to compensate the 
Contractor for the costs and delays necessarily caused by the failure of the Owner or Engineer.   
 

  



SECTION 2.19  
of  

GENERAL CONDITIONS  
 

PAYMENTS TO CONTRACTOR  
 
 

2.19.01  SECTION NOT USED  
 
2.19.02  SECTION NOT USED  
 
2.19.03  SECTION NOT USED 
 
2.19.04  SECTION NOT USED 
 
2.19.05  SECTION NOT USED 
 
2.19.06  SECTION NOT USED 
 
2.19.07  SECTION NOT USED 

 
2.19.08  SECTION NOT USED 
 



SECTION 2.20 
of 

GENERAL CONDITIONS 
 

ACCEPTANCE OF FINAL 
PAYMENT AS RELEASE 

 
2.20.01  The acceptance by the Contractor of final payment shall be and shall operate as a release 
to the Owner of all claims and all liability to the Contractor other than claims in stated amounts as 
may be specifically excepted by the Contractor for all things done or furnished in connection with 
this Work and for every act and neglect of the Owner and others relating to or arising out of this 
Work.  Any payment, however, final or otherwise, shall not release the Contractor or his sureties 
from any obligations under the Contract Documents or the Performance Bond and Payment Bond.   
 
 

  



SECTION 2.21  
of  

GENERAL CONDITIONS  
 

INSURANCE  
 

2.21.01  The Contractor shall not commence any work under the Contract Documents until he 
obtains at his own expense all required insurance. Such insurance must have the approval of the 
Owner as to Company, limits, form and amount. The Contractor shall not permit any Subcontractor 
to commence work on the Project until the Subcontractor has also complied with these insurance 
requirements. The types of insurance, which the Contractor shall secure and maintain for the full 
Contract time, are Workers’ Compensation Insurance, Employer's Liability Insurance, 
Commercial General Liability Insurance, Automobile Liability Insurance, Builder’s Risk "All 
Risk" Insurance, and Contractor’s Pollution Liability Insurance as hereinafter specified. Nothing 
contained in these insurance requirements is to be construed as limiting the extent of the 
Contractor's responsibility for payment of damages resulting from his operations under the 
Contract Documents.   
 
All policies required by this Section shall be primary insurance as to the Owner so that coverage 
held by the Owner will not contribute to any loss under the Contractor’s insurance using the ISO 
endorsement CG 20 01 04 13 or coverage at least as broad.  
 
Premiums for said insurance shall be paid for by the Contractor. 
 
2.21.02  Before commencing any work, the Contractor shall submit written evidence that he and 
all Subcontractors have obtained for the Contract time full Worker’s Compensation Insurance 
coverage, as required by the State of California, with Statutory Limits, and Employer’s Liability 
Insurance with limit of no less than $1,000,000 per accident for bodily injury or disease. Waiver 
of Subrogation (also known as Transfer of Rights of Recovery Against Others to Us): The 
Contractor hereby agrees to waive rights of subrogation to obtain endorsement necessary to affect 
this waiver of subrogation in favor of the Owner, its directors, officers, employees, and authorized 
volunteers, for losses paid under the terms of this coverage which arise from work performed by 
the named insured for the Owner; this provision applies regardless of whether or not the Owner 
has received a waiver of subrogation from the insurer. 
 
2.21.03  Before commencing any work, the Contractor shall procure for the entire Contract time 
full Commercial General Liability Insurance, Automobile Liability Insurance coverage, and 
Contractor’s Pollution Liability as hereinafter specified. Such insurance shall insure the Contractor 
and all Subcontractors for all claims for personal injury, including sickness and death, and all 
claims for destruction of or damage to property, including loss of use, arising out of or in 
connection with any operations under the Contract Documents, whether such operations be by the 
Contractor or by any Subcontractor under the Contractor, or by anyone directly or indirectly 
employed by the Contractor or by any Subcontractor.   
 
Such Commercial General Liability Insurance shall be written with a limit of liability of not less 
than five million dollars ($5,000,000) per occurrence or the full per occurrence limits of the 



policies available, whichever is greater for bodily injury, personal injury and property damage. If 
Commercial General Liability Insurance or other form with a general aggregate limit or products-
completed operations aggregate limit is used, either the general aggregate limit shall apply 
separately to the project/location (coverage as broad as the ISO CG 25 03, or ISO CG 25 04 
endorsement, or insurer's equivalent endorsement provided to the District) or the general aggregate 
limit and products-completed operations aggregate limit shall be twice the required occurrence 
limit. Should the Contractor maintain insurance coverage exceeding the specified amount, any 
such additional coverage shall still benefit the Owner. 
 
Such Commercial General Liability Insurance shall also be written for all damages arising out of 
injury to or destruction of property of others, arising directly or indirectly out of or in connection 
with the performance of the Work under the Contract Documents and in any one occurrence, 
including explosion, collapse and underground exposure.   
 
Contractor’s Pollution Liability – (optional: if project involves environmental hazards) with limits 
no less than $5,000,000 per occurrence or claim, and $10,000,000 policy aggregate. 
 
Such Automobile Liability Insurance shall be written with a limit of liability of not less than one 
million dollars ($1,000,000) for all damages arising out of bodily injury, including sickness and 
death, at any time resulting therefrom, sustained by any one person in any one occurrence, and a 
limit of liability of not less than two million dollars ($2,000,000) aggregate for any such damages 
sustained by two or more persons in any one occurrence.  Such automobile liability insurance shall 
be written with a limit of liability of not less than one million dollars ($1,000,000) for all damages 
arising out of injury to or destruction of property of others, arising directly or indirectly out of or 
in connection with the performance of the Work under the Contract Documents and in any one 
occurrence, including explosion, collapse and underground exposure.   
 
If the Contractor maintains broader coverage and or/higher limits than the minimums shown 
above, the District requires and shall be entitled to the broader coverage and/or higher limits 
maintained by the Contractor. Any available insurance proceeds in excess of the specified 
minimum of insurance and coverage shall be available to the District. 
 
Coverage for Commercial General Liability Insurance, Contractor’s Pollution Liability Insurance 
and Automobile Liability Insurance shall be at least as broad as the following: 
 
a. Insurance Services Office Commercial General Liability Coverage (Occurrence Form CG 

00 01). 
 
b. Insurance Services Office (Form CA 00 01), covering Symbol 1 (any auto) with a limit of 

one million dollars ($1,000,000) for bodily injury and property damage each accident. 
 
c.  Excess Liability Insurance (if necessary) - The limits of insurance required in this 

agreement may be satisfied by a combination of primary, umbrella or excess insurance. 
Any umbrella or excess insurance shall contain or be endorsed to contain a provision that 
such coverage shall also apply on a primary and non-contributory basis for the benefit of 



the District (if agreed to in a written contract or agreement) before the District’s own 
primary or self-insurance shall be called upon to protect it as a named insured. 

 
Any deductible or self-insured retention must be declared to and approved by the District. At the 
option of the District, either the insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects the District, its directors, officers, employees, agents and volunteers; or the 
contractor shall procure a bond guaranteeing payment of losses and related investigations, 
administration and defense expenses. 
 
The Commercial General Liability Insurance policy and Contractor’s Pollution (if necessary) are 
to contain, or be endorsed to contain, the following provisions: 
 
The policy for such insurance shall include contractual coverage sufficiently broad to cover the 
Contractor's indemnification agreement contained in Section 2.24 excepting 2.24.04 of these 
General Conditions. The District, its directors, officers, employees, and authorized volunteers are 
to be given insured status at least as broad as ISO endorsement CG 20 10 11 85; or both CG 20 10 
10 01 and CG 20 37 10 01 (or the CG 20 10 07 04 and CG 20 37 07 04 (or earlier edition date) 
specifically naming all of the District parties required in this agreement, or using language that 
states “as required by contract”). All Subcontractors hired by Contractor must also have the same 
forms or coverage at least as broad; as respects (via CG 20 38 04 13):  liability arising out of 
activities performed by or on behalf of the Contractor; products and completed operations of the 
Contractor; premises owned, occupied or used by the Contractor; and automobiles owned, leased, 
hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope 
of protection afforded to the District, its directors, officers, employees, or authorized volunteers. 
 
Contractor hereby agrees to waive rights of subrogation which any insurer of Contractor may 
acquire from Contractor by virtue of the payment of any loss. The Contractor agrees to obtain any 
endorsement that may be necessary to affect this waiver of subrogation. The Workers' 
Compensation Policy shall be endorsed with a waiver of subrogation in the favor of the District 
for all work performed by the Contractor, its employees, agents and subcontractors. this provision 
applies regardless of whether or not the District has received a waiver of subrogation from the 
insurer. 
 
2.21.04  Until the completion and final acceptance by the Owner of all the work under and implied 
by this agreement, the work shall be under the Contractor’s responsible care and charge. The 
Contractor shall rebuild, repair, restore and make good all injuries, damages, re-erections, and 
repairs occasioned or rendered necessary by causes of any nature whatsoever. 
 
If applicable, the Contractor shall provide and maintain Builder’s Risk (course of construction) 
or an installation floater (for materials and equipment) covering all risks of direct physical loss, 
damage or destruction to the work in the amount specified in the General Conditions, to insure 
against such losses until final acceptance of the work by Owner. Such insurance shall insure at 
least against the perils of fire and extended coverage, theft, vandalism and malicious mischief, and 
collapse.  The policy shall be endorsed with Owner, its directors, officers, employees, and 
authorized volunteers named as loss payee, as their interest may appear. The making of progress 
payments to the Contractor shall not be construed as creating an insurable interest by or for Owner 



or be construed as relieving the Contractor or his/her subcontractors of responsibility for loss from 
any direct physical loss, damage or destruction occurring prior to final acceptance of the work by 
Owner. The policy must specify that coverage is to include all materials and equipment to be 
incorporated in the Project while at the construction site and while in transit.   
 
Such policy shall be endorsed with the District, the Owner, the Owner’s Representative, the 
Engineer and their consultants and each of their directors, officers, employees, and authorized 
volunteers named as loss payee, as their interest may appear. The making of progress payments to 
the Contractor shall not be construed as creating an insurable interest by or for the District or be 
construed as relieving the Contractor or his/her subcontractors of responsibility for loss from any 
direct physical loss, damage or destruction occurring prior to final acceptance of the work by the 
District. A maximum deductible amount of five thousand dollars ($5,000.00) on all perils will be 
allowed. Also, the insurer shall waive all rights of subrogation. 
 
If the Owner determines not to require the Contractor to procure such insurance, the Contract price 
shall be reduced by the amounts set forth in the bid items for the premium for such insurance.   
 
If the Owner determines to require the Contractor to procure such insurance, such insurance shall 
be endorsed with the District, the Owner, the Owner’s Representative, the Engineer and their 
consultants and each of their directors, officers, employees, and authorized volunteers named as 
loss payee, as their interest may appear. The policy or policies for such insurance may provide for 
a deductible amount not to exceed five (5) percent of the Contract price. As provided in Section 
7104 of the Public Contracts Code, the Contractor is responsible for the cost of repairing or 
restoring work up to five (5) percent of the contract amount.   
 
2.21.05  Contractor shall furnish the Owner with copies of certificates and amendatory 
endorsements affecting coverage required by this contract. All certificates and endorsements are 
to be received and approved by the Owner before work commences. However, failure to obtain 
the required documents prior to the work beginning shall not waive the Contractor’s obligation to 
provide them. The Owner reserves the right to require complete, certified copies of all required 
insurance policies, including policy declaration pages and endorsement pages, required by these 
specifications, at any time. Failure to continually satisfy the insurance requirements is a material 
breach of contract. 
 
Acceptability of Insurers - Any insurance carrier providing insurance coverage required by the 
Contract Documents shall be authorized to do business in the State of California unless waived, in 
writing, by the District’s Contracts Analyst. Carrier(s) shall have an A.M. Best rating of no less 
than an A: VII or better. 
 
Evidences of Insurance - Prior to execution of the agreement, the Contractor shall file with 
District a certificate of insurance (Acord Form 25 or equivalent) signed by the insurer’s 
representative evidencing the coverage required by this agreement. Such evidence shall include an 
additional insured endorsement signed by the insurer's representative and evidence of waiver of 
rights of subrogation against the District. Such evidence shall also include (1) attached additional 
insured endorsements with primary & non-contributory wording, (2) Workers' Compensation 
waiver of subrogation, and (3) a copy of the Commercial General Liability declarations or 



endorsement page listing all policy endorsements, and confirmation that coverage includes or has 
been modified to include required provisions. The District reserves the right to obtain complete, 
certified copies of all required insurance policies at any time and the Contractor shall provide the 
same within five (5) days of such request. Failure to continually satisfy the insurance requirements 
is a material breach of contract. 
 
Continuation of Coverage - The Contractor shall, upon demand of the District deliver evidence 
of coverage showing continuation of coverage for at least ten (10) years after completion of the 
project. The Contractor further waives all rights of subrogation under this agreement. When any 
of the required coverages expires during the term of this agreement, the Contractor shall deliver 
the renewal certificate(s) including the general liability additional insured endorsement and 
evidence of waiver of rights of subrogation against District (if builder’s risk insurance is 
applicable) to District at least ten (10) days prior to the expiration date.   
 
The Contractor shall, upon demand of District, deliver to District copies such policy or policies of 
insurance and the receipts for payment of premiums thereon. 
 
The District reserves the right to modify these insurance requirements, including limits, based on 
the nature of the risk, prior experience, insurer, coverage or other circumstances. 
 
 
 



SECTION 2.22  
of  

GENERAL CONDITIONS 
 

CONTRACT SECURITY  
 

2.22.01  The Contractor shall within thirty (30) days after the receipt of the Notice of Award 
furnish the Owner with a Performance Bond in penal sum equal to the amount of the Contract 
Price and a Payment Bond in penal sum equal to one-hundred (100) percent of the amount of the 
Contract Price, requiring the performance by the Contractor of all undertakings, covenants, terms, 
conditions and agreements of the Contact Documents, and upon the payment by the Contractor to 
all subcontractors, persons supplying labor and materials in the prosecution of the Work provided 
by the Contract Documents.   
 
2.22.02  Bonds shall be executed by the Contractor and a corporate bonding company licensed to 
transact such business in the state in which the Work is to be performed and named on the current 
list of "Surety Companies Acceptable on Federal Bonds" as published in the Treasury Department 
Circular Number 570 and by California law. The expense of these Bonds shall be borne by the 
Contractor. Bonds to be placed with insurers with a current A.M. Best's rating of no less than A: 
VII or better.  
 
2.22.03  If at any time a surety on any such Bond is declared a bankrupt or loses its right to do 
business in the state in which the Work is to be performed or is removed from the list of Surety 
Companies accepted on Federal Bonds, Contractor shall within ten (10) days after notice from the 
Owner to do so, substitute an acceptable Bond (or Bonds) in such form and sum and signed by 
such other surety or sureties as may be satisfactory to the Owner. The premiums on such Bond 
shall be paid by the Contractor. No further payments shall be deemed due nor shall they be made 
until the new surety or sureties shall have furnished an acceptable Bond to the Owner.   
 
2.22.04  The Performance Bond and the Payment Bond must remain in effect throughout the 
period for performance of the Work and through the time of final payment by the Owner, and the 
Performance Bond must remain in effect for a period of one (1) year from the date of approval of 
the work by the Board of Directors of Owner, which is the period of the Contractor's warranty, or 
as modified under the Supplemental General Conditions. If a changer order results in an increased 
contract amount, an updated bond must be submitted to reflect the revised total contract value. 
 
 



SECTION 2.23  
of  

GENERAL CONDITIONS  
 

ASSIGNMENTS AND BANKRUPTCY  
 

2.23.01  The Contractor shall not sell, transfer, assign or otherwise dispose of the Agreement or 
any portion thereof, or of his right, title or interest therein, or his obligations thereunder, without 
written consent of the Owner.   
 
2.23.02  In the event of bankruptcy of the Contractor, whether voluntary or involuntary, this 
Agreement is automatically terminated, and the Contractor is entitled to no further payments over 
and above the reasonable value of the actual work completed at that time.   
 

  



SECTION 2.24  
of  

GENERAL CONDITIONS  
 

INDEMNIFICATION  
 

2.24.01  The Contractor and any Subcontractor, or anyone directly or indirectly employed by any 
of them or anyone for whose acts any of them may be liable during the term of this agreement and 
associated with the work performed thereunder, will indemnify, defend and hold harmless the 
Owner and any of their directors, independent contractors, agents and employees from and against 
all claims, damages, losses and expenses including attorney's fees arising out of or resulting from 
the performance of the Work, provided that any such claims, damage, loss or expense is 
attributable to personal injury, bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property including the loss of use resulting therefrom; and is caused in 
whole or in part by any act or omission of the Contractor, any Subcontractor, any supplier, anyone 
directly or indirectly employed by any of them or anyone for whose acts or omissions any of them 
may be liable, but not including the sole or active negligence or willful misconduct of the Owner. 
 
Each of the indemnified parties named in this Section shall be entitled to designate the attorney of 
their choice and indemnitor agrees to keep Owner’s attorney advised as to the status of all claims, 
damages, losses, expenses and litigation which may arise hereunder.   
 
2.24.02  In any and all claims against the Owner or any of their directors, independent contractors, 
agents or employees, by any employee of the Contractor, any Subcontractor, anyone directly or 
indirectly employed by any of them, or anyone for whose acts any of them may be liable, the 
indemnification obligation shall not be limited in any way by any limitation on the amount or type 
of damages, compensation or benefits payable by or for the Contractor or any Subcontractor under 
workmen's compensation acts, disability benefit acts or other employee benefits acts.   
 
2.24.03  The obligation of the Contractor under this paragraph shall not extend to the liability of 
the Engineer, his agents or employees arising out of the preparation or approval of maps, drawings, 
opinions, reports, surveys, change orders, designs or specifications.   
 
2.24.04  The Contractor shall indemnify, defend and save the Owner, the Owner's Representative, 
the Engineer, their consultants, and each of their directors, independent contractors, officers, 
employees and agents harmless from all costs, losses, expenses, damages, attorneys' fees, and other 
costs, including all costs of defense, which any of them may incur with respect to the failure, 
neglect, or refusal of Contractor to faithfully perform the Work and all of Contractor's obligations 
under the Agreement, including but not limited to, Contractor's failure to complete any portion of 
the Work by the time specified in the Contract Documents. Such costs, expenses, and damages 
shall include all costs incurred by the Owner, the Owner's Representative, the Engineer, and their 
consultants to defend against any claims, stop notices, or lawsuits based thereon in which any of 
them is made a party.   
 
Each of the indemnified parties named in this section shall be entitled to designate the attorney of 
their choice and the indemnitor agrees to pay the fee of each such attorney so designated. 



  



SECTION 2.25  
of  

GENERAL CONDITIONS  
 

SEPARATE CONTRACTS  
 

2.25.01  The Owner reserves the right to let other contracts in connection with this Project. The 
Contractor shall afford other Contractors reasonable opportunity for the introduction and storage 
of their materials and the execution of their Work and shall properly connect and coordinate his 
Work with theirs.  If the proper execution or results of any part of the Contractor's Work depends 
upon the Work of any other Contractor, the Contractor shall inspect and promptly report to the 
Engineer any defects in such Work that render it unsuitable for such proper execution and results.   
 
2.25.02  The Owner may perform additional Work related to the Project by himself, or he may let 
other Contracts containing provisions similar to these. The Contractor will afford the other 
Contractors who are parties to such Contracts (or the Owner, if he is performing the additional 
Work himself), reasonable opportunity for the introduction and storage of materials and equipment 
and the execution of Work and shall properly connect and coordinate his Work with theirs.   
 
2.25.03  If the performance of additional Work by other Contractors or the Owner is not noted in 
the Contract Documents prior to the execution of the Contract, Written Notice thereof shall be 
given to the Contractor prior to starting any such additional Work.  If the Contractor believes that 
the performance of such additional Work by the Owner or others involves him in additional 
expense or entitles him to an extension of the Contract Time, he may make a claim therefor as 
provided in Sections 2.14, 2.15, and 2.18.   
 
 
 
 



SECTION 2.26  
of  

GENERAL CONDITIONS  
 

SUBCONTRACTING  
 

2.26.01  The Contractor may utilize the services of specialty Subcontractors on those parts of the 
Work, which, under normal contracting practices, are performed, by specialty Subcontractors.   
 
2.26.02  After submission of his Bid, the Contractor shall not award Work to any unlisted 
Subcontractor(s) without prior written approval of the Owner.   
 
2.26.03  The Contractor shall be fully responsible to the Owner for the performance of his 
Subcontractors, and of persons either directly or indirectly employed by them.   
 
2.26.04  The Contractor shall review each condition of this Contract and cause to be inserted in all 
subcontracts comparable provisions relative to the Work to bind Subcontractors to the Contractor 
by the terms of the Subcontract Documents insofar as applicable to the Work of Subcontractors in 
the same manner that Contractor is bound to Owner (e.g., payment bond, insurance, arbitration, 
termination on unauthorized assignment or on bankruptcy, etc.), and to give the Contractor the 
same power as regards terminating any subcontract that the Owner may exercise over the 
Contractor under any provision of the Contract Documents.  Copies of contracts between the 
Contractor and any Subcontractors shall be furnished to the Owner upon request.   
 
2.26.05  All payments by Contractor to Subcontractor(s), which involve material made by joint 
check, shall specifically allocate the payment between the materialmen involved and the 
Subcontractor.   
 
2.26.06  Nothing contained in this Contract shall create any contractual relation between any 
Subcontractor and the Owner.   
 

  



SECTION 2.27  
of  

GENERAL CONDITIONS  
 

ENGINEER'S AUTHORITY  
 

2.27.01  The Engineer shall act as the Owner's representative during the construction period.  He 
shall decide questions which may arise as to quality and acceptability of materials furnished and 
Work performed. He shall interpret the intent of the Contract Documents in a fair and unbiased 
manner. The Engineer will make visits to the site and determine if the Work is proceeding in 
accordance with the Contract Documents.   
 
2.27.02  The Contractor will be held strictly to the intent of the Contract Documents in regard to 
the quality of materials, workmanship and execution of the Work. Inspections may be at the factory 
or fabrication plant of the source of material supply.   
 
2.27.03  The Engineer will not be responsible for the construction means, controls, techniques, 
sequences, procedures, or construction safety.   
 
2.27.04  The Engineer shall promptly make decisions relating to interpretation of the Contract 
Documents.   
 
2.27.05  Any plan or method of Work suggested by the Engineer but not specified or required, if 
adopted or followed by the Contractor in whole or in part, shall be used at the risk and 
responsibility of the Contractor, and the Engineer and the Owner shall assume no responsibility 
therefor.   
 
2.27.06 Engineer’s authority and responsibility with respect to Resident Project Representation are 
as set forth in Section 2.33 of these General Conditions.   
 
 
 

  



SECTION 2.28  
of  

GENERAL CONDITIONS  
 

LAND AND RIGHTS-OF-WAY 
 

2.28.01  Prior to issuance of Notice to Proceed, the Owner shall obtain land and all work shall be 
performed within existing public rights-of-way for carrying out the Work to be performed pursuant 
to the Contract Documents.  Right-of-way limits are shown on the Drawings. 
 
2.28.02  The Contractor shall provide at his own expense and without liability to the Owner any 
additional land and access thereto that the Contractor may desire for temporary construction 
facilities, or for storage of materials.    
 
2.28.03  Contractor shall confine his equipment, the storage of materials and equipment and the 
operations of his workmen to areas permitted by law, ordinances, permits, or the requirements of 
the Contract Documents, and shall not unreasonably encumber the premises with materials or 
equipment.   
 
2.28.04. Notwithstanding the designation of Contract limits or the indication of temporary fences 
or barricades, the provisions of the Contract Documents governing certain portions or phases of 
the Work may require that certain operations be carried out beyond such designated limits. In all 
cases, the Work shall be constructed solely within the boundaries described in the Contract 
Documents. Contractor shall coordinate with the District to obtain in advance of said operations 
all necessary permits, rights-of-way, or easements, and shall give proper notice thereof to owners 
of affected properties in accordance with section 832 of the California Civil Code. Contractor 
shall obtain all such permits, rights-of-way and easements at no cost to the District. 
 
2.28.05. Pumping, draining and control of surface and ground water and excavating or other 
earthwork shall be carried out so as to avoid endangering the Work or adjacent facility or 
property, or interrupting, restricting or otherwise infringing or interfering with the use thereof. 
Contractor shall conform to the Code and applicable laws and regulations and shall obtain all 
permits necessary to perform grading or excavation or dispose of surface or ground water or 
excavated materials at the Site. 
 
2.28.06. Contractor shall not load nor permit any part of any structure to be loaded in a manner 
that will endanger the structure, nor shall Contractor subject part of the Work or adjacent 
property to stresses or pressures that will endanger it. 
 
2.28.07. Contractor shall assume full responsibility and shall promptly settle all claims for 
damage to areas within the Contract limits, or to adjoining areas or the owners or occupants 
thereof, resulting from the performance of the Work. 
 
 



SECTION 2.29 
of 

GENERAL CONDITIONS 
 

GUARANTEE 
 

2.29.01  The Contractor shall guarantee that all materials and equipment furnished will be new 
unless otherwise specified.   
 
2.29.02  The Contractor shall guarantee all materials and equipment furnished and Work 
performed for a period of one (1) year from the date of acceptance by the Board of Directors of 
Owner. The Contractor warrants and guarantees for a period of one (1) year from the date of 
acceptance by the Board of Directors of Owner that the completed work is free from all defects 
due to faulty materials or workmanship and the Contractor shall promptly make such corrections 
as may be necessary by reasons of such defects including the repairs of any damage to other parts 
of the work resulting from such defects.  The Owner will give notice of observed defects with 
reasonable promptness.  In the event that the Contractor should fail to make such repairs, 
adjustments, or other Work that may be made necessary by such defects, the Owner may do so and 
charge the Contractor the cost thereby incurred.  The Performance Bond shall remain in full force 
and effect throughout the guarantee period.   
 
 
 

 



SECTION 2.31  
of  

GENERAL CONDITIONS  
 

TAXES  
 
2.31.01  The Contractor shall be responsible for paying all taxes applicable during the performance 
of the Work or portions thereof, whether or not said taxes were in effect on or increased after the 
date of Bid opening including, but not limited to, all sales, consumer, use and other similar taxes 
assessed by Federal, State or local authorities where the Work is performed.   
 
2.31.02  The terms of these Contract Documents may result in the creation of a possessory interest.  
If such a possessory interest is vested in a private party to these Contract Documents, the private 
party may be subjected to the payment of personal property taxes levied on such interest.   
 
 

  



SECTION 2.32  
of  

GENERAL CONDITIONS  
 

CONFLICT  
 
 

2.32.01 SECTION NOT USED.   
 
2.32.02 SECTION NOT USED.  
 
 



SECTION 2.33  
of  

GENERAL CONDITIONS  
 

RESIDENT PROJECT REPRESENTATIVE  
 
2.33.01  The Engineer will furnish a Resident Project Representative and Assistants to assist the 
Engineer in carrying out his responsibilities at the Project sites. The duties, responsibilities, and 
limitations of authority of any such Resident Project Representative and Assistants are herein set 
forth.   
 
2.33.02  The Resident Project Representative is the Engineer's agent and will act as directed by 
and under the supervision of the Engineer. He will confer with the Engineer regarding his actions.  
His dealings in matters pertaining to the on-site Work shall, in general, be only with the Engineer 
and the Contractor. His dealings with Subcontractors shall only be through or with the full 
knowledge of the Contractor or his superintendent. He will generally communicate with the Owner 
only through or as directed by the Engineer.   
 
2.33.03  The duties and responsibilities of the Resident Project Representative will be as follows:   
 
a. Schedules - Review the progress schedule, schedule of Shop Drawing submissions, and 

schedule of values prepared by the Contractor and consult with the Engineer concerning 
their acceptability.   

 
b. Conferences - Attend preconstruction conferences. Arrange a schedule of progress 

meetings and other job conferences as required in consultation with the Engineer and notify 
those expected to attend in advance. Attend meetings and maintain and circulate copies of 
minutes thereof.   

 
c. Liaison -  
 

(1) Serve as the Engineer's liaison with the Contractor, working principally through the 
Contractor's superintendent and assist him in understanding the intent of the 
Contract Documents.  Assist the Engineer in serving as Owner's liaison with the 
Contractor when Contractor's operations affect Owner's on-site operations.   

 
(2) As requested by the Engineer, assist in obtaining from the Owner additional details 

or information, when required at the job site for proper execution of the Work.   
 
(3) Alert the Contractor directly and through his superintendent, to the hazards 

involved in accepting or acting upon instructions from the Owner or others, except 
instructions transmitted through the Engineer or himself.   

 
  



d. SECTION NOT USED  
 

e. SECTION NOT USED 
 

f. Interpretation of Contract Documents - Transmit to the Contractor the Engineer's 
clarifications and interpretations of the Contract Documents.   

 
g. Modifications - Consider and evaluate the Contractor's suggestions for modifications in 

Drawings or Specifications and report them with recommendations to the Engineer.   
 
h. Records -   
 

(1) Maintain at the job site orderly files for correspondence, reports of job conferences, 
shop drawings and samples submissions, reproductions of original Contract 
Documents including all addenda, change orders, field orders, additional Drawings 
issued subsequent to the execution of the Agreement, the Engineer's clarifications 
and interpretations of the Contract Documents, progress reports, and other Project-
related documents.   

 
(2) Keep a diary or logbook, recording hours on the job site, weather conditions, data 

related to questions of extras or deductions, list of visiting officials, daily activities, 
decisions, observations in general and specific observations in more detail as in the 
case of observing test procedures.  Send copies to the Engineer.   

 
(3) Record names, addresses and telephone numbers of all the Contractors, 

Subcontractors, and major Suppliers of equipment and materials.   
 

i. Reports -   
 

(1) Furnish Engineer periodic reports as required of progress of the Work and the 
Contractor's compliance with the approved progress schedule and schedule of Shop 
Drawing submissions.   

 
(2) Consult with the Engineer in advance of scheduled major tests, inspections or start 

of important phases of the Work.   
 

j. Payment Requisitions - Review applications for payment with the Contractor for 
compliance with the established procedure for their submission and forward them with 
recommendations to the Engineer, noting particularly their relation to the schedule of 
values, Work completed and materials and equipment delivered at the site.   

 
k. Guarantees, Certificates, Maintenance and Operation Manuals - During the course of the 

Work, verify that guarantees, certificates, maintenance and operation manuals and other 
data required to be assembled and furnished by the Contractor are applicable to the items 
actually installed; and deliver this material to the Engineer for his review and forwarding 
to the Owner prior to final acceptance of the Project.   



 
l. Completion -   
 

(1) Before the Engineer issues a Certificate of Substantial Completion, submit to the 
Contractor a list of observed items requiring correction.   

 
(2) Conduct final inspection in the company of the Engineer, Owner and Contractor 

and prepare a final list of items to be corrected.   
 
(3) Verify that all items on the final list have been corrected and make 

recommendations to the Engineer concerning acceptance.   
 

2.33.04  Except upon written instructions of the Engineer, the Resident Project Representative 
shall not:   
 
a. Authorize any deviation from the Contract Documents or approve any substitute materials 

or equipment.   
 
b. Undertake any of the responsibilities of the Contractor, Subcontractors, or Contractor's 

superintendent.   
 
c. Expedite Work for the Contractor.   
 
d. Advise on or issue directions relative to any aspect of the means, methods, techniques, 

sequences or procedures of construction unless such is specifically called for in the 
Contract Documents.   

 
e. Advise on or issue directions as to safety precautions and programs in connection with the 

Work.   
 
f. Authorize the Owner to occupy the Project in whole or in part.   
 
g. Participate in specialized field or laboratory tests.   
 

  



SECTION 2.34  
of  

GENERAL CONDITIONS 
 

LEGAL RELATIONS AND RESPONSIBILITY  
 

2.34.01  The Contractor shall keep himself fully informed of all existing and future State and 
Federal laws and all county and city ordinances and regulations which in any manner affect the 
conduct of the Work, and all of such orders and decrees of bodies or tribunals having any 
jurisdiction or authority over same. If any discrepancy or inconsistency is discovered in the 
Contract Documents or Agreement for the Work in relation to any such law, ordinance, regulation, 
order or decree, he shall forthwith report the same to the Engineer in writing.  He shall at all times 
observe and comply with and shall cause all his agents and employees to observe and comply with 
all such existing and future laws, ordinances, regulations, orders and decrees, and shall protect, 
defend and indemnify the Owner, the Engineer, and all of its and their officers and agents against 
any claim or liability arising from or based on the violation of any such law, ordinance, regulation, 
order or decree, whether by himself or his employees.  
 
If the Contractor performs any work knowing it to be contrary to such laws, ordinances, rules and 
regulations and without giving notice to the Owner, the Contractor shall bear all costs arising 
therefrom. 
  
The Contractor's attention is directed to Division 2, Part 7, Chapter 1 of the Labor Code of 
California and especially to Article 2 (Wages); and Article 3 (Working Hours).   
 
a. Wages to be paid for a day’s work to all classes of laborers, workers, or mechanics on the 

work contemplated by the contract, shall be not less than the prevailing rate for a day’s 
work in the same trade or occupation on the locality within the State where the work hereby 
contemplated is to be performed as determined by the State of California Director of 
Industrial Relations pursuant to his authority under Labor Code section 1720 et. seq.  Each 
laborer, worker, or mechanic employed by a Contractor or by any Subcontractor shall 
receive the wages herein provided for. The Contractor shall pay up to two hundred 
($200.00) per day penalty for each worker paid less than the prevailing rate of per diem 
wages.  The difference between the prevailing rate of per diem wages and the wage paid to 
each worker shall be paid by the Contractor to the worker.   NOTE: an error on the part of 
the awarding body does not relieve the Contractor from responsibility for payment of the 
prevailing wage of per diem wages and penalties pursuant to Labor Code section 1720 – 
1781 and 1813 – 1815. 

 
b. In accordance with Sections 1773.1 and 1773.8 of the Labor Code the Contractor shall pay 

travel and subsistence payments to each workman needed to execute the Work as such 
travel and subsistence payments are defined in the applicable collective bargaining 
assurances filed with the Department of Industrial Relations.   

 
c. Pursuant to Labor Code Section 1810 et. seq., it is stipulated hereby that eight (8) hours 

labor constitutes a legal day's work hereunder.   



 
d. Pursuant to Labor Code Section 1813, it is stipulated hereby that the Contractor shall, as a 

penalty to the Owner, forfeit up to twenty-five (25) Dollars for each workman employed 
in the execution of this Contract by the Contractor or by any Subcontractor hereunder for 
each calendar day during which such workman is required or permitted to work more than 
eight (8) hours in any one calendar day and forty (40) hours in any one calendar week, 
unless such worker receives compensation for all hours worked in excess of 8 hours per 
day at not less than 1.5 times the base rate of pay (or 2 times base rate on Sunday/Holidays), 
in violation of the provisions of Article 3 (commencing with Section 1810), Chapter 1, Part 
7, Division 2, of the Labor Code.   

 
e. The Contractor is responsible for compliance with Labor Code Section 1777.5 and the 

California Code of Regulations 230 – 230.2 for all apprenticeable occupations, whether 
employed by the Contractor or by the Subcontractors. Included in these requirements is the 
Contractor’s requirement to provide notification to the appropriate apprenticeship 
committees, pay training fund contributions, utilize apprentices in a minimum ratio of not 
less than once apprentice for each five journeyman hours (unless an exception is granted 
in accordance with Labor Code 1777.5) and/or request for the dispatch of apprentices. 
 
Information relative to apprenticeship standards, wage schedules, and other requirements 
may be obtained from the Director of Industrial Relations, ex officio the Administrator of 
Apprenticeship, San Francisco, California, or from the Division of Apprenticeship 
Standards and its branch offices.   
 
Willful violations of Section 1777.5 will result in a forfeiture of $100.00 for each calendar 
day of noncompliance which shall be withheld from progress payments by Owner upon 
notice from the Department of Industrial Relations.  (Labor Code 1777.7).  
 

f. Attention is directed to the provisions of Labor Code 1725.5 requiring all contractors and 
subcontractors who bid or work on a public works project to be registered with the 
Department of Industrial Relations (DIR) via its online portal: 
https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm 
 

2.34.02  In the event of any legal or equitable proceeding to enforce the terms or conditions of this 
Agreement, the parties agree that venue shall be in the judicial district in which the office of the 
Owner is located.   
 
2.34.03  If any provision of this Agreement is held by a Court of competent jurisdiction to be 
invalid, void or unenforceable, the remaining provisions shall nevertheless continue in full force 
without being impaired or invalidated in any way.   
 
All clauses contained in the Contract Documents shall be interpreted in a manner, which renders 
them valid under applicable provisions of State, and Federal law where a consistent interpretation 
is possible.   
 

https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm


2.34.04  In the event any arbitration proceeding, administrative proceeding or litigation in law or 
in equity, including an action for declaratory relief, is brought to enforce or interpret the provisions 
or performance of this Agreement, the prevailing party shall be entitled to the award of a 
reasonable attorney's fee and the costs of the proceeding, which shall be determined by the Court 
or the presiding officer at the proceeding, authorized to make a determination of the issues at the 
hearing level, or in a separate action brought for that purpose, in addition to any other relief to 
which the prevailing party may be entitled.   
 
If any party to this Agreement becomes a party to any litigation, administrative proceeding or 
arbitration concerning the enforcement or interpretation of the provisions of this Agreement or the 
performance of this Agreement by reason of any act or omission of another party or authorized 
representatives of another party to this Agreement and not by any act or omission of the party that 
becomes a party to that proceeding or any act or omission of its authorized representatives, the 
party that causes another party to become involved in the proceeding shall be liable to that party 
for reasonable attorney fees and costs of the proceeding incurred by that party in the proceeding.  
The award of reasonable attorney fees and costs shall be determined as provided above.   
 
In the event opposing parties have each prevailed on one or more causes of action actually 
contested or admitted by pleadings or prehearing documents on file, the presiding officer may 
offset such fees and costs between prevailing parties after considering the necessity of the 
proceeding and the importance of the issue or issues upon which a party has prevailed.   
 
2.34.05  It shall be the responsibility of the contractor to maintain an accurate payroll record 
showing the name, address, Social Security Number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid to each employee 
in accordance with Labor Code 1776, and to insure that each subcontractor on the project also 
complies with all provisions of Labor Code 1776 and this contract provision.   
 
All payroll records shall be certified as accurate by the applicable contractor or subcontractor or 
its agent having authority over such matters.   
 
The Contractor shall submit to the Agency’s designated Labor Compliance Officer a copy of 
Certified Payroll Records as enumerated by Labor Code 1776 for the Contractor’s, as well as 
Subcontractor’s, employees working on the project work.  The Agency shall make no payment to 
the Contractor until the certified records are received by the Agency’s designated Labor 
Compliance Administrator/Department/Division. Each contractor performing work under contact 
shall keep an accurate payroll record, showing the name, address, social security number, work 
week, and the actual per diem wages to each journeyman, apprentice, worker, or other employee 
employed by him in connection with the public work.  Such records shall be certified and available 
for inspection at all reasonable hours at the principal place of the Contractor as required by Labor 
Code section 1776.  Contractor and Subcontractor shall keep accurate project records such as Daily 
Logs and Reports and may be asked to provide copies of such records per the State of California 
Public Records Act, Government Code section 6250 – 6276.48. Pursuant to SB854, all public 
works contractors and subcontractors shall also furnish electronic certified payroll records directly 
to the Labor Commissioner. For all projects awarded on or after April 1, 2015, the contractors and 



subcontractors must furnish electronic certified payroll records to the Labor Commissioner using 
the online portal: http://www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.html  
 
Records made available to the general public in accordance with the prior paragraph shall be 
marked or obliterated in such a manner that the name and address of the contractor and/or 
subcontractor and the name, address and telephone number of all employees do not appear on the 
modified records.   
 
Contractor shall file a certified copy of any requested payroll records with the entity that requested 
such records within ten (10) days of the date a written request for payroll records has been received.   
 
Failure of contractor to comply with any provision of this Section or Labor Code 1776 within ten 
(10) days of the date a written request for compliance is received shall result in a forfeiture of up 
to one hundred dollars ($100.00) per calendar day or portion thereof, for each worker, until strict 
compliance is obtained.  Upon notification by the Division of Apprenticeship Standards or the 
Division of Labor Standards Enforcement of the Department of Industrial Relations, the Owner 
shall withhold penalties under this Section or Labor Code 1776 from the contractor's progress 
payments then due.   
 
2.34.06  By entering into this contract or any subcontract pursuant to this contract, the Contractor 
and each Subcontractor who performs work or supplies goods, services or materials hereby offers 
and agrees to assign to the Owner all rights, title, and interest in and to all causes of action it may 
have under Federal or State Anti-Trust Law, including, but not limited to, any Anti-Trust action 
any of them may have under Section 4 of the Clayton Act (15 U.S.C. Sec 15) or under the 
Cartwright Act (Chapter 2, commencing with Section 16700, of Part 2 of Division 7 of the 
Business and Professions Code), arising from the purchases of goods, services or materials 
pursuant to this contract or any related subcontract.  This assignment is made and becomes 
effective at the time the awarding body tenders final payment to the Contractor shall insure that a 
comparable provision is included in all subcontracts at all tier levels which are executed pursuant 
to this prime contract.  Contractor shall have the rights set forth in Section 4553 and 4554 of the 
Public Contract Code.   
 

  

http://www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.html


SECTION 2.35 
of 

GENERAL CONDITIONS 
 

REMOVAL, RELOCATION OR PROTECTION 
OF EXISTING UTILITIES 

 
 
2.35.01  SECTION NOT USED  
 
2.35.02  SECTION NOT USED  
 
2.35.03  SECTION NOT USED  
 
2.35.04  SECTION NOT USED  
 
2.35.05  SECTION NOT USED  
 
 
 

  



SECTION 2.36 
of 

GENERAL CONDITIONS 
 

ANTI-TRUST CLAIMS 
 

2.36.01  In entering into a public works contract or a subcontract to supply goods, services, or 
materials pursuant to a public works contract, the Contractor or Subcontractor offers and agrees to 
assign to the awarding body all rights, title and interest in and to all causes of action it may have 
under Section 4 of the Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2 
of Part 2 of Division 7 of the Business and Professions Code) arising from purchases of goods, 
services, or materials pursuant to the public works contract or the subcontract. This assignment 
shall be made and become effective at the time the awarding body tenders final payment to the 
Contractor, without further acknowledgment by the parties.   
 
 

  



SECTION 2.37  
of  

GENERAL CONDITIONS 
 

TERMINATION FOR CONVENIENCE  
OF OWNER OR UPON BREACH OF CONTRACT  

 
2.37.01  The performance of work under this contract may be terminated by Owner in accordance 
with this clause in whole or from time to time in part whenever Owner or Owner's Representative 
determines that such termination is in the best interest of Owner. Any such termination shall be 
affected by delivery to Contractor of a Notice of Termination specifying the extent to which 
performance of work under the contract is terminated, the date upon which the termination 
becomes effective, and the reason for the termination.   
 
2.37.02  After receipt of a Notice of Termination, except as otherwise directed by Owner or 
Owner's Representative, Contractor shall:   
 
a. Stop work under the contract on the date and to the extent specified in the Notice of 

Termination,  
 
b. Place no further orders or subcontract for materials, services, or facilities, except as may 

be necessary for the completion of such portion of work under the contract as is not 
terminated,  

 
c. Terminate all orders and subcontracts to the extent that they relate to the performance of 

work terminated by the Notice of Termination,  
 
d. Assign to Owner in the manner, at the times, and to the extent directed by Owner or 

Owner's Representative all of the right, title, and interest of Contractor under the orders 
and subcontracts terminated, in which case Owner shall have the right, in its discretion, to 
settle or pay any or all claims arising out of the termination of such orders and subcontracts,  

 
e. Settle all outstanding liabilities and all claims arising out of such termination of orders and 

subcontracts to the extent Owner may require,  
 
f. Transfer title and deliver to Owner, in the manner, at the times, and to the extent, if any, 

directed by Owner (1) the fabricated or unfabricated parts, work in process, completed 
work, supplies, and other material produced as a part of, or acquired in connection with the 
performance of work terminated by the Notice of Termination and (2) the completed or 
partially completed plans, drawings, information, and other property which, if the contract 
had been completed, would have been required to be furnished to Owner,  

g. Use his best efforts to sell, in the manner, at the times, to the extent, and at the price or 
prices directed or authorized by Owner or Owner's Representative any property of the types 
referred to in f. above, provided Contractor (1) shall not be required to extend credit to any 
purchasers, and (2) may acquire any such property under the conditions prescribed by and 
at the prices approved by Owner or Owner's Representative.  The proceeds of any such 



transfer or disposition shall be applied in reduction of any payments to be made by Owner 
to Contractor under this contract or shall otherwise be credited to the price or cost of the 
work covered by this contract or paid in such other manner as Owner or Owner's 
Representative may direct,  

 
h. Complete performance of such part of the work as shall not have been terminated by the 

Notice of Termination to the satisfaction of Owner,  
 
i. Take such action as Owner or Owner's Representative may direct for the protection and 

preservation of the property related to this contract which is in the possession of Contractor 
and which the Owner has or may acquire an interest.   

 
After receipt of a Notice of Termination, Contractor shall submit to Owner his termination claim, 
in the form and with certification prescribed by Owner or Owner's Representative.  This claim 
shall be submitted promptly but in no event later than three (3) months from the effective date of 
termination, unless one or more extensions in writing are granted by the Owner or Owner's 
Representative upon Contractor's written request within such three (3) month period or any 
authorized extension of the three (3) month period.  Owner may deny or grant the request for an 
extension of time as Owner may determine in its sole discretion.  Owner's decision to grant or deny 
the extension shall be final and binding on all parties to this contract.  Upon failure of Contractor 
to submit his termination claim within the time allowed, Owner or Owner's Representative may 
determine, on the basis of information available to him, the amount, if any, due to the Contractor 
by reason of termination and shall thereupon pay to Contractor the amount so determined.   
 
2.37.03  Contractor and Owner may agree upon the whole or any part of the amount paid to 
Contractor by reason of the total or partial termination of work pursuant to this clause provided an 
agreement, in writing, has been reached within three months following the date the termination 
notice has become effective.   
 
In the event Contractor and Owner are unable to agree on the termination price, Owner shall pay 
to Contractor the amount determined by Owner or Owner's Representative, in its sole discretion, 
to be fair and equitable under the circumstances excluding amounts Owner and Contractor have 
agreed to in accordance with the terms of this section.   
 
In no event shall Contractor be entitled to receive any amount upon termination of this contract 
which exceeds the total contract price reduced by the amount of payments otherwise made and 
further reduced by the contract price of work not terminated, by the fair value, as determined by 
Owner or Owner's Representative, in its sole discretion, of property which is destroyed, lost, stolen, 
or damaged so as to become undeliverable to Owner, by all unliquidated advances or other 
payments on account made to Contractor applicable to the terminated portion of the contract, by 
any claim which Owner may have against Contractor in connection with this contract, by the 
agreed price for, or the proceeds of sale of any materials, supplies, or other things acquired by 
Contractor or sold, pursuant to the provisions of this clause and not otherwise recovered or credited 
to Owner, and by estimated or actual costs to correct Contractor's work which Owner or Owner's 
Representative, in its sole discretion, determines to be defective. The decision of Owner or Owner's 



Representative to determine the proper termination amounts shall be final and binding on all 
parties to this contract.   
 
2.37.04  Unless otherwise provided for in this contract, Contractor shall, from the effective date of 
termination until the expiration of three years after final settlement under this Contract, preserve 
and make available to Owner at all reasonable times at the office of Contractor, and without charge 
of any kind to Owner, all Contractor's books, records, documents, and other evidence bearing on 
the costs and expenses of Contractor under this contract.  For this purpose, Contractor specifically 
consents to allow Owner to receive such copies of Contractor's tax returns as Owner may deem 
necessary to verify Contractor's costs.   
 
2.37.05  In the event Owner terminates the contract in whole or in part due to the failure of 
Contractor, its agents, servants, employees or subcontractors to perform any work in the time or 
manner designated in the contract documents, Owner shall immediately serve written notice of the 
Termination upon the surety and the Contractor, and the surety shall have the right to take over 
and perform the contract; provided, however, that if the surety within ten (10) days after the serving 
upon it of a notice of termination does not give the Owner written notice of his intention to take 
over and perform the contract or does not commence performance thereof within thirty (30) days 
from the date of serving said notice, the Owner may take over the work and prosecute the same to 
completion by contract or by any other method he may deem advisable for the account and at the 
expense of the Contractor, and his surety shall be liable to the Owner for any excess costs or other 
damages occasioned the Owner thereby, and in such event the Owner may, without liability for so 
doing, take possession of and utilize in completing the work such materials, appliances, plants, 
and other property belonging to the Contractor that may be on the site of the work and be necessary 
therefor.  For any portion of such work that the Owner elects to complete by furnishing his own 
employees, materials, tools and equipment, the Owner shall be compensated for such in 
accordance with the schedule of compensation for force account work in the article on payment 
for changes in the work.   
 
2.37.06  In the event Owner terminates the contract as a result of a breach of any contract terms 
by Contractor, its agents, servants, employees or subcontractors, if the unpaid balance of the 
contract price exceeds the direct and indirect costs of completing the work, including, but not 
limited to, all costs to Owner arising from professional services and attorneys' fees and all costs 
generated to insure or bond the work of substituted contractors or subcontractors utilized to 
complete the work, such excess shall be paid to Contractor. If such costs exceed the unpaid 
balance, Contractor shall pay the difference to the Owner promptly upon demand; on failure of 
Contractor to pay, the Surety shall pay on demand by Owner.  Excessive costs not paid by 
Contractor or its Surety within thirty (30) days following the mailing of a demand for such costs 
by Owner shall earn interest at the rate of fifteen percent (15%) per annum or the maximum rate 
authorized by California law, whichever is lower.   
 
 

  



SECTION 2.38 
of 

GENERAL CONDITIONS 
 

SUPPLEMENTAL GENERAL CONDITIONS 
 
 

2.38.01  Responsibility of Job Site Conditions 
 
Contractor agrees that he shall assume sole and complete responsibility for job site conditions 
during the course of construction of this project, including safety of all persons and property. This 
requirement shall apply continuously and not be limited to normal working hours. The Contractor 
shall defend, indemnify and hold the Owner and the Engineer harmless from any and all liability, 
real or alleged, in connection with the performance of work on this project, excepting for liability 
arising from the sole negligence of the Owner or the Engineer. 
 
2.38.02  Mediation and Arbitration of Claims 
 
Pursuant to Public Contract Code Section 20104(c), the current provisions of Article 1.5 of Chapter 
1 of Part 3 of the Public Contract Code (commencing with Section 20103.5) dealing with the 
mediation and arbitration of public works claims are incorporated herein and a copy of these 
provisions are attached to these General Conditions. 

 



SECTION 2.39 
of  

GENERAL CONDITIONS  
 

PUBLIC CONTRACT CODE SECTIONS 
20103.5 – 20207.7  

 
 
The following Public Contract Code Sections are included for information. 
 
20103.5.  In all contracts subject to this part where federal funds are involved, no bid submitted 
shall be invalidated by the failure of the bidder to be licensed in accordance with the laws of this 
state.  However, at the time the contract is awarded, the contractor shall be properly licensed in 
accordance with the laws of this state.  The first payment for work or material under any contract 
shall not be made unless and until the Registrar of Contractors verifies to the agency that the 
records of the Contractors' State License Board indicate that the contractor was properly licensed 
at the time the contract was awarded.  Any bidder or contractor not so licensed shall be subject to 
all legal penalties imposed by law, including, but not limited to, any appropriate disciplinary action 
by the Contractors' State License Board.  The agency shall include a statement to that effect in the 
standard form of pre-qualification questionnaire and financial statement.  Failure of the bidder to 
obtain proper and adequate licensing for an award of a contract shall constitute a failure to execute 
the contract and shall result in the forfeiture of the security of the bidder. 
 
20104. (a) (1) This article applies to all public works claims of three hundred seventy-five thousand 
dollars ($375,000) or less which arise between a contractor and a local agency. 
 
(2)  This article shall not apply to any claims resulting from a contract between a contractor and a 
public agency when the public agency has elected to resolve any disputes pursuant to Article 7.1 
(commencing with Section 10240) of Chapter 1 of Part 2. 
 
(b) (1) "Public work" has the same meaning as in Sections 3100 and 3106 of the Civil Code, except 
that "public work" does not include any work or improvement contracted for by the state or the 
Regents of the University of California. 
 
(2) "Claim" means a separate demand by the contractor for (A) a time extension, (B) payment of 
money or damages arising from work done by or on behalf of the contractor pursuant to the 
contract for a public work and payment of which is not otherwise expressly provided for or the 
claimant is not otherwise entitled to, or (C) an amount of payment of which is disputed by the local 
agency. 
 
(c)  The provisions of this article or a summary thereof shall be set forth in the plans or 
specifications for any work which may give rise to a claim under this article. 
 
(d)  This article applies only to contracts entered into on or after January 1, 1991. 
 
20104.2.  For any claim subject to this article, the following requirements apply: 



 
(a)  The claim shall be in writing and include the documents necessary to substantiate the claim.  
Claims must be filed on or before the date of final payment.  Nothing in this subdivision is intended 
to extend the time limit or supersede notice requirements otherwise provided by contract for the 
filing of claims. 
 
(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in 
writing to any written claim within forty-five (45) days of receipt of the claim, or may request, in 
writing, within thirty (30) days of receipt of the claim, any additional documentation supporting 
the claim or relating to defenses to the claim the local agency may have against the claimant. 
 
(2)  If additional information is thereafter required, it shall be requested and provided pursuant to 
this subdivision, upon mutual agreement of the local agency and the claimant. 
 
(3)  The local agency's written response to the claim, as further documented, shall be submitted to 
the claimant within fifteen (15) days after receipt of the further documentation or within a period 
of time no greater than taken by the claimant in producing the additional information, whichever 
is greater. 
 
(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred 
seventy-five thousand dollars ($375,000), the local agency shall respond in writing to all written 
claims within sixty (60) days of receipt of the claim, or may request, in writing, within thirty (30) 
days of receipt of the claim, any additional documentation supporting the claim or relating to 
defenses to the claim the local agency may have against the claimant. 
 
(2)  If additional information is thereafter required, it shall be requested and provided pursuant to 
this subdivision, upon mutual agreement of the local agency and the claimant. 
 
(3)  The local agency's written response to the claim, as further documented, shall be submitted to 
the claimant within thirty (30) days after receipt of the further documentation, or within a period 
of time no greater than that taken by the claimant in producing the additional information or 
requested documentation, whichever is greater. 
 
(d)  If the claimant disputes the local agency's written response, or the local agency fails to respond 
within the time prescribed, the claimant may so notify the local agency, in writing, either within 
fifteen (15) days of receipt of the local agency's response or within fifteen (15) days of the local 
agency's failure to respond within the time prescribed respectively, and demand an informal 
conference to meet and confer for settlement of the issues in dispute. Upon receipt of a demand, 
the local agency shall, within thirty (30) days, schedule a meet-and-confer conference for the 
purpose of resolving the dispute. 
 
(e)  Following the meet and confer conference, if the claim or any portion remains in dispute, the 
claimant may file a claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 
(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code.  For 
purposes of those provisions, the running of the period of time within which a claim must be filed 
shall be tolled from the time the claimant submits his or her written claim pursuant to subdivision 



(a) until the time that claim is denied as a result of the meet and confer process, including any 
period of time utilized by the meet and confer process. 

 
(f)  This article does not apply to tort claims and nothing in this article is intended nor shall 
be construed to change the time periods for filing tort claims or actions specified by Chapter 
1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 
3 of Division 3.6 of Title 1 of the Government Code. 
 
20104.4.  The following procedures are established for all civil actions filed to resolve 
claims subject to this article. 
 
(a)  Within sixty (60) days, but no earlier than thirty (30) days, following the filing or 
responsive pleadings, the court shall submit the matter to nonbinding mediation unless 
waived by mutual stipulation of both parties.  The mediation process shall provide for the 
selection within fifteen (15) days by both parties of a disinterested third person as mediator, 
shall be commenced within thirty (30) days of the submittal, and shall be concluded within 
fifteen (15) days from the commencement of the mediation unless a time requirement is 
extended upon a good cause showing to the court or by stipulation of both parties.  If the 
parties fail to select a mediator within the fifteen (15) day period, any party may petition 
the court to appoint the mediator. 
 
(b) (1)  If the matter remains in dispute, the case shall be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 
Code of Civil Procedure, notwithstanding Section 1141.11 of that code.  The Civil 
Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 
of Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought under this 
subdivision consistent with the rules pertaining to judicial arbitration. 
 
(2) Notwithstanding any other provision of law, upon stipulation of the parties, 
arbitrators appointed for purposes of this article shall be experienced in construction law, 
and, upon stipulation of the parties, mediators and arbitrators shall be paid necessary and 
reasonable hourly rates of pay not to exceed their customary rate, and such fees and 
expenses shall be paid equally by the parties, except in the case of arbitration where the 
arbitrator, for good cause, determines a different division.  In no event shall these fees or 
expenses be paid by state or county funds. 
 
(3)  In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of 
the Code of Civil Procedure, any party who after receiving an arbitration award requests a 
trial de novo but does not obtain a more favorable judgement shall, in addition to payment 
of costs and fees under that chapter, pay the attorney's fees of the other party arising out of 
trial de novo. 
 
(c) The court may, upon request by any party, order any witnesses to participate in the 
mediation or arbitration process. 
 



20104.6. (a)  No local agency shall fail to pay money as to any portion of a claim, which 
is undisputed except as, otherwise provided in the contract. 
 
(b)  In any suit filed under Section 20104.4, the local agency shall pay interest at the legal 
rate on any arbitration award or judgement.  The interest shall begin to accrue on the date 
the suit is filed in a court of law. 
 
As stated in subdivision (c) of Section 20104, any contract entered into on or after January 
1, 1991, which is subject to this article shall incorporate this article.  To that end, these 
contracts shall be subject to this article even if this article is repealed pursuant to 
subdivision (a). 
 
20207.7.  Unless the amount involved in the purchase at any one time of any articles for 
which no contract has been entered into exceeds ten thousand dollars ($10,000), the board 
may purchase the articles without the necessity of advertising or lettering contracts.  Where 
the cost of any articles for which no contract has been entered into exceeds ten thousand 
dollars ($10,000), the board shall advertise for sealed bids for furnishing the district the 
articles.  In the matter of advertising, opening and accepting bids, and the letting of 
contracts, the board shall proceed in all respects in the manner and form provided in the 
case of contracts for annual supplies. 
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