

**Mission Springs Water District**  
**Construction Management and Inspection Services for**  
**Well 42 Construction Project**  
**Desert Hot Springs, California**

**Consulting Engineering Fee Breakdown for Continuation of Services through Construction Completion**

Task No.	Task	Construction Manager		Assistant Construction Manager		Associate Engineer		Assistant Engineer		Clerical		Inspector		Survey Crew		Total
		Hours	\$	Hours	\$	Hours	\$	Hours	\$	Hours	\$	Hours	\$	Hours	\$	
<b>1</b>	<b>Preconstruction Services</b>															
1.1	Project Coordination		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	\$ -
1.2	Material Submittal Review		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	\$ -
1.3	Preconstruction Conference		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	\$ -
<b>2</b>	<b>Construction Services</b>															
2.1	Construction Administration <sup>2.)</sup>	36	\$ 5,220	60	\$ 7,500	72	\$ 8,280	24	\$ 2,520	18	\$ 1,260		\$ -		\$ -	\$ 24,780
2.2	Construction Surveying		\$ -	4	\$ 500	8	\$ 920		\$ -	4	\$ 280		\$ -	16	\$ 3,520	\$ 5,220
2.3	Construction Inspection <sup>3.)</sup>		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	\$ -
3	Post Construction		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	\$ -
	<b>Subtotal:</b>	36	\$ 5,220	64	\$ 8,000	80	\$ 9,200	24	\$ 2,520	22	\$ 1,540	0	\$ -	16	\$ 3,520	\$ 30,000

**Rates:**

Construction Manager	\$ 145 /HR
Assistant Construction Manager	\$ 125 /HR
Associate Engineer	\$ 115 /HR
Assistant Engineer	\$ 105 /HR
Clerical	\$ 70 /HR
Construction Inspector	\$ 100 /HR
2-Man Survey Crew	\$ 220 /HR

**Notes:**

1.) Assumes 120 Working Days to Completion.

**Project Total: \$ 30,000**

**TKE Engineering, Inc.**