

Bid Results for Project Horton WWTP Influent Pump Station Odor Control System Project (20-002-52)

Issued on 01/13/2021

Bid Due on February 11, 2021 2:00 PM (PST)

Exported on 02/11/2021

Line Totals (Unit Price * Quantity)

Item Num	Item Code	Description	Unit of Measure	Quantity	AToM Engineering Construction, Inc	RE Chaffee Construction	MLC Constructors, Inc.	The Van Dyke Corporation
1	101	Mobilization & demobilization	LS	1	\$20,000.00	\$24,500.00	\$26,640.00	\$15,000.00
2	102	Prepare and implement SWPP/PM 10 Plan, BMP, Erosivity Plan and Monitoring Program	LS	1	\$10,000.00	\$9,000.00	\$13,800.00	\$4,000.00
3	103	Furnish clearing and grabbing for the entire work zone area	LS	1	\$25,398.00	\$4,400.00	\$7,656.00	\$7,500.00
4	104	Furnish all labor, material and equipment to for removal and disposal of existing FRP and aluminum grating	LS	1	\$22,000.00	\$9,000.00	\$12,480.00	\$7,500.00
5	105	Furnish all labor, material and equipment to install FRP grating, support and access port opening as specified and shown on the drawings	LS	1	\$83,000.00	\$66,500.00	\$63,600.00	\$130,000.00
6	106	Furnish all labor, material and equipment to install Odor Control System as specified and shown on the drawings	LS	1	\$135,000.00	\$108,000.00	\$100,440.00	\$140,000.00
7	107	Furnish all labor, material and equipment to install FRP piping and accessories as specified and shown on the drawings	LS	1	\$33,000.00	\$97,000.00	\$110,160.00	\$115,000.00
8	108	Furnish all labor, material and equipment to install stainless steel piping and accessories as specified and shown on the drawings	LS	1	\$27,000.00	\$65,000.00	\$24,600.00	\$65,000.00
9	109	Furnish all labor, material and equipment to install pipe supports as specified and shown on the drawings	LS	1	\$30,000.00	\$5,400.00	\$12,600.00	\$10,000.00
10	110	Construct a concrete pad for Odor Control System	LS	1	\$22,000.00	\$44,000.00	\$21,120.00	\$17,000.00
11	111	Furnish all labor, material and equipment for installation of precast concrete vault	LS	1	\$40,000.00	\$36,400.00	\$64,080.00	\$80,000.00
12	112	Furnish all labor, material and equipment for Experimental Excavation (Assume 12)	LS	1	\$5,000.00	\$4,500.00	\$7,560.00	\$17,500.00
13	113	NOT USED	N/A	0	\$0.00	\$0.00	\$0.00	\$0.00
14	114	Furnish all labor, material and equipment for all electrical work as specified and shown on the drawings	LS	1	\$30,000.00	\$35,100.00	\$30,600.00	\$48,500.00
15	115	Furnish all labor, material and equipment to provide a Sewer Bypass Pumping	LS	1	\$15,000.00	\$8,300.00	\$60,000.00	\$110,000.00
				Subtotal	\$497,398.00	\$517,100.00	\$555,336.00	\$767,000.00
				Total	\$497,398.00	\$517,100.00	\$555,336.00	\$767,000.00