



# AIA® Document A133® – 2019 Exhibit A

## Guaranteed Maximum Price Amendment

This Guaranteed Maximum Price Amendment No. 1 dated the \_\_\_ day of December in the year 2024, is incorporated into the accompanying AIA Document A133™–2019, Standard Form of Agreement Between Owner and Construction Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum Price dated the 19<sup>th</sup> day of April in the year 2024 (the “Agreement”)  
*(In words, indicate day, month, and year.)*

for the following **PROJECT:**  
*(Name and address or location)*

New Braunfels Utilities Headquarters  
New Braunfels, Texas

**THE OWNER:**  
*(Name, legal status, and address)*

New Braunfels Utilities  
263 E Main Plaza  
New Braunfels, Texas 78130  
830-629-8496

**THE CONSTRUCTION MANAGER:**  
*(Name, legal status, and address)*

SpawGlass Contractors, Inc.  
9331 Corporate Drive  
Selma, TX 78154

### TABLE OF ARTICLES

- A.1 GUARANTEED MAXIMUM PRICE**
- A.2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION**
- A.3 INFORMATION UPON WHICH AMENDMENT IS BASED**
- A.4 CONSTRUCTION MANAGER’S CONSULTANTS, CONTRACTORS, DESIGN PROFESSIONALS, AND SUPPLIERS**

### ARTICLE A.1 GUARANTEED MAXIMUM PRICE

#### § A.1.1 Guaranteed Maximum Price

Pursuant to Section 3.2.6 of the Agreement, the Owner and Construction Manager hereby amend the Agreement to establish a Guaranteed Maximum Price. As agreed by the Owner and Construction Manager, the Guaranteed Maximum Price is an amount that the Contract Sum shall not exceed. The Contract Sum consists of the Construction Manager’s Fee plus the Cost of the Work, as that term is defined in Article 6 of the Agreement.

### ADDITIONS AND DELETIONS:

The author of this document may have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

AIA Document A201™–2017, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

§ A.1.1.1 The Contract Sum is guaranteed by the Construction Manager not to exceed Seven Thousand Sixteen Nine Hundred Sixty-Eight and no/100 Dollars (\$ 716,968.00 ), subject to additions and deductions by Change Order as provided in the Contract Documents.

§ A.1.1.2 **Itemized Statement of the Guaranteed Maximum Price.** Provided below is an itemized statement of the Guaranteed Maximum Price organized by trade categories, including allowances; the Construction Manager's contingency; alternates; the Construction Manager's Fee; and other items that comprise the Guaranteed Maximum Price as defined in Section 3.2.1 of the Agreement.

*(Provide itemized statement below or reference an attachment.)*

Itemized statement of the Guaranteed Maximum Price is included in TAB 05 of the Construction Manager's GMP Proposal, and includes the following divisions.

Division 01 – Indirect Costs to include:

- Builder's risk insurance
- General Liability and Workmen's Compensation Insurance
- Contractor Controlled Insurance Program
- Payment and Performance Bonds
- Subcontractor default insurance
- Subcontractor Bonds
- Overhead not to exceed 5% and Profit not to exceed 5%

Division 22/23 – Plumbing and Mechanical to include Design Assist

Division 26 – Electrical to include Design Assist

§ A.1.1.3 The Construction Manager's Fee is set forth in Section 6.1.2 of the Agreement.

§ A.1.1.4 The method of adjustment of the Construction Manager's Fee for changes in the Work is set forth in Section 6.1.3 of the Agreement.

§ A.1.1.5 **Alternates**

§ A.1.1.5.1 Alternates, if any, included in the Guaranteed Maximum Price:

| Item | Price |
|------|-------|
| None |       |

§ A.1.1.5.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following execution of this Exhibit A. Upon acceptance, the Owner shall issue a Modification to the Agreement. *(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)*

| Item | Price | Conditions for Acceptance |
|------|-------|---------------------------|
| None |       |                           |

§ A.1.1.6 Unit prices, if any:

*(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)*

| Item | Units and Limitations | Price per Unit (\$0.00) |
|------|-----------------------|-------------------------|
| None |                       |                         |

**ARTICLE A.2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION**

§ A.2.1 The date of commencement of the Work shall be:

*(Check one of the following boxes.)*

The date of execution of this Amendment.

Established as follows:

(Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of execution of this Amendment.

§ A.2.2 Unless otherwise provided, the Contract Time is the period of time, including authorized adjustments, allotted in the Contract Documents for Substantial Completion of the Work. The Contract Time shall be measured from the date of commencement of the Work.

§ A.2.3 Substantial Completion

§ A.2.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Construction Manager shall achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

Not later than Three Hundred Twenty-Two ( 322 ) calendar days from the date of commencement of the Work.

By the following date:

§ A.2.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to be completed prior to Substantial Completion of the entire Work, the Construction Manager shall achieve Substantial Completion of such portions by the following dates:

| Portion of Work                      | Substantial Completion Date  |
|--------------------------------------|------------------------------|
| Pre-Construction – MEP Design Assist | 322 days from this Amendment |

§ A.2.3.3 If the Construction Manager fails to achieve Substantial Completion as provided in this Section A.2.3, liquidated damages, if any, shall be assessed as set forth in Section 6.1.6 of the Agreement.

ARTICLE A.3 INFORMATION UPON WHICH AMENDMENT IS BASED

§ A.3.1 The Guaranteed Maximum Price and Contract Time set forth in this Amendment are based on the Contract Documents and the following from Construction Manager’s GMP Proposal:

- TAB 04 – List of Contract Documents
- TAB 03 – Assumptions and Clarifications
- TAB 06 – Project Schedule

§ A.3.1.1 The following Supplementary and other Conditions of the Contract:

| Document | Title | Date | Pages |
|----------|-------|------|-------|
| N/A      |       |      |       |

§ A.3.1.2 The following Specifications:

(Either list the Specifications here, or refer to an exhibit attached to this Amendment.)

| Section | Title | Date | Pages |
|---------|-------|------|-------|
| N/A     |       |      |       |

§ A.3.1.3 The following Drawings:

(Either list the Drawings here, or refer to an exhibit attached to this Amendment.)

| Number | Title | Date |
|--------|-------|------|
| N/A    |       |      |

**§ A.3.1.4** The Sustainability Plan, if any:

*(If the Owner identified a Sustainable Objective in the Owner's Criteria, identify the document or documents that comprise the Sustainability Plan by title, date and number of pages, and include other identifying information. The Sustainability Plan identifies and describes the Sustainable Objective; the targeted Sustainable Measures; implementation strategies selected to achieve the Sustainable Measures; the Owner's and Construction Manager's roles and responsibilities associated with achieving the Sustainable Measures; the specific details about design reviews, testing or metrics to verify achievement of each Sustainable Measure; and the Sustainability Documentation required for the Project, as those terms are defined in Exhibit C to the Agreement.)*

| Title | Date | Pages |
|-------|------|-------|
| N/A   |      |       |

Other identifying information:

**§ A.3.1.5** Allowances, if any, included in the Guaranteed Maximum Price:  
*(Identify each allowance.)*

| Item | Price |
|------|-------|
| N/A  |       |

**§ A.3.1.6** Assumptions and clarifications, if any, upon which the Guaranteed Maximum Price is based:  
*(Identify each assumption and clarification.)*

TAB 03 – Assumptions and Clarifications from Construction Manager's GMP Proposal

**§ A.3.1.7** The Guaranteed Maximum Price is based upon the following other documents and information:  
*(List any other documents or information here, or refer to an exhibit attached to this Amendment.)*

**ARTICLE A.4 CONSTRUCTION MANAGER'S CONSULTANTS, CONTRACTORS, DESIGN PROFESSIONALS, AND SUPPLIERS**

**§ A.4.1** The Construction Manager shall retain the consultants, contractors, design professionals, and suppliers, identified below:  
*(List name, discipline, address, and other information.)*

The Brandt Companies, LLC for electrical design assist scopes of work  
Dynamic Systems, Inc. for mechanical and plumbing design assist scopes of work

This Amendment to the Agreement entered into as of the day and year first written above.

NEW BRAUNFELS UTILITIES

SPAWGLASS CONTRACTORS, INC

\_\_\_\_\_  
**OWNER** *(Signature)*

\_\_\_\_\_  
**CONSTRUCTION MANAGER** *(Signature)*

BY: .  
\_\_\_\_\_  
*(Printed name and title)*

BY: .  
\_\_\_\_\_  
*(Printed name and title)*



# Additions and Deletions Report for AIA® Document A133® – 2019 Exhibit A

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 11:37:07 CST on 12/06/2024.

## Changes to original AIA text

### PAGE 1

This Guaranteed Maximum Price Amendment ~~dated the day of No. 1~~ dated the \_\_\_ day of December in the year 2024, is incorporated into the accompanying AIA Document A133™–2019, Standard Form of Agreement Between Owner and Construction Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum Price dated the 19<sup>th</sup> day of April in the year 2024 (the “Agreement”)

### PAGE 2

§ A.1.1.1 The Contract Sum is guaranteed by the Construction Manager not to exceed ~~(\$ Seven Thousand Sixteen Nine Hundred Sixty-Eight and no/100 Dollars~~ (\$ 716,968.00 ), subject to additions and deductions by Change Order as provided in the Contract Documents.

- Builder’s risk insurance
- General Liability and Workmen’s Compensation Insurance
- Contractor Controlled Insurance Program
- Payment and Performance Bonds
- Subcontractor default insurance
- Subcontractor Bonds
- Overhead not to exceed 5% and Profit not to exceed 5%

Item  
None

**Price**

Item  
None

**Price**

**Conditions for  
Acceptance**

Item  
None

**Units and Limitations**

**Price per Unit (\$0.00)**

The date of execution of this Amendment.

Established as follows:

**PAGE 3**

Not later than ~~Three Hundred Twenty-Two~~ ( 322 ) calendar days from the date of commencement of the Work.

By the following date:

| <b>Portion of Work</b>                      | <b>Substantial Completion Date</b>  |
|---|-------------------------------------|
| <u>Pre-Construction – MEP Design Assist</u> | <u>322 days from this Amendment</u> |

§ A.3.1 The Guaranteed Maximum Price and Contract Time set forth in this Amendment are based on the Contract Documents and the following from Construction Manager’s GMP Proposal:

TAB 04 – List of Contract Documents

TAB 03 – Assumptions and Clarifications

TAB 06 – Project Schedule

| <b>Document</b> | <b>Title</b> | <b>Date</b> | <b>Pages</b> |
|-----------------|--------------|-------------|--------------|
| <u>N/A</u>      |              |             |              |

| <b>Section</b> | <b>Title</b> | <b>Date</b> | <b>Pages</b> |
|----------------|--------------|-------------|--------------|
| <u>N/A</u>     |              |             |              |

**PAGE 4**

| <b>Number</b> | <b>Title</b> | <b>Date</b> |
|---------------|--------------|-------------|
| <u>N/A</u>    |              |             |

| <b>Title</b> | <b>Date</b> | <b>Pages</b> |
|--------------|-------------|--------------|
| <u>N/A</u>   |             |              |

| <b>Item</b> | <b>Price</b> |
|-------------|--------------|
| <u>N/A</u>  |              |

NEW BRAUNFELS UTILITIES

SPAWGLASS CONTRACTORS, INC

## Variable Information

### **PAGE 1**

This Guaranteed Maximum Price Amendment ~~dated the day of~~ No. 1 dated the \_\_\_ day of December in the year 2024, is incorporated into the accompanying AIA Document A133™-2019, Standard Form of Agreement Between Owner and Construction Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum Price dated the 19<sup>th</sup> day of April in the year 2024 (the "Agreement")

New Braunfels Utilities Headquarters

New Braunfels, Texas

New Braunfels Utilities

263 E Main Plaza

New Braunfels, Texas 78130

830-629-8496

SpawGlass Contractors, Inc.

9331 Corporate Drive

Selma, TX 78154

### **PAGE 2**

§ A.1.1.1 The Contract Sum is guaranteed by the Construction Manager not to exceed ~~(\$ Seven Thousand Sixteen Nine Hundred Sixty-Eight and no/100 Dollars (\$ 716,968.00 )~~, subject to additions and deductions by Change Order as provided in the Contract Documents.

Itemized statement of the Guaranteed Maximum Price is included in TAB 05 of the Construction Manager's GMP Proposal, and includes the following divisions.

Division 01 – Indirect Costs to include:

- Builder's risk insurance
- General Liability and Workmen's Compensation Insurance
- Contractor Controlled Insurance Program
- Payment and Performance Bonds
- Subcontractor default insurance
- Subcontractor Bonds
- Overhead not to exceed 5% and Profit not to exceed 5%

Division 22/23 – Plumbing and Mechanical to include Design Assist

Division 26 – Electrical to include Design Assist

### **PAGE 3**

Additions and Deletions Report for AIA Document A133 – 2019 Exhibit A. Copyright © 1991, 2003, 2009, and 2019. All rights reserved. "The American Institute of Architects," "American Institute of Architects," "AIA," the AIA Logo, and "AIA Contract Documents" are trademarks of The American Institute of Architects. This document was produced at 11:37:07 CST on 12/06/2024 under Subscription No.20240052651 which expires on 08/15/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

**User Notes:**

(675328642e5a356f2ae57cc1)



Not later than ~~Three Hundred Twenty-Two ( 322 )~~ calendar days from the date of commencement of the Work.

**PAGE 4**

TAB 03 – Assumptions and Clarifications from Construction Manager’s GMP Proposal

The Brandt Companies, LLC for electrical design assist scopes of work

Dynamic Systems, Inc. for mechanical and plumbing design assist scopes of work

## **Certification of Document's Authenticity**

AIA® Document D401™ – 2003

I, Tiffany Leal, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 11:37:07 CST on 12/06/2024 under Order No. 20240052651 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A133™ - 2019 Exhibit A, Guaranteed Maximum Price Amendment, other than those additions and deletions shown in the associated Additions and Deletions Report.

\_\_\_\_\_  
*(Signed)*

\_\_\_\_\_  
*(Title)*

\_\_\_\_\_  
*(Dated)*