

801 Cherry Street • Fort Worth, Texas 76109 • 817-735-7300 • fax 817-735-7492

www.freese.com

September 20, 2022

FNI Project No. NBU20679

Adam Willard Chief Engineer of Water Systems New Braunfels Utilities 355 FM 306 New Braunfels, Texas, 78130

Re: Conrads Elevated Storage Tank

Dear Mr. Willard:

On Monday, September 18, 2023, at 3:00 PM, two (2) general contractors' bids were received, opened, and publicly read aloud in an Avaya Cloud Office Video meeting for the above-referenced project. The bids received are as follows, in order from lowest to highest:

| Contractor                | Base Bid Amount |  |  |  |  |  |
|---------------------------|-----------------|--|--|--|--|--|
| Landmark Structures I, LP | \$7,336,000     |  |  |  |  |  |
| Caldwell Tank, Inc.       | \$11,137,000    |  |  |  |  |  |

Freese and Nichols, Inc. (FNI) opinion of probable construction cost was \$8,536,000.

The lowest bid received was from Landmark Structures I, LP. FNI checked for feedback internally and externally regarding references and experiences with this Contractor. Based on feedback from those discussions, FNI believes Landmark Structures I, LP is qualified to perform the work on this project. FNI recommends Landmark Structures I, LP. be awarded the construction contract of \$7,336,000.

If you have any questions regarding this matter, please feel free to contact us.

Sincerely,

Freese and Nichols, Inc. Ryan Opgenorth, PE

**Attachments:** Bid Tabulation

## Attachment A - Detailed Tabulation of Bids Received

| Project  | Conrads Elevated Storag               | e Tank  | <b>Project Numbe</b> | r     | Landmark Structures I, LP |                  | Caldwell Tanks, Inc.                    |                      |                  |         |              |                 |                     |                     |                 |            |                 |
|--|---------------------------------------|---|----------------------|-------|---------------------------|------------------|---|----------------------|------------------|---------|--------------|-----------------|---------------------|---------------------|-----------------|------------|-----------------|
| Owner  | New Braunfels Utilities               |   | NBU20679             |       | 100                       | 1665 Harmon Road |   | 4000 Tayyan Baad     |                  |         | AVERAGE      |                 |                     | ENGINEER'S ESTIMATE |                 |            | DIFFERENCE      |
| Construction Manager   |                                       |   |                      |       | Fort Worth, TX 76177      |                  | 4000 Tower Road<br>Louisville, KY 40219 |                      |                  | AVERAGE |              |                 | ENGINEER 3 ESTIMATE |                     |                 | DIFFERENCE |                 |
| Design Professio   | Freese and Nichols, Inc.              |   |                      |       | Port Worth, 1X 76177      |                  |   | Louisville, KY 40219 |                  |         |              |                 |                     |                     |                 |            |                 |
| Item No.   | De                                    | escription                                    | Quantity             | Units | Unit Cost                 | Extended Amount  | Note                                    | Unit Cost            | Extended Amount  | Note    | Unit Cost    | Extended Amount | Note                | Unit Cost           | Extended Amount | Note       | Percentage Note |
| Items in Base Offer (excluding Allowances) per Section 01 29 01 Measurment and Basis for Payment |                                       |   |                      |       |                           |                  |   |                      |                  |         |              |                 |                     |                     |                 |            |                 |
| GENERAL  |                                       |   |                      |       |                           |                  |   |                      |                  |         |              |                 |                     |                     |                 |            |                 |
| A-01   | Mobilization                          |   | 1                    | LS    | 20,000.00                 | 20,000.00        |   | 525,000.00           | 525,000.00       |         | 272,500.00   | 272,500.00      |                     | 248,599.00          | 248,599.00      |            | 9.61%           |
| A-02   | Conrads Elevated Storage Tank         |   | 1                    | LS    | 7,236,000.00              | 7,236,000.00     |   | 10,113,600.00        | 10,113,600.00    | 1       | 8,674,800.00 | 8,674,800.00    |                     | 8,186,921.00        | 8,186,921.00    |            | 5.96%           |
| NBU Item 509   | Trench Safety                         |   | 80                   | LF    | 25.00                     | 2,000.00         |   | 130.00               | 10,400.00        | )       | 77.50        | 6,200.00        |                     | 6.00                | 480.00          |            | 1191.67%        |
| NBU Item 510   | 24-inch Water Line Tie-in             |   | 1                    | EA    | 5,000.00                  | 5,000.00         |   | 106,000.00           | 106,000.00       |         | 55,500.00    | 55,500.00       |                     | 10,000.00           | 10,000.00       |            | 455.00%         |
| NBU Item 600   | SWPPP and Erosion and Sediment Contro | ols   | 1                    | LS    | 15,000.00                 | 15,000.00        |   | 16,000.00            | 16,000.00        | )       | 15,500.00    | 15,500.00       |                     | 30,000.00           | 30,000.00       |            | -48.33%         |
| NBU Item 703   | Traffic Controls                      |   | 1                    | LS    | 2,000.00                  | 2,000.00         |   | 15,000.00            | 15,000.00        | )       | 8,500.00     | 8,500.00        |                     | 5,000.00            | 5,000.00        |            | 70.00%          |
| NBU Item 13321   | Offsite Fiber Extension               |   | 1                    | LS    | 56,000.00                 | 56,000.00        | •                                       | 351,000.00           | 351,000.00       |         | 203,500.00   | 203,500.00      | •                   | 55,000.00           | 55,000.00       |            | 270.00%         |
| Α  | Total Base Bid Items Am               | ount (Sum of Extended Amounts for each Base I | Bid Line Item)       |       |                           | \$ 7,336,000.00  |   |                      | \$ 11,137,000.00 |         |              | \$ 9,236,500.00 |                     |                     | \$ 8,536,000.00 |            | 8.21%           |

Tabulation of Offers Received Page 1 of 1