

**Attachment C, Fee Schedule**

**Pond Retrofit**

Article 5 of the AGREEMENT is amended and supplemented to include the following agreement of the parties.

The CONSULTANT agrees to perform the SERVICES identified in **Attachement A – Scope of Services**, in accordance with the limitations and conditions set forth in the AGREEMENT to pay an amount not to exceed \$99,969 unless changed or modified by a mutually executed contract amendment between the OWNER and the CONSULTANT.

The OWNER shall pay the CONSULTANT for completion of the SERVICES of each task identified in **Attachment A – Scope of Services**, in accordance with the amounts stated below:

<b><u>BASIC SERVICES (LS)</u></b>	<b><u>COMPENSATION</u></b>
Task 1: DATA COLLECTION COORDINATION	\$ 10,126
Task 2: EXISTING CONDITIONS & DESIGN CRITERIA	\$ 3,545
Task 3: HYDROLOGIC & HYDRAULIC (H&H) ANALYSIS	\$ 9,730
Task 4: 75% DESIGN SUBMITTAL	\$ 39,880
Task 5: FINAL DESIGN SUBMITTAL	\$ 28,286
Task 6. MAINTENANCE GUIDELINES DOCUMENT	\$ 8,402
<b>BASIC SERVICES (LUMP SUM)</b>	<b>\$ 99,969</b>
<b>PROJECT TOTAL</b>	<b>\$ 99,969</b>

**COMPENSATION**

**ATTACHMENT C**

Compensation to FNI for Basic Services in Attachment C shall be the lump sum of Ninety Nine Thousand Nine Hundred Sixty Nine Dollars (\$99,969).

If FNI sees the Scope of Services changing so that Additional Services are needed, including but not limited to those services described as Additional Services in Attachment C, FNI will notify OWNER for OWNER's approval before proceeding. Additional Services shall be computed based on the following Schedule of Charges.

<b>Position</b>	<b>Hourly Rate</b>	
	<b>Min</b>	<b>Max</b>
Professional 1	96	185
Professional 2	113	192
Professional 3	139	294
Professional 4	152	354
Professional 5	202	367
Professional 6	228	429
Construction Manager 1	106	162
Construction Manager 2	119	195
Construction Manager 3	156	202
Construction Manager 4	165	251
Construction Manager 5	202	307
Construction Manager 6	271	367
Construction Representative 1	86	106
Construction Representative 2	96	123
Construction Representative 3	103	185
Construction Representative 4	132	195
CAD Technician/Designer 1	70	126
CAD Technician/Designer 2	99	198
CAD Technician/Designer 3	132	235
Corporate Project Support 1	73	162
Corporate Project Support 2	80	238
Corporate Project Support 3	99	344
Intern / Coop	53	96

**Rates for In-House Services and Equipment**

<b><u>Mileage</u></b>	<b><u>Bulk Printing and Reproduction</u></b>		<b><u>Equipment</u></b>	
Standard IRS Rates			Valve Crew Vehicle (hour)	\$75
	Small Format (per copy)	\$0.10	Pressure Data Logger (each)	\$500
	Large Format (per sq. ft.)		Water Quality Meter (per day)	\$100
<b><u>Technology Charge</u></b>	Bond	\$0.25	Microscope (each)	\$150
\$8.50 per hour	Glossy / Mylar	\$0.75	Ultrasonic Thickness Gauge (per day)	\$275
	Vinyl / Adhesive	\$1.50	Coating Inspection Kit (per day)	\$275
			Flushing / Cfactor (each)	\$500
	Mounting (per sq. ft.)	\$2.00	Backpack Electrofisher (each)	\$1,000
	Binding (per binding)	\$0.25		
			<b><u>Survey Grade</u></b>	<b><u>Standard</u></b>
			Drone (per day)	\$200 \$100
			GPS (per day)	\$150 \$50

**OTHER DIRECT EXPENSES:**

Other direct expenses are reimbursed at actual cost times a multiplier of 1.10. They include outside printing and reproduction expense, communication expense, travel, transportation and subsistence away from the FNI office. For other miscellaneous expenses directly related to the work, including costs of laboratory analysis, test, and other work required to be done by independent persons other than staff members, these services will be billed at a cost times a multiplier of 1.10. For Resident Representative services performed by non-FNI employees and CAD services performed In-house by non-FNI employees where FNI provides workspace and equipment to perform such services, these services will be billed at cost times a multiplier of 2.0. This markup approximates the cost to FNI if an FNI employee was performing the same or similar services.

These ranges and/or rates will be adjusted annually in February. Last updated 2025.

330022025