
North Base Fleet Maintenance Renovation

50% DD Estimate

Oklahoma City, Oklahoma 

William White and Associates, LLC

14-Jun-23

3 Phase Project Base Bid

Totals

Phase 1

General Conditions - 4 month construction 4.00 Mon 24,250.00$    97,000.00$               

Miscellaneous requirement/permits  allowance 1.00 LS 5,000.00$      5,000.00$                 

102,000.00$          

Demolition  

Wall removal 120.00                  HR 45.00$           5,400.00$                 

Utility removal 1.00                      LS 3,500.00$      3,500.00$                 

Bathroom removal and tearout 1.00                      LS 2,500.00$      2,500.00$                 

Slab removal 1.00                      LS 3,500.00$      3,500.00$                 

Locker and break demo 100.00                  HR 45.00$           4,500.00$                 

Demo building for overhead doors 5.00                      EA 1,200.00$      6,000.00$                 

Debris Removal 1.00                      LS 2,400.00$      2,400.00$                 

27,800.00$            

Building

Select Fill 1.00                      CY 300.00$         300.00$                    

Slab with floor drains 4.00                      CY 750.00$         3,000.00$                 

Floor prep 800.00                  SF 2.25$             1,800.00$                 

Walls 198.00                  LF 38.00$           7,524.00$                 

Exterior Insulation 6,240.00               sf 2.25$             14,040.00$               

Finishes 3,442.00               SF 3.00$             10,326.00$               

Toilet partitions 5.00                      EA 1,600.00$      8,000.00$                 

Toilet accessories 1.00                      LS 3,112.00$      3,112.00$                 

Paint tape and bed 4,102.00               SF 4.25$             17,433.50$               

Overhead doors 5.00                      EA 18,660.00$    93,300.00$               

Overhead door drive add 5.00                      EA 875.00$         4,375.00$                 

Doors and Windows 1.00                      LS 16,882.00$    16,882.00$               

180,092.50$          

Mechanical 

Modifications 1.00                      LS 3,200.00$      3,200.00$                 

New Mechanical System - Phase one only 1.00                      LS 153,600.00$  153,600.00$             

Fire Sprinkler - Wet 4.00                      EA 225.00$         900.00$                    

157,700.00$          

Plumbing

Sanitary 80.00                    LF 22.00$           1,760.00$                 

Water 145.00                  LF 28.00$           4,060.00$                 

Fixtures 15.00                    EA 5,320.00$      79,800.00$               

85,620.00$            

Electrical

Modifications 1.00                      LS 22,400.00$    22,400.00$               

Building data drops and security 4.00                      EA 185.00$         740.00$                    

23,140.00$            

Sub-Total 576,352.50$             576,352.50$          

Insurances 1.3% 7,492.58$                 

Builders Risk 0.50% 2,881.76$                 

Bond 1% 5,763.53$                 

Subtotal 592,490.37$             

Contractor Fee 10% 59,249.04$               

Sub-Total 651,739.41$             

Contingency 20% 130,347.88$             

Total 782,087.29$             
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