

CON Generator Upgrade

Bid Package # 1

Bid Tab



CON Generator Upgrade		Bid Package # 1	Subcontractor	Alternate 1 -
Date:	6/18/2024			
BP#	Description	Bid Price	Subcontractor	Bid Price
1A	General Trades	\$ 48,698.00	Crossland Construction	\$ 17,400.00
26A	Electrical	\$ 188,150.00	Guerrero Electric	\$ 131,473.00
	Subtotal Direct Costs	\$ 236,848.00		\$ 148,873.00
	Construction Contingency	\$ 11,842.40		\$ 7,443.65
	General Conditions	\$ 82,620.00		
	Project Requirements	\$ 45,870.00		
	Insurance	\$ 2,013.21		\$ 1,265.42
	Construction Management Fee	\$ 8,644.95		\$ 5,433.86
Construction Total		\$ 387,838.56		\$ 163,015.94
			Accepted?	Y
Base BP#01 Total w/Accepted Alternates		\$ 550,854.50		