

Lakeshore Park Rear Parking Lot Improvements

Location Map



Map Author: Rebecca Runkel
 Date: 8/31/21
 Project: Lakeshore Parking Lot
 Version #: 1.0

MAP INTERPRETATION NOTICE

Map information depicted is not intended to replace or substitute for any official or primary source. This map was intended to meet National Map Accuracy Standards and use the most recent, accurate sources available to the people of the City of Novi.

Boundary measurements and area calculations are approximate and should not be construed as survey measurements performed by a licensed Michigan Surveyor as defined in Michigan Public Act 132 of 1970 as amended. Please contact the City GIS Manager to confirm source and accuracy information related to this map.



Project Limits

		04	03	02	01
		09	10	11	12
18	17	16	15	14	13
19	20	21	22	23	24
30	29	28	27	26	25
31	32	33	34	35	36



City of Novi

Engineering Division
 Department of Public Works
 26300 Lee BeGole Drive
 Novi, MI 48375
cityofnovi.org

0 25 50 100 150
 Feet
 1 inch = 101 feet





June 19, 2023

Ms. Rebecca Runkel
City of Novi
Field Services Complex
26300 Lee Begole Drive
Novi, MI 48375

Reference: Scope and Fee Letter for
Lakeshore Park Parking Lot Reconstruction

Dear Ms. Runkel,

AECOM is pleased to submit this proposal for the above referenced project. The work for this project will include the full removal and replacement of the southern portion of the Lakeshore Park Parking Lot. The northern limits will be the change of pavement where the previous reconstruction ended and the reconstruction will continue through to the southern limits. The southern portion of the parking lot will be re-designed to eliminate the turn-around as well as removing the existing kiosk. The parking lot will be designed in such a way so as to create additional parking spaces. It will also be designed so as to accommodate for a changing room structure that will be constructed at a future date.

Initial Meeting and Scope Verification:

The intent of this task is to meet with the City and verify the aims of the reconstruction project as well as identifying any other elements or considerations that should be included in this project. Upon completion of this task, AECOM will move forward with the surveying and preliminary design.

Survey and Base Plans:

The intent of this task is to provide topographic survey and base mapping as needed for the proposed design work. A full topographic survey is anticipated to be needed. Base drawings will be created using the survey data, supplemented by aerial photos, and a detailed field review of the site.

Utilities:

AECOM will obtain existing utility data with a design ticket through the MISS DIG system. In addition, AECOM will distribute the base plan design set to the utility companies that have indicated that they have facilities in the project area. We will incorporate the additional information that utility companies provide to AECOM into the plan set should there be any need.



Ms. Rebecca Runkel
June, 2023
Page 2

Preliminary Plans:

Incorporating the information obtained from the above tasks, we will prepare the preliminary plan set (90%) in accordance with City requirements. This submittal will include items such as the typical cross section, materials/quantities and details. The preliminary plan submittal will also include required special provisions and an estimate of cost.

Final Plans and Proposal:

Incorporating comments from the City, AECOM will develop the final Plans, Project Manual and cost estimate.

Advertising and Award:

We will respond to any final comments received from the City and submit the Advertisement for Bids to the City for publication. Contract documents will be made available to bidders by AECOM. AECOM will respond to bidder inquiries during the advertising period and prepare addenda as required. Following the bid opening, AECOM will submit the Bid Tabulation and a letter with recommendations regarding contract award.

Construction:

AECOM will provide full time inspection, contract administration, and staking as required for the project. This will be completed through a separate authorization.

Estimated Cost of Design and Construction Fees:

The preliminary estimate of construction costs is \$392,926.05

Design Fee: $\$392,926.05 \times 9.25\%$ = \$36,345.66

We understand that fees for crew days will be determined after a construction contract is awarded.

Please contact me if you have any questions or wish to discuss this submittal.

Sincerely,

AECOM Great Lakes, Inc.

A handwritten signature in blue ink, appearing to read "Sean Kelsch".

Sean Kelsch, PE
Vice-President