
Design Engineering  44,916$                
Geotechnical Design  8,984$                  

Right-of-Way Acquisition  -$                      
Other  -$                      

TOTAL ENGINEERING  53,900$                

 Contingency  10,780$                
Notes:

64,680$                

Construction  898,312$              
Construction Engineering  26,950$                

Crew Days  32,000$                
Material Testing  17,068$                

Other  -$                      

TOTAL CONSTRUCTION  974,330$              

 Contingency  194,866$              
Notes:

1,169,196$           

2026-27 $1,233,876 $1,430,400
2027-28 $1,270,892 $1,473,312
2027-28 $1,309,019 $1,517,512
2028-29 $1,348,289 $1,563,037
2029-30 $1,388,738 $1,609,928

2030-31

TOTAL CONSTRUCTION 
(including contingency)

TOTAL ENGINEERING                              
(including contingency)

BUDGET DETERMINATION BASED ON YEAR AWARDED

Project Description, Justification, & Operating Budget Impact

Village Wood Road between Cranbrooke Road and 
Heatherbrae Way was rated a PASER 5 in 2024 on 
the pavement rating scale making it a good candiate 
for rehabilitation. The full extent of Cranbrooke Road 
was reconstructed in recent years, and Village Wood 
between Cranbrooke and Haggerty Road is planned 
for reconstruction in 2026, so this would complete 
pavement and drainage improvements of the primary 
north-south and east-west connector roads in section 
25 of the city. The estimate includes milling and 
resurfacing, ditch enclosures, curb and gutter and 
sidewalk on the north side of the road between 
Cranbrooke Rd and Willowbrook Dr. Enclosing ditches 
will require removal and replacement of culverts and 
driveways.

No

Budget Determination excludes TOTAL ENGINEERING (including contingency) if completed in prior fiscal year

Engineering 
Completed in Prior 

Fiscal Year?

Village Wood Road Reconstruction (Heatherbrae Way to Cranbrooke Road) Road Reconstruction-
Street Fund Portion

PRELIMINARY OPINION OF PROBABLE PROJECT COSTS

CIP ID# CIP Budget Category City Staff Evaluation as of Total Project Cost

October 2025 $1,233,876 Roads 

2031-32

2034-35 No

2032-33

Outside Funding?2033-34

203 - Local Road Fund

Funding Source?
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