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MEMORANDUM 

TO: Mayor and City Council 
 Josh Tetzlaff, City Administrator 
   
FROM: Chris Knutson, PE (Lic. MN) 

 City Engineer 
 
DATE: March 13, 2024 
 
RE: Approval of Materials Testing 
 SEH No. NEWPR 173957  14.00 
 
 
PROPOSAL FOR CONSTRUCTION MATERIALS TESTING 

In August of last year, a request for proposals to provide soil borings on the 2024 Street and Utility 
Improvement Project was sent out to three geotechnical firms. Chosen Valley Testing (CVT) provided the 
lowest fee and was awarded the contract. As with previous street and utility improvement projects, they 
were engaged directly to provide a proposal to provide materials testing for the construction phase of the 
project.  
 
The proposal as provided is an estimation of services. Geotechnical testing is highly dependent on 
contractor activities and the number of trips required to complete the work. The unit costs for testing 
service are competitive and less than received on previous projects. The estimate of services for the 
project is $27,032.  
 
 
ENGINEER RECOMMENDATION 

It is recommended that the Council authorize the Public Works Director to enter into the contract 
for Construction Materials Testing Services with Chosen Valley Testing on behalf of the City of 
New Prague. 
 
cdk 
Attachment:  
c: Matt Rynda, Public Works Director 
 
x:\ko\n\newpr\173957\1-genl\16-meet\city council\03.18.2024\03.18.24 memo award of materials testing.docx 
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Chosen Valley Testing Inc. 
Geotechnical Engineering and Testing • 1410 7th Street N.W. • Rochester, MN 55901 • Telephone (507) 281-0968  

 
Mr. Joshua Tetzlaff              March 11, 2024 

City of New Prague 

118 Central Ave North 

New Prague, MN 56071 

 

c/o: Mr. Chris Knutson 

SEH  

 

 

    Re: Proposal for Construction Materials Testing Services 

    2024 Street and Utility Improvements 

    New Prague, Minnesota 

    CVT Proposal Number: 23303.24.MNR 

 

Dear Mr. Tetzlaff:  

 

Chosen Valley Testing, Inc. is pleased to submit this proposal for construction materials testing services for 

the planned street and utility improvements in New Prague, Minnesota. We performed the soil borings and 

authored the geotechnical report for the streets, and are very interested in performing the construction 

materials testing and observations for this project.  

 

Rate Schedule 

Field services would be conducted from our main office in Rochester, Minnesota. We propose to provide 

the services in accordance with the following hourly or unit rate schedule.  The rates shown include costs for 

all equipment associated with the services.   

 

 Field Testing Technician (Soils, Concrete)   $64.00/hour 

 Vehicle/Trip Charges       $140.00/trip 

 Proctor Density Tests        $150.00/test 

 Gradations          $150.00/test 

 Concrete Cylinders         $18.00/cylinder 

 Nuclear Density Meter       $0.00 (included in hourly rates) 

 

Scope 

The project consists of street and utility improvements to portions of 1st, 2nd, 3rd, and 6th Streets NE; 1st 

Street SE; and Lyndale, Lexington, and Sunset Avenues North.  

 

Earthwork:  The specifications state trench compaction tests are to be performed for every 300 linear feet 

of water, sanitary sewer, and storm sewer within the roadway. Tests should be performed both in the upper 3 

feet and below 3 feet in addition to density testing of the select granular and aggregate base layers. The 

specifications also specify gradations are required at a rate of 1 per 1,000 tons for both select granular and 

aggregate base materials.  

 

We estimate the compaction testing of the utility backfill and select granular and aggregate base will require 

16 site visits assuming multiple areas can be tested on each trip. We have also included 5 trips to observe 
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proofrolls upon the subgrade prior to paving. Finally, we have included 4 trips to retrieve gradation samples 

during aggregate base placement.  

 

A Proctor test will be required for each soil type used as fill. The Proctor moisture-density tests will be 

performed in accordance with ASTM D 698 (standard method). Due to the likely variance in fill soils at the 

site and including Proctors for both select granular and Class 5 materials, we estimate that 6 Proctor tests 

will be required. We have also included costs to perform 30 total gradations for the project, 22 for the select 

granular and 8 for the Class 5. 

   

Concrete and Reinforcement:  The specifications require a set of 4 cylinders be cast within the first 25 

yards of concrete placed per day with additional sets being required for every 100 yards above the initial 25. 

The curb pours will likely fall between 25 and 125 yards, so we have budgeted for 2 sets per mix per day. 

We have assumed a total of 16 curb pours for the project. In addition to casting cylinders, we will test the 

concrete for temperature, slump, and air content. We have also included 7 trips to pick up cylinders when 

we will not be needed on site for other work. 

 

Reporting:  We will issue compaction and concrete test reports as the testing is completed. Although we do 

not anticipate any unexpected soil problems, we have included a unit rate of $150.00 per hour for a 

geotechnical engineer to analyze and provide recommendations for any unusual field conditions or 

problems, should they arise.  

 

Execution of Costs 

The costs for the work will depend on the project schedule and other factors. The tabulation below 

summarizes our estimated total costs per type of testing/inspection. The tabulation attached to this proposal 

show the detailed cost breakdown for each of these tasks.  

 

Estimated Costs for Earthwork Observation and Compaction Testing $15,044 

Estimated Costs for Concrete Observation and Testing $11,988 

Total Estimated Cost $27,032 

 

Terms 

We will perform the work on a unit cost basis according to the attached table. The total costs shown are 

our estimate of the costs based on the drawings and our perception of how this project might be 

completed. We will only charge for those services performed. An invoice will be mailed to you monthly 

and at the completion of the job. Payment for services is expected within 30 days. Interest will be added 

to invoices over 30 days. 

 

Remarks 

We appreciate the opportunity to propose construction materials testing services to you on this project. If 

you choose to use our services, please sign the authorization sheet attached and return a copy back to us. 

Please feel free to call us at (507) 281-0968 if you have any questions or desire further information. 

Sincerely, 

Chosen Valley Testing, Inc. 

 
Tony Meyers 

Lab Manager 



New Prague 2024 Street Improvements
1. Earthwork Observation and Compaction Testing

Time & Trips
Site Visits Est. Hours per Visit Total Hours Unit Cost Cost

Compaction Testing 16 4 64 $64 $4,096
Proofroll Observations 5 4 20 $64 $1,280
Sample Retrieval 4 3 12 $64 $768
Lic. Professional Engineer $150
Vehicle & Mileage Charges, per Trip 25 $140 $3,500
Tests No. Of Tests Unit Cost Cost
Laboratory Proctor Tests 6 $150 $900
Gradations 30 $150 $4,500
Total Est. Costs for Earthwork and Compaction Testing $15,044

2. Bituminous Pavement Testing and Aggregate Base Compaction

Time & Trips
Site Visits Est. Hours per Visit Total Hours Unit Cost Cost

Asphalt Sampling
Vehicle & Mileage Charges, per Trip

No. Of Tests Unit Cost Cost
Bituminous Properties (Rice test, gyratory 
density, extraction/gradation)
Core Density and Thickness
Total Est. Costs for Bituminous Testing $0

3. Concrete Testing

Time & Trips
Pours Est. Hours per Pour Total Hours Unit Cost Cost

Curb and Gutter 16 5 80 $64 $5,120

Special Cylinder Pick-ups 7 3 21 $64 $1,344

Vehicle & Mileage Charges, per Trip 23 $140 $3,220

Subtotal $9,684
Test Cylinders - includes cylinder mold, 

curing, and reporting
Pours Sets/Pour

Sets x Pours x 4 

Cyls/set
Unit Cost

Curb and Gutter 16 2 128 $18 $2,304

Subtotal $2,304
Total Est. Costs for Concrete Testing $11,988

4.  Masonry Testing 

Time & Trips
Site Visits Est. Hours per Visit Total Hours Unit Cost Cost

Grout and/or Mortar Sampling, per hour

Vehicle & Mileage Charges, per Trip

Tests
Sets

Cylinders/Cubes per 

Set

Sets x Pours x 

Cyls/Set
Unit Cost

Mortar Cubes, per sample

Grout Compression, per sample

Masonry Prisms, per Test

Transportation of Masonry Prisms
Total Est. Cost for Masonry Testing $0

5. Structural Steel Observations

Time & Trips - Routine Inspection Site Visits Est. Hours per Visit Total Hours/Units Unit Cost Cost

Weld and Bolting Inspection

Vehicle & Mileage Charges, per Trip
Total Est. Cost of Structural Steel Inspections $0

Administrative and Reporting Costs Quantity Unit Cost Cost

Report $0

Est Cost for Administrative and Reporting Costs $0

Total Estimated Costs for All Services $27,032
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Proposal for Construction Materials Testing Services 

 
 
 

Project:  2024 Street and Utility Improvements 

 

 

Prepared by:  Chosen Valley Testing Inc. 

 

 

Date:  March 11, 2024 

 

 

Commencement of the above Project or Work Package, as outlined in the attached cost 

estimate from Chosen Valley Testing, Inc., is hereby authorized. 
 

 

Authorizing Person(s): 

 
 

 

 

Signature        

 

 

 

 

Name / Title       Date 

 

 

 

 

 

 

 

Signature        

 

 

 

 

Name / Title       Date 

 
Authorization to Proceed 



 

GENERAL CONTRACT PROVISIONS 

 

ARTICLE 1 – PERFORMANCE OF THE WORK 

Chosen Valley Testing, Inc. (“CVT”) shall perform the services under this Agreement in accordance with the care and skill ordinarily exercised by members of CVT’s 

profession practicing under similar circumstances at the same time and in the same locality.  Sampling procedures employed by CVT during the Work can indicate actual 
conditions only at the precise locations from which, and only at the time, samples are taken.  CVT may make inferences based upon the results of sampling or related testing 
to form a professional opinion of conditions in areas beyond those from which samples were taken.  However, because a sampling program cannot prove the non-existence or 
non-presence of conditions or materials, CVT makes no warranties, express or implied, under this Agreement or otherwise, in connection with its services. 

 
ARTICLE 2 – ADDITIONAL SERVICES 

If the Client requests that the CVT perform any services which are beyond the scope as set forth in the Proposal, or if changed or unforeseen conditions require the CVT 
to perform services outside of the original scope, then, CVT shall promptly notify the Client of cause and nature of the additional services required.  Upon notification, 
CVT shall be entitled to an equitable adjustment in both compensation and time to perform. 
 
ARTICLE 3 – SCHEDULE 
Unless specific periods of time or dates for providing services are specified in a separate Exhibit, CVT’s obligation to render services hereunder will be for a period which 
may reasonably be required for the completion of said services.  The Client agrees that CVT is not responsible for damages arising directly or indirectly from any delays 
for causes beyond CVT’s control.  For purposes of this Agreement, such causes include, but are not limited to, strikes or other labor disputes; severe weather disruptions, 
or other natural disasters or acts of God; fires, riots, war or other emergencies; any action or failure to act in a timely manner by any government agency; actions or failure 
to act by the Client or the Client’s contractor or CVTs; or discovery of any hazardous substance or differing site conditions. If the delays outside of CVT’s control increase 

the cost or the time required by CVT to perform its services in accordance with professional skill and care, then CVT shall be entitled to a reasonable adjustment in 
schedule and compensation. 
 

ARTICLE 4 – CONTRACTOR RESPONSIBILITIES 
CVT neither guarantees the performance of any Contractor retained by Client nor assumes responsibility for any Contractor’s failure to furnish and perform the work in 
accordance with the construction documents.  Client acknowledges CVT will not direct, supervise or control the work of contractors or their subcontractors, nor shall 
CVT have authority over or responsibility for the contractors means, methods, or procedures of construction. CVT’s services do not include review or evaluation of the 
Client’s, contractor’s or subcontractor’s safety measures, or job site safety.  Job Site Safety shall be the sole responsibility of the contractor who is performing the work. 
 
ARTICLE 5 – CLIENT RESPONSIBILITIES 

 

Client is responsible to provide CVT with access to the site.  Client shall also provide CVT with any other previous geotechnical or other reports, investigations, 
specifications, plans and other information about the site to which Client has access.  Changes in plans and information about the site conditions that becomes known 
after our report may affect CVT’s opinions.   
 
Drilling, sampling, and other subsurface work will cause disruption to the site and in particular to any paving or other structures in place over the selected sampling 
locations.  CVT will use reasonable care to minimize damage to the site, but CVT has not included the cost of restoring normal damage in the estimated charges contained 
within its proposal.  Client agrees to equitable adjust the contract amount in the event that Client seeks repair of the site in a manner more than is customary in the industry. 
 
ARTICLE 6 – REUSE AND DISPOSITION OF INSTRUMENTS OF SERVICE 

All documents, including reports, drawings, calculations, specifications, CADD materials, computers software or hardware or other work product prepared by CVT 
pursuant to this Agreement are CVT’s Instruments of Service and CVT retains all ownership interests in Instruments of Service, including copyrights.  The Instruments 
of Service are not intended or represented to be suitable for reuse by the Client or others on extensions of the Project or on any other project.  Copies of documents that 
may be relied upon by Client are limited to the printed copies (also known as hard copies) that are signed or sealed by CVT.  Files in electronic format furnished to Client 
are only for convenience of Client. Any conclusion or information obtained or derived from such electronic files will be at the user’s sole risk. CVT makes no 
representations as to long term compatibility, usability or readability of electronic files. 

If requested, at the time of completion or termination of the work, the CVT may make available to the Client the Instruments of Service upon (i) payment of amounts due 
and owing for work performed and expenses incurred to the date and time of termination, and (ii) fulfillment of the Client’s obligations under this Agreement.  Any use 

or re-use of such Instruments of Service by the Client or others without written consent, verification or adaptation by the CVT except for the specific purpose intended 
will be at the Client’s risk and full legal responsibility and Client expressly releases all claims against CVT arising from re-use of the Instruments of Service without 
CVT’s written consent, verification or adaptation.   
 
The Client will, to the fullest extent permitted by law, indemnify and hold the CVT harmless from any claim, liability or cost (including reasonable attorneys' fees, and 
defense costs) arising or allegedly arising out of any unauthorized reuse or modification of these Instruments of Service by the Client or any person or entity that acquires 
or obtains the reports, plans and specifications from or through the Client without the written authorization of the CVT.  Under no circumstances shall transfer of 
Instruments of Service be deemed a sale by CVT, and CVT makes no warranties, either expressed or implied, of merchantability and fitness for any particular purpose.  
CVT shall be entitled to compensation for any consent, verification or adaption of the Instruments of Service for extensions of the Project or any other project.  
 
ARTICLE 7 – PAYMENTS 

Payment to CVT shall be on a lump sum or hourly basis as set out in the Agreement.  CVT is entitled to payment of amounts due plus reimbursable expenses.  Client will 
pay the balance stated on the invoice unless Client notifies CVT in writing of any disputed items within 15 days from the date of invoice.  In the event of any dispute, 
Client will pay all undisputed amounts in the ordinary course, and the Parties will endeavor to resolve all disputed items.  All accounts unpaid after 30 days from the date 
of original invoice shall be subject to a service charge of 1-1/2% per month, or the maximum amount authorized by law, whichever is less. CVT reserves the right to 
retain products of service until all invoices are paid in full.   CVT will not be liable for any claims of loss, delay, or damage by Client for reason of withholding services 
or products of service until all invoices are paid in full. CVT shall be entitled to recover all reasonable costs and disbursements, including reasonable attorney fees, 
incurred in connection with collecting amounts owed by Client.  In addition, CVT may, after giving seven days’ written notice to Client, suspend services under this 

Agreement until it receives full payment for all amounts then due for services, expenses and charges. Payment methods, expenses and rates may be more fully described 
in Exhibit C and Exhibit E. 
 

ARTICLE 8 – HAZARDOUS MATERIALS 

Notwithstanding the Scope of Services to be provided pursuant to this Agreement, it is understood and agreed that CVT is not a user, handler, generator, operator, treater, 
arranger, storer, transporter or disposer of hazardous or toxic substances, pollutants or contaminants as any of the foregoing items are defined by Federal, State and/or 
local law, rules or regulations, now existing or hereafter amended, and which may be found or identified on any Project which is undertaken by CVT. 

The Client agrees to indemnify CVT and its officers, subCVT(s), employees and agents from and against any and all claims, losses, damages, liability and costs, including 
but not limited to costs of defense, arising out of or in any way connected with, the presence, discharge, release, or escape of hazardous or toxic substances, pollutants or 



 

contaminants of any kind, except that this clause shall not apply to such liability as may arise out of CVT’s sole negligence in the performance of services under this 
Agreement arising from or relating to hazardous or toxic substances, pollutants, or contaminants specifically identified by the Client and included within CVT’s services 
to be provided under this Agreement. 

 

ARTICLE 9 - INSURANCE 

CVT has procured general and professional liability insurance.  On request, CVT will furnish client with a certificate of insurance detailing the precise nature and type of 
insurance, along with applicable policy limits. 
 
ARTICLE 10 – TERMINATION OR SUSPENSION 

If CVT’s services are delayed or suspended in whole or in part by Client, or if CVT’s services are delayed by actions or inactions of others for more than 60 days through 
no fault of CVT, CVT shall be entitled to either terminate its agreement upon 7 days written notice or, at its option, accept an equitable adjustment of rates and amounts 
of compensation provided for elsewhere in this Agreement to reflect reasonable costs incurred by CVT in connection with, among other things, such delay or suspension 
and reactivation and the fact that the time for performance under this Agreement has been revised.   
 
This Agreement may be terminated by either party upon seven days written notice should the other party fail substantially to perform in accordance with its terms through 
no fault of the party initiating the termination. In the event of termination CVT shall be compensated for services performed prior to termination date, including charges 
for expenses and equipment costs then due and all termination expenses.  CVT is entitled to payment even if the project does not go forward or is not constructed. 
 
This Agreement may be terminated by either party upon thirty days’ written notice without cause. CVT shall upon termination only be entitled to payment for the work 
performed up to the Date of termination.  In the event of termination, copies of plans, reports, specifications, electronic drawing/data files (CADD), field data, notes, and 
other documents whether written, printed or recorded on any medium whatsoever, finished or unfinished, prepared by the CVT pursuant to this Agreement and pertaining 
to the work or to the Project, (hereinafter "Instruments of Service"), shall be made available to the Client upon payment of all amounts due as of the date of termination.  
All provisions of this Agreement allocating responsibility or liability between the Client and CVT shall survive the completion of the services hereunder and/or the 
termination of this Agreement. 
 
ARTICLE 11 - INDEMNIFICATION 

The CVT agrees to indemnify and hold the Client harmless from any damage, liability or cost to the extent caused by the CVT’s negligence or willful misconduct. 
 
The Client agrees to indemnify and hold the CVT harmless from any damage, liability or cost to the extent caused by the Client’s negligence or willful misconduct. 
 
ARTICLE 12- WAIVER OF CONSEQUENTIAL DAMAGES 

The CVT and Client waive claims against each other for consequential damages arising out of or relating to this contract.  This mutual waiver includes damages incurred 
by the Client for rental expenses, for loss of use, loss of income, lost profit, project delays, financing, business and reputation and for loss of management or employee 
productivity or of the services of such persons; and (2) Damages incurred by the CVT for principal office expenses including the compensation for personnel stationed 
there, for losses of financing, business and reputation and for loss of profit except anticipated profit arising directly from the Work.  The CVT and Client further agree to 
obtain a similar waiver from each of their contractors, subcontractors or suppliers.   
 
ARTICLE 13 - ASSIGNMENT 

Neither Party to this Agreement shall assign its interest in this agreement, any proceeds due under the Agreement nor any claims that may arise from services or payments 
due under the Agreement without the written consent of the other Party.  Any assignment in violation of this provision shall be null and void.  Nothing contained in this 
Agreement shall create a contractual relationship with or a cause of action in favor of a third party against either the CVT or Client.  This Agreement is for the exclusive 
benefit of CVT and Client and there are no other intended beneficiaries of this Agreement.  
 
ARTICLE 14 - CONFLICT RESOLUTION 

In an effort to resolve any conflicts that arise during the design or construction of the project or following the completion of the project, the Client and CVT agree that all 
disputes between them arising out of or relating to this Agreement shall be submitted to nonbinding mediation as a precondition to any formal legal proceedings.   
 
ARTICLE 15 - CONFIDENTIALITY 

The CVT agrees to keep confidential and not to disclose to any person or entity, other than the CVT’s employees, and the general contractor and subcontractors, if 
appropriate, any data and information furnished to the CVT and marked CONFIDENTIAL by the Client.  These provisions shall not apply to information in whatever 
form that comes into the public domain, nor shall it restrict the CVT from giving notices required by law or complying with an order to provide information or data when 
such order is issued by a court, administrative agency or other authority with proper jurisdiction, or if it is reasonably necessary for the CVT to complete services under 
the Agreement or defend itself from any suit or claim.   
   
ARTICLE 16 – LIMITATION OF LIABILITY   

To the maximum extent permitted by law, the Client agrees to limit the CVT’s liability for any claims by or through the Client to the sum of Fifty Thousand Dollars 

($50,000).  This limitation shall apply regardless of the cause of action or legal theory pled or asserted.  In addition, Client and CVT each agree that neither will be 
responsible for any incidental, indirect, or consequential damages (including loss of use or loss of profits) sustained by the other, its successors or assigns.  This mutual waiver 
shall apply even if the damages were foreseeable and regardless of the theory of recovery plead or asserted. 

 

ARTICLE 17 - CONTROLLING LAW 

This Agreement is to be governed by the laws of the State of the location of the Project.  Any controversy or claim arising out of or relating to this Agreement, or the 
breach thereof, including but not limited to claims for negligence or breach of warranty, that is not settled by nonbinding mediation shall be settled by the law of the state 
of the location of the Project.   
 
ARTICLE 18 - LOCATION OF UNDERGROUND IMPROVEMENTS 

 
Client shall provide CVT all information that Client has about buried objects at the site.  Where requested by Client, CVT will perform customary research to assist Client 
in locating and identifying subterranean structures or utilities.  However, CVT may reasonably rely on information from the Client and information provided by local utilities 
related to structures or utilities and will not be liable for damages incurred where CVT has complied with the standard of care and acted in reliance on that information.  The 
Client agrees to waive all claims and causes of action against the CVT for claims by Client or its contractors relating to the identification, removal, relocation, or restoration 
of utilities, or damages to underground improvements resulting from subsurface penetration locations established by the CVT. 


