
 

 

 

March 24, 2022 

 

 

Oelwein Events Corp. 

6 South Frederick 

Oelwein, Iowa 50662 

 
Re: Oelwein Events Center Schematic Design Costs 

 

Exterior Site Improvements ........................................................................................... $8,000.00 

Dumpster enclosure; New handicapped concrete parking 

 

Demolition .................................................................................................................... 35,000.00 

Exterior demolition of windows and doors; Interior demolition of partitions, flooring, ceiling, mechanical and electrical 

systems. 

 

Exterior Façade Improvements ................................................................................. $144,000.00 

Replace existing windows and open original window openings with new insulated energy efficient 

windows; Install new storefront in original overhead door openings on the south façade; New exterior 

doors.  Paint the exterior east and north facades of the building.  

 

Interiors .................................................................................................................... $748,800.00 

Masonry repair; Elevator; Stairwell from basement to roof; New stair to basement; Interior partitions; Doors; 

Flooring; Ceilings; Bars; Countertop(stainless) Casework; Walk in cooler; etc. 

 

Rooftop Patio .............................................................................................................. $65,000.00 

New Rooftop patio for up to 50 people including decking, railing, stair/elevator enclosures. 

 

Mechanical/Electrical/Plumbing/Security/Technology ............................................. 1,587,900.00 

Sprinkler/Fire alarm; Heating, ventilation, & air conditioning; Electrical distribution and lighting; Electronic 

security, Technology 

Subtotal ........ 2,586,900.00 

 

General Conditions (5%) ............................................................................................. 129,335.00 

Estimating and Design Contingencies (3%) .................................................................. $81,481.00 

Construction Contingency (5%).................................................................................... 139,876.00 

Furnishings & Equipment (budget) ............................................................................ $150,000.00 

Construction Permits (City of Oelwein) ........................................................................ $30,000.00 

Architectural Fees ....................................................................................................... $79,000.00 

Construction Administration ........................................................................................ $19,953.00 

 

 Total Construction Cost $3,216,545.00 


