

Southeastern Consulting Engineers, Inc.

February 23, 2022

Mr. Don Mitchell
Electric Systems Manager
ElectriCities of North Carolina
11316 Sam Furr Road
Huntersville, North Carolina 28078

Ref.: Material Bid Recommendations
Pineville Downs Road Phase 2 & Main Street

Dear Mr. Mitchell:

ElectriCities received proposals in our office on January 17, 2022, from suppliers and representatives solicited for providing electrical material necessary for construction of Downs Road Phase 2 and Main Street in Pineville.

We have evaluated each item quoted based on compliance with specifications, cost, and delivery. These are the bidders we are recommending and amount of award for materials for projects mentioned above.


Note that the conduit price in Miscellaneous Material Schedule is tied to the Plastic News Resin Index for HDPE duct. Although a fixed price is preferred, an index price offer is the result of recent price fluctuations and longer lead times on duct. The final price will be increased or decreased per the published index at shipment. The next lowest bid on these items was fixed but 27% higher.

Schedule I - Padmounted Switchgear	WESCO	\$ 67,657.00
Schedule II - Conductors	WESCO	295,920.00
Schedule III - Connectors and Terminators	Border States	37,296.00
Schedule IV - Switchgear Pad	Border States	4,290.00
Schedule V - Junction Boxes	Border States	30,755.00
Schedule VI - Pedestrian Lighting	Border States	62,697.28
Schedule VII - Miscellaneous Material	WESCO	<u>61,048.60</u>
Total recommended excluding Sales Tax		\$559,663.88

Please let us know if you agree with our recommendations and we can prepare and distribute contract documents for these purchases.

Very truly yours,

SOUTHEASTERN CONSULTING ENGINEERS, INC.

By  _____
A.J. Molnar, P.E.
Vice President

AJM/lc