April 29, 2025

Mr. David Lucore ElectriCities of North Carolina 11316 Sam Furr Road Huntersville, North Carolina 28078

Ref.: Underground Powe Line Construction for the Delivery No. 4 Substation

Pineville, North Carolina

Dear David:

The Town received sealed proposals on April 22, 2025, from four contractors for the underground power line construction project for Delivery No. 4 in Pineville, North Carolina. The four bids were reviewed for compliance with the specifications and relevant project experience. A bid tabulation is also attached.

The low bid was submitted by Huss Boring, LLC from Shelby, NC in the amount of \$1,231,726.00. Huss Boring, LLC has demonstrated successful experience with similar underground projects in this region.

We recommend that the Town accept Huss Boring's proposal and proceed with executing the contract documents. If ElectriCities and the Town agree with our recommendation, we can provide additional vendor information as required for purchase orders.

Please let us know if you have any questions or need any additional information.

Very Truly Yours,

SOUTHEASTERN CONSULTING ENGINEERS, INC.

Steve Phillips

Associate Engineer

SRP/lc

Attachment