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PHASE A:

5'-8" x 5'-0"
Aluminum storefront level 3 

ballistic glass installed in existing 
window location. No pass through 

or service window required

Reinstall existing electric storm 
shutter on new storefront.

PHASE A:

10'-2" x 5'-9"
Aluminum storefront level 3 

ballistic glass installed in existing 
window location. Demo existing 

counter top and  gypsum board on 
lobby side. Install level 3 ballistic 

fiberglass panel and 5/8" gypsum 
board on wall up to  3'-6". Install 

new plastic laminate counter with 2 
deal trays and 2 speak-thru 

locations. 

PHASE B: Level 3 
ballistic service 

windows with deal 
tray, speak-thru and 

stainless counter 

PHASE B: Install 3 5/8" 
mtl stud wall with gypsum 

board both sides.

PHASE B: Demo interior 
walls,  doors, and service 

windows as shown, typ.  

PHASE B: Install solid core wood 
doors and hardware. Provide card 

access control at location indicated

Card
Access 
Control

Card 
Access 
Control

PHASE B: Demo flooring, ceiling tiles/grid, and 
lighting in hatched area. Install new LVT, 

acoustic lay-in ceiling tiles/grid, and 2x4 LED 
troffer lighting. (990 SQFT)

PHASE D: Remove 
existing gravel in slab 
planter. Install new 
concrete floor infill (25 
sqft). Install 3 5/8" 
gypsum board wall, 
solid core wood door, 
LVT flooring, gypsum 
bd ceiling, and led 
lighting in closet as 
shown. 

PHASE D: Remove 
existing closet accordian 

door and frame. Install  
3 5/8" mtl  stud gyp wall 

infill and 5'-0" x 7'-0" 
cased opening. Install 
wood shelf units each 

side. one at 7'-0" tall one 
at 3'-0" tall. Install owner 
provided wood mail slot 

cabinet  on 3'-0" shelf. 
Exist flooring ceiling and 

lighting to remain    

mail

PHASE C: Remove existing service window, 
door, and interior gypsum board in room. Infill 
walls with 3 5/8" mtl studs and ballistic wall 
panel as described below. Install 2 new 
30"x36" level 3 balistic service windows with 
shelf, deal tray and speak-thru.  Install level 3 
ballistic fiberglass wall panels up to 4'-0" and 
5/8" gypsum wall board on these 2 walls   

6'
-0

"

PHASE C: Demo interior 
walls,  doors, closets, and 
milllwork as shown. Typ.  

PHASE C: 
Install 3 5/8" mtl 

stud wall with 
gypsum board 
both sides as 
shown. Install  

solid core wood 
doors and 

hardware as 
shown

PHASE C: Install new level 3 ballistic storefront 
system and doors as shown.  Aproximately 7'-0" tall 
and 9'-10" wide full width of corridor. Provide 3 5/8" 

mtl stud and 5/8" gypsum board furrdown over 
storefront sytem 

PHASE C: Demo flooring, ceiling tiles/grid, 
and lighting in hatched area. Install new 

LVT, acoustic lay-in ceiling tiles/grid, and 
2x4 LED troffer lighting. (790 SQFT)

Card
Access 
Control

External Card 
and remote 
Push Button 
Access Control

PHASE E: Demo 
interior walls, doors, 

millwork, and relocate 
existing service  

window as shown, typ.  

PHASE E: Install 3 5/8" 
mtl stud wall with gypsum 

board both sides and 
solid core wood door and 

hardware.

relocate
service
window

PHASE E: Demo flooring, ceiling tiles/grid, 
and lighting in hatched area. Install new 

LVT, acoustic lay-in ceiling tiles/grid, and 
2x4 LED troffer lighting. (265 SQFT)

PHASE A

PHASE BPHASE C

PHASE D

PHASE E

SITEWORK: Remove existing curbs 
and prep area for new paving and 
grades.

SITEWORK: Rework and or regrade 
existing asphalt parking lot for new 
curved entry curbs and walk.

SITEWORK: Cut and rework existing 
curbs for ADA accessible curb ramp

SITEWORK: New ADA 
accessible sidewalk 
(363 sqft)

SITEWORK: New landscaping in 
hatched area to match adjacent 
landscaping along Virginia St 
(Approx 614 sqft)

SITEWORK: New landscaping in 
hatched area to match adjacent 
landscaping along Virginia St 
(Approx 706 sqft)

SITEWORK: Remove existing 
landscaping in hatched area. 
(Approx. 1,300 sqft) Install new zero 
scape in same area.

SITEWORK: 12" x 36" round 
concrete bollard with concrete 
foundation typ. (x5)

SITEWORK: Rework existing storm 
drain location for new site design. 
Storm drain currently drains to the 
road and will continue to do so after 
the renovations. There will be no 
connection to storm sewer. 
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PRICING AND
PHASING PLAN

A0.7

1043-1123

1/3/2024
1 ADDENDUM #2 8-24-22

1/8" = 1'-0"
PHASE 3 - PRICING AND PHASING PLANA1
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