

CONTRACT DOCUMENTS AND SPECIFICATIONS  
FOR  
**PROSPER TRAIL/DNT INTERSECTION  
IMPROVEMENTS  
BID NO. 2020-81-B**



TOWN OF PROSPER  
COLLIN COUNTY, TEXAS

TOWN OFFICIALS

Ray Smith, Mayor  
Curry Vogelsang, Jr., Mayor Pro-Tem  
Jason Dixon, Deputy Mayor Pro-Tem  
Marcus E. Ray, Place 1  
Craig Andres, Place 2  
Meigs Miller, Place 4  
Jeff Hodges, Place 5

Harlan Jefferson, Town Manager

## TABLE OF CONTENTS

TABLE OF CONTENTS .....	2
LEGAL NOTICE .....	3
INSTRUCTIONS TO BIDDERS .....	4
SAMPLE CONSTRUCTION AGREEMENT .....	6
PERFORMANCE BOND .....	19
PAYMENT BOND.....	22
MAINTENANCE BOND.....	25
SPECIAL CONDITIONS.....	28
TECHNICAL SPECIFICATIONS .....	30

## LEGAL NOTICE

The Town of Prosper is accepting competitive sealed bids for **BID NO. 2020-81-B Prosper Trail/DNT Intersection Improvements**. Bids will be accepted online through IonWave.net, the Town's e-procurement system, or in hard copy in the Purchasing Office located in the 3rd Floor Finance Suite of Town Hall, 250 W. First St., Prosper, Texas 75078 until **2:00 P.M. on Friday, August 14, 2020**. Any bids received after this time will not be accepted, and will be returned unopened. **The bid opening will be held online on Friday, August 14, 2020 @ 2:30 P.M.** To participate in the bid opening, please use the following:

Join Zoom Meeting:	<a href="https://us02web.zoom.us/j/88548311920">https://us02web.zoom.us/j/88548311920</a>
Meeting ID:	885 4831 1920
Dial-in any of these numbers:	+1 929 436 2866, +1 312 626 6799, +1 669 900 6833, +1 253 215 8782, +1 301 715 8592 or +1 346 248 7799

The Project consists of furnishing all labor, equipment and materials (except as otherwise specified), and performing all work necessary for the construction of the intersections of Prosper Trail and the northbound and southbound Dallas North Tollway frontage roads

Each bid submitted shall be accompanied by a cashier's check in the amount of 5% of the maximum amount bid, payable without recourse to the Town of Prosper, or a Bid Bond in the same amount from a reliable surety company as a guarantee that, if awarded the contract, the successful Contractor will execute a Construction Agreement with the Town, including all required bonds and other documents.

The successful Contractor shall furnish a Performance Bond in the amount of 115% of the contract amount, and a Payment Bond in the amount of 100% of the contract amount, as well as evidence of all required insurance coverage within ten (10) calendar days of notice of award. The successful Contractor shall also furnish a Maintenance Bond in the amount of 100% of the contract amount covering defects of material and workmanship for two calendar years following the Town's approval and acceptance of the construction. An approved surety company, licensed in the State of Texas, shall issue all bonds in accordance with Texas law.

Copies of Plans, Specifications, and Contract Documents may be examined at **Town of Prosper Engineering Department, 250 W. First Street, Prosper, Texas, 75078, Phone: (972) 569-1198** without charge. These documents may be acquired from that office for the non-refundable purchase price of \$50.00 per set, payable to the Town of Prosper. Copies of Plans, Specifications, and Contract Documents may also be downloaded free of charge from Current Bidding Opportunities, at the following link: <http://www.prosper.tx.gov/business/bid-opportunities/>.

Questions and requests for clarifications in regards to this bid should be submitted in writing through IonWave.net, the Town's e-procurement system, or emailed directly to January Cook, CPPO, CPPB, Purchasing Manager, at [jcook@prosper.tx.gov](mailto:jcook@prosper.tx.gov). The deadline for receipt of questions and requests for clarifications is **12:00 P.M. on Monday, August 10, 2020**. After that day and time, no further questions or requests for clarifications will be accepted or answered by the Engineer or Town.

## INSTRUCTIONS TO BIDDERS

1. Submittal Deadline: Bids will be accepted until 2:00 P.M. on Friday, August 14, 2020.
2. Submittal Location: Bids will be accepted online through IonWave.net, the Town's e-procurement system, or in hard copy in the Purchasing Office located in the 3rd Floor Finance Suite of Town Hall, 250 W. First St., Prosper, Texas 75078.
3. Electronic Submittal Requirements: If submitting bid through IonWave.net, Bidder shall complete all requested information and submit all required documents.
4. Hard Copy Submittal Requirements: If submitting bid in hard copy, Bidder shall submit one (1) original and one (1) copy of their bid in a sealed envelope clearly marked with their name and **BID NO. 2020-81-B Prosper Trail/DNT Intersection Improvements**. Bidder shall complete all requested information and submit all required documents.
5. Bid Opening: The bid opening will be held online on Friday, August 14, 2020 @ 2:30 P.M. To participate in the bid opening, please use the following:  
 Join Zoom Meeting: <https://us02web.zoom.us/j/88548311920>  
 Meeting ID: 885 4831 1920  
 Dial-in any of these numbers: +1 929 436 2866, +1 312 626 6799, +1 669 900 6833, +1 253 215 8782,  
 +1 301 715 8592, +1 346 248 7799
6. Bid Documents: Copies of Plans, Specifications, and Contract Documents may be examined without charge at the following location:

Town of Prosper Engineering Department  
 250 W. First Street  
 Prosper, TX 75078  
 Phone: 972-569-1198

or

Download free of charge from Current Bidding Opportunities, at the following link:

<http://www.prosper.tx.gov/business/bid-opportunities/>.

7. Questions and Requests for Clarification: Questions and requests for clarifications in regards to this bid should be submitted in writing through IonWave.net, the Town's e-procurement system, or emailed directly to January Cook, CPPO, CPPB, Purchasing Manager, at [jcook@prosper.tx.gov](mailto:jcook@prosper.tx.gov). The deadline for receipt of questions and requests for clarifications is **12:00 P.M. on Monday, August 10, 2020**. After that day and time, no further questions or requests for clarifications will be accepted or answered by the Engineer or Town.
8. Addenda: If it becomes necessary to provide additional information to potential Bidders, the Town of Prosper will issue an addendum containing the necessary information.
9. Pre-Bid Meeting: A pre-bid meeting will be held **online** for this project at **11:00 A.M., Thursday, August 6, 2020**. Attendance is optional.

To participate in the pre-bid meeting, please use the following:

Join Zoom Meeting:	<a href="https://us02web.zoom.us/j/82265386398">https://us02web.zoom.us/j/82265386398</a>
Meeting ID:	822 6538 6398
Dial-in any of these numbers:	+1 929 436 2866, +1 312 626 6799, +1 669 900 6833, +1 253 215 8782, +1 301 715 8592, +1 346 248 7799

10. Site Visit: N/A

## CONSTRUCTION AGREEMENT

THE STATE OF TEXAS            )  
   )  
 COUNTY OF COLLIN            )                    KNOW ALL MEN BY THESE PRESENTS:

This Construction Agreement (the "Agreement") is made by and between **Accelerated Critical Path, Inc.**, a Texas corporation, (the "Contractor") and the **Town of Prosper, Texas**, a municipal corporation (the "Owner"). For and in consideration of the payment, agreements and conditions hereinafter mentioned, and under the conditions expressed in the bonds herein, Contractor hereby agrees to complete the construction of improvements described as follows:

**BID NO. 2020-81-B**  
**Prosper Trail/DNT Intersection Improvements**  
**(Base Bid Excluding Line Item 1.22, and Alternate Bid Items)**

in the Town of Prosper, Texas, and all extra work in connection therewith, under the terms as stated in the terms of this Contract, including all Contract Documents incorporated herein; and at his, her or their own proper cost and expense to furnish all superintendence, labor, insurance, equipment, tools and other accessories and services necessary to complete the said construction in accordance with all the Contract Documents, incorporated herein as if written word for word, and in accordance with the Plans, which include all maps, plats, blueprints, and other drawings and printed or written explanatory manner therefore, and the Specifications as prepared by Town of Prosper or its consultant hereinafter called Engineer, who has been identified by the endorsement of the Contractor's written bid, the General Conditions of this Contract, the Special Conditions of this Contract, the payment, performance, and maintenance bonds hereto attached; all of which are made a part hereof and collectively evidence and constitute the entire Contract.

### **A. Contract Documents and Order of Precedence**

The Contract Documents shall consist of the following documents:

1. this Construction Agreement;
2. properly authorized change orders;
3. the Special Conditions of this Contract;
4. the General Conditions of this Contract;
5. the Technical Specifications & Construction Drawings of this Contract;
6. the OWNER's Standard Construction Details;
7. the OWNER's Standard Construction Specifications;
8. the OWNER's written notice to proceed to the CONTRACTOR;
9. the Contractor's Cost Bid;
10. any listed and numbered addenda;
11. the Performance, Payment, and Maintenance Bonds; and,
12. any other bid materials distributed by the Owner that relate to the Project.

These Contract Documents are incorporated by reference into this Construction Agreement as if set out here in their entirety. The Contract Documents are intended to be complementary; what is called for by one document shall be as binding as if called for by all Contract Documents. It is specifically provided,

however, that in the event of any inconsistency in the Contract Documents, the inconsistency shall be resolved by giving precedence to the Contract Documents in the order in which they are listed herein above. If, however, there exists a conflict or inconsistency between the Technical Specifications and the Construction Drawings it shall be the Contractor's obligation to seek clarification as to which requirements or provisions control before undertaking any work on that component of the project. Should the Contractor fail or refuse to seek a clarification of such conflicting or inconsistent requirements or provisions prior to any work on that component of the project, the Contractor shall be solely responsible for the costs and expenses - including additional time - necessary to cure, repair and/or correct that component of the project.

**B. Total of Payments Due Contractor**

For performance of the Work in accordance with the Contract Documents, the Owner shall pay the Contractor in current funds an amount not to exceed **One Million Nine Hundred Fifty-Three Thousand Eight Hundred Eleven Dollars and 70 Cents (\$1,953,811.70)**. This amount is subject to adjustment by change order in accordance with the Contract Documents.

**C. Dates to Start and Complete Work**

Contractor shall begin work within ten (10) calendar days after receiving a written Notice to Proceed or written Work Order from the Owner. All Work required under the Contract Documents shall be substantially completed within **240** calendar days after the date of the Notice to Proceed. Within **30** additional calendar days after Substantial Completion, all outstanding issues shall be addressed and ready for final payment.

Under this Construction Agreement, all references to "day" are to be considered "calendar days" unless noted otherwise.

**D. CONTRACTOR'S INDEMNITY TO THE OWNER AND OTHERS**

CONTRACTOR DOES HEREBY AGREE TO WAIVE ALL CLAIMS, RELEASE, INDEMNIFY, DEFEND AND HOLD HARMLESS THE TOWN OF PROSPER (OWNER) TOGETHER WITH ITS MAYOR AND TOWN COUNCIL AND ALL OF ITS OFFICIALS, OFFICERS, AGENTS AND EMPLOYEES, IN BOTH THEIR PUBLIC AND PRIVATE CAPACITIES, FROM AND AGAINST ANY AND ALL CITATIONS, CLAIMS, COSTS, DAMAGES, DEMANDS, EXPENSES, FINES, JUDGMENTS, LIABILITY, LOSSES, PENALTIES, SUITS OR CAUSES OF ACTION OF EVERY KIND INCLUDING ALL EXPENSES OF LITIGATION AND/OR SETTLEMENT, COURT COSTS AND ATTORNEY FEES WHICH MAY ARISE BY REASON OF INJURY TO OR DEATH OF ANY PERSON OR FOR LOSS OF, DAMAGE TO, OR LOSS OF USE OF ANY PROPERTY OCCASIONED BY ERROR, OMISSION, OR NEGLIGENT ACT OF CONTRACTOR, ITS SUBCONTRACTORS, ANY OFFICERS, AGENTS OR EMPLOYEES OF CONTRACTOR OR ANY SUBCONTRACTORS, INVITEES, AND ANY OTHER THIRD PARTIES OR PERSONS FOR WHOM OR WHICH CONTRACTOR IS LEGALLY RESPONSIBLE, IN ANY WAY ARISING OUT OF, RELATING TO, RESULTING FROM, OR IN CONNECTION WITH THE PERFORMANCE OF THIS CONTRACT, AND CONTRACTOR WILL AT HIS OR HER OWN COST AND EXPENSE DEFEND AND PROTECT TOWN OF PROSPER (OWNER) FROM ANY AND ALL SUCH CLAIMS AND DEMANDS.

CONTRACTOR DOES HEREBY AGREE TO WAIVE ALL CLAIMS, RELEASE, INDEMNIFY, DEFEND AND HOLD HARMLESS TOWN OF PROSPER (OWNER) TOGETHER WITH ITS MAYOR AND TOWN COUNCIL AND ALL OF ITS OFFICIALS, OFFICERS, AGENTS, AND EMPLOYEES, FROM AND

AGAINST ANY AND ALL CITATIONS, CLAIMS, COSTS, DAMAGES, DEMANDS, EXPENSES, FINES, JUDGMENTS, LIABILITY, LOSSES, PENALTIES, SUITS OR CAUSES OF ACTION OF EVERY KIND INCLUDING ALL EXPENSES OF LITIGATION AND/OR SETTLEMENT, COURT COSTS AND ATTORNEYS FEES FOR INJURY OR DEATH OF ANY PERSON OR FOR LOSS OF, DAMAGES TO, OR LOSS OF USE OF ANY PROPERTY, ARISING OUT OF OR IN CONNECTION WITH THE PERFORMANCE OF THIS CONTRACT. SUCH INDEMNITY SHALL APPLY WHETHER THE CITATIONS, CLAIMS, COSTS, DAMAGES, DEMANDS, EXPENSES, FINES, JUDGMENTS, LIABILITY, LOSSES, PENALTIES, SUITS OR CAUSES OF ACTION ARISE IN WHOLE OR IN PART FROM THE NEGLIGENCE OF THE TOWN OF PROSPER (OWNER), ITS MAYOR AND TOWN COUNCIL, OFFICERS, OFFICIALS, AGENTS OR EMPLOYEES. IT IS THE EXPRESS INTENTION OF THE PARTIES HERETO THAT THE INDEMNITY PROVIDED FOR IN THIS PARAGRAPH IS INDEMNITY BY CONTRACTOR TO INDEMNIFY AND PROTECT TOWN OF PROSPER (OWNER) FROM THE CONSEQUENCES OF TOWN OF PROSPER'S (OWNER'S) OWN NEGLIGENCE, WHETHER THAT NEGLIGENCE IS A SOLE OR CONCURRING CAUSE OF THE INJURY, DEATH OR DAMAGE.

IN ANY AND ALL CLAIMS AGAINST ANY PARTY INDEMNIFIED HEREUNDER BY ANY EMPLOYEE OF THE CONTRACTOR, ANY SUB-CONTRACTOR, ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY ANY OF THEM OR ANYONE FOR WHOSE ACTS ANY OF THEM MAY BE LIABLE, THE INDEMNIFICATION OBLIGATION HEREIN PROVIDED SHALL NOT BE LIMITED IN ANY WAY BY ANY LIMITATION ON THE AMOUNT OR TYPE OF DAMAGES, COMPENSATION OR BENEFITS PAYABLE BY OR FOR THE CONTRACTOR OR ANY SUB-CONTRACTOR UNDER WORKMEN'S COMPENSATION OR OTHER EMPLOYEE BENEFIT ACTS.

INDEMNIFIED ITEMS SHALL INCLUDE ATTORNEYS' FEES AND COSTS, COURT COSTS, AND SETTLEMENT COSTS. INDEMNIFIED ITEMS SHALL ALSO INCLUDE ANY EXPENSES, INCLUDING ATTORNEYS' FEES AND EXPENSES, INCURRED BY AN INDEMNIFIED INDIVIDUAL OR ENTITY IN ATTEMPTING TO ENFORCE THIS INDEMNITY.

In its sole discretion, the Owner shall have the right to approve counsel to be retained by Contractor in fulfilling its obligation to defend and indemnify the Owner. Contractor shall retain approved counsel for the Owner within seven (7) business days after receiving written notice from the Owner that it is invoking its right to indemnification under this Construction Agreement. If Contractor does not retain counsel for the Owner within the required time, then the Owner shall have the right to retain counsel and the Contractor shall pay these attorneys' fees and expenses.

The Owner retains the right to provide and pay for any or all costs of defending indemnified items, but it shall not be required to do so. To the extent that Owner elects to provide and pay for any such costs, Contractor shall indemnify and reimburse Owner for such costs.

(Please note that this "broad-form" indemnification clause is not prohibited by Chapter 151 of the Texas Insurance Code as it falls within one of the exclusions contained in Section 151.105 of the Texas Insurance Code.)



## E. Insurance Requirements

Contractor shall procure and maintain for the duration of the contract, insurance against claims for injuries to persons or damages to property which may arise from or in connection with the performance of the work hereunder by the vendor, his agents, representatives, employees or subcontractors. The cost of such insurance shall be included in the contractor's bid. A certificate of insurance meeting all requirements and provisions outlined herein shall be provided to the Town prior to any services being performed or rendered. Renewal certificates shall also be supplied upon expiration. Certificates holder shall be listed as follows, with the project/contract number referenced:

Town of Prosper  
Attn: Purchasing Manager  
P.O. Box 307  
Prosper, Texas 75078

re: BID No. 2020-81-B  
Prosper Trail/DNT Intersection Improvements

### 1. Minimum Scope of Insurance

Coverage shall be at least as broad as:

- a. ISO Form Number GL 00 01 (or similar form) covering Comprehensive General Liability. "Occurrence" form only, "claims made" forms are unacceptable.
- b. Workers' Compensation insurance as required by the Labor Code of the State of Texas, including Employers' Liability Insurance.
- c. Automobile Liability as required by the State of Texas, covering all owned, hired, or non-owned vehicles. Automobile Liability is only required if vehicle(s) will be used under this contract.

### 2. Minimum Limits of Insurance

Contractor shall maintain throughout contract limits not less than:

- a. Commercial General Liability: \$1,000,000 per occurrence / \$2,000,000 in the aggregate for third party bodily injury, personal injury and property damage. Policy will include coverage for:
  - 1) Premises / Operations
  - 2) Broad Form Contractual Liability
  - 3) Products and Completed Operations
  - 4) Personal Injury

- 5) Broad Form Property Damage
- 6) Explosion Collapse and Underground (XCU) Coverage.
- b. Workers' Compensation and Employer's Liability: Workers' Compensation limits as required by the Labor Code of the State of Texas and Statutory Employer's Liability minimum limits of \$100,000 per injury, \$300,000 per occurrence, and \$100,000 per occupational disease.
- c. Automobile Liability: \$1,000,000 Combined Single Limit. Limits can only be reduced if approved by the Town. Automobile liability shall apply to all owned, hired and non-owned autos.
- d. Builders' Risk Insurance: Completed value form, insurance carried must be equal to the completed value of the structure. Town shall be listed as Loss Payee.
- e. \$1,000,000 Umbrella Liability Limit that follows form over underlying Automobile Liability, General Liability, and Employers Liability coverages.
- 3. Deductible and Self-Insured Retentions

Any deductible or self-insured retentions in excess of \$10,000 must be declared to and approved by the Town.

#### 4. Other Insurance Provisions

The policies are to contain, or be endorsed to contain the following provisions:

- a. General Liability and Automobile Liability Coverage
  - 1) The Town, its officers, officials, employees, boards and commissions and volunteers are to be added as "Additional Insured's" relative to liability arising out of activities performed by or on behalf of the contractor, products and completed operations of the contractor, premises owned, occupied or used by the contractor. The coverage shall contain no special limitations on the scope of protection afforded to the Town, its officers, officials, employees or volunteers.
  - 2) The contractor's insurance coverage shall be primary insurance in respects to the Town, its officers, officials, employees and volunteers. Any insurance or self- insurance maintained by the Town, its officers, officials, employees or volunteers shall be in excess of the contractor's insurance and shall not contribute with it.

- 3) Any failure to comply with reporting provisions of the policy shall not affect coverage provided to the Town, its officers, officials, employees, boards and commissions or volunteers.
- 4) The contractor's insurance shall apply separately to each insured against whom the claim is made or suit is brought, except to the limits of the insured's limits of liability.

b. Workers' Compensation and Employer's Liability Coverage

The insurer shall agree to waive all rights of subrogation against the Town, its officers, officials, employees and volunteers for losses arising from work performed by the contractor for the Town.

c. All Coverages

Each insurance policy required by this clause shall be endorsed to state that coverage shall not be suspended, voided, canceled or non-renewed by either party, reduced in coverage or in limits except after 30 days written notice to the Town for all occurrences, except 10 days written notice to the Town for non-payment.

5. Acceptability of Insurers

The Town prefers that Insurance be placed with insurers with an A.M. Best's rating of no less than A- VI, or better.

6. Verification of Coverage

Contractor shall provide the Town with certificates of insurance indicating coverage's required. The certificates are to be signed by a person authorized by that insurer to bind coverage on its behalf. Certificates of Insurance similar to the ACORD Form are acceptable. Town will not accept Memorandums of Insurance or Binders as proof of insurance. The Town reserves the right to require complete, certified copies of all required insurance policies at any time.

**F. Performance, Payment and Maintenance Bonds**

The Contractor shall procure and pay for a Performance Bond applicable to the work in the amount of one hundred fifteen percent (115%) of the total proposed price, and a Payment Bond applicable to the work in the amount of one hundred percent (100%) of the total proposed price. The Contractor shall also procure and pay for a Maintenance Bond applicable to the work in the amount of one hundred percent (100%) of the total proposed price. The period of the Maintenance Bond shall be two years from the date of acceptance of all work done under the contract, to cover the guarantee as set forth in this Construction Agreement. The performance, payment and maintenance bonds shall be issued in the form attached to this Construction Agreement as Exhibits B, C and D. Other performance, payment and maintenance bond forms shall not be accepted. Among other things, these bonds shall apply to any work performed during the two-year warranty period after acceptance as described in this Construction Agreement.

The performance, payment and maintenance bonds shall be issued by a corporate surety, acceptable to and approved by the Town, authorized to do business in the State of Texas, pursuant to Chapter 2253 of the Texas Government Code. Further, the Contractor shall supply capital and surplus information concerning the surety and reinsurance information concerning the performance, payment and maintenance bonds upon Town request. In addition to the foregoing requirements, if the amount of the bond exceeds One Hundred Thousand Dollars (\$100,000) the bond must be issued by a surety that is qualified as a surety on obligations permitted or required under federal law as indicated by publication of the surety's name in the current U.S. Treasury Department Circular 570. In the alternative, an otherwise acceptable surety company (not qualified on federal obligations) that is authorized and admitted to write surety bonds in Texas must obtain reinsurance on any amounts in excess of One Hundred Thousand Dollars (\$100,000) from a reinsurer that is authorized and admitted as a reinsurer in Texas who also qualifies as a surety or reinsurer on federal obligations as indicated by publication of the surety's or reinsurer's name in the current U.S. Treasury Department Circular 570.

#### **G. Progress Payments and Retainage**

As it completes portions of the Work, the Contractor may request progress payments from the Owner. Progress payments shall be made by the Owner based on the Owner's estimate of the value of the Work properly completed by the Contractor since the time the last progress payment was made. The "estimate of the value of the work properly completed" shall include the net invoice value of acceptable, non-perishable materials actually delivered to and currently at the job site only if the Contractor provides to the Owner satisfactory evidence that material suppliers have been paid for these materials.

No progress payment shall be due to the Contractor until the Contractor furnishes to the Owner:

1. copies of documents reasonably necessary to aid the Owner in preparing an estimate of the value of Work properly completed;
2. full or partial releases of liens, including releases from subcontractors providing materials or delivery services relating to the Work, in a form acceptable to the Owner releasing all liens or claims relating to goods and services provided up to the date of the most recent previous progress payment;
3. an updated and current schedule clearly detailing the project's critical path elements; and
4. any other documents required under the Contract Documents.

Progress payments shall not be made more frequently than once every thirty (30) calendar days unless the Owner determines that more frequent payments are appropriate. Further, progress payments are to be based on estimates and these estimates are subject to correction through the adjustment of subsequent progress payments and the final payment to Contractor. If the Owner determines after final payment that it has overpaid the Contractor, then Contractor agrees to pay to the Owner the overpayment amount specified by the Owner within thirty (30) calendar days after it receives written demand from the Owner.

The fact that the Owner makes a progress payment shall not be deemed to be an admission by the Owner concerning the quantity, quality or sufficiency of the Contractor's work. Progress payments shall not

be deemed to be acceptance of the Work nor shall a progress payment release the Contractor from any of its responsibilities under the Contract Documents.

After determining the amount of a progress payment to be made to the Contractor, the Owner shall withhold a percentage of the progress payment as retainage. The amount of retainage withheld from each progress payment shall be set at five percent (5%). Retainage shall be withheld and may be paid to:

1. ensure proper completion of the Work. The Owner may use retained funds to pay replacement or substitute contractors to complete unfinished or defective work;
2. ensure timely completion of the Work. The Owner may use retained funds to pay liquidated damages; and
3. provide an additional source of funds to pay claims for which the Owner is entitled to indemnification from Contractor under the Contract Documents.

Retained funds shall be held by the Owner in accounts that shall not bear interest. Retainage not otherwise withheld in accordance with the Contract Documents shall be returned to the Contractor as part of the final payment.

#### **H. Withholding Payments to Contractor**

The Owner may withhold payment of some or all of any progress or final payment that would otherwise be due if the Owner determines, in its discretion, that the Work has not been performed in accordance with the Contract Documents. The Owner may use these funds to pay replacement or substitute contractors to complete unfinished or defective Work.

The Owner may withhold payment of some or all of any progress or final payment that would otherwise be due if the Owner determines, in its discretion, that it is necessary and proper to provide an additional source of funds to pay claims for which the Owner is entitled to indemnification from Contractor under the Contract Documents.

Amounts withheld under this section shall be in addition to any retainage.

#### **I. Acceptance of the Work**

When the Work is completed, the Contractor shall request that the Owner perform a final inspection. The Owner shall inspect the Work. If the Owner determines that the Work has been completed in accordance with the Contract Documents, it shall issue a written notice of acceptance of the Work. If the Owner determines that the Work has not been completed in accordance with the Contract Documents, then it shall provide the Contractor with a verbal or written list of items to be completed before another final inspection shall be scheduled.

It is specifically provided that Work shall be deemed accepted on the date specified in the Owner's written notice of acceptance of the Work. The Work shall not be deemed to be accepted based on "substantial completion" of the Work, use or occupancy of the Work, or for any reason other than the Owner's

written Notice of Acceptance. Further, the issuance of a certificate of occupancy for all or any part of the Work shall not constitute a Notice of Acceptance for that Work.

In its discretion, the Owner may issue a Notice of Acceptance covering only a portion of the Work. In this event, the notice shall state specifically what portion of the Work is accepted.

#### **J. Acceptance of Erosion Control Measures**

When the erosion control measures have been completed, the Contractor shall request that the Owner perform a final inspection. The Owner shall inspect the Work. If the Owner determines that the Work has been completed in accordance with the Contract Documents and per TPDES General Construction Permit, it shall issue a written Notice of Acceptance of the Work. If the Owner determines that the Work has not been completed in accordance with the Contract Documents or TPDES General Construction Permit, then it shall provide the Contractor with a verbal or written list of items to be completed before another final inspection shall be scheduled.

#### **K. Final Payment**

After all Work required under the Contract Documents has been completed, inspected, and accepted, the Town shall calculate the final payment amount promptly after necessary measurements and computations are made. The final payment amount shall be calculated to:

1. include the estimate of the value of Work properly completed since the date of the most recent previous progress payment;
2. correct prior progress payments; and
3. include retainage or other amounts previously withheld that are to be returned to Contractor, if any.

Final payment to the Contractor shall not be due until the Contractor provides original full releases of liens from the Contractor and its subcontractors, or other evidence satisfactory to the Owner to show that all sums due for labor, services, and materials furnished for or used in connection with the Work have been paid or shall be paid with the final payment. To ensure this result, Contractor consents to the issuance of the final payment in the form of joint checks made payable to Contractor and others. The Owner may, but is not obligated to issue final payment using joint checks.

Final payment to the Contractor shall not be due until the Contractor has supplied to the Owner original copies of all documents that the Owner determines are reasonably necessary to ensure both that the final payment amount is properly calculated and that the Owner has satisfied its obligation to administer the Construction Agreement in accordance with applicable law. The following documents shall, at a minimum, be required to be submitted prior to final payment being due: redline as-built construction plans; consent of surety to final payment; public infrastructure inventory; affidavit of value for public infrastructure; and, final change order(s). "Redline as-built construction plans" shall include, but are not limited to markups for change orders, field revisions, and quantity overruns as applicable. The list of documents contained in this provision is not an exhaustive and exclusive list for every project performed pursuant to these Contract Documents

and Contractor shall provide such other and further documents as may be requested and required by the Owner to close out a particular project.

Subject to the requirements of the Contract Documents, the Owner shall pay the Final Payment within thirty (30) calendar days after the date specified in the Notice of Acceptance. This provision shall apply only after all Work called for by the Contract Documents has been accepted.

#### **L. Contractor's Warranty**

For a two-year period after the date specified in a written notice of acceptance of Work, Contractor shall provide and pay for all labor and materials that the Owner determines are necessary to correct all defects in the Work arising because of defective materials or workmanship supplied or provided by Contractor or any subcontractor. This shall also include areas of vegetation that did meet TPDES General Construction Permit during final close out but have since become noncompliant.

Forty-five (45) to sixty (60) calendar days before the end of the two-year warranty period, the Owner may make a warranty inspection of the Work. The Owner shall notify the Contractor of the date and time of this inspection so that a Contractor representative may be present. After the warranty inspection, and before the end of the two-year warranty period, the Owner shall mail to the Contractor a written notice that specifies the defects in the Work that are to be corrected.

The Contractor shall begin the remedial work within ten (10) calendar days after receiving the written notice from the Town. If the Contractor does not begin the remedial work timely or prosecute it diligently, then the Owner may pay for necessary labor and materials to effect repairs and these expenses shall be paid by the Contractor, the performance bond surety, or both.

If the Owner determines that a hazard exists because of defective materials and workmanship, then the Owner may take steps to alleviate the hazard, including making repairs. These steps may be taken without prior notice either to the Contractor or its surety. Expenses incurred by the Owner to alleviate the hazard shall be paid by the Contractor, the performance bond surety, or both.

Any Work performed by or for the Contractor to fulfill its warranty obligations shall be performed in accordance with the Contract Documents. By way of example only, this is to ensure that Work performed during the warranty period is performed with required insurance and the performance and payment bonds still in effect.

Work performed during the two-year warranty period shall itself be subject to a one-year warranty. This warranty shall be the same as described in this section.

The Owner may make as many warranty inspections as it deems appropriate.

## M. Compliance with Laws

The Contractor shall be responsible for ensuring that it and any subcontractors performing any portion of the Work required under the Contract Documents comply with all applicable federal, state, county, and municipal laws, regulations, and rules that relate in any way to the performance and completion of the Work. This provision applies whether or not a legal requirement is described or referred to in the Contract Documents.

Ancillary/Integral Professional Services: In selecting an architect, engineer, land surveyor, or other professional to provide professional services, if any, that are required by the Contract Documents, Contractor shall not do so on the basis of competitive bids but shall make such selection on the basis of demonstrated competence and qualifications to perform the services in the manner provided by Section 2254.004 of the Texas Government Code and shall so certify to the Town the Contractor's agreement to comply with this provision with Contractor's bid.

## N. "Anti-Israel Boycott" Provision

In accordance with Chapter 2270, Texas Government Code, a Texas governmental entity may not enter into a contract with a company for the provision of goods or services unless the contract contains a written verification from the company that it: (1) does not boycott Israel; and (2) will not boycott Israel during the term of the contract. Chapter 2270 does not apply to a (1) a company that is a sole proprietorship; (2) a company that has fewer than ten (10) full-time employees; or (3) a contract that has a value of less than One Hundred Thousand Dollars (\$100,000.00). Unless the company is not subject to Chapter 2270 for the reasons stated herein, the signatory executing this Agreement on behalf of the company verifies by its signature to this Contract that the company does not boycott Israel and will not boycott Israel during the term of this Contract.

## O. Other Items

The Contractor shall sign the Construction Agreement, and deliver signed performance, payment and maintenance bonds and proper insurance policy endorsements (and/or other evidence of coverage) within ten (10) calendar days after the Owner makes available to the Contractor copies of the Contract Documents for signature. Six (6) copies of the Contract Documents shall be signed by an authorized representative of the Contractor and returned to the Town.

The Construction Agreement "effective date" shall be the date on which the Town Council acts to approve the award of the Contract for the Work to Contractor. It is expressly provided, however, that the Town Council delegates the authority to the Town Manager or his designee to rescind the Contract award to Contractor at any time before the Owner delivers to the Contractor a copy of this Construction Agreement that bears the signature of the Town Manager and Town Secretary or their authorized designees. The purpose of this provision is to ensure:

1. that Contractor timely delivers to the Owner all bonds and insurance documents; and
2. that the Owner retains the discretion not to proceed if the Town Manager or his designee determines that information indicates that the Contractor was not the lowest responsible



bidder or that the Contractor cannot perform all of its obligations under the Contract Documents.

**THE CONTRACTOR AGREES THAT IT SHALL HAVE NO CLAIM OR CAUSE OF ACTION OF ANY KIND AGAINST OWNER, INCLUDING A CLAIM FOR BREACH OF CONTRACT, NOR SHALL THE OWNER BE REQUIRED TO PERFORM UNDER THE CONTRACT DOCUMENTS, UNTIL THE DATE THE OWNER DELIVERS TO THE CONTRACTOR A COPY OF THE CONSTRUCTION AGREEMENT BEARING THE SIGNATURES JUST SPECIFIED.**

The Contract Documents shall be construed and interpreted by applying Texas law. Exclusive venue for any litigation concerning the Contract Documents shall be Collin County, Texas.

In the event of any disagreement or conflict concerning the interpretation of this Agreement, and such disagreement cannot be resolved by the signatories hereto, the signatories agree to submit such disagreement to non-binding mediation.

Although the Construction Agreement has been drafted by the Owner, should any portion of the Construction Agreement be disputed, the Owner and Contractor agree that it shall not be construed more favorably for either party.

The Contract Documents are binding upon the Owner and Contractor and shall insure to their benefit and as well as that of their respective successors and assigns.

If Town Council approval is not required for the Construction Agreement under applicable law, then the Construction Agreement "effective date" shall be the date on which the Town Manager and Town Secretary or their designees have signed the Construction Agreement. If the Town Manager and Town Secretary sign on different dates, then the later date shall be the effective date.

*[Signatures continued on following page.]*

ACCELERATED CRITICAL PATH, INC.

TOWN OF PROSPER, TEXAS

\_\_\_\_\_  
By: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

Address: 5760 Legacy Dr.  
Suite B3-513  
Plano, Texas 75071

Phone: (214) 796-4898

Email: jwburns@acpconstructors.com

\_\_\_\_\_  
By: HARLAN JEFFERSON

Title: Town Manager

Date: \_\_\_\_\_

Address: 250 W. First St.  
P.O. Box 307  
Prosper, Texas 75078

Phone: (972) 346-2640

Email: harlan\_jefferson@prospertx.gov

ATTEST:

\_\_\_\_\_  
MELISSA LEE  
Town Secretary

## PERFORMANCE BOND

STATE OF TEXAS                     )  
   )  
 COUNTY OF COLLIN        )

**KNOW ALL MEN BY THESE PRESENTS:** That \_\_\_\_\_ whose address is \_\_\_\_\_, hereinafter called Principal, and \_\_\_\_\_, a corporation organized and existing under the laws of the State of \_\_\_\_\_, and fully licensed to transact business in the State of Texas, as Surety, are held and firmly bound unto the **TOWN OF PROSPER**, a home-rule municipal corporation organized and existing under the laws of the State of Texas, hereinafter called "Beneficiary", in the penal sum of \_\_\_\_\_ Dollars (\$\_\_\_\_\_) plus fifteen percent (15%) of the stated penal sum as an additional sum of money representing additional court expenses, attorneys' fees, and liquidated damages arising out of or connected with the below identified Contract in lawful money of the United States, to be paid in Collin County, Texas, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. The penal sum of this Bond shall automatically be increased by the amount of any Change Order or Supplemental Agreement, which increases the Contract price, but in no event shall a Change Order or Supplemental Agreement, which reduces the Contract price, decrease the penal sum of this Bond.

**THE OBLIGATION TO PAY SAME** is conditioned as follows: Whereas, the Principal entered into a certain Contract with the Town of Prosper, the Beneficiary, dated on or about the **8th day of September, A.D. 2020**, a copy of which is attached hereto and made a part hereof, to furnish all materials, equipment, labor, supervision, and other accessories necessary for the construction of:

**BID NO. 2020-81-B**  
**Prosper Trail/DNT Intersection Improvements**  
**(Base Bid Excluding Line Item 1.22, and Alternate Bid Items)**

in the Town of Prosper, Texas, as more particularly described and designated in the above-referenced contract such contract being incorporated herein and made a part hereof as fully and to the same extent as if written herein word for word.

**NOW, THEREFORE**, if the Principal shall well, truly and faithfully perform and fulfill all of the undertakings, covenants, terms, conditions and agreements of said Contract in accordance with the Plans, Specifications and Contract Documents during the original term thereof and any extension thereof which may be granted by the Beneficiary, with or without notice to the Surety, and during the life of any guaranty or warranty required under this Contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said Contract that may hereafter be made, notice of which modifications to the Surety being hereby waived; and, if the Principal shall repair and/or replace all defects due to faulty materials and workmanship that appear within a period of one (1) year from the date of final completion and final acceptance of the Work by Owner; and, if the Principal shall fully indemnify and save harmless the Beneficiary from and against all costs and damages which Beneficiary may suffer by reason of failure to so perform herein and shall fully reimburse and repay Beneficiary all outlay and expense which the Beneficiary may incur in making good any default or deficiency, then this obligation shall be void; otherwise, it shall remain in full force and effect.

**PROVIDED FURTHER**, that if any legal action were filed on this Bond, exclusive Venue shall lie in Collin County, Texas.

**AND PROVIDED FURTHER**, that the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the Work to be performed thereunder or the Plans, Specifications and Drawings, etc., accompanying the same shall in anywise affect its obligation on this Bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract, or to the Work or to the Specifications.

This Bond is given pursuant to the provisions of Chapter 2253 of the Texas Government Code, and any other applicable statutes of the State of Texas.

The undersigned and designated agent is hereby designated by the Surety herein as the Resident Agent in Collin County or Dallas County to whom any requisite notices may be delivered and on whom service of process may be had in matters arising out of such suretyship, as provided by Article 7.19-1 of the Insurance Code, Vernon's Annotated Civil Statutes of the State of Texas.

IN WITNESS WHEREOF, this instrument is executed in two copies, each one of which shall be deemed an original, this, the \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.

ATTEST:

PRINCIPAL:

By: \_\_\_\_\_  
Signature

\_\_\_\_\_  
Typed/Printed Name

\_\_\_\_\_  
Title

\_\_\_\_\_  
Address

\_\_\_\_\_  
City State Zip

\_\_\_\_\_  
Phone Fax

\_\_\_\_\_  
Company Name

By: \_\_\_\_\_  
Signature

\_\_\_\_\_  
Typed/Printed Name

\_\_\_\_\_  
Title

\_\_\_\_\_  
Address

\_\_\_\_\_  
City State Zip

\_\_\_\_\_  
Phone Fax

*[Signatures continued on following page.]*

ATTEST:

By: \_\_\_\_\_  
Signature\_\_\_\_\_  
Printed Name\_\_\_\_\_  
Title\_\_\_\_\_  
Address\_\_\_\_\_  
City State Zip\_\_\_\_\_  
Phone Fax

SURETY:

By: \_\_\_\_\_  
Signature\_\_\_\_\_  
Printed Name\_\_\_\_\_  
Title\_\_\_\_\_  
Address\_\_\_\_\_  
City State Zip\_\_\_\_\_  
Phone Fax

The Resident Agent of the Surety in Collin County or Dallas County, Texas, for delivery of notice and service of the process is:

NAME: \_\_\_\_\_

STREET ADDRESS: \_\_\_\_\_

CITY, STATE, ZIP: \_\_\_\_\_

**NOTE:** Date on Page 1 of Performance Bond must be same date as Contract. Date on Page 2 of Performance Bond must be after date of Contract. If Resident Agent is not a corporation, give a person's name.

## PAYMENT BOND

STATE OF TEXAS                     )  
  )  
COUNTY OF COLLIN     )

**KNOW ALL MEN BY THESE PRESENTS:** That \_\_\_\_\_ whose address is \_\_\_\_\_, hereinafter called Principal, and \_\_\_\_\_, a corporation organized and existing under the laws of the State of \_\_\_\_\_, and fully licensed to transact business in the State of Texas, as Surety, are held and firmly bound unto the **TOWN OF PROSPER**, a home-rule municipal corporation organized and existing under the laws of the State of Texas, hereinafter called "Owner", and unto all persons, firms, and corporations who may furnish materials for, or perform labor upon the building or improvements hereinafter referred to in the penal sum of \_\_\_\_\_ DOLLARS (\$\_\_\_\_\_) (one hundred percent (100%) of the total bid price) in lawful money of the United States, to be paid in Collin County, Texas, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. The penal sum of this Bond shall automatically be increased by the amount of any Change Order or Supplemental Agreement, which increases the Contract price, but in no event shall a Change Order or Supplemental Agreement, which reduces the Contract price, decrease the penal sum of this Bond.

**THE OBLIGATION TO PAY SAME** is conditioned as follows: Whereas, the Principal entered into a certain Contract with the Town of Prosper, the Owner, dated on or about the **8th day of September, A.D. 2020**, a copy of which is attached hereto and made a part hereof, to furnish all materials, equipment, labor, supervision, and other accessories necessary for the construction of:

**BID NO. 2020-81-B**  
**Prosper Trail/DNT Intersection Improvements**  
**(Base Bid Excluding Line Item 1.22, and Alternate Bid Items)**

**NOW THEREFORE**, if the Principal shall well, truly and faithfully perform its duties and make prompt payment to all persons, firms, subcontractors, corporations and claimants supplying labor and/or material in the prosecution of the Work provided for in the above-referenced Contract and any and all duly authorized modifications of said Contract that may hereafter be made, notice of which modification to the Surety is hereby expressly waived, then this obligation shall be void; otherwise it shall remain in full force and effect.

**PROVIDED FURTHER**, that if any legal action were filed on this Bond, exclusive venue shall lie in Collin County, Texas.

**AND PROVIDED FURTHER**, that the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract, or to the Work performed thereunder, or the Plans, Specifications, Drawings, etc., accompanying the same, shall in anywise affect its obligation on this Bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract, or to the Work to be performed thereunder.

This Bond is given pursuant to the provisions of Chapter 2253 of the Texas Government Code, and any other applicable statutes of the State of Texas.

The undersigned and designated agent is hereby designated by the Surety herein as the Resident Agent in Collin County or Dallas County to whom any requisite notices may be delivered and on whom service of process may

be had in matters arising out of such suretyship, as provided by Article 7.19-1 of the Insurance Code, Vernon's Annotated Civil Statutes of the State of Texas.

**IN WITNESS WHEREOF**, this instrument is executed in two copies, each one of which shall be deemed an original, this, the \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.

ATTEST:

PRINCIPAL:

By: \_\_\_\_\_  
Signature

\_\_\_\_\_  
Typed/Printed Name

\_\_\_\_\_  
Title

\_\_\_\_\_  
Address

\_\_\_\_\_  
City State Zip

\_\_\_\_\_  
Phone Fax

\_\_\_\_\_  
Company Name

By: \_\_\_\_\_  
Signature

\_\_\_\_\_  
Typed/Printed Name

\_\_\_\_\_  
Title

\_\_\_\_\_  
Address

\_\_\_\_\_  
City State Zip

\_\_\_\_\_  
Phone Fax

*[Signatures continued on following page.]*

ATTEST:

By: \_\_\_\_\_  
Signature\_\_\_\_\_  
Printed Name\_\_\_\_\_  
Title\_\_\_\_\_  
Address\_\_\_\_\_  
City State Zip\_\_\_\_\_  
Phone Fax

SURETY:

By: \_\_\_\_\_  
Signature\_\_\_\_\_  
Printed Name\_\_\_\_\_  
Title\_\_\_\_\_  
Address\_\_\_\_\_  
City State Zip\_\_\_\_\_  
Phone Fax

The Resident Agent of the Surety in Collin County or Dallas County, Texas, for delivery of notice and service of the process is:

NAME: \_\_\_\_\_

STREET ADDRESS: \_\_\_\_\_

CITY, STATE, ZIP: \_\_\_\_\_

**NOTE:** Date on Page 1 of Performance Bond must be same date as Contract. Date on Page 2 of Performance Bond must be after date of Contract. If Resident Agent is not a corporation, give a person's name.



## MAINTENANCE BOND

STATE OF TEXAS                    )  
   )  
 COUNTY OF COLLIN                )

**KNOW ALL MEN BY THESE PRESENTS:** That \_\_\_\_\_ whose address is \_\_\_\_\_, hereinafter referred to as "Principal," and \_\_\_\_\_, a corporate surety/sureties organized under the laws of the State of \_\_\_\_\_ and fully licensed to transact business in the State of Texas, as Surety, hereinafter referred to as "Surety" (whether one or more), are held and firmly bound unto the **TOWN OF PROSPER**, a Texas municipal corporation, hereinafter referred to as "Owner," in the penal sum of \_\_\_\_\_ DOLLARS (\$\_\_\_\_\_) (one hundred percent (100%) of the total bid price), in lawful money of the United States to be paid to Owner, its successors and assigns, for the payment of which sum well and truly to be made, we bind ourselves, our successors, heirs, executors, administrators and successors and assigns, jointly and severally; and firmly by these presents, the condition of this obligation is such that:

**WHEREAS**, Principal entered into a certain written Contract with the Town of Prosper, dated on or about the **8th day of September, 2020**, to furnish all permits, licenses, bonds, insurance, products, materials, equipment, labor, supervision, and other accessories necessary for the construction of:

**BID NO. 2020-81-B**  
**Prosper Trail/DNT Intersection Improvements**  
**(Base Bid Excluding Line Item 1.22, and Alternate Bid Items)**

in the Town of Prosper, Texas, as more particularly described and designated in the above-referenced contract, such contract being incorporated herein and made a part hereof as fully and to the same extent as if written herein word for word:

**WHEREAS**, in said Contract, the Principal binds itself to use first class materials and workmanship and of such kind and quality that for a period of two (2) years from the completion and final acceptance of the improvements by Owner the said improvements shall require no repairs, the necessity for which shall be occasioned by defects in workmanship or materials and during the period of two (2) years following the date of final acceptance of the Work by Owner, Principal binds itself to repair or reconstruct said improvements in whole or in part at any time within said period of time from the date of such notice as the Town Manager or his designee shall determine to be necessary for the preservation of the public health, safety or welfare. If Principal does not repair or reconstruct the improvements within the time period designated, Owner shall be entitled to have said repairs made and charge Principal and/or Surety the cost of same under the terms of this Maintenance Bond.

**NOW, THEREFORE**, if Principal will maintain and keep in good repair the Work herein contracted to be done and performed for a period of two (2) years from the date of final acceptance and do and perform all necessary work and repair any defective condition (it being understood that the purpose of this section is to cover all defective conditions arising by reason of defective materials, work or labor performed by Principal) then this obligation shall be void; otherwise it shall remain in full force and effect and Owner shall have and recover from Principal and its Surety damages in the premises as provided in the Plans and Specifications and Contract.

**PROVIDED**, however, that Principal hereby holds harmless and indemnifies Owner from and against any claim or liability for personal injury or property damage caused by and occurring during the performance of said maintenance and repair operation.

**PROVIDED**, further, that if any legal action be filed on this Bond, exclusive venue shall lie in Collin County, Texas.

**AND PROVIDED FURTHER**, Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the Work performed thereunder, or the Plans, Specifications, Drawings, etc. accompanying same shall in any way affect its obligation on this Bond; and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract or to the Work to be performed thereunder.

The undersigned and designated agent is hereby designated by Surety as the resident agent in either Collin or Dallas Counties to whom all requisite notice may be delivered and on whom service of process may be had in matters arising out of this suretyship.

IN WITNESS WHEREOF, this instrument is executed in two copies, each one of which shall be deemed an original, on this the \_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.

ATTEST:

PRINCIPAL:

By: \_\_\_\_\_  
Signature

\_\_\_\_\_  
Typed/Printed Name

\_\_\_\_\_  
Title

\_\_\_\_\_  
Address

\_\_\_\_\_  
City State Zip

\_\_\_\_\_  
Phone Fax

\_\_\_\_\_  
Company Name

By: \_\_\_\_\_  
Signature

\_\_\_\_\_  
Typed/Printed Name

\_\_\_\_\_  
Title

\_\_\_\_\_  
Address

\_\_\_\_\_  
City State Zip

\_\_\_\_\_  
Phone Fax

*[Signatures continued on following page.]*

ATTEST:

By: \_\_\_\_\_  
Signature\_\_\_\_\_  
Printed Name\_\_\_\_\_  
Title\_\_\_\_\_  
Address\_\_\_\_\_  
City State Zip\_\_\_\_\_  
Phone Fax

SURETY:

By: \_\_\_\_\_  
Signature\_\_\_\_\_  
Printed Name\_\_\_\_\_  
Title\_\_\_\_\_  
Address\_\_\_\_\_  
City State Zip\_\_\_\_\_  
Phone Fax

## SPECIAL CONDITIONS

**SC.01 PURPOSE:** The Special Conditions contained herein set forth conditions or requirements particular to this Contract: **BID NO. 2020-81-B Prosper Trail/DNT Intersection Improvements**

The Special Conditions supplement the General Conditions and the Standard Specifications and take precedence over any conditions or requirements of the General Conditions and the Standard Specifications with which they are in conflict.

**SC.02 DEFINITIONS:** The following words and expressions, or pronouns used in their place, shall wherever they appear in this Contract, be construed as follows, unless a different meaning is clear from the context:

- **ENGINEER:** The Engineer of Record as shown on the Construction Drawings:  
Michael M. Lesh, P.E., Halff Associates, Inc.

**SC.03 MINIMUM STANDARDS OF RESPONSIBILITY:** A prospective vendor must affirmatively demonstrate responsibility. The Town of Prosper may request representation and other information sufficient to determine respondent's ability to meet the minimum standards, including but not limited to:

- A. Have adequate financial resources, or the ability to obtain such resources as required;
- B. Have a satisfactory record of performance on a minimum of three (3) completed projects of similar scope, quantities, and cost, within the past five (5) years;
- C. Ability to comply with the required or proposed delivery schedule;
- D. Have a satisfactory record of integrity and ethics; and
- E. Be otherwise qualified and eligible to receive an award.

**SC.04 BID AWARD:** The award shall be based on the lowest responsive and responsible bidder taking into consideration the number of days bid to complete the project.

A. For the purpose of award, each bid submitted shall consist of:

1. Base Bid (A) = The correct summation of the products and the quantities shown in the bid proposal, multiplied by the bid unit prices.
2. Time Bid (B) = (CD x Daily Value). The product of the total number of calendar days (CD) provided by the Contractor to complete the project and the daily value established in SC.04 B.
3. Total Bid = Base Bid (A) + Time Bid (B). The lowest Total Bid will be determined by the Town as the lowest sum of the Base Bid (A) + the Time Bid (B).

Note: The dollar value of the Time Bid (B) will be used for evaluation purposes only, and will not be included in the contract award. However, the successful Contractor will be responsible for completing construction within the number of calendar days bid.

B. **Contractor will enter the number of days to complete the project in the appropriate section of the Bid Attributes.** The Town will calculate the Time Bid using the number of days bid by Contractor, and the corresponding value of a calendar day indicated in the matrix below, based on total of Contractor's Base Bid (A). The Town reserves the right to set a maximum value to the total number of days.

Amount of Contract (\$)	Value of a Calendar Day (\$)
\$1,500,000 to \$1,999,999.99	\$500 per day

\$2,000,000 to \$2,999,999.99	\$1,000 per day
\$3,000,000 to \$3,999,999.99	\$1,500 per day
More than \$4,000,000.00	\$2,000 per day

**SC.05 PROJECT COMPLETION REQUIREMENT:**

**SC.06 SUBMITTALS:** In order for your bid to be considered responsive, the following information should be submitted:

- A. Respond to all Bid Items listed for this project.
- B. Respond to all Bid Attributes listed for this project.
- C. Submit Bid Guarantee (Bid Bond or Cashier's Check)
- D. Complete and submit the Completed Projects and References Worksheet.
- E. Submit resumes for key personnel that will be assigned to the project (executive and management team, as well as on-site project manager).
- F. Submit a copy of an actual project schedule used during construction.

**SC.07 SUBMISSION OR DELIVERY OF BID:** Bids for the construction services specified will be received online, or in hard copy. The date/time stamp located in the Purchasing Office serves as the official time clock. Late Submissions will not be considered. Submissions received after the stated deadline shall be refused and returned unopened. The Town of Prosper is not responsible for issues encountered with methods of delivery.

**A. Online Submission**

Bids may be submitted online through IonWave.net, the Town's e-procurement system. Please ensure that you provide all required information, including attachments. Any additional response attachments must be uploaded and included with your submission in order to be considered.

**B. Mailed/Delivered Submission**

Bids must be submitted with the BID number and the respondent's name and address clearly indicated on the front of the envelope. Please submit one (1) unbound original and one (1) copy of your bid, in a sealed envelope or package to the address listed below:

**Delivery Address:**


Town of Prosper  
Attn: Purchasing Manager  
250 W. First St.  
3<sup>rd</sup> Floor Finance Suite  
Prosper, Texas 75078

**Mailing Address (US Postal Service Only):**

Town of Prosper  
Attn: Purchasing Manager  
P.O. Box 307  
Prosper, Texas 75078

## TECHNICAL SPECIFICATIONS

All items shown in a bubble (sheets 15, 17, 18, and 23) are bid as an Alternative  
Please reference the Construction Plans for all other technical specifications





## **2020-81-B Addendum 1**

### **Prosper Trail/DNT Intersection Improvements**

Issue Date: 7/27/2020

Questions Deadline: 8/10/2020 12:00 PM (CT)

Response Deadline: 8/14/2020 02:00 PM (CT)

### **Contact Information**

Contact: January Cook Purchasing Manager

Address: Purchasing Office

Town Hall

3rd Floor

250 W. First St.

P.O. Box 307

Prosper, TX 75078

Phone: (972) 569-1018

Email: [jcook@prospertx.gov](mailto:jcook@prospertx.gov)

## Event Information

Number: 2020-81-B Addendum 1  
 Title: Prosper Trail/DNT Intersection Improvements  
 Type: Request for Bids  
 Issue Date: 7/27/2020  
 Question Deadline: 8/10/2020 12:00 PM (CT)  
 Response Deadline: 8/14/2020 02:00 PM (CT)  
 Notes: **ENGINEER'S ESTIMATE: \$1,716,000**

The Town of Prosper is accepting competitive sealed bids for **BID NO. 2020-81-B Prosper Trail/DNT Intersection Improvements**. Bids will be accepted online through IonWave.net, the Town's e-procurement system, or in hard copy in the Purchasing Office located in the 3rd Floor Finance Suite of Town Hall, 250 W. First St., Prosper, Texas 75078 until **2:00 P.M. on Friday, August 14, 2020**. Any bids received after this time will not be accepted, and will be returned unopened. **The bid opening will be held online on Friday, August 14, 2020 @ 2:30 P.M.** To participate in the bid opening, please use the following:

Join Zoom Meeting: <https://us02web.zoom.us/j/88548311920>

Meeting ID: 885 4831 1920

Dial-in any of these numbers: +1 929 436 2866, +1 312 626 6799, +1 669 900 6833, +1 253 215 8782, +1 301 715 8592 or

+1 346 248 7799

The Project consists of furnishing all labor, equipment and materials (except as otherwise specified), and performing all work necessary for the construction of the intersections of Prosper Trail and the northbound and southbound Dallas North Tollway frontage roads

Each bid submitted shall be accompanied by a cashier's check in the amount of 5% of the maximum amount bid, payable without recourse to the Town of Prosper, or a Bid Bond in the same amount from a reliable surety company as a guarantee that, if awarded the contract, the successful Contractor will execute a Construction Agreement with the Town, including all required bonds and other documents.

The successful Contractor shall furnish a Performance Bond in the amount of 115% of the contract amount, and a Payment Bond in the amount of 100% of the contract amount, as well as evidence of all required insurance coverage within ten (10) calendar days of notice of award. The successful Contractor shall also furnish a



Attachment 3  
Maintenance Bond in the amount of 100% of the contract amount covering defects of material and workmanship for two calendar years following the Town's approval and acceptance of the construction. An approved surety company, licensed in the State of Texas, shall issue all bonds in accordance with Texas law.

Copies of Plans, Specifications, and Contract Documents may be examined at **Town of Prosper Engineering Department, 250 W. First Street, Prosper, Texas, 75078, Phone: (972) 569-1198** without charge. These documents may be acquired from that office for the non-refundable purchase price of \$50.00 per set, payable to the Town of Prosper. Copies of Plans, Specifications, and Contract Documents may also be downloaded free of charge from Current Bidding Opportunities, at the following link: <http://www.prospertx.gov/business/bid-opportunities/>.

Questions and requests for clarifications in regards to this bid should be submitted in writing through IonWave.net, the Town's e-procurement system, or emailed directly to January Cook, CPPO, CPPB, Purchasing Manager, at [jcook@prospertx.gov](mailto:jcook@prospertx.gov). The deadline for receipt of questions and requests for clarifications is **12:00 P.M. on Monday, August 10, 2020**. After that day and time, no further questions or requests for clarifications will be accepted or answered by the Engineer or Town.

If you are downloading plans, please complete and submit the Planholder Registration Form to be placed on the formal Planholder Listing.

### Ship To Information

Contact: January Cook, Purchasing Manager

Address: Purchasing Office

Town Hall

3rd Floor

250 W. First St.

P.O. Box 307

Prosper, TX 75078

Phone: (972) 569-1018

Email: [january\\_cook@prospertx.gov](mailto:january_cook@prospertx.gov)

### Billing Information

Contact: Accounts Payable

Address: Finance

Town Hall

3rd Floor

250 W. First St.

P.O. Box 307

Prosper, TX 75078

Phone: (972) 569-1017

Email: [ap@prospertx.gov](mailto:ap@prospertx.gov)

**Online Pre-Bid Meeting**

8/6/2020 11:00:00 AM (CT)

A pre-bid meeting will be held online for this project at 11:00 A.M., Thursday, August 6, 2020. Attendance is optional.

To participate in the pre-bid meeting, please use the following:

Join Zoom Meeting: <https://us02web.zoom.us/j/82265386398>

Meeting ID: 822 6538 6398

Dial-in any of these numbers: +1 929 436 2866, +1 312 626 6799, +1 669 900 6833, +1 253 215 8782,  
+1 301 715 8592, +1 346 248 7799

**Online Bid Opening**

8/14/2020 2:30:00 PM (CT)

The bid opening will be held online on Friday, August 14, 2020 @ 2:30 P.M.

To participate in the bid opening, please use the following:

Join Zoom Meeting: <https://us02web.zoom.us/j/88548311920>

Meeting ID: 885 4831 1920

Dial-in any of these numbers: +1 929 436 2866, +1 312 626 6799, +1 669 900 6833, +1 253 215 8782, +1 301 715 8592, +1 346 248 7799

**Bid Attachments****Bid No. 2020-81-B Contract Documents and Specifications.pdf**[Download](#)

Bid No. 2020-81-B Contract Documents and Specifications

**Bid No. 2020-81-B Construction Plans.pdf**[Download](#)

Bid No. 2020-81-B Construction Plans

**Standard Terms and Conditions for Procurements Construction V 4-24-20.pdf**[Download](#)

Standard Terms and Conditions for Procurements Construction

**GENERAL CONDITIONS CIP 2-21-2020.pdf**[Download](#)

GENERAL CONDITIONS CIP 2-21-2020

**Insurance Requirements for Construction Services R7-25-19.pdf**[Download](#)

Insurance Requirements for Construction Services

**CIP Completed Projects and References Worksheet 5-7-20 - Fillable.pdf**[Download](#)

CIP Completed Projects and References Worksheet

## Bid No. 2020-81-B Bid Bond.pdf

Bid No. 2020-81-B Bid Bond

Attachment 3 [Download](#)

## Bid No. 2020-81-B Planholder Registration Form.pdf

Bid No. 2020-81-B Planholder Registration Form

[Download](#)

## Out of State Contractor Compliance Form.pdf

Out of State Contractor Compliance Form

[Download](#)

## Conflict of Interest Questionnaire - fillable.pdf

Conflict of Interest Questionnaire

[Download](#)

## Bid No. 2020-81-B Addendum No. 1.pdf

Bid No. 2020-81-B Addendum No. 1

[Download](#)

## Requested Attachments

### Bid Bond

*(Attachment required)*

### Completed Projects and References Worksheet

*(Attachment required)*

Complete and submit

### Resumes for Key Personnel

*(Attachment required)*

### Project Schedule

*(Attachment required)*

Submit a SAMPLE of an actual project schedule used during construction of a similar project

### Conflict of Interest Form

Only if applicable

### Out of State Contractor Compliance Form

Only if applicable

## Bid Attributes

### 1 Bid Proposal Condition No. 1

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement with Owner in the form included in the Contract Documents to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in accordance with the other terms and conditions of the Contract Documents.

☐ I Agree

*(Required: Check if applicable)*

### 2 Bid Proposal Condition No. 2

Bidder accepts all of the terms and conditions of the Advertisement or Invitation to Bid and Instructions to Bidders, including without limitation those terms and conditions dealing with the disposition of Bid guaranty. This Bid will remain subject to acceptance for 90 calendar days after the day of opening Bids. Bidder will sign and submit the Agreement with the Bonds and other documents required by the Contract Documents within ten (10) calendar days after the date of Owner's Notice of Award.

☐ I Agree

*(Required: Check if applicable)*

**3 Bid Proposal Condition No. 3**

Attachment 3

The right is reserved, as the interest of the Owner may require, to reject any and all Bids and to waive any informality in the Bids received.

☐ I Agree*(Required: Check if applicable)***4 Bid Proposal Condition No. 4**

Bidder has familiarized itself with the nature and extent of the Contract Documents, Work, site, locality, and all local conditions and Laws and Regulations that in any manner may affect cost, progress, performance or furnishing of the Work.

☐ I Agree*(Required: Check if applicable)***5 Bid Proposal Condition No. 5**

Bidder has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests and studies that pertain to the subsurface or physical conditions at the site or which otherwise may affect the cost, progress, performance or furnishing of the Work as Bidder considers necessary for the performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents, and no additional examinations, investigations, explorations, tests, reports or similar information or data are or will be required by Bidder for such purposes.

☐ I Agree*(Required: Check if applicable)***6 Bid Proposal Condition No. 6**

Bidder has reviewed and checked all information and data shown or indicated on the Contract Documents with respect to existing Underground Facilities at or contiguous to the site and assumes responsibility for the accurate location of said Underground Facilities. No additional examinations, investigations, explorations, tests, reports or similar information or data in respect of said Underground Facilities are or will be required by the Bidder in order to perform and furnish the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents.

☐ I Agree*(Required: Check if applicable)***7 Bid Proposal Condition No. 7**

Bidder has correlated the results of all such observations, examinations, investigations, explorations, tests, reports and studies with the terms and conditions of the Contract Documents.

☐ I Agree*(Required: Check if applicable)***8 Bid Proposal Condition No. 8**

Bidder has given Engineer written notice of all conflicts, errors or discrepancies that it has discovered, if any, in the Contract Documents and the written resolution thereof by Engineer is acceptable to Bidder.

☐ I Agree*(Required: Check if applicable)***9 Bid Proposal Condition No. 9**

This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or corporation to refrain from submitting a Bid; and Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or over Owner.

☐ I Agree*(Required: Check if applicable)*

1  
0**Bid Proposal Condition No. 10**

Bidder will substantially complete the Work for the price(s) shown in the schedule of bid items and within **the number of calendar days bid, based on date of Notice to Proceed.**

☐ I Agree

(Required: Check if applicable)

1  
1 **Bid Proposal Condition No. 11 (PROJECT SPECIFIC)**

Bidder hereby agrees to commence work within ten (10) days after the date written notice to proceed shall have been given to him, and to substantially complete the work within the number of calendar days bid, and within the number of additional calendar days bid after Substantial Completion, all outstanding issues shall be addressed and ready for final payment. All such time restrictions are subject to such extensions of time as are provided by the General Provisions and Special Conditions.

☐ I Agree

(Required: Check if applicable)

1  
2 **Bid Proposal Condition No. 12**

Bidder agrees that the implementation of the Owner's right to delete any portion of the improvements shall not be considered as waiving or invalidating any conditions or provisions of the contract or bonds. Bidder shall perform the Work as altered and no allowances shall be made for anticipated profits.

☐ I Agree

(Required: Check if applicable)

1  
3 **Bid Proposal Condition No. 13**

Since the Work on this Project is being performed for a governmental body and function, the Owner will issue to the Contractor a certificate of exemption for payment for the State Sales TAX on materials incorporated into this Project if requested.

☐ I Agree

(Required: Check if applicable)

1  
4 **Bid Proposal Condition No. 14**

In the event of the award of a contract, vendor will furnish a Performance Bond for 115% of the contract amount, and a Payment Bond for 100% of the contract amount, to secure proper compliance with the terms and provisions of the contract with sureties offered by **surety company named in the space provided**, to insure and guarantee the work until final completion and acceptance, and to guarantee payment of all lawful claims for labor performed and materials furnished in the fulfillment of the contract. **In addition, the undersigned will furnish a Maintenance Bond for 100% of the contract amount covering defects of material and workmanship for two calendar years following the Owner's approval and acceptance of the construction.**

☐ I Agree

(Required: Check if applicable)

1  
5 **Bid Proposal Condition No. 15**

The work, proposed to be done, shall be accepted when fully completed in accordance with the plans and specifications, to the satisfaction of the Engineer and the Owner.

☐ I Agree

(Required: Check if applicable)

1  
6 **Bid Proposal Condition No. 16**

The vendor submitting this Bid certifies that the bid prices contained in this Bid have been carefully checked and are submitted as correct and final.

☐ I Agree

(Required: Check if applicable)

1  
7**Base Bid**

Attachment 3

Cost of Materials

\$

(Required: Numbers only)

1  
8**Base Bid**

Cost of Labor, Profit, etc.

\$

(Required: Numbers only)

1  
9**Addendum No. 1**

Bidder has examined copies of all the Contract Documents and of the following Addenda (if issued)

☐

Acknowledged

(Optional: Check if applicable)

2  
0**Addendum No. 2**

Bidder has examined copies of all the Contract Documents and of the following Addenda (if issued)

☐

Acknowledged

(Optional: Check if applicable)

2  
1**Addendum No. 3**

Bidder has examined copies of all the Contract Documents and of the following Addenda (if issued)

☐

Acknowledged

(Optional: Check if applicable)

2  
2**Addendum No. 4**

Bidder has examined copies of all the Contract Documents and of the following Addenda (if issued)

☐

Acknowledged

(Optional: Check if applicable)

2  
3**Addendum No. 5**

Bidder has examined copies of all the Contract Documents and of the following Addenda (if issued)

☐

Acknowledged

(Optional: Check if applicable)

2  
4**Subcontractor 1 - Name**

Each Bidder shall include a list of proposed subcontractors, the type of work to be completed by each such subcontractor and the approximate percentage of contract labor to be completed by each subcontractor. If complete listing of subcontracts totals more than five, please attach such additional pages as may be required. Owner reserves the right to accept or reject any subcontracts and/or amount subcontracted that it deems to be objectionable.

(Optional: Maximum 1000 characters allowed)

2  
5**Subcontractor 1 - Type of Work**

(Optional: Maximum 1000 characters allowed)

2  
6

**Subcontractor 1 - % of Work**

Attachment 3

%

(Optional)

2  
7

**Subcontractor 2 - Name**

---

---

---

(Optional: Maximum 1000 characters allowed)

2  
8

**Subcontractor 2 - Type of Work**

---

---

---

(Optional: Maximum 1000 characters allowed)

2  
9

**Subcontractor 2 - % of Work**

%

(Optional)

3  
0

**Subcontractor 3 - Name**

---

---

---

(Optional: Maximum 1000 characters allowed)

3  
1

**Subcontractor 3 - Type of Work**

---

---

---

(Optional: Maximum 1000 characters allowed)

3  
2

**Subcontractor 3 - % of Work**

%

(Optional)

3  
3

**Subcontractor 4 - Name**

---

---

---

(Optional: Maximum 1000 characters allowed)

3  
4

**Subcontractor 4 - Type of Work**

---

---

---

(Optional: Maximum 1000 characters allowed)

3  
5

**Subcontractor 4 - % of Work**

Attachment 3

%

(Optional)

3  
6

**Subcontractor 5 - Name**

---

---

---

(Optional: Maximum 1000 characters allowed)

3  
7

**Subcontractor 5 - Type of Work**

---

---

---

(Optional: Maximum 1000 characters allowed)

3  
8

**Subcontractor 5 - % of Work**

%

(Optional)

3  
9

**Supplier 1 - Name**

Each Bidder shall include a list of proposed suppliers of major materials and equipment to be furnished and installed in connection with this Bid. If complete listing of suppliers totals more than five, please attach such additional pages as may be required.

---

---

---

(Optional: Maximum 1000 characters allowed)

4  
0

**Supplier 1 - Type of Material/Equipment**

---

---

---

(Optional: Maximum 1000 characters allowed)

4  
1

**Supplier 2 - Name**

---

---

---

(Optional: Maximum 1000 characters allowed)

4  
2

**Supplier 2 - Type of Material/Equipment**

---

---

---

(Optional: Maximum 1000 characters allowed)



<b>4 3</b>	<b>Supplier 3 - Name</b> <div style="text-align: right; font-size: small;">Attachment 3</div> <hr/> <hr/> <hr/> <div style="font-size: x-small;">(Optional: Maximum 1000 characters allowed)</div>
<b>4 4</b>	<b>Supplier 3 - Type of Material/Equipment</b> <hr/> <hr/> <hr/> <div style="font-size: x-small;">(Optional: Maximum 1000 characters allowed)</div>
<b>4 5</b>	<b>Supplier 4 - Name</b> <hr/> <hr/> <hr/> <div style="font-size: x-small;">(Optional: Maximum 1000 characters allowed)</div>
<b>4 6</b>	<b>Supplier 4 - Type of Material/Equipment</b> <hr/> <hr/> <hr/> <div style="font-size: x-small;">(Optional: Maximum 1000 characters allowed)</div>
<b>4 7</b>	<b>Supplier 5 - Name</b> <hr/> <hr/> <hr/> <div style="font-size: x-small;">(Optional: Maximum 1000 characters allowed)</div>
<b>4 8</b>	<b>Supplier 5 - Type of Material/Equipment</b> <hr/> <hr/> <hr/> <div style="font-size: x-small;">(Optional: Maximum 1000 characters allowed)</div>
<b>4 9</b>	<b>Project Timeline: Substantial Completion</b> Provide number of days to reach substantial completion of all construction <div style="border: 1px solid black; width: 100px; height: 20px; margin-top: 5px;"></div> <div style="font-size: x-small;">(Required: Numbers only)</div>
<b>5 0</b>	<b>Project Timeline: Final Completion</b> Provide number of additional days after substantial completion to reach final completion of all construction <div style="border: 1px solid black; width: 100px; height: 20px; margin-top: 5px;"></div> <div style="font-size: x-small;">(Required: Numbers only)</div>

## Bid Lines

<b>1</b>	<b>Package Header</b>
----------	-----------------------

**SECTION 1: BASE BID**

Attachment 3

Quantity: 1

Total: \$

Supplier Notes: \_\_\_\_\_

☐ No bid☐ Additional notes  
(Attach separate sheet)**Package Items****1.1 PREPARING ROW**

(Response required)

Quantity: 13.6 UOM: STA

Unit Price: \$

Total: \$

Supplier Notes: \_\_\_\_\_

☐ No bid☐ Additional notes  
(Attach separate sheet)**1.2 REMOVING CONC (PAV)**

(Response required)

Quantity: 1648 UOM: SY

Unit Price: \$

Total: \$

Supplier Notes: \_\_\_\_\_

☐ No bid☐ Additional notes  
(Attach separate sheet)**1.3 EXCAVATION (ROADWAY)**

(Response required)

Quantity: 1284 UOM: CY

Unit Price: \$

Total: \$

Supplier Notes: \_\_\_\_\_

☐ No bid☐ Additional notes  
(Attach separate sheet)**1.4 EXCAVATION (CHANNEL)**

(Response required)

Quantity: 3000 UOM: CY

Unit Price: \$

Total: \$

Supplier Notes: \_\_\_\_\_

☐ No bid☐ Additional notes  
(Attach separate sheet)**1.5 EMBANKMENT (FINAL)(DENS CONT)**

(Response required)

Quantity: 5622 UOM: CY

Unit Price: \$

Total: \$

Supplier Notes: \_\_\_\_\_

☐ No bid☐ Additional notes  
(Attach separate sheet)

**1.6 COMPOST MANUF TOPSOIL (4in)***(Response required)*Quantity: 5458 UOM: SY Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.7 BROADCAST SEED (PERM) (RURAL) (CLAY)***(Response required)*Quantity: 5458 UOM: SY Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.8 VEGETATIVE WATERING***(Response required)*Quantity: 477 UOM: MG Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.9 LIME (HYDRATED LIME (SLURRY))***(Response required)*Quantity: 298.2 UOM: TN Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.10 LIME TRT (EXST MATL)(8in)***(Response required)*Quantity: 7947 UOM: SY Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.11 D-GR HMA TY-B PG64-22***(Response required)*Quantity: 258.9 UOM: TN Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*

**1.12 CURB (TYPE II)***(Response required)*Quantity: 3272 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.13 CONC PAV (JOINT REINF) (9in)***(Response required)*Quantity: 5700 UOM: SY Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.14 TRENCH EXCAVATION PROTECTION***(Response required)*Quantity: 674 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.15 RIPRAP (CONC)(CL B)(RR8&RR9)***(Response required)*Quantity: 7 UOM: CY Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.16 RIPRAP (STONE PROTECTION)(15 IN)***(Response required)*Quantity: 39 UOM: CY Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.17 CONC BOX CULV (7 FT X 4 FT)***(Response required)*Quantity: 35 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*

**1.18 CONC BOX CULV (8 FT X 5 FT)***(Response required)*

Attachment 3

Quantity: 923 UOM: LF

Unit Price: \$

Total: \$

Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.19 RC PIPE (CL III)(18 IN)***(Response required)*Quantity: 101 UOM: LF

Unit Price: \$

Total: \$

Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.20 RC PIPE (CL III)(48 IN)***(Response required)*Quantity: 39 UOM: LF

Unit Price: \$

Total: \$

Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.21 RC PIPE (CL III)(54 IN)***(Response required)*Quantity: 22 UOM: LF

Unit Price: \$

Total: \$

Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.22 WINGWALL (PW - 1) (HW=11 FT)***(Response required)*Quantity: 1 UOM: EA

Unit Price: \$

Total: \$

Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.23 WINGWALL (PW - 1) (HW=7 FT)***(Response required)*Quantity: 1 UOM: EA

Unit Price: \$

Total: \$

Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.24 SET (TY II) (18 IN) (RCP) (4: 1) (C)***(Response required)*

Attachment 3

Quantity:   1   UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.25 SET (TY II) (48 IN) (RCP) (4: 1) (C)***(Response required)*Quantity:   1   UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.26 CURB INLET RECESSED (10')***(Response required)*Quantity:   2   UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.27 CLEAN EXIST CULVERTS***(Response required)*Quantity: 1100 UOM: CY Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.28 REMOV STR (INLET)***(Response required)*Quantity:   1   UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.29 REMOV STR (SET)***(Response required)*Quantity:   1   UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.30 REMOV STR (WINGWALL)***(Response required)*Quantity:   1   UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.31 REMOV STR (HEADWALL)***(Response required)*Quantity:   1   UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.32 REMOV STR (PIPE)***(Response required)*Quantity:  44  UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.33 MOBILIZATION***(Response required)*Quantity:   1   UOM: LS Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.34 BARRICADES, SIGNS AND TRAFFIC HANDLING***(Response required)*Quantity:   9   UOM: MO Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.35 ROCK FILTER DAMS (INSTALL) (TY 1)***(Response required)*Quantity:  66  UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)

**1.36 ROCK FILTER DAMS (INSTALL) (TY 2)**

Attachment 3

*(Response required)*Quantity: 280 UOM: LF Unit Price:  Total: Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.37 ROCK FILTER DAMS (REMOVE)***(Response required)*Quantity: 346 UOM: LF Unit Price:  Total: Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.38 CONSTRUCTION EXITS (INSTALL) (TY 1)***(Response required)*Quantity: 666 UOM: SY Unit Price:  Total: Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.39 CONSTRUCTION EXITS (REMOVE)***(Response required)*Quantity: 666 UOM: SY Unit Price:  Total: Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.40 TEMP SEDMT CONT FENCE (INSTALL)***(Response required)*Quantity: 1902 UOM: LF Unit Price:  Total: Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.41 TEMP SEDMT CONT FENCE (REMOVE)***(Response required)*Quantity: 1902 UOM: LF Unit Price:  Total: Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)



**1.42 MTL W-BEAM GD FEN (STEEL POST)**

Attachment 3

*(Response required)*Quantity: 87 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.43 SHORT RADIUS***(Response required)*Quantity: 23 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.44 DOWNSTREAM ANCHOR TERMINAL SECTION***(Response required)*Quantity: 1 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.45 REMOVE METAL BEAM GUARD FENCE***(Response required)*Quantity: 306 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.46 IN SM RD SN SUP&AM TY10BWG(1)SA(P)***(Response required)*Quantity: 1 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.47 IN SM RD SN SUP&AM TY10BWG(1)SA(T)***(Response required)*Quantity: 2 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.48 IN SM RD SN SUP&AM TYTWT(1)UA(P)**

Attachment 3

(Response required)

Quantity: 10 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.49 RELOCATE SM RD SN SUP&AM TY 10BWG**

(Response required)

Quantity: 2 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.50 RELOCATE SM RD SN SUP&AM TY TWT**

(Response required)

Quantity: 3 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.51 REMOVE SM RD SN SUP&AM**

(Response required)

Quantity: 8 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.52 WK ZN PAV MRK REMOV (W)4IN(SLD)**

(Response required)

Quantity: 1593 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.53 WK ZN PAV MRK REMOV (Y)4IN(SLD)**

(Response required)

Quantity: 2573 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.54 WK ZN PAV MRK REMOV (W)8IN(DOT)**

Attachment 3

*(Response required)*Quantity: 291 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.55 WK ZN PAV MRK REMOV (W)8IN(SLD)***(Response required)*Quantity: 1439 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.56 WK ZN PAV MRK REMOV (W)24IN(SLD)***(Response required)*Quantity: 320 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.57 REFL PAV MRK TY I (W)4IN(BRK)(100MIL)***(Response required)*Quantity: 346 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.58 REFL PAV MRK TY I (W)4IN(DOT)(100MIL)***(Response required)*Quantity: 66 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**1.59 REFL PAV MRK TY I (W)4IN(SLD)(100MIL)***(Response required)*Quantity: 1731 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)

**1.60 REFL PAV MRK TY I (W)8IN(DOT)(100MIL)***(Response required)*Quantity: 81 UOM: LF Unit Price: \$ Total: \$Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.61 REFL PAV MRK TY I (W)8IN(SLD)(100MIL)***(Response required)*Quantity: 1439 UOM: LF Unit Price: \$ Total: \$Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.62 REFL PAV MRK TY I (W)12IN(SLD)(100MIL)***(Response required)*Quantity: 405 UOM: LF Unit Price: \$ Total: \$Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.63 REFL PAV MRK TY I (W)24IN(SLD)(100MIL)***(Response required)*Quantity: 320 UOM: LF Unit Price: \$ Total: \$Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.64 REFL PAV MRK TY I (W)(ARROW)(100MIL)***(Response required)*Quantity: 26 UOM: EA Unit Price: \$ Total: \$Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*
**1.65 REFL PAV MRK TY I (W)(WORD)(100MIL)***(Response required)*Quantity: 11 UOM: EA Unit Price: \$ Total: \$Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_
☐ No bid  
☐ Additional notes  
*(Attach separate sheet)*

**1.66 REFL PAV MRK TY I (Y)4IN(SLD)(100MIL)**

Attachment 3

*(Response required)*Quantity: 2379 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.67 REFL PAV MRK TY I (Y)12IN(SLD)(100MIL)***(Response required)*Quantity: 276 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.68 PAVEMENT SEALER 4IN***(Response required)*Quantity: 4522 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.69 PAVEMENT SEALER 8IN***(Response required)*Quantity: 1519 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.70 PAVEMENT SEALER 12IN***(Response required)*Quantity: 680 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.71 PAVEMENT SEALER 24IN***(Response required)*Quantity: 320 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.72 PAVEMENT SEALER (ARROW)**

Attachment 3

*(Response required)*Quantity: 26 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.73 PAVEMENT SEALER (WORD)***(Response required)*Quantity: 11 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.74 REFL PAV MRKR TY I-C***(Response required)*Quantity: 107 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.75 REFL PAV MRKR TY II-A-A***(Response required)*Quantity: 81 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.76 REFL PAV MRKR TY II-C-R***(Response required)*Quantity: 106 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.77 ELIM EXT PAV MRK & MRKS (4IN)***(Response required)*Quantity: 2924 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.78 ELIM EXT PAV MRK & MRKS (8IN)**

Attachment 3

*(Response required)*Quantity: 804 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.79 ELIM EXT PAV MRK & MRKS (12IN)***(Response required)*Quantity: 310 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.80 ELIM EXT PAV MRK & MRKS (24IN)***(Response required)*Quantity: 212 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.81 ELIM EXT PAV MRK & MRKS (ARROW)***(Response required)*Quantity: 13 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.82 ELIM EXT PAV MRK & MRKS (DBL ARROW)***(Response required)*Quantity: 3 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.83 ELIM EXT PAV MRK & MRKS (WORD)***(Response required)*Quantity: 7 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.84 PAV SURF PREP FOR MRK (4IN)**

Attachment 3

*(Response required)*Quantity: 4522 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.85 PAV SURF PREP FOR MRK (8IN)***(Response required)*Quantity: 1519 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.86 PAV SURF PREP FOR MRK (12IN)***(Response required)*Quantity: 680 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.87 PAV SURF PREP FOR MRK (24IN)***(Response required)*Quantity: 320 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.88 PAV SURF PREP FOR MRK (ARROW)***(Response required)*Quantity: 26 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.89 PAV SURF PREP FOR MRK (WORD)***(Response required)*Quantity: 11 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)



**1.90 DEAD END ROADWAY BARRICADE**

Attachment 3

*(Response required)*Quantity: 32 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.91 RELOCATE EXISTING FIRE HYDRANT***(Response required)*Quantity: 2 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.92 ADJUST EXIST WTR VALVE STACK & COVER***(Response required)*Quantity: 8 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.93 RELOCATE EXISTING WATER METER & BOX***(Response required)*Quantity: 1 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.94 WIRE FENCE (TY C)***(Response required)*Quantity: 450 UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**1.95 FURNISH, INSTALL, AND MAINTAIN CAPITAL IMPROVEMENTS SIGNS***(Response required)*Quantity: 1 UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐
- No bid
- 
- ☐
- Additional notes
- 
- (Attach separate sheet)

**2 Package Header****SECTION 2: ALTERNATE BID ITEMS**Quantity: 1 Total: \$

Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐ Attachment 3  
☐ Additional notes  
(Attach separate sheet)

## Package Items

### 2.1 ALT BID ITEM 10 - LIME (HYDRATED LIME (SLURRY)

(Response required)

Quantity: 14.4 UOM: TN Unit Price: \$  Total: \$

Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐ No bid  
☐ Additional notes  
(Attach separate sheet)

### 2.2 ALT BID ITEM 11 - LIME TRT (EXST MATL)(8IN)

(Response required)

Quantity: 385 UOM: SY Unit Price: \$  Total: \$

Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐ No bid  
☐ Additional notes  
(Attach separate sheet)

### 2.3 ALT BID ITEM 14 - CONC PAV (JOINT REINF) (9IN)

(Response required)

Quantity: 385 UOM: SY Unit Price: \$  Total: \$

Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐ No bid  
☐ Additional notes  
(Attach separate sheet)

### 2.4 ALT BID ITEM 16 - RIPRAP (CONC)(CL B)(RR8&RR9)

(Response required)

Quantity: 9 UOM: CY Unit Price: \$  Total: \$

Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐ No bid  
☐ Additional notes  
(Attach separate sheet)

### 2.5 ALT BID ITEM 17 - RIPRAP (STONE PROTECTION)(15 IN)

(Response required)

Quantity: 46 UOM: CY Unit Price: \$  Total: \$

Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐ No bid  
☐ Additional notes  
(Attach separate sheet)

### 2.6 ALT BID ITEM 19 - CONC BOX CULV (8 FT X 5 FT)

(Response required)

Quantity: 30 UOM: LF Unit Price: \$  Total: \$

Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_

- ☐ No bid  
☐ Additional notes  
(Attach separate sheet)

**2.7 ALT BID ITEM 23 - WINGWALL (PW - 1) (HW=11 FT)**

Attachment 3

*(Response required)*Quantity:   1   UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**2.8 ALT BID ITEM 32 - REMOV STR (HEADWALL)***(Response required)*Quantity:   1   UOM: EA Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**2.9 ALT BID ITEM 63 - REFL PAV MRK TY I (W)12IN(SLD)(100MIL)***(Response required)*Quantity:  219  UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**2.10 ALT BID ITEM 71 - PAVEMENT SEALER 12IN***(Response required)*Quantity:  219  UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)**2.11 ALT BID ITEM 87 - PAV SURF PREP FOR MRK (12IN)***(Response required)*Quantity:  219  UOM: LF Unit Price: \$  Total: \$ Supplier Notes: \_\_\_\_\_  
\_\_\_\_\_☐ No bid  
☐ Additional notes  
(Attach separate sheet)

Supplier Information

Company Name: \_\_\_\_\_

Contact Name: \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Phone: \_\_\_\_\_

Fax: \_\_\_\_\_

Email: \_\_\_\_\_

Supplier Notes

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

By submitting your response, you certify that you are authorized to represent and bind your company.

\_\_\_\_\_  
*Print Name*

\_\_\_\_\_  
*Signature*



## 2020-81-B Addendum 1

### Accelerated Critical Path, Inc.

### Supplier Response

#### Event Information

Number: 2020-81-B Addendum 1  
 Title: Prosper Trail/DNT Intersection Improvements  
 Type: Request for Bids  
 Issue Date: 7/27/2020  
 Deadline: 8/14/2020 02:00 PM (CT)  
 Notes: **ENGINEER'S ESTIMATE: \$1,716,000**

The Town of Prosper is accepting competitive sealed bids for **BID NO. 2020-81-B Prosper Trail/DNT Intersection Improvements**. Bids will be accepted online through IonWave.net, the Town's e-procurement system, or in hard copy in the Purchasing Office located in the 3rd Floor Finance Suite of Town Hall, 250 W. First St., Prosper, Texas 75078 until **2:00 P.M. on Friday, August 14, 2020**. Any bids received after this time will not be accepted, and will be returned unopened. **The bid opening will be held online on Friday, August 14, 2020 @ 2:30 P.M.** To participate in the bid opening, please use the following:

Join Zoom Meeting:

<https://us02web.zoom.us/j/88548311920>

Meeting ID: 885 4831 1920

Dial-in any of these numbers: +1 929 436 2866, +1 312 626 6799, +1 669 900 6833, +1 253 215 8782, +1 301 715 8592 or

+1 346 248 7799

The Project consists of furnishing all labor, equipment and materials (except as otherwise specified), and performing all work necessary for the construction of the intersections of Prosper Trail and the northbound and southbound Dallas North Tollway frontage roads

Attachment 3

Each bid submitted shall be accompanied by a cashier's check in the amount of 5% of the maximum amount bid, payable without recourse to the Town of Prosper, or a Bid Bond in the same amount from a reliable surety company as a guarantee that, if awarded the contract, the successful Contractor will execute a Construction Agreement with the Town, including all required bonds and other documents.

The successful Contractor shall furnish a Performance Bond in the amount of 115% of the contract amount, and a Payment Bond in the amount of 100% of the contract amount, as well as evidence of all required insurance coverage within ten (10) calendar days of notice of award. The successful Contractor shall also furnish a Maintenance Bond in the amount of 100% of the contract amount covering defects of material and workmanship for two calendar years following the Town's approval and acceptance of the construction. An approved surety company, licensed in the State of Texas, shall issue all bonds in accordance with Texas law.

Copies of Plans, Specifications, and Contract Documents may be examined at **Town of Prosper Engineering Department, 250 W. First Street, Prosper, Texas, 75078, Phone: (972) 569-1198** without charge. These documents may be acquired from that office for the non-refundable purchase price of \$50.00 per set, payable to the Town of Prosper. Copies of Plans, Specifications, and Contract Documents may also be downloaded free of charge from Current Bidding Opportunities, at the following link:  
<http://www.prospertx.gov/business/bid-opportunities/>.

Questions and requests for clarifications in regards to this bid should be submitted in writing through IonWave.net, the Town's e-procurement system, or emailed directly to January Cook, CPPO, CPPB, Purchasing Manager, at [jcook@prospertx.gov](mailto:jcook@prospertx.gov). The deadline for receipt of questions and requests for clarifications is **12:00 P.M. on Monday, August 10, 2020**. After that day and time, no further questions or requests for clarifications will be accepted or answered by the Engineer or Town.

If you are downloading plans, please complete and submit the Planholder Registration Form to be placed on the formal Planholder Listing.

## Contact Information

Contact: January Cook Purchasing Manager  
Address: Purchasing Office

Town Hall  
3rd Floor  
250 W. First St.  
P.O. Box 307  
Prosper, TX 75078  
Phone: (972) 569-1018  
Email: [jcook@prospertx.gov](mailto:jcook@prospertx.gov)

## Accelerated Critical Path, Inc. Information

Attachment 3

Contact: Jason W. Burns  
Address: 5760 Legacy Drive  
Suite B3-513  
Plano, TX 75071  
Phone: (214) 796-4898  
Email: jwburns@acpconstructors.com

By submitting your response, you certify that you are authorized to represent and bind your company.

Jason W. Burns

Signature

Submitted at 8/14/2020 1:30:31 PM

jwburns@acpconstructors.com

Email

## Requested Attachments

### Bid Bond

ACP- Prosper Trl & DNT Intersections- Bid Bond.pdf

### Completed Projects and References Worksheet

Project References.pdf

Complete and submit

### Resumes for Key Personnel

Key Persons Resumes.pdf

### Project Schedule

Project Schedule SAMPLE.pdf

Submit a SAMPLE of an actual project schedule used during construction of a similar project

### Conflict of Interest Form

No response

Only if applicable

### Out of State Contractor Compliance Form

No response

Only if applicable

## Bid Attributes

### 1 Bid Proposal Condition No. 1

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement with Owner in the form included in the Contract Documents to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in accordance with the other terms and conditions of the Contract Documents.

☐ I Agree

### 2 Bid Proposal Condition No. 2

Bidder accepts all of the terms and conditions of the Advertisement or Invitation to Bid and Instructions to Bidders, including without limitation those terms and conditions dealing with the disposition of Bid guaranty. This Bid will remain subject to acceptance for 90 calendar days after the day of opening Bids. Bidder will sign and submit the Agreement with the Bonds and other documents required by the Contract Documents within ten (10) calendar days after the date of Owner's Notice of Award.

☐ I Agree



**3 Bid Proposal Condition No. 3**

Attachment 3

The right is reserved, as the interest of the Owner may require, to reject any and all Bids and to waive any informality in the Bids received.

**4 Bid Proposal Condition No. 4**

Bidder has familiarized itself with the nature and extent of the Contract Documents, Work, site, locality, and all local conditions and Laws and Regulations that in any manner may affect cost, progress, performance or furnishing of the Work.

**5 Bid Proposal Condition No. 5**

Bidder has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests and studies that pertain to the subsurface or physical conditions at the site or which otherwise may affect the cost, progress, performance or furnishing of the Work as Bidder considers necessary for the performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents, and no additional examinations, investigations, explorations, tests, reports or similar information or data are or will be required by Bidder for such purposes.

**6 Bid Proposal Condition No. 6**

Bidder has reviewed and checked all information and data shown or indicated on the Contract Documents with respect to existing Underground Facilities at or contiguous to the site and assumes responsibility for the accurate location of said Underground Facilities. No additional examinations, investigations, explorations, tests, reports or similar information or data in respect of said Underground Facilities are or will be required by the Bidder in order to perform and furnish the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents.

**7 Bid Proposal Condition No. 7**

Bidder has correlated the results of all such observations, examinations, investigations, explorations, tests, reports and studies with the terms and conditions of the Contract Documents.

**8 Bid Proposal Condition No. 8**

Bidder has given Engineer written notice of all conflicts, errors or discrepancies that it has discovered, if any, in the Contract Documents and the written resolution thereof by Engineer is acceptable to Bidder.

**9 Bid Proposal Condition No. 9**

This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or corporation to refrain from submitting a Bid; and Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or over Owner.

1  
0**Bid Proposal Condition No. 10**

Attachment 3

Bidder will substantially complete the Work for the price(s) shown in the schedule of bid items and within **the number of calendar days bid, based on date of Notice to Proceed.**

1  
1**Bid Proposal Condition No. 11 (PROJECT SPECIFIC)**

Bidder hereby agrees to commence work within ten (10) days after the date written notice to proceed shall have been given to him, and to substantially complete the work within the number of calendar days bid, and within the number of additional calendar days bid after Substantial Completion, all outstanding issues shall be addressed and ready for final payment. All such time restrictions are subject to such extensions of time as are provided by the General Provisions and Special Conditions.

1  
2**Bid Proposal Condition No. 12**

Bidder agrees that the implementation of the Owner's right to delete any portion of the improvements shall not be considered as waiving or invalidating any conditions or provisions of the contract or bonds. Bidder shall perform the Work as altered and no allowances shall be made for anticipated profits.

1  
3**Bid Proposal Condition No. 13**

Since the Work on this Project is being performed for a governmental body and function, the Owner will issue to the Contractor a certificate of exemption for payment for the State Sales TAX on materials incorporated into this Project if requested.

1  
4**Bid Proposal Condition No. 14**

In the event of the award of a contract, vendor will furnish a Performance Bond for 115% of the contract amount, and a Payment Bond for 100% of the contract amount, to secure proper compliance with the terms and provisions of the contract with sureties offered by ***surety company named in the space provided***, to insure and guarantee the work until final completion and acceptance, and to guarantee payment of all lawful claims for labor performed and materials furnished in the fulfillment of the contract. **In addition, the undersigned will furnish a Maintenance Bond for 100% of the contract amount covering defects of material and workmanship for two calendar years following the Owner's approval and acceptance of the construction.**

1  
5**Bid Proposal Condition No. 15**

The work, proposed to be done, shall be accepted when fully completed in accordance with the plans and specifications, to the satisfaction of the Engineer and the Owner.

1  
6**Bid Proposal Condition No. 16**

The vendor submitting this Bid certifies that the bid prices contained in this Bid have been carefully checked and are submitted as correct and final.

1  
7**Base Bid**

Cost of Materials

<b>18</b>	<b>Base Bid</b>	Attachment 3
	Cost of Labor, Profit, etc.	<input style="width: 80%;" type="text" value="\$1074811.70"/>
<b>19</b>	<b>Addendum No. 1</b>	
	Bidder has examined copies of all the Contract Documents and of the following Addenda (if issued)	<input style="width: 80%;" type="text" value="Acknowledged"/>
<b>20</b>	<b>Addendum No. 2</b>	
	Bidder has examined copies of all the Contract Documents and of the following Addenda (if issued)	<input style="width: 80%;" type="text" value="No response"/>
<b>21</b>	<b>Addendum No. 3</b>	
	Bidder has examined copies of all the Contract Documents and of the following Addenda (if issued)	<input style="width: 80%;" type="text" value="No response"/>
<b>22</b>	<b>Addendum No. 4</b>	
	Bidder has examined copies of all the Contract Documents and of the following Addenda (if issued)	<input style="width: 80%;" type="text" value="No response"/>
<b>23</b>	<b>Addendum No. 5</b>	
	Bidder has examined copies of all the Contract Documents and of the following Addenda (if issued)	<input style="width: 80%;" type="text" value="No response"/>
<b>24</b>	<b>Subcontractor 1 - Name</b>	
	Each Bidder shall include a list of proposed subcontractors, the type of work to be completed by each such subcontractor and the approximate percentage of contract labor to be completed by each subcontractor. If complete listing of subcontracts totals more than five, please attach such additional pages as may be required. Owner reserves the right to accept or reject any subcontracts and/or amount subcontracted that it deems to be objectionable.	
	<input style="width: 95%;" type="text" value="No response"/>	
<b>25</b>	<b>Subcontractor 1 - Type of Work</b>	
	<input style="width: 95%;" type="text" value="No response"/>	
<b>26</b>	<b>Subcontractor 1 - % of Work</b>	
	<input style="width: 80%;" type="text" value="No response"/>	
<b>27</b>	<b>Subcontractor 2 - Name</b>	
	<input style="width: 95%;" type="text" value="No response"/>	
<b>28</b>	<b>Subcontractor 2 - Type of Work</b>	
	<input style="width: 95%;" type="text" value="No response"/>	
<b>29</b>	<b>Subcontractor 2 - % of Work</b>	
	<input style="width: 80%;" type="text" value="No response"/>	

30	<b>Subcontractor 3 - Name</b> <div>Attachment 3</div> <div>No response</div>
31	<b>Subcontractor 3 - Type of Work</b> <div>No response</div>
32	<b>Subcontractor 3 - % of Work</b> <div>No response</div>
33	<b>Subcontractor 4 - Name</b> <div>No response</div>
34	<b>Subcontractor 4 - Type of Work</b> <div>No response</div>
35	<b>Subcontractor 4 - % of Work</b> <div>No response</div>
36	<b>Subcontractor 5 - Name</b> <div>No response</div>
37	<b>Subcontractor 5 - Type of Work</b> <div>No response</div>
38	<b>Subcontractor 5 - % of Work</b> <div>No response</div>
39	<b>Supplier 1 - Name</b> <p>Each Bidder shall include a list of proposed suppliers of major materials and equipment to be furnished and installed in connection with this Bid. If complete listing of suppliers totals more than five, please attach such additional pages as may be required.</p> <div>No response</div>
40	<b>Supplier 1 - Type of Material/Equipment</b> <div>No response</div>
41	<b>Supplier 2 - Name</b> <div>No response</div>
42	<b>Supplier 2 - Type of Material/Equipment</b> <div>No response</div>
43	<b>Supplier 3 - Name</b> <div>No response</div>
44	<b>Supplier 3 - Type of Material/Equipment</b> <div>No response</div>

4 5	<b>Supplier 4 - Name</b>	Attachment 3
	No response	
4 6	<b>Supplier 4 - Type of Material/Equipment</b>	
	No response	
4 7	<b>Supplier 5 - Name</b>	
	No response	
4 8	<b>Supplier 5 - Type of Material/Equipment</b>	
	No response	
4 9	<b>Project Timeline: Substantial Completion</b> Provide number of days to reach substantial completion of all construction <div style="border: 1px solid black; display: inline-block; padding: 2px 10px;">240</div>	
5 0	<b>Project Timeline: Final Completion</b> Provide number of additional days after substantial completion to reach final completion of all construction <div style="border: 1px solid black; display: inline-block; padding: 2px 10px;">270</div>	

## Bid Lines

1	<b>Package Header</b>		
	SECTION 1: BASE BID		
	Quantity: <u>  1  </u>	Total:	\$1,882,759.20
	<b>Package Items</b>		
	<b>1.1 PREPARING ROW</b>		
	Quantity: <u> 13.6 </u> UOM: <u> STA </u>	Unit Price: <div style="border: 1px solid black; text-align: right;">\$1,900.00</div>	Total: <div style="border: 1px solid black; text-align: right;">\$25,840.00</div>
	<b>1.2 REMOVING CONC (PAV)</b>		
	Quantity: <u> 1648 </u> UOM: <u> SY </u>	Unit Price: <div style="border: 1px solid black; text-align: right;">\$29.00</div>	Total: <div style="border: 1px solid black; text-align: right;">\$47,792.00</div>
	<b>1.3 EXCAVATION (ROADWAY)</b>		
	Quantity: <u> 1284 </u> UOM: <u> CY </u>	Unit Price: <div style="border: 1px solid black; text-align: right;">\$9.00</div>	Total: <div style="border: 1px solid black; text-align: right;">\$11,556.00</div>
	<b>1.4 EXCAVATION (CHANNEL)</b>		
	Quantity: <u> 3000 </u> UOM: <u> CY </u>	Unit Price: <div style="border: 1px solid black; text-align: right;">\$12.00</div>	Total: <div style="border: 1px solid black; text-align: right;">\$36,000.00</div>
	<b>1.5 EMBANKMENT (FINAL)(DENS CONT)</b>		
	Quantity: <u> 5622 </u> UOM: <u> CY </u>	Unit Price: <div style="border: 1px solid black; text-align: right;">\$15.00</div>	Total: <div style="border: 1px solid black; text-align: right;">\$84,330.00</div>
	<b>1.6 COMPOST MANUF TOPSOIL (4in)</b>		
	Quantity: <u> 5458 </u> UOM: <u> SY </u>	Unit Price: <div style="border: 1px solid black; text-align: right;">\$6.00</div>	Total: <div style="border: 1px solid black; text-align: right;">\$32,748.00</div>
	<b>1.7 BROADCAST SEED (PERM) (RURAL) (CLAY)</b>		
	Quantity: <u> 5458 </u> UOM: <u> SY </u>	Unit Price: <div style="border: 1px solid black; text-align: right;">\$0.80</div>	Total: <div style="border: 1px solid black; text-align: right;">\$4,366.40</div>
	<b>1.8 VEGETATIVE WATERING</b>		
	Quantity: <u> 477 </u> UOM: <u> MG </u>	Unit Price: <div style="border: 1px solid black; text-align: right;">\$30.00</div>	Total: <div style="border: 1px solid black; text-align: right;">\$14,310.00</div>

**1.9 LIME (HYDRATED LIME (SLURRY))**

Attachment 3

Quantity: <u>298.2</u> UOM: <u>TN</u>	Unit Price: <u>\$195.00</u>	Total: <u>\$58,149.00</u>
---------------------------------------	-----------------------------	---------------------------

**1.10 LIME TRT (EXST MATL)(8in)**

Quantity: <u>7947</u> UOM: <u>SY</u>	Unit Price: <u>\$6.00</u>	Total: <u>\$47,682.00</u>
--------------------------------------	---------------------------	---------------------------

**1.11 D-GR HMA TY-B PG64-22**

Quantity: <u>258.9</u> UOM: <u>TN</u>	Unit Price: <u>\$112.00</u>	Total: <u>\$28,996.80</u>
---------------------------------------	-----------------------------	---------------------------

**1.12 CURB (TYPE II)**

Quantity: <u>3272</u> UOM: <u>LF</u>	Unit Price: <u>\$5.00</u>	Total: <u>\$16,360.00</u>
--------------------------------------	---------------------------	---------------------------

**1.13 CONC PAV (JOINT REINF) (9in)**

Quantity: <u>5700</u> UOM: <u>SY</u>	Unit Price: <u>\$81.00</u>	Total: <u>\$461,700.00</u>
--------------------------------------	----------------------------	----------------------------

**1.14 TRENCH EXCAVATION PROTECTION**

Quantity: <u>674</u> UOM: <u>LF</u>	Unit Price: <u>\$2.00</u>	Total: <u>\$1,348.00</u>
-------------------------------------	---------------------------	--------------------------

**1.15 RIPRAP (CONC)(CL B)(RR8&RR9)**

Quantity: <u>7</u> UOM: <u>CY</u>	Unit Price: <u>\$790.00</u>	Total: <u>\$5,530.00</u>
-----------------------------------	-----------------------------	--------------------------

**1.16 RIPRAP (STONE PROTECTION)(15 IN)**

Quantity: <u>39</u> UOM: <u>CY</u>	Unit Price: <u>\$129.00</u>	Total: <u>\$5,031.00</u>
------------------------------------	-----------------------------	--------------------------

**1.17 CONC BOX CULV (7 FT X 4 FT)**

Quantity: <u>35</u> UOM: <u>LF</u>	Unit Price: <u>\$890.00</u>	Total: <u>\$31,150.00</u>
------------------------------------	-----------------------------	---------------------------

**1.18 CONC BOX CULV (8 FT X 5 FT)**

Quantity: <u>923</u> UOM: <u>LF</u>	Unit Price: <u>\$585.00</u>	Total: <u>\$539,955.00</u>
-------------------------------------	-----------------------------	----------------------------

**1.19 RC PIPE (CL III)(18 IN)**

Quantity: <u>101</u> UOM: <u>LF</u>	Unit Price: <u>\$97.00</u>	Total: <u>\$9,797.00</u>
-------------------------------------	----------------------------	--------------------------

**1.20 RC PIPE (CL III)(48 IN)**

Quantity: <u>39</u> UOM: <u>LF</u>	Unit Price: <u>\$380.00</u>	Total: <u>\$14,820.00</u>
------------------------------------	-----------------------------	---------------------------

**1.21 RC PIPE (CL III)(54 IN)**

Quantity: <u>22</u> UOM: <u>LF</u>	Unit Price: <u>\$390.00</u>	Total: <u>\$8,580.00</u>
------------------------------------	-----------------------------	--------------------------

**1.22 WINGWALL (PW - 1) (HW=11 FT)**

Quantity: <u>1</u> UOM: <u>EA</u>	Unit Price: <u>\$46,000.00</u>	Total: <u>\$46,000.00</u>
-----------------------------------	--------------------------------	---------------------------

**1.23 WINGWALL (PW - 1) (HW=7 FT)**

Quantity: <u>1</u> UOM: <u>EA</u>	Unit Price: <u>\$32,000.00</u>	Total: <u>\$32,000.00</u>
-----------------------------------	--------------------------------	---------------------------

**1.24 SET (TY II) (18 IN) (RCP) (4: 1) (C)**

Quantity: <u>1</u> UOM: <u>EA</u>	Unit Price: <u>\$1,000.00</u>	Total: <u>\$1,000.00</u>
-----------------------------------	-------------------------------	--------------------------

**1.25 SET (TY II) (48 IN) (RCP) (4: 1) (C)**

Quantity: <u>1</u> UOM: <u>EA</u>	Unit Price: <u>\$4,200.00</u>	Total: <u>\$4,200.00</u>
-----------------------------------	-------------------------------	--------------------------

**1.26 CURB INLET RECESSED (10')**

Quantity: <u>2</u> UOM: <u>EA</u>	Unit Price: <u>\$6,300.00</u>	Total: <u>\$12,600.00</u>
-----------------------------------	-------------------------------	---------------------------

**1.27 CLEAN EXIST CULVERTS**

Quantity: <u>1100</u> UOM: <u>CY</u>	Unit Price: <u>\$14.00</u>	Total: <u>\$15,400.00</u>
--------------------------------------	----------------------------	---------------------------

**1.28 REMOV STR (INLET)**

Quantity: 1 UOM: EA Unit Price: \$600.00 Total: \$600.00

**1.29 REMOV STR (SET)**

Quantity: 1 UOM: EA Unit Price: \$400.00 Total: \$400.00

**1.30 REMOV STR (WINGWALL)**

Quantity: 1 UOM: EA Unit Price: \$5,000.00 Total: \$5,000.00

**1.31 REMOV STR (HEADWALL)**

Quantity: 1 UOM: EA Unit Price: \$2,000.00 Total: \$2,000.00

**1.32 REMOV STR (PIPE)**

Quantity: 44 UOM: LF Unit Price: \$18.00 Total: \$792.00

**1.33 MOBILIZATION**

Quantity: 1 UOM: LS Unit Price: \$94,000.00 Total: \$94,000.00

**1.34 BARRICADES, SIGNS AND TRAFFIC HANDLING**

Quantity: 9 UOM: MO Unit Price: \$3,900.00 Total: \$35,100.00

**1.35 ROCK FILTER DAMS (INSTALL) (TY 1)**

Quantity: 66 UOM: LF Unit Price: \$45.00 Total: \$2,970.00

**1.36 ROCK FILTER DAMS (INSTALL) (TY 2)**

Quantity: 280 UOM: LF Unit Price: \$55.00 Total: \$15,400.00

**1.37 ROCK FILTER DAMS (REMOVE)**

Quantity: 346 UOM: LF Unit Price: \$14.00 Total: \$4,844.00

**1.38 CONSTRUCTION EXITS (INSTALL) (TY 1)**

Quantity: 666 UOM: SY Unit Price: \$40.00 Total: \$26,640.00

**1.39 CONSTRUCTION EXITS (REMOVE)**

Quantity: 666 UOM: SY Unit Price: \$14.00 Total: \$9,324.00

**1.40 TEMP SEDMT CONT FENCE (INSTALL)**

Quantity: 1902 UOM: LF Unit Price: \$4.00 Total: \$7,608.00

**1.41 TEMP SEDMT CONT FENCE (REMOVE)**

Quantity: 1902 UOM: LF Unit Price: \$1.00 Total: \$1,902.00

**1.42 MTL W-BEAM GD FEN (STEEL POST)**

Quantity: 87 UOM: LF Unit Price: \$38.00 Total: \$3,306.00

**1.43 SHORT RADIUS**

Quantity: 23 UOM: LF Unit Price: \$80.00 Total: \$1,840.00

**1.44 DOWNSTREAM ANCHOR TERMINAL SECTION**

Quantity: 1 UOM: EA Unit Price: \$3,300.00 Total: \$3,300.00

**1.45 REMOVE METAL BEAM GUARD FENCE**

Quantity: 306 UOM: LF Unit Price: \$5.50 Total: \$1,683.00

**1.46 IN SM RD SN SUP&AM TY10BWG(1)SA(P)**

Quantity: 1 UOM: EA Unit Price: \$540.00 Total: \$540.00

**1.47 IN SM RD SN SUP&AM TY10BWG(1)SA(T)**

Quantity: 2 UOM: EA Unit Price: \$560.00 Total: \$1,120.00

**1.48 IN SM RD SN SUP&AM TYTWT(1)UA(P)**

Quantity: 10 UOM: EA Unit Price: \$850.00 Total: \$8,500.00

**1.49 RELOCATE SM RD SN SUP&AM TY 10BWG**

Quantity: 2 UOM: EA Unit Price: \$450.00 Total: \$900.00

**1.50 RELOCATE SM RD SN SUP&AM TY TWT**

Quantity: 3 UOM: EA Unit Price: \$550.00 Total: \$1,650.00

**1.51 REMOVE SM RD SN SUP&AM**

Quantity: 8 UOM: EA Unit Price: \$110.00 Total: \$880.00

**1.52 WK ZN PAV MRK REMOV (W)4IN(SLD)**

Quantity: 1593 UOM: LF Unit Price: \$1.10 Total: \$1,752.30

**1.53 WK ZN PAV MRK REMOV (Y)4IN(SLD)**

Quantity: 2573 UOM: LF Unit Price: \$1.10 Total: \$2,830.30

**1.54 WK ZN PAV MRK REMOV (W)8IN(DOT)**

Quantity: 291 UOM: LF Unit Price: \$2.10 Total: \$611.10

**1.55 WK ZN PAV MRK REMOV (W)8IN(SLD)**

Quantity: 1439 UOM: LF Unit Price: \$1.60 Total: \$2,302.40

**1.56 WK ZN PAV MRK REMOV (W)24IN(SLD)**

Quantity: 320 UOM: LF Unit Price: \$5.50 Total: \$1,760.00

**1.57 REFL PAV MRK TY I (W)4IN(BRK)(100MIL)**

Quantity: 346 UOM: LF Unit Price: \$0.85 Total: \$294.10

**1.58 REFL PAV MRK TY I (W)4IN(DOT)(100MIL)**

Quantity: 66 UOM: LF Unit Price: \$1.30 Total: \$85.80

**1.59 REFL PAV MRK TY I (W)4IN(SLD)(100MIL)**

Quantity: 1731 UOM: LF Unit Price: \$0.60 Total: \$1,038.60

**1.60 REFL PAV MRK TY I (W)8IN(DOT)(100MIL)**

Quantity: 81 UOM: LF Unit Price: \$2.25 Total: \$182.25

**1.61 REFL PAV MRK TY I (W)8IN(SLD)(100MIL)**

Quantity: 1439 UOM: LF Unit Price: \$1.50 Total: \$2,158.50

**1.62 REFL PAV MRK TY I (W)12IN(SLD)(100MIL)**

Quantity: 405 UOM: LF Unit Price: \$2.75 Total: \$1,113.75

**1.63 REFL PAV MRK TY I (W)24IN(SLD)(100MIL)**

Quantity: 320 UOM: LF Unit Price: \$5.50 Total: \$1,760.00

**1.64 REFL PAV MRK TY I (W)(ARROW)(100MIL)**

Quantity: 26 UOM: EA Unit Price: \$109.00 Total: \$2,834.00

**1.65 REFL PAV MRK TY I (W)(WORD)(100MIL)**

Quantity: 11 UOM: EA Unit Price: \$120.00 Total: \$1,320.00



**1.66 REFL PAV MRK TY I (Y)4IN(SLD)(100MIL)**

Attachment 3

Quantity: 2379 UOM: LF Unit Price: \$0.60 Total: \$1,427.40**1.67 REFL PAV MRK TY I (Y)12IN(SLD)(100MIL)**Quantity: 276 UOM: LF Unit Price: \$3.25 Total: \$897.00**1.68 PAVEMENT SEALER 4IN**Quantity: 4522 UOM: LF Unit Price: \$0.13 Total: \$587.86**1.69 PAVEMENT SEALER 8IN**Quantity: 1519 UOM: LF Unit Price: \$0.25 Total: \$379.75**1.70 PAVEMENT SEALER 12IN**Quantity: 680 UOM: LF Unit Price: \$0.40 Total: \$272.00**1.71 PAVEMENT SEALER 24IN**Quantity: 320 UOM: LF Unit Price: \$0.80 Total: \$256.00**1.72 PAVEMENT SEALER (ARROW)**Quantity: 26 UOM: EA Unit Price: \$11.00 Total: \$286.00**1.73 PAVEMENT SEALER (WORD)**Quantity: 11 UOM: EA Unit Price: \$16.00 Total: \$176.00**1.74 REFL PAV MRKR TY I-C**Quantity: 107 UOM: EA Unit Price: \$4.00 Total: \$428.00**1.75 REFL PAV MRKR TY II-A-A**Quantity: 81 UOM: EA Unit Price: \$4.00 Total: \$324.00**1.76 REFL PAV MRKR TY II-C-R**Quantity: 106 UOM: EA Unit Price: \$4.00 Total: \$424.00**1.77 ELIM EXT PAV MRK & MRKS (4IN)**Quantity: 2924 UOM: LF Unit Price: \$0.45 Total: \$1,315.80**1.78 ELIM EXT PAV MRK & MRKS (8IN)**Quantity: 804 UOM: LF Unit Price: \$0.85 Total: \$683.40**1.79 ELIM EXT PAV MRK & MRKS (12IN)**Quantity: 310 UOM: LF Unit Price: \$1.60 Total: \$496.00**1.80 ELIM EXT PAV MRK & MRKS (24IN)**Quantity: 212 UOM: LF Unit Price: \$3.25 Total: \$689.00**1.81 ELIM EXT PAV MRK & MRKS (ARROW)**Quantity: 13 UOM: EA Unit Price: \$47.00 Total: \$611.00**1.82 ELIM EXT PAV MRK & MRKS (DBL ARROW)**Quantity: 3 UOM: EA Unit Price: \$97.00 Total: \$291.00**1.83 ELIM EXT PAV MRK & MRKS (WORD)**Quantity: 7 UOM: EA Unit Price: \$47.00 Total: \$329.00**1.84 PAV SURF PREP FOR MRK (4IN)**Quantity: 4522 UOM: LF Unit Price: \$0.05 Total: \$226.10

**1.85 PAV SURF PREP FOR MRK (8IN)**

Attachment 3

Quantity: 1519 UOM: LF Unit Price: \$0.11 Total: \$167.09**1.86 PAV SURF PREP FOR MRK (12IN)**Quantity: 680 UOM: LF Unit Price: \$0.17 Total: \$115.60**1.87 PAV SURF PREP FOR MRK (24IN)**Quantity: 320 UOM: LF Unit Price: \$0.32 Total: \$102.40**1.88 PAV SURF PREP FOR MRK (ARROW)**Quantity: 26 UOM: EA Unit Price: \$5.50 Total: \$143.00**1.89 PAV SURF PREP FOR MRK (WORD)**Quantity: 11 UOM: EA Unit Price: \$5.50 Total: \$60.50**1.90 DEAD END ROADWAY BARRICADE**Quantity: 32 UOM: LF Unit Price: \$64.00 Total: \$2,048.00**1.91 RELOCATE EXISTING FIRE HYDRANT**Quantity: 2 UOM: EA Unit Price: \$2,900.00 Total: \$5,800.00**1.92 ADJUST EXIST WTR VALVE STACK & COVER**Quantity: 8 UOM: EA Unit Price: \$800.00 Total: \$6,400.00**1.93 RELOCATE EXISTING WATER METER & BOX**Quantity: 1 UOM: EA Unit Price: \$3,300.00 Total: \$3,300.00**1.94 WIRE FENCE (TY C)**Quantity: 450 UOM: LF Unit Price: \$14.00 Total: \$6,300.00**1.95 FURNISH, INSTALL, AND MAINTAIN CAPITAL IMPROVEMENTS SIGNS**Quantity: 1 UOM: EA Unit Price: \$640.00 Total: \$640.00**2 Package Header****SECTION 2: ALTERNATE BID ITEMS**Quantity: 1 Total: \$117,052.50**Package Items****2.1 ALT BID ITEM 10 - LIME (HYDRATED LIME (SLURRY)**Quantity: 14.4 UOM: TN Unit Price: \$180.00 Total: \$2,592.00**2.2 ALT BID ITEM 11 - LIME TRT (EXST MATL)(8IN)**Quantity: 385 UOM: SY Unit Price: \$5.00 Total: \$1,925.00**2.3 ALT BID ITEM 14 - CONC PAV (JOINT REINF) (9IN)**Quantity: 385 UOM: SY Unit Price: \$62.00 Total: \$23,870.00**2.4 ALT BID ITEM 16 - RIPRAP (CONC)(CL B)(RR8&RR9)**Quantity: 9 UOM: CY Unit Price: \$625.00 Total: \$5,625.00**2.5 ALT BID ITEM 17 - RIPRAP (STONE PROTECTION)(15 IN)**Quantity: 46 UOM: CY Unit Price: \$119.00 Total: \$5,474.00**2.6 ALT BID ITEM 19 - CONC BOX CULV (8 FT X 5 FT)**Quantity: 30 UOM: LF Unit Price: \$620.00 Total: \$18,600.00

**2.7 ALT BID ITEM 23 - WINGWALL (PW - 1) (HW=11 FT)**

Attachment 3

Quantity: 1 UOM: EA Unit Price:  Total: **2.8 ALT BID ITEM 32 - REMOV STR (HEADWALL)**Quantity: 1 UOM: EA Unit Price:  Total: **2.9 ALT BID ITEM 63 - REFL PAV MRK TY I (W)12IN(SLD)(100MIL)**Quantity: 219 UOM: LF Unit Price:  Total: **2.10 ALT BID ITEM 71 - PAVEMENT SEALER 12IN**Quantity: 219 UOM: LF Unit Price:  Total: **2.11 ALT BID ITEM 87 - PAV SURF PREP FOR MRK (12IN)**Quantity: 219 UOM: LF Unit Price:  Total: **Response Total: \$1,999,811.70**

**BID BOND**

STATE OF TEXAS       )  
                                       )  
 COUNTY OF COLLIN    )

**KNOW ALL MEN BY THESE PRESENTS**, that we, the undersigned, Accelerated Critical Path, Inc., whose address is 16990 Dallas Parkway, Suite 112, Dallas, TX 75248, hereinafter called Principal, and Hartford Fire Insurance Company, a corporation organized and existing under the laws of the State of Connecticut, and fully licensed to transact business in the State of Texas, as Surety, are held and firmly bound unto the Town of Prosper, a home-rule municipal corporation organized and existing under the laws of the State of Texas, hereinafter referred to as "Owner," in the penal sum of \$5% as the proper measure of liquidated damages arising out of or connected with the submission of a Bid Proposal for the construction of a public work project, in lawful money of the United States, to be paid in Collin County, Texas, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors jointly and severally, firmly by these presents. The condition of the above obligation is such that whereas the Principal has submitted to Owner a certain Bid Proposal, attached hereto and hereby made a part hereof, to enter into a contract in writing, for the construction of:

**BID NO. 2020-81-B**  
**PROSPER TRAIL/DNT INTERSECTION IMPROVEMENTS**

**NOW, THEREFORE**, if the Principal's Proposal shall be rejected or, in the alternative, if the Principal's Proposal shall be accepted and the Principal shall execute and deliver a contract in the form of the Contract attached hereto (properly completed in accordance with said Proposal) and shall furnish performance, payment and maintenance bonds required by the Contract Documents for the Project and provide proof of all required insurance coverages for the Project and shall in all other respects perform the agreement created by the acceptance of said Proposal, then this obligation shall be void, otherwise the same shall remain in force and affect; it being expressly understood and agreed that the liability of the Surety for any breach of condition hereunder shall be in the face amount of this bond and forfeited as a proper measure of liquidated damages.


**PROVIDED FURTHER**, that if any legal action were filed on this Bond, exclusive Venue shall lie in Collin County, Texas.

**AND PROVIDED FURTHER**, the Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by an extension of the time within which the Owner may accept such Proposal; and said Surety does hereby waive notice of any such extension.


The undersigned and designated agent is hereby designated by the Surety herein as the Resident Agent in Collin County or Dallas County to whom any requisite notices may be delivered and on whom service of process may be had in matters arising out of such suretyship, as provided by Article 7.19-1 of the Insurance Code, Vernon's Annotated Civil Statutes of the State of Texas.

**IN WITNESS WHEREOF**, this instrument is executed and shall be deemed an original, this, the 14th day of August, 2020.


## ATTEST:

By:   
 Signature  
MELISSA GIRAVERT  
 Typed/Printed Name  
ESTIMATOR  
 Title  
16990 DALLAS PKWY  
 Address  
PLANO TX 75248  
 City State Zip  
214.636.4438 972.346.7072  
 Phone Fax


## ATTEST:

By:   
 Signature  
Tawnya Dodd  
 Printed Name  
 Witness  
 Title  
5055 W Park Blvd., Suite 400  
 Address  
Plano TX 75093  
 City State Zip  
(972) 381-4270 NA  
 Phone Fax

## PRINCIPAL:

Accelerated Critical Path, Inc.  
 Company Name  
 By:   
 Signature  
JASON BUEH  
 Typed/Printed Name  
PARTNER  
 Title  
16990 Dallas Parkway, Suite 112  
 Address  
Plano TX 75248  
 City State Zip  
(214) 796-4898 (972) 346-7072  
 Phone Fax

## SURETY:

Hartford Fire Insurance Company  
 By:   
 Signature  
Connie Jean Kregel  
 Printed Name  
 Attorney-in-Fact  
 Title  
One Hartford Plaza  
 Address  
Hartford CT 06155  
 City State Zip  
(860) 547-5000 NA  
 Phone Fax

The Resident Agent of the Surety in Collin County or Dallas County, Texas, for delivery of notice and service of the process is:

NAME: Jeffrey Todd McIntosh  
 STREET ADDRESS: 5055 W Park Blvd., Suite 400  
 CITY, STATE, ZIP: Plano, TX 75093

**NOTE:** If Resident Agent is not a corporation, give a person's name.

THE HARTFORD

BOND, T-12

One Hartford Plaza

Hartford, Connecticut 06155

[Bond.Claims@thehartford.com](mailto:Bond.Claims@thehartford.com)

call: 888-266-3488 or fax: 860-757-5835

# POWER OF ATTORNEY

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: JT MAC & ASSOCIATES LLC

Agency Code: 46-508071

- ☒ Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut  
☒ Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana  
☒ Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut  
☐ Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut  
☐ Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana  
☐ Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois  
☐ Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana  
☐ Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, up to the amount of Unlimited :

Jeffrey Todd McIntosh, Connie Jean Kregel of PLANO, Texas

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by ☒, and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 6, 2015 the Companies have caused these presents to be signed by its Senior Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



*John Gray*

John Gray, Assistant Secretary

*M. Ross Fisher*

M. Ross Fisher, Senior Vice President

STATE OF CONNECTICUT

COUNTY OF HARTFORD

ss. Hartford

On this 5th day of January, 2018, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Senior Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

*Kathleen T. Maynard*

Kathleen T. Maynard

Notary Public

My Commission Expires July 31, 2021

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of August 14, 2020.

Signed and sealed at the City of Hartford.



*Kevin Heckman*

Kevin Heckman, Assistant Vice President

## **IMPORTANT NOTICE**

To obtain information or make a complaint:  
You may contact your Agent.

You may call The Hartford's Consumer Affairs toll-free telephone number for information or to make a complaint at:  
**1-800-451-6944**

You may contact the Texas Department of Insurance to obtain information on companies, coverages, rights, or complaints at:  
**1-800-252-3439**

You may write the Texas Department of Insurance:  
P.O. Box 149104  
Austin, TX 78714-9104  
Fax: (512) 490-1007  
Web: [www.tdi.texas.gov](http://www.tdi.texas.gov)  
E-mail: [ConsumerProtection@tdi.texas.gov](mailto:ConsumerProtection@tdi.texas.gov)

### **PREMIUM OR CLAIM DISPUTES:**

Should you have a dispute concerning your premium or about a claim, you should contact the (agent) (company) (agent or the company) first. If the dispute is not resolved, you may contact the Texas Department of Insurance.

### **ATTACH THIS NOTICE TO YOUR POLICY:**

This notice is for information only and does not become a part or condition of the attached document.