

**Bid Proposal Tabulation Form**

**Republic Parks Projects  
Bolivar Branch Renovation**

Proposals Received: January 30, 2024 by 1:00p.m.

Note: All bids received on time, prior to 1:00p.m. deadline

Location: Republic Builds Office



**BUXTON KUBIK DODD  
DESIGN COLLECTIVE**  
COPYRIGHT © BY BUXTON-KUBIKDODD, INC. 2019

General Contractor	Branco Enterprises, Inc.	Hambey Construction, LLC	Westport Construction Co
Base Bid Proposal	\$390,000.00	\$287,720.00	\$254,000.00
Add Alternate #1 Office Addition	\$154,000.00	\$196,705.00	\$223,000.00
Three project total:	\$544,000.00	\$484,425.00	\$477,000.00
Bid Bond	Yes - 5% of Bid Amount	Yes - 5% of Bid Amount - \$24,222.00	Yes - 5% of Bid Amount
In Receipt of Addendum 01	Yes	Yes	Yes
PROJ 1 - Office Add. Substantial Completion/ Final Completion dates	Substantial Completion: 5/17/24 Final Completion: 5/24/24	Substantial Completion: 6/10/24 Final Completion: 6/20/24	Substantial Completion: 5/06/24 Final Completion: 5/20/24
PROJ 2 - Restrooms Substantial Completion/ Final Completion dates	Substantial Completion: 5/17/24 Final Completion: 5/24/24	Substantial Completion: 6/10/24 Final Completion: 6/20/24	Substantial Completion: 5/06/24 Final Completion: 5/20/24
PROJ 3 - Aquatic Entry Substantial Completion/ Final Completion dates	Substantial Completion: 5/17/24 Final Completion: 5/24/24	Substantial Completion: 4/24/24 Final Completion: 6/20/24*	Substantial Completion: 4/10/24 Final Completion: 4/25/24
*Bid Qualifications		*Note: Project 3 Aquatic Center window lead time will delay Final Completion date.	