9904 Freeport Rd. Rock Falls, IL 61701 Phone: 815-625-6206 Fax: 815-625-6712

3/23/2023

GREDCO,

The following prices are for the Rochelle Transyard Expansion Alt 2 Revised 3.23.23 Project.

Following includes labor, equipment and material to complete.

Description	Quantity	Unit	Price	Extension
	0.470.000	0.14	0.45	00.070.70
Aggregate Base 8"	3,178.000	S.Y.	9.15	29,078.70
Earth Excavation (Special)	1.000	L.S.	46,849.23	46,849.23
Electrical 110	1.000	L.S.	4,619.76	4,619.76
Electrical Service	0.500	EACH	6,941.06	3,470.53
Light Pole, Luminaire and Foundation. Complete	0.500	EACH	7,517.95	3,758.98
PCC 14" Pad	3,178.000	S.Y.	85.19	270,733.82
Polyduct 6"	775.000	L.F.	49.25	38,168.75
		QUOTE TOTAL:		396,679.77

[Start text here.]

## **EXCLUSIONS:**

- Permit cost
- Solid rock removal is excluded in our proposal
- Unsuitable soil remediation is excluded
- Crossing and handling unknown underground utilities is excluded
- No import or export of grading material is included (balanced site)

CURRENT MARKET DISCLAIMER: All pricing is based on the current material prices at the date of this proposal. Should the market price of material increase prior to the start of the work, an additional material surcharge may be incurred and added to the final invoice. We will discuss the current market pricing of material at the time work is started. Prices are good for 30 days.

Please let me know if there are any questions.

Matthew Porter

Signature of Approval:	Date:
5181141411 - 111pp151411	B 4 cc.