PROJECTED

Cost		Projected	% Eligibl	Total Eligible		Site & Selected Upgrades	Comments
Property Acquisition	_	1,250,000	0%				
Site Preparation							
Offsite Improvements		50,000	100%	50,000	100%	50,000	All Sitework included
Utilities		50,000	100%	50,000	100%	50,000	in
Landscaping		50,000	100%	50,000	100%	50,000	requested eligible costs
Drives & Parking Lots Docks & Enclosure (South Docks)		125,000 150,000	100% 100%	125,000 150,000	100% 100%	125,000 150,000	
Site Drainage		25,000	100%	25,000	100%	25,000	
Fencing		50,000	100%	50,000	100%	50,000	
Contingency		50,000	100%	50,000	100%	50,000	Contingeny only charged to extent used
Total Site Preparation	=	550,000	•	550,000		550,000	
Soft Costs					65%]	
Architecture & Engineering		75,000	100%	75,000	65%	48,616	Soft costs are calculated
Permits & Related		15,000	100%	15,000	65%	9,723	using ratio
Loan Costs		40,000	100%	40,000	65%	25,929	of
Legal		75,000	100%	75,000	65%	48,616	requested eligible costs
TIF Consulting Insurance		10,000 20,000	100% 100%	10,000 20,000	100% 65%	10,000 12,964	to total eligible costs
Project Mgt		75,000	100%	75,000	65%	48,616	total eligible costs
General Conditions		25,000	100%	25,000	65%	16,205	
Insurance		27,006	100%	27,006	65%	17,506	
Development Fees		75,000	100%	75,000	65%	48,616	
Contingency Total Soft Costs	_	20,000 457,006	100%	20,000 457,006	65% 66 %	12,964 299,758	Contingeny only charged to extent used
Hard Costs	_	<u> </u>	=	-		<u> </u>	
Signage (Bldg & Monument) Floors		25,000 20,000	100% 100%	25,000 20,000	100%	25,000	Incl Monument Sign on 7th Street
Exterior Façade		40,000	100%	40,000	100%	40,000	Façade Improvement / Energy Efficiency
Storefront		50,000	100%	50,000	100%	50,000	Façade Improvement / Energy Efficiency
Carpentry / Partitions		75,000	100%	75,000		-	
Roofing		50,000	100%	50,000	100%	50,000	Façade Improvement / Energy Efficiency
Insulation / Caulking		30,000	100%	30,000	1000/	-	E 11
Doors and Windows Specialities		40,000 50,000	100% 100%	40,000 50,000	100%	40,000	Façade Improvement / Energy Efficiency
Dock Equipment		80,000	100%	80,000		-	
Window Treatments		10,000	100%	10,000		_	
Plumbing		40,000	100%	40,000	50%	20,000	Add'l Bathroom Req'mts
HVAC		25,000	100%	25,000		-	
Life Safety		25,000	100%	25,000	100%	25,000	Life Safety Improvement
Technology	100.000	15,000	100%	15,000		-	
Block Heaters & Forklift Charging Electrical & LED Lights	100,000 120,000	12,000 75,000	100% 100%	12,000 75,000	50%	37,500	LED Lights - Energy Efficiency
Contingency	80,000	80,000		80,000	30 /6	<i>57,500</i>	LED Lights - Energy Efficiency
Total Hard Costs	300,000	742,000	. 100%	742,000		287,500	
Total Costs	442,000	2,999,006		1,749,006		1,137,258	
	=		=				
Maximum TIF Reimbursement						\$ 700,000	
TIF Reimbursement Schedule	YR	Interest		Principal		Total Payment	
Interest Rate: 6.0%	1	42,000		53,108		95,108	
	2	38,814		56,294		95,108	
	3	35,436		59,672		95,108	
	4	31,856		63,252		95,108	
	5	28,060		67,047		95,108	
	6	24,038		71,070 75,224		95,108 05.108	
	7 8	19,773 15,253		75,334 79,854		95,108 95,108	
	8	10,462		79,854 84,645		95,108 95,108	
	10	5,383		89,724		95,108	
Total Reimbursement Payments	-	251,076		700,000		951,076	
		,		, . 50			

TIF SUM Page 1