CITY OF SANDY
PROFESSIONAL SERVICES AGREEMENT

THIS AGREEMENT is made and entered into as of the date first indicated on the signature
page, by and between the City of Sandy, Oregon (hereinafter referred to as the "City"), and
LANGO HANSEN LANDSCAPE ARCHITECTS, PC). (hereinafter referred to as

"Consultant") for the project commonly known as the (Meinig Park Improvements Phase 1)

(“Project™).

WHEREAS, City requires services which Consultant is capable of providing, under terms and
conditions hereinafter described; and

WHEREAS, Consultant represents that it is qualified on the basis of specialized experience and
technical competence and prepared to provide such services as City does hereinafter require;

NOW, THEREFORE, in consideration of those mutual promises and the terms and conditions
set forth hereafter, the parties agreed as follows:

A.

Term

The term of this Agreement shall be from the date of execution by both parties until tasks
required hereunder are complete and accepted, unless earlier terminated in accordance
herewith.

Consultant's Services

B.1

B.2

B3

The scope of Consultant's services and time of performance under this
Agreement are set forth in Exhibit A. All provisions and covenants contained in
Exhibit A are hereby incorporated by reference and shall become a part of this
Agreement as if fully set forth herein.

All written documents, drawings, and plans submitted by Consultant and intended
to be relied on for the project shall bear the signature, stamp or initials of
Consultant or Consultant's authorized Project Manager. Any documents
submitted by Consultant which do not bear Consultant's signature, stamp or
initials or those of the Consultant's authorized Project Manager shall not be relied
upon by City, and shall be returned to Consultant to affix such signature, stamp or
initials, as appropriate. Interpretation of plans and answers to questions covering
Plans given by Consultant or Consultant's Project Manager need not be put in
writing unless requested by the City and may be relied upon by City.

All agreements on the Consultant's part are contingent upon, and the Consultant
shall not be responsible for damages or be in default or be deemed to be in default
by reason of delays in performance due to third party: strikes, lockouts, accidents;
acts of God; other delays unavoidable or beyond the Consultant's reasonable
control, or due to shortages or unavailability of labor at established area wage
rates or delays caused by failure of the City or City's agents to furnish information
or to approve or disapprove the Consultant's work promptly, or due to late or
slow, or faulty performance by the City, other contractors, other consultants not
under Consultant's control or governmental agencies, the performance of whose



B4

B.S

work is precedent to or concurrent with the performance of the Consultant's work.
In the case of the happening of any such cause of delay, the time of completion
shall be extended accordingly.The existence of this Agreement between City and
Consultant shall not be construed as City's promise or assurance that Consultant
will be retained for future services unrelated to the services as contemplated by
this Agreement.

Consultant shall maintain confidentiality of any private confidential information
and any public information which is exempt from disclosure under state or federal
law to which the Consultant may have access by reason of this Agreement.
Consultant warrants that its employees assigned to work on services provided in
this Agreement shall maintain confidentiality. All agreements with respect to
confidentiality shall survive the termination or expiration of this Agreement.

Consultant agrees to complete in satisfactory, proper and timely manner
the services described in attached Exhibit A.

. Compensation

C.1

C2

C3

C4

C.5

City agrees to pay Consultant not more than ($36,990) (Thirty Six Thousand
Nine Hundred and Ninety Dollars) for performance of those services provided
hereunder. However, compensation may be less than such maximum amount and
shall be actually determined on the fee proposal as provided in Exhibit A.
Compensation shall be only for actual tasks as listed in the fee proposal and time
worked on this project and related direct expenses. Consultant shall furnish with
each bill for services an itemized statement showing the deliverables devoted to
the project by Consultant as well as any agents or employees of Consultant and
any direct expenses.

During the course of Consultant's performance, if City or its Project Manager
specifically requests Consultant to provide additional services which are beyond
the scope of the services described on Exhibit A, Consultant shall provide such
additional services and bill the City at the hourly rates outlined on the attached
Fee Schedule, provided the parties comply with the requirements of Section Q.
No compensation for additional services shall be paid or owing without the prior
written consent of both parties to such additional compensation and services.

Unless expressly set forth on Exhibit A as a reimbursable expense item,
Consultant shall only be entitled to the compensation amount specified in
subsections C.1 and C.2. Only those reimbursable expenses which are set forth in
Exhibit A and itemized on Consultant's bills for services shall be the basis for
which payment of those expenses by City shall be owing.Except for amounts
withheld by City pursuant to this Agreement, Consultant will be paid for services
for which an itemized bill is received by City within 30 days.

City shall be responsible for payment of required fees, payable to governmental
agencies (including, but not limited to fees related to plan checking, land use,
zoning, building permits, and all other similar fees resulting from this project) and
not specifically covered by Exhibit A.

Consultant's compensation rate includes but is not limited to salaries or wages
plus fringe benefits and contributions including payroll taxes, workers'
compensation insurance, liability insurance, pension benefits and similar
contributions and benefits.



C.6

In the event Consultant's responsibilities as described in Exhibit A have been
separated into two or more phases, then Consultant shall not be entitled to any
compensation for work performed directly on a later category of responsibilities
unless and until City specifically directs that Consultant proceed with such work.

City's Project Manager

The City's Project Manager is (Rochelle Anderholm-Parsch, Park and Recreation
Director). City shall give Consultant prompt written notice of any resignation of its
Project Manager.

Consultant's Project Manager

Consultant's Project Manager is (Kurt Lango, Principal). In the event that Consultant's
designated Project Manager is changed, Consultant shall give City prompt written
notification of such resignation. In the event that City receives any communication from
Consultant of whatsoever nature which is not executed by Consultant's designated
Project Manager, City may request clarification by Consultant's Project Manager, which
shall be promptly furnished.

Project Information

City shall provide full information regarding its requirements for the Project. Consultant
agrees to share all project information, to fully cooperate with all corporations, firms,
contractors, public utilities, governmental entities, and persons involved in or associated
with the Project. No information, news or press releases related to the Project, whether
made to representatives of newspaper, magazines or television and radio stations, shall be
made without the authorization of City's Project Manager.

Duty to Inform

If at any time during the performance of this Agreement, or any future phase of this
Agreement for which Consultant has been retained, Consultant becomes aware of actual
or potential problems, faults or defects in the project or any portion thereof, any
nonconformance with the federal, state or local laws, rules, or regulations, or has any
objection to any decision or order made by City with respect to such laws, rules or
regulations, Consultant shall give prompt written notice thereof to City's Project
Manager. Any delay or failure on the part of City to provide a written response to
Consultant shall neither constitute agreement with nor acquiescence to Consultant's
statement or claim, nor constitute a waiver of any of City's rights.
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H.6

Consultant is Independent Contractor

19|

H.2

H.3

H.4

H5

Consultant shall be and herein declares that it is an independent contractor for all
purposes and shall be entitled to no compensation other than compensation
provided for under Section C of this Agreement. Consultant binds itself, its
partners, officers, successors, assigns and legal representatives to the City.

Consultant shall be completely independent and solely determine the manner and
means of accomplishing the end result of this Agreement, and City does not have
the right to control or interfere with the manner or method of accomplishing said
results. City, however, has the right to specify and control the results of the
Consultant's responsibilities.

Subcontracting: City understands and agrees that only those special consulting
services identified on Exhibit A may be performed by those persons identified
on Exhibit A and not by Consultant. Consultant acknowledges such services are
provided to City pursuant to a subcontract(s) between Consultant and those who
provide such services. Consultant may not utilize any subcontractors or in any
way assign its responsibility under the Agreement without first obtaining the
express written consent of the City.

Consultant shall be responsible for and indemnify and defend City against any
liability, cost or damage arising out of Consultant's use of such subcontractor(s)
and subcontractor's negligent acts, omissions, or errors. Subcontractors will be
required to meet the same insurance requirements of Consultant under this
Agreement. Unless otherwise specifically agreed to by City in writing, Consultant
shall require that subcontractors also comply with and be subject to the provisions
of this Section H.

Consultant shall make prompt payment of any claim for labor, materials or
services furnished to the Consultant by any person in connection with this
Agreement as such claim becomes due. Consultant shall not permit any lien or
claim to be filed or prosecuted against the City on account of any labor or
material furnished to or on behalf of the Consultant. If the Consultant fails,
neglects or refuses to make prompt payment of any such claim, the City may pay
such claim to the person furnishing the labor, materials or services and charge the
amount of the payment against funds due or to become due the Consultant under
this Agreement.

No person shall be employed under the terms of this Agreement as
described herein in violation of any wage and hour laws.

Should Consultant elect to utilize employees on any aspect of this Agreement,
Consultant shall be fully responsible for payment of all withholding required by law,
including but not limited to taxes, including payroll, income, Social Security (FICA) and
Medicaid. Consultant shall also be fully responsible for payment of salaries, benefits,
taxes, Industrial Accident Fund contributions and all other charges on account of any
employees. Consultant shall pay to the Department of Revenue all sums withheld from
employees pursuant to ORS 316.167. All costs incidental to the hiring of assistants or
employees shall be Consultant's responsibility. Consultant shall indemnify, defend and



hold City harmless from claims for payment of all such expenses. Unless otherwise
expressly set forth on Exhibit A as a reimbursable expense item, specific costs
associated with items set forth in this paragraph shall be deemed as fully and
conclusively included in the rate upon which consultant’s compensation is based.

H.7  No person shall be denied or subjected to discrimination in receipt of the benefits
of any services or activities made possible by or resulting from this Agreement
on the grounds of sex, race, color, creed, marital status, age, disability or national
origin. Any violation of this provision shall be grounds for cancellation,
termination or suspension of the Agreement in whole or in part by the City.

Indemnity and Insurance

ik | Consultant acknowledges responsibility for liability arising out of the
performance of this Agreement and the attachments thereto, and all liability
resulting from the negligent acts, performance or errors or omissions of the
Consultant or anyone acting on behalf of Consultant in connection with or
incidental to the work performed under the contract. Consultant shall hold City
harmless from and indemnify City against any and all claims of loss or damages
including reasonable costs, expenses, and attorney's fees to the extent resulting
from Consultant's negligent acts, omissions, errors or willful misconduct provided
pursuant to this Agreement, or from Consultant's failure to perform its
responsibilities as set forth in this Agreement. The review, approval or acceptance
by City, its Project Manager or City employees of documents or other work
prepared or submitted by Consultant shall not relieve Consultant of its
responsibility to provide such materials in full conformity with City's
requirements as set forth in this Agreement and to indemnify City from claims,
losses and damages resulting from Consultant's failure to adhere to the standard of
performance described in Section 1.2.3. The provisions of this section shall
survive termination of this Agreement.

1.2 Insurance Requirements and Consultant's Standard of Care.

[.2.1 Consultant shall provide City with evidence of the following insurance
coverages prior to the commencement of the work. A copy of each
insurance policy, issued by a company currently licensed in the State of
Oregon, and certified as a true copy by an authorized representative of the
issuing company or at the discretion of the City, in lieu thereof, a
certificate in a form satisfactory to City certifying to the issuance of such
insurance shall be furnished to City. Expenses relating to the cost of
insurance shall not be the basis for additional reimbursement to
Consultant.

1.2.2 Reserved.

1.2.3  Inthe performance of its professional services, Consultant shall use that
degree of care and skill ordinarily exercised under similar circumstances
by reputable members of its profession practicing in the Portland
Metropolitan Area. The Consultant will re-perform any services not
meeting this standard without additional compensation. Consultant's
re-performance of any services, even if done at City's request, shall not be
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L.2.5

considered as a limitation or waiver by City of any other remedies or
claims it may have arising out of consultant's failure to perform in
accordance with the applicable standard of care or this Agreement.

Consultant shall furnish the City a certificate evidencing the date, amount
and type of insurance that has been procured pursuant to this Agreement.
All policies shall be written on an "occurrence basis," except for
Consultant's Professional Liability Insurance which may be written on a
"claims made" basis, provided it shall endeavor to be maintained in full
force for not less than four (4) years following Consultant's performance
under this Agreement. All policies shall provide for not less than 30 days'
written notice to the City before they may be canceled or reduced or
materially changed by endorsement. The Consultant shall provide not less
than 30 days' written notice to the City before the policy coverage may be
reduced. Excepting professional liability and worker's compensation
coverage, all policies shall provide an endorsement naming the City, its
officers, employees and agents as additional insureds. In the event the
policy lapses during performance, the City may: treat said lapse as a
breach; terminate this Agreement and seek damages; withhold progress
payments without impairing obligations of Consultant to proceed with
work; pay an insurance carrier (either Consultants' or a substitute) the
premium amount and withhold that amount from payments; and, use any
other remedy provided by this Agreement or by law.

Insurance Requirements. The Consultant, its subcontractors, if any, and all
employers working under this Agreement are subject employers under the
Oregon Workers Compensation Law and shall comply with ORS 656.017
which requires them to provide workers' compensation coverage for all
their subject workers. The Consultant will maintain throughout this
Agreement the following insurance:

1.2.5.1 Workers' compensation and employers liability insurance
as required by the State where the work is performed.

1252 Comprehensive automobile and vehicle liability insurance
covering claims for injuries to members of the public and/or
damages to property of others arising from the use of motor
vehicles, including on-site and off-site operations, and
owned, non-owned, or hired vehicles, with $2,000,000
combined single limits.

1253 Commercial general liability insurance covering claims for
injuries to members of the public or damage to property of
others arising out of any covered negligent act or omission
of the Consultant or of any of its employees, agents or
subcontractors, with $2,000,000 per occurrence and in the

aggregate.

12.54 Professional liability insurance of $2,000,000 per occurrence
and in the aggregate, including contractual liability coverage.
If Consultant proposes using subcontractors, in addition to any



other requirements of this Agreement, such subcontractors
shall provide Professional Liability Insurance in an amount
and form of coverage that complies with the requirements of
paragraphs 1.2.1,1.2.3,1.2.4 and [.2.5.4.

[2.55 City will be named as an additional insured with respect to
Consultant's liabilities hereunder in all insurance coverages
identified in items 1.2.5.2 and 1.2.5.3.

1.2.6 The coverage provided by these policies shall be primary and any other
insurance carried by City shall be excess. Consultant shall be responsible
for any deductible amounts payable under all policies of insurance. In the
event a dispute arises between City and Consultant for which Consultant
has obtained insurance, the maximum amount which may be withheld by
City for all such claims shall be no more than the amount of the applicable
insurance deductible.

J. Early Termination

J.1

J.2

J.3

J.4

This Agreement may be terminated prior to the expiration of the agreed
upon terms:

J.1.1 By mutual written consent of the parties;

J.1.2 By City for any reason within its sole discretion, effective upon delivery
of written notice to Consultant by mail or in person, or at such later date
as may be established by the City; and

J.1.3 By Consultant, effective upon 14 days prior written notice in the event of
substantial failure by the City to perform in accordance with the terms
through no fault of the Consultant.

If City terminates the Agreement in whole or in part due to default or failure of
Consultant to perform services in accordance with this Agreement, City may
procure, upon reasonable terms and in a reasonable manner, services similar to
those so terminated. In addition to any other remedies the City may have,
Consultant shall be liable for all costs and damages incurred by City in procuring
such similar service, and the Contract shall be in full force to the extent not
terminated.

If City terminates the Agreement for its own convenience, payment of
Consultant shall be prorated to and include the day of termination and shall be in
full satisfaction of all claims by Consultant against City under this Agreement.

Termination under any provision of this paragraph shall not affect any right,
obligation or liability of Consultant or City which accrued prior to such
termination. Consultant shall surrender to City items of work or portions thereof,
referred to in Section N for which Consultant has received payment, or City has
made payment. City retains the right to elect whether or not to proceed with actual
construction of the project.



Suspension of Work

City may suspend, delay or interrupt all or any part of the work for such time as the City
deems appropriate for its own convenience by giving written notice thereof to Consultant.
An adjustment in the time of performance or method of compensation shall be allowed as
a result of such delay or suspension unless the reason for the delay is within the
Consultant's control. City shall not be responsible for work performed by any
subcontractors after notice of suspension is given by City to Consultant.

Subconsultants and Assignments

L.1  Consultant shall not enter into any subcontracts for any of the work scheduled
under this contract without obtaining prior written approval from the City Project
Manager. In all subcontracts entered into by the Consultant pursuant to this
Agreement, the City shall be named as an express third-party beneficiary of such
subcontracts with full rights as such. Consultant acknowledges such services are
provided to City pursuant to a subcontract(s) between Consultant and
subcontractor(s). City incurs no liability to third persons for payment of any
compensation provided herein to Consultant. Any attempted assignment of this
Agreement without the written consent of City shall be void. Except as otherwise
specifically agreed, all costs for services performed by others on behalf of
Consultant shall not be subject to additional reimbursement by City beyond the
scope of payment for services as contemplated by this Agreement.

L.2  City shall have the right to let other contracts be coordinated with this Agreement.
Consultant shall cooperate with other firms, engineers, consultants and other City
contractors on this and related City projects, and the City itself, so that all
portions of this and other projects may be completed in the least possible time
within normal working hours. Consultant shall furnish other engineers and
consultants and affected public utilities, whose designs are fitted into Consultant's
designs and detail drawings, giving full information so that conflicts can be
avoided.Access to Records

The City, Oregon Secretary of State's Office, the Federal Government and the duly
authorized representatives of any of the above, shall have access to the books, documents,
papers, records and receipts of the Consultant which are directly pertinent to this
Agreement for the purpose of making audit, examination, excerpts and transcripts. The
City, Oregon Secretary of State's Office, the Federal Government and authorized
representatives shall have the authority to inspect, audit and copy from time to time, any
records of the Consultant regarding billings or work under this Agreement for a period of
four years after the completion or termination of this contract.

Work is Property of City

M.1  Originals or Certified copies of the original work forms, including but not limited
to documents, reports, data, spreadsheets, digital files, presentations, drawings,
tracings, surveying records, mylars, papers, diaries, inspection reports and
photographs, performed or produced by Consultant under this Agreement shall be
the exclusive property of City and shall be delivered to City prior to completion
or termination of this contract and prior to final payment. Any statutory or
common law rights to such property held by Consultant as creator of such work
shall be conveyed to City upon request without additional compensation. Upon
City's approval and provided City is identified in connection therewith Consultant
may include Consultant's work in its promotional materials. Consultant shall be
entitled to keep copies of all work products produced.



M.2  Reserved.

Law of Oregon

The Agreement shall be governed by the laws of the State of Oregon. The Agreement
provisions required by ORS Chapter 279C to be included in public agreements are hereby
incorporated by reference and shall become a part of this Agreement as if fully set forth
herein. Consultant shall adhere to all applicable federal and state laws, including but not
limited to laws, rules, regulations, and policies concerning employer and employee
relationships, workers' compensation, and minimum and prevailing wage requirements.
Any certificates, licenses or permits which Consultant is required by law to obtain or
maintain in order to perform work described on Exhibit A, shall be obtained and
maintained throughout the term of this Agreement.

Adherence to Law

Consultant shall comply with all federal, state and local laws and ordinances, rules and
regulations applicable to the work under this contract. Consultant agrees that the public
contract law provisions contained in ORS Chapter 279C shall apply to and govern the
performance of this contract. Consultant shall certify compliance with ORS 670.600.
Further, Consultant agrees to comply with applicable provisions of and amendments to
the Civil Rights Act of 1964, Section V of the Rehabilitation Act of 1973 and with all
applicable requirements of federal and state and rehabilitation statutes, rules and
regulations. Contractor shall also comply with the Americans with Disabilities Act of
1990, ORS 659.425A, and all regulations and administrative rules established pursuant to
those laws. Further, all certificates, licenses (including a City business license) or
permits, which the consultant is required by law to obtain or maintain in order to perform
work described in Exhibit A, shall be obtained and maintained throughout the term of
this Agreement.

Modification

Any modification of the provisions of this Agreement shall not be enforceable unless
reduced to writing and signed by both parties. A modification is a written document,
contemporaneously executed by City and Consultant, which increases or decreases the
cost to City over the agreed sum or changes or modifies the scope of service or time of
performance. No modification shall be binding unless executed in writing by Consultant
and City. In the event that Consultant receives any communication of whatsoever nature
from City, which communication Consultant contends to give rise to any modification of
this Agreement, Consultant shall, within thirty (30) days after receipt, make a written
request for modification to City's Project Manager. Consultant's failure to submit such
written request for modification in the manner outlined herein may be the basis for
refusal by the City to treat said communication as a basis for modification. In connection
with any modification to the contract affecting any change in price, Consultant shall
submit a complete breakdown of labor, material, equipment and other costs. If
Consultant incurs additional costs or devotes additional time on project tasks beyond
which were reasonably expected as part of the original agreement or any mutually
approved modifications, then City shall be responsible for payment of only those costs
for which it has previously agreed to pay.

Other Conditions

Q.1 Except as otherwise provided in paragraphs R.1.1, R.1.2, and R.1.3 Consultant
represents and agrees that the contract specifications and plans, if any, prepared by



the Consultant will be adequate and sufficient to accomplish the purposes of the
Project; and further, that any review or approval by the City of the plans and
specifications shall not be deemed to diminish the adequacy of Consultant's work.

Q.1.1
Q.12

Q.13

Reserved.

Opinions of Cost, Financial Considerations, and Schedules. In providing
opinions of cost, financial analyses, economic feasibility projections, and
schedules for the Project, Consultant agrees and understands that as part
of the service it is providing are professional assessments of cost and price
of labor and materials; potential for unknown or latent conditions of
existing equipment or structures that may affect operation or maintenance
costs; competitive bidding procedures and market conditions; evaluation
of the likelihood of issues arising regarding time or quality of performance
by third parties; quality, type, management, and direction of operating
personnel; and other economic and operational factors that may materially
affect the ultimate Project cost or schedule. While the parties acknowledge
that the work contemplated under this Agreement cannot provide exact
costs, Contractor agrees, acknowledges and understands that the City
intends to rely on Contractor’s expertise in accurately evaluating Project
costs, financial aspects, economic feasibility, and schedule estimates.

Record Drawings. Records, drawings, and reports will be prepared, in
part, on the basis of information compiled and furnished by others, and
may not always represent the exact location, type of various components,
or exact manner in which the Project was finally constructed. Consultant
is



Q.2

responsible for any errors or omissions about which the Consultant knew
or should have known in the information from the City or those employees
or firms employed by the Consultant under the terms of this Agreement as
stated therein that is incorporated into the records, drawings and reports.

Notwithstanding any acceptance or payments, City shall not be precluded or
stopped from recovering from Consultant, or its insurer or surety, such damages
as may be sustained by reason of Consultant's failure to comply with the terms of
this Agreement. A waiver by City of any breach by Consultant shall not be
deemed to be a waiver of any other previous or subsequent breach by

Consultant.

Assignments of Products Rights

R.1

R.2

The Consultant hereby assigns to the City all rights, title and interest, including
but not limited to copyright rights, all notes, designs, drawings, specifications,
technical data reports, computer programs and documentation, and other materials
resulting from the Consultant's work under this Agreement.

The City agrees to include the Consultant’s name and give credit to the
consultant or the design in presentation and publication of the design and
completed work resulting from this Agreement.

Dispute Resolution

S.1

S.2

S.3

Should any dispute arise between the parties to this Agreement concerning their
respective obligations of either or the terms hereof, it is agreed that such dispute
will be submitted to a mediator prior to any litigation and the parties hereby
expressly agree that no claim or dispute arising under the terms of this Agreement
shall be resolved other than first through mediation and only in the event said
mediation efforts fail, through litigation. Any litigation arising under or as a result
of this Agreement shall be tried to the court without a jury.

Each party agrees to be responsible for payment of its own professional fees,
including attorneys’ fees in both mediation and litigation.

The parties shall exercise good faith efforts to select a mediator, who shall be
compensated equally by both parties. Mediation will be conducted in Portland,
Oregon, unless both parties agree in writing otherwise. Both parties agree to
exercise good faith efforts to resolve disputes covered by this section through this
mediation process. If either party requests mediation, and the other party fails to
respond within ten (10) days, or if the parties fail to agree on a mediator within
ten (10) days, a mediator shall be appointed by the presiding judge of the
Washington County Circuit Court upon the request of either party. The parties
shall have any rights at law or in equity with respect to any dispute not covered by
this Section.

Integration

This Agreement constitutes the entire agreement between the parties. No waiver,
consent, modification or change of terms of this Agreement shall bind either party unless
in writing and signed by both parties. Such waiver, consent, modification or change, if
made, shall be effective only in the specific instance and for the specific purpose given.



There are no understandings, agreements, or representations, oral or written, not specified
herein regarding this Agreement. Consultant, by the signature below of its authorized
representative, hereby acknowledges that he/she has read this Agreement, understands it
and agrees to be bound by its terms and conditions.

u. Miscellaneous / General

Consultant binds itself, its partners, officers, successors, assigns and legal representatives
to the City under the terms and conditions of this Agreement as described herein. Any
conflict between a term or condition of this Agreement and a term or condition contained
in an exhibit to this Agreement will be resolved in favor of the language in this
Agreement.

The CONSULTANT and the CITY hereby agree to all provisions of this AGREEMENT.

IN WITNESS WHEREQF, the parties by their signatures below enter into this Agreement this
22 day of May, 2024,

[Signatures on Following Page]



CITY OF SANDY

Rochelle Anderholm-Parsch,
Parks and Rec. Director
Project Manager

By

City of Sandy

Mailing Address:

38348 Pioneer Blvd Sandy, OR
97055

Phone:
503-489-2157

Email:

randerholmparsch@ci.sandy.or.us

CONSULTANT:

B /
4 v

Kurt Lango, Principal
Lango Hansen Landscape Architects

Mailing Address:
1100 NW Glisan St. 3a.
Portland, OR 97209

Phone:
503-295-2437

Email:
kurt@langohansen.com

Employer ID No.

XXXXXXXXX
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EXHIBIT A
SCOPE OF WORK



LANDSCAPE ARCHITECTS PC

May 21, 2024

Rochelle Anderholm-Parsch

Parks and Recreation Director

City of Sandy Parks & Recreation Department
38348 Pioneer Blvd.

Sandy, OR 97055

RE: Meinig Park Improvements
Dear Rochelle,

We are excited to submit this proposal for the development of a master plan and documentation for
improvements at Meinig Park. This proposal is based on our conversations, site walk and the 2011 Meinig
Park Design/Build Master Plan. We understand that the scope of improvements includes the following:

o  Fantasy Forest Playground
o Path Revitalization

e  Stream Restoration

o Dog Park

Public outreach and the master plan process for each of the improvements listed above will be done
concurrently. The construction documentation and permitting for each of the scopes of work will be
developed independently.

We have outlined the process below for public outreach, master plan development, construction
documentation, and construction. We have brought on Pacific Habitat Services to provide input for the
stream restoration work and Humber Design Group to provide assistance on potential stormwater and
utility improvements. We would ask that the City of Sandy provide electronic cad survey and site
improvement files related to the both the 2011 Design Build Master Plan and the Parking Lot plan.
Additionally, we would ask that the City of Sandy provide a topo survey and arborist report for the area
around the proposed dog park location.

TASK 1 ANALYSIS

TASK 1.1 INITIAL PROGRAMMING AND ANALYSIS

e Fantasy Forest Playground: This beloved community asset is the result of widespread citizen
involvement and was constructed by hundreds of volunteers. During our site walk, numerous
maintenance issues were observed playground. This first phase will involve communicating the
current condition of the playground to a wide array of stakeholders.

¢  Path Revitalization: The path system serves as the site access to the park both for the public as
well as maintenance staff. The paved pathways are deteriorating due to root intrusion or are being
undermined by No Name Creek.

o Stream Restoration: Erosion is taking place along the banks of No Name Creek. PHS will visit the
site to confirm current conditions relative to the prior master plan. A memo with recommendations
will be developed to guide stream improvements.

»  Dog Park: Based on input received from public comments, there is demand for additional off leash
dog parks within the City of Sandy. An off-leash location has been identified within Meinig Park.

langohansen.com
1100 nw glisan st #3a portland OR 97209 t 503 295 2437



Lango Hansen will begin the project with a meeting to discuss project opportunities and constraints,
potential programming, and site limitations. This information will then be assembled into an overall existing
conditions plan along with separate boards that address the four focus areas listed above. This information
will be presented to the Parks and Trails Advisory Board and City Council. We will use this time to
strategize the public process, review potential funding opportunities, and establish project goals.

On-Site Meeting

PTAB Meeting

City Council Meeting
Debrief Meeting with PR

TASK 1.2 MASTER PLAN DEVELOPMENT

o Fantasy Forest Playground: Lango Hansen will develop three options for improvements at the
existing play area. These will include a full range of programmatic elements and imagery that
supports each of the designs.

e Path Revitalization: Based on the prior master plan effort, strategic improvements can improve the
overall condition of the trails and provide ADA accessible routes throughout the park.

e Stream Restoration: Observations from PHS on the current stream conditions will be incorporated.

o Dog Park: Lango Hansen will develop options for an off-leash dog park that takes into
consideration existing tree locations, solar exposure, and other key factors.

Prior to the first public meeting, we propose meeting with PTAB and City Council to share the concept
options and incorporate the feedback as necessary. For the public meeting, we envision an open and
interactive meeting with the community. This meeting can be held at the Senior Center with individual
stations that address different aspects of the design such the park analysis, concept options and imagery.
After the public meeting, we will debrief with City staff and determine if there are specific issues that need
to be addressed prior to the further development of the plans.

At this time, we would recommend an informal meeting with the City’s Planning and Public Works
department to determine any issues that should be communicated as part of the design process.

Meetings:

Concept Development with PR Staff
PTAB

City Council

Public Open House #1

Debrief Meeting with PR Staff

TASK 1.3 MASTER PLAN REFINEMENT

Based on feedback that we have received, Lango Hansen will generate a single master plan concept that
incorporates each of the four areas of improvements. Associated construction costs will be separated by
scope of work. The concept will include additional imagery that supports the design. We will meet with PR
Staff to review the concept and make any necessary changes to the design. This concept plan will then be
shared with PTAB and City Council to solicit any additional comments. We would also recommend a formal
preapplication meeting with City Planning and Public Works to discuss any issues related to potential
stormwater treatment and site utilities.

We anticipate a second meeting with the public with a format like the first public meeting. We will then
meet with City Staff to debrief and anticipate a final presentation to the City Council.

Meetings:

Concept Refinement with PR Staff
PTAB

City Council



Public Open House #2

Preapplication Meeting

Debrief Meeting with PR Staff

Final City Council Meeting (if necessary)

Based on the feedback that we have received, we will make refinements to the park plan and produce a
final master plan. Lango Hansen will include material that can be posted on the City's website including a
narrative. A final cost estimate based on the design will be produced by our firm. The cost estimate will be
broken down by scope of improvement.

TASK 1.4 GRANT WRITING

The level of detail that will be incorporated into the master plan will allow the City to begin to pursue
potential grant funding opportunities. We will assist the City in the process of grant writing for the OPRD
grant. This will give the City grant material to utilize for additional grant applications.

TASK 2 CONSTRUCTION DOCUMENTS, BIDDING, PERMITTING AND CONSTRUCTION
OBSERVATION

TASK 2.1 CONSTRUCTION DOCUMENTS/PERMITTING

Based on the Master Plan, we will develop the plans for each scope of work that further refine the park’s
programmatic elements. We would suggest submittals at 30%, 75%, 95% and 100%. With each of these
submittals, we will meet with you and your staff to incorporate comments. A cost estimate will be issued
with these sets. We will issue the 95% set to the City for permitting.

Documents:

Demolition Plan

Materials Plan & Layout Plan

Grading Plan and Erosion Control Plan
Planting Plan

Utility & Electrical Plans

Site Details

Meetings:
Page Turn Meetings

TASK 2.2: BIDDING

Lango Hansen will prepare final construction documents based on comments that we receive during the
permitting process. The design team will address technical questions related to the documents including
substitution requests during the bid process. We will also attend the pre-bid conference. After award of the
project, we will incorporate all of the bid addenda revisions, value engineering and permit revisions into a
final construction document conformance set. If the bids come in higher than the budget allows, we will
work with city staff to identify components of the design to bring the project into budget.

Documents:
Addenda Material
Final Conformance Set

Meetings:
Pre-Bid Conference
City Staff Meeting to Review Final Bids

TASK 2.3: CONSTRUCTION OBSERVATION

At the beginning of the Construction Observation process, the design team will attend the preconstruction
meeting to meet the contractor, provide an overview of the goals and vision for the project, and answer
any questions. The design team will provide technical support throughout the CA process. This includes
reviewing and responding to submittals, RFI's, Change Order requests, and Pay Applications. Lango
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Hansen will attend weekly site meetings and will prepare field reports based on those visits. Other design
team members will conduct site visits and special inspections (e.g., permit inspections, erosion control) on
an as-needed basis, and will provide field reports based on those visits.

Meetings:

Preconstruction Meeting

Weekly Site Meetings

Substantial Completion and Final Acceptance Walkthroughs
DRAFT SCHEDULE

PHASE 1

Kick-off Meeting June TBD
Vision Session (PTAB) July 10

Vision Session (CC) July 15
Review Options (PR) August 7
Review Options (PTAB) August 14
Review Options (CC) September 3
Public Meeting #1 September 5
Refined Plan Review (PR) September 26
Refined Plan Review (CC) October 7
Refined Plan Review (PTAB) October 9
Public Meeting #2 October 17
Grant Applications April 2025

PHASE 2 - The schedule for each document package would be determined after the conclusion of the
master plan process and would be based on the priority level of each phase.

Construction Documents
Permit/Bidding Start
Award Contract
Construction

FEES

TASK 1 FEES: LH PHS HDG
Master Plan 27,800 2,340

Grant Application 6,000

Reimbursables 850

TOTAL PHASE 1 FEE $36,990

TASK 2 FEES:

Construction Documents/Bidding

Permitting

Construction Observation
Reimbursables
TOTAL PHASE 2 FEE

$75,000-$100,000

Thank you for the opportunity to submit this proposal and please let me know if you have any questions or

comments.

Sincerely,

Lango Hansen Landscape Architects

=

Brian Martin
Senior Associate



