



**Civil Construction Proposal** 

Project Name:

QT Water Line Relocation

DATE:

12/12/2022

Address:

1406 West Chapman

Quote #

**RUTS 2022-161** 

Bid Date/Time: Quoted To:

Drawings

Att:

City of Sanger

Dated:

N/A N/A

Phone:

Doug Lipscomb 972-904-1195

Addendum

N/A

Fax:

Email:

dlipscomb@sangertexas.org

RUTS, LLC Proposes to Furnish and Install Complete in Place per Scope of Work below for the Following Price: \$40,344.00

Item		Unit	Qty	U	nit Item Bid	Lin	e Item
	Site Work						
H. 1986. Y	Mobilization	LS	1	\$	1,700.00	\$	1,700.00
	Labor to remove existing and install new 6" water line	LS	1	\$	25,200.00	\$	25,200.00
	Material			T		Т	
	All 6" Material	LS	1	\$	8,858.00	\$	8,858.00
	Bedding Material	LS	1	\$	643.00	\$	643.00
	Equipment						
	Excavator	LS	1	\$	1,412.00	\$	1,412.00
	Skid Steer	LS	1	\$	1,648.00	\$	1,648.00
	Compaction Equipment	LS	1	\$	883.00	\$	883.00
	Alternate Bid			T		Г	
	Hazardous Material Disposal	LS	1	\$	1,800.00	\$	1,800.00

Project Inclusions:

Installation of 240' of 6" water line Removal of 240' of existing 6" water line

Work in original scope

Project Exclusions:

**Any Permit or Impact Fees** Excavation deeper than 5' Sodding or seeding

**Erosion Control Plan or BMP's** 

**Liquidated Damages** Bonding (Add 4%)

De-Mobilization/Re-Mobilization Work not proposed on original scope

Total

\$40,344.00

With Material Disposal

\$42,144.00

Quotation is valid for 31 days.

WWW.Rangeline.Com Rangeline Utility Services, LLC 1150 Blue Mound Road W, Unit 821 Haslet, Texas 76052



#### Prices are based on

Rangeline will NOT be responsible for any delays due to material shortages or changes

If concrete is required to be removed and replaced, additional cost will be added

Rangeline will provide all material, equipment, and labor to install 240' of 6" water line and appurtenances

Rangeline will contact Dig Test prior to excavating, Rangeline is not responsible for any unmarked lines

Rangeline will not be responsible for any delays due to mismarked utility lines or changes required due to unforseen utility lines

Net 30 from invoice date

- Please allow 3-4 weeks' notice for scheduling after receipt of materials to ensure availability. Projects that require shorter lead times may incur additional charges.
- If the type of pipe changes from what we have quoted above, prices and scheduling may vary. Contractor or Municipality is responsible for verifying the type of pipe and its O.D.
- Concrete Pressure Pipe materials are custom made. Once material order is placed, they are non-returnable.
- Rangeline may require a pre-construction meeting prior to scheduling any services.
- · Price does not include "Sales Tax" on supplied material.
- Normal daytime hours (8:00AM- 5:00 PM) Monday through Friday. Technician(s) will have a \$350.00 per hour after hours charge. Additional Expenses will be charged at our cost plus 25%.
- Rangeline will allow (1) Mobilizations/De-Mobilizations to the jobsite for the excavation and construction equipment. Additional trips will be \$4,200.00 per trip.
- Rangeline will allow (1) Mobilizations/De-Mobilizations to the jobsite for (4) water line taps. Additional trips will be \$1,950.00 per trip.
- Canceling a scheduled project after the technician(s) have left the shop will result in a Cancellation Fee please refer to Terms and Conditions #13 (Page 4). This includes weather related cancellations.
- Stand-by charges will be billed at \$250.00 per hour / per technician during normal daytime hours and \$350.00 per hour / per technician during afterhours. For City/owner Delays
- Stand-by charges for equipment at \$1,250.00/per day. For City/owner Delays
- Any additional feet excavated after 5' is an additional \$1000.00 per foot charge

If you have any questions, please feel free to contact our sales team in your region listed below:

Operations Services Manager Chris Campbell

940.600.3036

Chris.c@Rangeline.com

Customer	Rangeline
Siganutre	Signature



## TRI DAL UTILITIES, LTD

A Company of Tri Dal Ltd.

540 Commerce Street Southlake, TX 76092 Phone (817) 481-2886 Fax (817) 410-8024

# CHANGE ORDER REQUEST

JOB NAME	QT #1859 - Sanger	PROJECT MANAGER
OB LOCATION		Scott Langham
CUSTOMER	CIMA	
CONTACT	Jeff Miller	817-991-7635

<u>JOB</u> # 22122-1		SCOPE  NEW 6 inch CITY WATER LINE				CR	<u>CR#</u> 1		12/7/2022			
						1						
QUANTITY			MATERIAL		EQUIPMENT		LABOR		UNIT PRICE		EXT. PRICE	
70 H	łR	TRACKHOE	\$		\$	93.60	\$	-	\$	93.60	\$	6,552.00
70 H	łR	BACKHOE	\$		\$	81.00	\$	-	\$	81.00	\$	5,670.00
70 H	IR.	FOREMAN	\$		\$	-	\$	62.10	\$	62.10	\$	4,347.00
70 H	IR.	OPERATOR	\$	-	\$	-	\$	52.20	\$	52.20	\$	3,654.00
210 H	łR	LABOR (3)	\$	-	\$		\$	39.60	\$	39.60	\$	8,316.00
1 L	S	MATERIAL FROM FERGUSON	\$	8,540.00	\$		\$		\$	8,540.00	\$	8,540.00
3 L	.D	SAND	\$	175.00	\$	175.00	\$	175.00	\$	525.00	\$	1,575.00
2 L	.D	HAUL OFF	\$	-	\$	175.00	\$	175.00	\$	350.00	\$	700.00
1 E	A	TAP SERVICE	\$	-	\$	-	\$	600.00	\$	600.00	\$	600.00
					SUBTO	TAL					\$	39,954.00
					OH&P (	(10%)					\$	3,995.40
					TOTAL	CHANGE					\$	43,949.40

#### NOTES

EXCLUDES: CITY FEES, BOND, R&R LANDSCAPE, REPAIR IRRIGATION,

Above work to be performed as shown and governed by and incorporating all the terms and conditions of the original contract and proposal between parties and as otherwise shown on the Change Order Proposal Pricing Breakdown.

With your approval, we respectfully request that you promptly issue us a written Change Order that increases the amount due for our Work under the Subcontract by the amount described above.

Submitted By: Scott Langham Project Manager

817-991-7635



Ferguson Waterworks #1241 13201 HARMON RD FORT WORTH, TX 76177-0000

Phone: 817-439-3517 Fax: 817-439-3421

Deliver To	o:	
From:	Taylor Griggs	
Commen	ts:	

13:18:57 DEC 07 2022

Page 1 of 1

FERGUSON WATERWORKS #788

**Price Quotation** Phone: 817-439-3517 Fax: 817-439-3421

Bid No:

B511236

**Bid Date:** Quoted By: RKR

12/07/22

Customer:

TRI DAL LTD

540 COMMERCE ST

22122-1 QT #1859 - SANGER SOUTHLAKE, TX 76092

Cust Phone: 817-481-2886

Terms:

**NET 10TH PROX** 

Ship To:

TRI DAL LTD

540 COMMERCE ST

22122-1 QT #1859 - SANGER SOUTHLAKE, TX 76092

Cust PO#:

REVISION

Job Name: 22122-1 QT #1859 - SANGER

ltem	Description	Quantity	Net Price	UM	Total
	=4+4		<del></del>		
FTSS13506	12X6 SS TAPN SLV 13.20-13.50	1	1556.690	EΑ	1556.69
FC2506FMLAOL	6 FLG X MJ RW OL GATE VLV L/A	1	895.000	EA	895.00
IWNBGZ1RF8U	6 ZN 150# RR FF 1/8 FLG SET	1	29.220	EΑ	29.22
9LAU	6 MJ C153 90 BEND L/A	2	183.840	EA	367,68
600760851	6 DI 2BLT MACRO COUP 6.60-7.60	1	585,760	EA	585.76
18BPU	6 C900 DR18 PVC GJ BLUE PIPE	240	13.420	FT	3220.80
_CS6	6 PVC WDG REST GLND	5	50.150	EA	250.75
3GPU	6 MJ C153 BLT GSKT PK L/ GLAND	5	28.240	EA	141.20
B562SW	2PC SCRW 16T/24B COMP CI VLV BX WTR	1	235.000	EΑ	235.00
2105B52	2X1000 UG DET WTR BLUE	1	45,460	EA	45.46
R2S0659CCF	6X3/4 CC DBL SS STRP RLSN SDL	2	121.960	EΑ	243.92
0003GNL	LF 3/4 CC X CTS GRIP COMP CORP ST	2	58.820	EΑ	117.64
25170NF	LF 3/4 CTS COMP X FIP BV W/ LW	2	99.800	EA	199.60
		N	et Total:		\$7888.72
			Tax:		\$650.84

Freight: \$0.00 Total: \$8539.56

Quoted prices are based upon receipt of the total quantity for immediate shipment (48 hours). SHIPMENTS BEYOND 48 HOURS SHALL BE AT THE PRICE IN EFFECT AT TIME OF SHIPMENT UNLESS NOTED OTHERWISE. QUOTES FOR PRODUCTS SHIPPED FOR RESALE ARE NOT FIRM UNLESS NOTED OTHERWISE.

CONTACT YOUR SALES REPRESENTATIVE IMMEDIATELY FOR ASSISTANCE WITH DBE/MBE/WBE/SMALL BUSINESS REQUIREMENTS.

Seller not responsible for delays, lack of product or increase of pricing due to causes beyond our control, and/or based upon Local, State and Federal laws governing type of products that can be sold or put into commerce. This Quote is offered contingent upon the Buyer's acceptance of Seller's terms and conditions, which are incorporated by reference and found either following this document, or on the web at https://www.ferguson.com/content/website-info/terms-of-sale Govt Buyers: All items are open market unless noted otherwise.

LEAD LAW WARNING: It is illegal to install products that are not "lead free" in accordance with US Federal or other applicable law in potable water systems anticipated for human consumption. Products with \*NP in the description are NOT lead free and can only be installed in non-potable applications. Buyer is solely responsible for product selection.

COVID-19 ORDER: ANY REFERENCE TO OR INCORPORATION OF EXECUTIVE ORDER 14042 AND/OR THE EO-IMPLEMENTING FEDERAL CLAUSES (FAR 52.223-99 AND/OR DFARS 252.223-7999) IS EXPRESSLY REJECTED BY SELLER AND SHALL NOT APPLY AS SELLER IS A MATERIALS SUPPLIER AND THEREFORE EXEMPT UNDER THE EXECUTIVE ORDER.



### **HOW ARE WE DOING? WE WANT YOUR FEEDBACK!**

Scan the QR code or use the link below to complete a survey about your bids: https://survey.medallia.com/?bidsorder&fc=788&on=45992

## Jim Bolz

From:

Doug Lipscomb

Sent:

Tuesday, December 20, 2022 8:47 AM

To:

Jim Bolz

Subject:

Quick Trip 6" Water Line

Jim,

On December 14, 2022, I asked Mabak for a quote to replace the 6" water line on the Quick Trip property. To date I have not received their quote. In addition, on December 15, 2022, I sent emails to the following Historically Underutilized Business (HUB):

- 1. A. J. Contracting
- 2. Falkenberg Construction Company
- 3. PBS Construction
- 4. Westhill Construction

As of this email, I have not received any correspondence from the HUB venders.

Please let me know if you need additional information.

Doug Lipscomb City of Sanger Water Superintendent Office (940) 458-2571 Cell (972) 904-1195