
PROJECT DESCRIPTION:

SCOPE OF SERVICES:

100 PRELIMINARY $10,250.00
101 $525.00

-

102 $1,125.00

-

103 $2,250.00

-

-

104 $1,250.00

-

-

105 $2,250.00

-

106 $1,100.00

-

-

107 $1,750.00

-

-

200 FINAL CONSTRUCTION PLANS $8,815.00
201 $475.00

-

202 $940.00

-

203 $1,200.00

-

204 $2,300.00

-

-

-

205 $3,250.00

-

206 $650.00

-

300 $3,710.00
301 $275.00

-

302 $875.00

303 $960.00

304 $1,600.00

-

-

400 $0.00 AT THIS TIME
-

TOTAL $22,775.00

ASSUMPTIONS:

-

-

-

OUT OF SCOPE OF SERVICES (can be completed by agreed upon Time & Materials or separate agreements):

-

-

-

SERVICES NOT INCLUDED:

Wednesday, November 30, 2022

CONTRACT ADMINISTRATION

Contract, Invoicing, and administration

PROJECT MEETINGS

Coordination, progress, and final design review/progress meetings

CONTRACT ADMINISTRATION

Contract, Invoicing, and administration

PROJECT MEETINGS

Kick-off, coordination, progress, and prelimimary design review/progress meetings

PLAN AND PROFILES

Prepare all plan and profile sheets

DETAILS

Including access/easements for future lift station property

CONSULTING SERVICES PROPOSAL

Summit Ridge Industrial Park Subdivision Design and Platting

CLIENT: Santaquin City CONSULTANT: Rimrock Engineering and Development, LLC

Attn: Norm Beagley Joseph Santos

275 West Main Street 5513 W 11000 N #435

Santaquin, Utah 84655 Highland, UT  84003

(801) 754-3211 (801) 420-4515

nbeagley@santaquin.org jsantos@re-n-d.com

Consulting & Engineering services required to complete preliminary, construction plans for entire development and final plat and construction package for Phase-I

PLAT

Create preliminary plat to be approved by City

ROADWAY, GRADING & DRAINAGE PLANS

Complete roadway, grading and stormdrainage plans for the entire subdivision

(All recordation fees and other associated fees will be the responsibility of the Owner)

GRADING AND STORM DRAIN

Prepare preliminary road grading, cuts/fills, general lot drainage, ROW storm water grading, etc.

UTILITY PLANS

Design culinary water, irrigation, and sanitary sewer

SUBMITTAL

Prepare preliminary submittal packages  to be submitted to City, attend all required meetings (DRC, Planning 

Commission, etc.)

(All submittal fees and other associated fees will be the responsibility of the Owner)

Coordinate with City to update water model

CONTRACT ADMINISTRATION

Contract, Invoicing, and administration

UTILITY PLANS

LOT LAYOUT

Complete lot layout with ROW

Utility plan correction from preliminary plan including complete design of culinary water, pressure irrigation and 

sanitary sewer

Bidding Assistance

Geotechnical Study (anticipated to use Geotechnical studies completed and used for Summit Ridge Parkway)

CC&Rs (anticipated that Owner will complete these)

Title Report (anticipated that Owner will provide this)

Complete all general and site specfic details for construction

FUTURE PHASE(S) FINAL
TBD

Traffic signs and street light locations

Coordinate layout of dry utility design and plan representation

Modify/update construction plans to be completed as part of  Phase-I

SUBMITTAL

PHASE-I FINAL

CONSTRUCTION PLANS

Geotechnical Study (if needed for site specific)

This agreement is limited solely to the scope of service contained herein.  

Prepare Phase-I submittal packages  to be submitted to City, attend all required meetings (Planning Commission, 

City Council, etc.)

PLAT

Prepare phase-I plan of construction of utility and drainage

(All submittal fees and other associated fees will be the responsibility of the Owner)

Site staking for client
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