

PROJECT MANUAL				
	Engineering Division 2026 New Jersey Ave Sheboygan, WI 53081	Document Title:	Agreement	
		Section:	00 52 00	
		Bid Number:	C26-15	Page: 1 of 7
		Foth Project:	24S042.00	Date: June 2026

**AGREEMENT
 BETWEEN OWNER AND CONTRACTOR
 FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)**

THIS AGREEMENT is by and between City of Sheboygan ("Owner") and
Mashuda Contractors, Inc. ("Contractor").

Owner and Contractor hereby agree as follows:

ARTICLE 1 – WORK

- 1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows: municipal street and utility construction.

ARTICLE 2 – THE PROJECT

- 2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows: Gartman Property Bid Package 3, City of Sheboygan

ARTICLE 3 – ENGINEER

- 3.02 The part of the Project that pertains to the Work has been designed by Foth Infrastructure & Environment, LLC within review by the City of Sheboygan.
- 3.03 The Engineering Division, Department of Public Works, City of Sheboygan, Sheboygan, WI will assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion of the Work in accordance with the Contract Documents.

ARTICLE 4 – CONTRACT TIMES

4.01 *Time of the Essence*

- A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 *Contract Times: Dates*

- A. The Work will be substantially completed on or before October 15, 2028 and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before the 14th day following substantial completion.

4.03 *Milestones*

- A. Milestone 1.

Milestone 1 must be completed on or before October 15, 2026: temporary crossing installation; full construction of Pond D and Pond G; onsite excavation/fill/compaction and offsite fill/compaction as indicated on sheet C2.00; seasonal stabilization of all disturbed areas; stop work over winter.

4.04 *Liquidated Damages*

- A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the Contract Times, as duly modified. The parties also

PROJECT MANUAL				
	Engineering Division 2026 New Jersey Ave Sheboygan, WI 53081	Document Title:	Agreement	
		Section:	00 52 00	
		Bid Number:	C26-15	Page: 2 of 7
		Foth Project:	24S042.00	Date: June 2026

recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration proceeding, the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty):

1. Substantial Completion: Contractor shall pay Owner the amount identified in paragraph 19.01 of the Supplementary Conditions for each day that expires after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A above for Substantial Completion until the Work is substantially complete.
 2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted pursuant to the Contract) for completion and readiness for final payment, Contractor shall pay Owner the amount identified in paragraph 19.01 of the Supplementary Conditions for each day that expires after such time until the Work is completed and ready for final payment.
 3. Liquidated damages for failing to timely attain Substantial Completion and final completion are not additive and will not be imposed concurrently.
 4. Milestones: Contractor shall pay Owner the amount identified in paragraph 19.01 of the Supplementary Conditions for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for achievement of each Milestone, until Milestone is achieved.
- B. If Owner recovers liquidated damages for a delay in completion by Contractor, then such liquidated damages are Owner's sole and exclusive remedy for such delay, and Owner is precluded from recovering any other damages, whether actual, direct, excess, or consequential, for such delay, except for special damages (if any) specified in this Agreement.

4.05 *Special Damages*

- C. In addition to the amount provided for liquidated damages, Contractor shall reimburse Owner (1) for any fines or penalties imposed on Owner as a direct result of the Contractor's failure to attain Substantial Completion according to the Contract Times, and (2) for the actual costs reasonably incurred by Owner for engineering, construction observation, inspection, and administrative services needed after the time specified in Paragraph 4.02 for Substantial Completion (as duly adjusted pursuant to the Contract), until the Work is substantially complete.
- D. After Contractor achieves Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times, Contractor shall reimburse Owner for the actual costs reasonably incurred by Owner for engineering, construction observation, inspection, and administrative services needed after the time specified in Paragraph 4.02 for Work to be completed and ready for final payment (as duly adjusted pursuant to the Contract), until the Work is completed and ready for final payment.

ARTICLE 5 – CONTRACT PRICE

- 5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents the amounts that follow, subject to adjustment under the Contract:
 - A. For all Unit Price Work, an amount equal to the sum of the extended prices (established for each separately identified item of Unit Price Work by multiplying the unit price times the actual quantity of that item) as stated in Contractor's Bid, attached hereto as an exhibit.

PROJECT MANUAL				
	Engineering Division 2026 New Jersey Ave Sheboygan, WI 53081	Document Title:	Agreement	
		Section:	00 52 00	
		Bid Number:	C26-15	Page: 3 of 7
		Foth Project:	24S042.00	Date: June 2026

- B. The extended prices for Unit Price Work set forth as of the Effective Date of the Contract are based on estimated quantities. As provided in Paragraph 13.03 of the General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities and classifications are to be made by Engineer.

ARTICLE 6 – PAYMENT PROCEDURES

6.01 *Submittal and Processing of Payments*

- A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

6.02 *Progress Payments; Retainage*

- A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor's Applications for Payment on the third Wednesday of the Month during performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such Applications for Payment have been submitted in a timely manner and otherwise meet the requirements of the Contract. All such payments will be measured by the Schedule of Values established as provided in the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no Schedule of Values, as provided elsewhere in the Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner may withhold, including but not limited to liquidated damages, in accordance with the Contract
 - a. 95 percent of Work completed (with the balance being retainage). If the Work has been 50 percent completed as determined by Engineer, and if the character and progress of the Work have been satisfactory to Owner and Engineer, then as long as the character and progress of the Work remain satisfactory to Owner and Engineer, there will be no additional retainage; and
 - b. 0 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).

- B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to 100 percent of the Work completed, less such amounts set off by Owner pursuant to Paragraph 15.01.E of the General Conditions, and less 200 percent of Engineer's estimate of the value of Work to be completed or corrected as shown on the punch list of items to be completed or corrected prior to final payment.

6.03 *Final Payment*

- A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 15.06.

6.04 *Interest*

- A. All amounts not paid when due shall bear interest at the rate of 0 percent per annum.

PROJECT MANUAL				
	Engineering Division 2026 New Jersey Ave Sheboygan, WI 53081	Document Title:	Agreement	
		Section:	00 52 00	
		Bid Number:	C26-15	Page: 4 of 7
		Foth Project:	24S042.00	Date: June 2026

ARTICLE 7 – CONTRACT DOCUMENTS

7.01 *Contents*

- A. The Contract Documents consist of the following:
 1. This Agreement.
 2. Bonds:
 - a. Performance bond (together with power of attorney).
 - b. Payment bond (together with power of attorney).
 3. Specifications as listed in the table of contents of the project manual (copy of list attached and incorporated by reference).
 4. Drawings as listed in the table of contents of the drawings (copy of list attached and incorporated by reference).
 5. Addenda (not attached but incorporated by reference)
 - a. Number 1 dated **June 25, 2026**.
 - b. Number 2 dated **July 1, 2027**.
 6. Exhibits to this Agreement (enumerated as follows):
 - a. Contractor's Bid consisting of 1 Page.
 7. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
 - a. Notice to Proceed,
 - b. Work Change Directives,
 - c. Change Orders,
 - d. Field Order,
 - e. Task Orders.
- B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except as expressly noted otherwise above).
- C. There are no Contract Documents other than those listed above in this Article 7.
- D. The Contract Documents may only be amended, modified, or supplemented as provided in the Contract.

ARTICLE 8 – REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS

8.01 *Contractor's Representations*

- A. In order to induce Owner to enter into this Contract, Contractor makes the following representations:
 1. Contractor has examined and carefully studied the Contract Documents, including Addenda.
 2. Contractor has visited the Site, conducted a thorough visual examination of the Site and adjacent areas, and become familiar with the general, local, and Site conditions that may affect cost, progress, and performance of the Work.

PROJECT MANUAL				
	Engineering Division 2026 New Jersey Ave Sheboygan, WI 53081	Document Title:	Agreement	
		Section:	00 52 00	
		Bid Number:	C26-15	Page: 5 of 7
		Foth Project:	24S042.00	Date: June 2026

3. Contractor is familiar with all Laws and Regulations that may affect cost, progress, and performance of the Work.
4. Contractor has carefully studied the reports of explorations and tests of subsurface conditions at or adjacent to the Site and the drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Supplementary Conditions, with respect to the Technical Data in such reports and drawings.
5. Contractor has carefully studied the reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, with respect to Technical Data in such reports and drawings.
6. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Technical Data identified in the Supplementary Conditions or by definition, with respect to the effect of such information, observations, and Technical Data on (a) the cost, progress, and performance of the Work; (b) the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor; and (c) Contractor's safety precautions and programs.
7. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract.
8. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and of discrepancies between Site conditions and the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
10. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

8.02 *Contractor's Certifications*

- A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 8.02:
 1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and

PROJECT MANUAL				
	Engineering Division 2026 New Jersey Ave Sheboygan, WI 53081	Document Title:	Agreement	
		Section:	00 52 00	
		Bid Number:	C26-15	Page: 6 of 7
		Foth Project:	24S042.00	Date: June 2026

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

8.03 *Standard General Conditions*

- A. Owner stipulates that if the General Conditions that are made a part of this Contract are EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published by the Engineers Joint Contract Documents Committee, and if Owner is the party that has furnished said General Conditions, then Owner has plainly shown all modifications to the standard wording of such published document to the Contractor, through a process such as highlighting or “track changes” (redline/strikeout), or in the Supplementary Conditions.

(Continued on next page)

PROJECT MANUAL					
	Engineering Division 2026 New Jersey Ave Sheboygan, WI 53081	Document Title:		Agreement	
		Section:		00 52 00	
		Bid Number:	C26-15	Page:	7 of 7
		Foth Project:	24S042.00	Date:	June 2026

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.

This Agreement will be effective on _____ (which is the Effective Date of the Contract).

OWNER: (Signatures authorized pursuant to Res. ____-23-24)		CONTRACTOR:	
City of Sheboygan			
By:	_____	By:	_____
	(signature)		(signature)
Name, Title:	Mayor	Name, Title:	_____ (printed)
Date:	_____	Date:	_____
Attest:		<i>(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach evidence of authority to sign.)</i>	
By:	_____	Address for giving notices:	
	(signature)		
Name, Title:	City Clerk	_____	
Date:	_____	_____	
Address for giving notices:			
City of Sheboygan – Engineering Division			
2026 New Jersey Avenue			
Sheboygan, WI 53081			
Approved by:			

	(signature)		
Name, Title:	Director/Comptroller		
Date:	_____		
Approved as to form and Execution by:			

	(signature)		
Name, Title:	City Attorney		
Date:	_____		

Gartman Property Bid Package 3 (#10233313)

Owner: City of Sheboygan

Solicitor: Foth - Milwaukee

07/14/2026 02:00 PM CDT

Mashuda Contractors

Line Item	Item Code	Item Description	UofM	Quantity	Unit Price	Extension
						\$5,893,169.00
1	1	Mobilization/Demobilization	LS	1	\$115,800.00	\$115,800.00
2	2	Vehicle Tracking Pad	EA	0	\$0.00	\$0.00
3	3	Clearing and Grubbing	LS	1	\$13,200.00	\$13,200.00
4	4	Topsoil Stripping & Stockpiling	Cu Yd	102000	\$2.33	\$237,660.00
5	5	Onsite Excavation/Fill/Compaction	Cu Yd	235000	\$3.71	\$871,850.00
6	6	Offsite Fill/Compaction	Cu Yd	230000	\$16.40	\$3,772,000.00
7	7	6" Topsoil Respread	Cu Yd	62000	\$2.33	\$144,460.00
8	8	Silt Fence	Ln Ft	17100	\$1.40	\$23,940.00
9	9	Ditch Checks	Ea	130	\$75.00	\$9,750.00
10	10	Rock Check Dam	Ea	30	\$80.00	\$2,400.00
11	11	Channel Erosion Mat	Sq Yd	8300	\$1.15	\$9,545.00
12	12	Non-Channel Erosion Mat	Sq Yd	46900	\$1.65	\$77,385.00
13	13	Temporary Seeding	AC	62.6	\$685.00	\$42,881.00
14	14	Permanent Seeding/Fertilizer/Mulch	AC	62.6	\$2,520.00	\$157,752.00
15	15	2' Type A Clay Liner - Pond C	Cu Yd	4800	\$7.30	\$35,040.00
16	16	Outlet Control - Pond C	LS	1	\$18,770.00	\$18,770.00
17	17	Emergency Spillway - Pond C	LS	1	\$3,500.00	\$3,500.00
18	18	2' Type A Clay Liner - Pond D	Cu Yd	3900	\$7.30	\$28,470.00
19	19	Outlet Control - Pond D	LS	1	\$18,770.00	\$18,770.00
20	20	Emergency Spillway - Pond D	LS	1	\$4,150.00	\$4,150.00
21	21	2' Type A Clay Liner - Pond F	Cu Yd	6100	\$7.30	\$44,530.00
22	22	Outlet Control - Pond F	LS	1	\$24,735.00	\$24,735.00
23	23	Emergency Spillway - Pond F	LS	1	\$3,500.00	\$3,500.00
24	24	2' Type A Clay Liner - Pond G	Cu Yd	1700	\$7.30	\$12,410.00
25	25	Outlet Control - Pond G	LS	1	\$19,340.00	\$19,340.00
26	26	Emergency Spillway - Pond G	LS	1	\$4,280.00	\$4,280.00
27	27	8" Drain Tile	Ln Ft	1500	\$27.50	\$41,250.00
28	28	Drain Tile Manhole	Ea	5	\$4,000.00	\$20,000.00
29	29	Temporary Crossing	Ea	1	\$102,200.00	\$102,200.00
30	30	Dewatering	ALW	1	\$17,500.00	\$17,500.00
31	31	Construction Staking	LS	1	\$1.00	\$1.00
32	32	18" CMP Culvert	Ln Ft	225	\$48.00	\$10,800.00
33	33	18" End Section	Ea	4	\$425.00	\$1,700.00
34	34	Traffic Control	LS	1	\$3,600.00	\$3,600.00
Alternate						\$2,903,400.00
ALT1	ALT1	Offsite Fill/Compaction (Deduct)	LS	1	\$2,903,400.00	\$2,903,400.00
Base Bid Total:						\$5,893,169.00

PROJECT MANUAL				
	Engineering Division 2026 New Jersey Ave Sheboygan, WI 53081	Document Title:	Table of Contents	
		Section:	00 01 10	
		Bid Number:	C26-15	Page: 1 of 2
		Foth Project:	24S042.00	Date: June 2026

Gartman Property Bid Package 3
City of Sheboygan

SECTION	TITLE	Pages
00 00 00	PROCUREMENT AND CONTRACTING REQUIREMENTS	
	<u>Introductory Information</u>	
00 01 01	Cover	1
00 01 10	Table of Contents	3
	<u>Procurement Requirements</u>	
00 11 13	Advertisement for Bids	5
00 21 13	Instructions to Bidders	7
00 41 43	Bid Form	17
00 41 44	Bid Schedule	23
00 42 13	Bid Bond	25
00 45 13	Bidder's Proof of Responsibility	27
00 45 20	Proof of Responsibility and Non-Collusion Affidavit	32
00 45 50	List of Subcontractors	35
	<u>Contracting Requirements</u>	
00 51 00	Notice of Award	36
00 52 00	Agreement	37
00 55 00	Notice to Proceed	44
00 61 13	Performance Bond	45
00 61 14	Payment Bond	49
00 62 76	Application for Payment	53
00 63 13	Request for Information	54
00 63 60	Work Change Directive	55
00 63 61	Field Order	57
00 63 62	Change Order	59
00 65 16	Certificate of Substantial Completion	62
00 65 17	Notice of Acceptability of Work	63
00 65 18	Contractor's Affidavit of Compliance	65
00 65 19	Consent of Surety to Final Payment	66
00 70 00	Standard General Conditions of the Construction Contract	97
00 73 00	Supplementary Conditions	67
00 91 13	Addendum	82
01 00 00	GENERAL REQUIREMENTS	
01 11 00	Summary of Work	83
01 14 00	Work Restrictions	85
01 22 01	Measurement and Payment	90
01 29 00	Payment Procedures	92
01 31 19	Project Meetings	94
01 32 33	Photographic Documentation	95
01 33 00	Submittal Procedures	100
01 41 00	Regulatory Requirements	108
01 43 00	Quality Assurance	110
01 50 00	Temporary Facilities and Controls	112

PROJECT MANUAL				
	Engineering Division 2026 New Jersey Ave Sheboygan, WI 53081	Document Title:	Table of Contents	
		Section:	00 01 10	
		Bid Number:	C26-15	Page: 2 of 2
		Foth Project:	24S042.00	Date: June 2026

SECTION	TITLE	Pages
01 55 26	Temporary Traffic Control	117
01 57 13	Temporary Erosion and Sediment Control	120
01 57 19	Temporary Environmental Controls	124
01 60 00	Product Requirements	126
01 71 23	Construction Staking	130
01 77 01	Closeout Procedures	132
01 78 00	Closeout Requirements	137
01 78 39	Project Record Documents	139
01 89 13	Site Preparation Performance Requirements	141
02 00 00	EXISTING CONDITIONS	
02 93 00	Site Restoration	142
31 00 00	EARTHWORK	
31 10 00	Site Clearing	144
31 22 00	Drainage	146
31 23 01	Excavation and Fill for Roadways	152
31 23 19	Dewatering	155
31 25 00	Erosion Control and Site Maintenance	158
32 00 00	EXTERIOR IMPROVEMENTS	
32 92 00	Turf and Grasses	170
33 00 00	UTILITIES	
33 42 00	Stormwater Conveyance	173



CITY OF SHEBOYGAN
PUBLIC WORKS

City of Sheboygan
Department of Public Works
Engineering Division
2026 New Jersey Avenue
Sheboygan, WI 53081
920-459-3440

Travis Peterson - Director
Kevin Jump, PE - City Engineer
Tim Moyer, PE - Assistant City Engineer

DEPARTMENT OF PUBLIC WORKS

GARTMAN PROPERTY

BID PACKAGE 3


JUNE 2026



ISSUED FOR BID
BID NUMBER: C26-15

INDEX OF SHEETS

SHEET NO.	SHEET TITLE
GENERAL	
G1.00	TITLE SHEET
G2.00	LEGEND AND ABBREVIATIONS
G3.00	GENERAL CONSTRUCTION NOTES
G4.00	TRAFFIC CONTROL PLAN
EXISTING CONDITIONS	
C1.00	EXISTING CONDITIONS
DRAINAGE & EROSION CONTROL	
C2.00	OVERALL DRAINAGE & EROSION CONTROL PLAN
C2.01 - C2.06	DETAILED DRAINAGE & EROSION CONTROL PLAN
DETENTION BASIN DETAILS	
C3.00 - C3.01	POND C DETAILED VIEW
C3.02 - C3.03	POND D DETAILED VIEW
C3.04 - C3.05	POND F DETAILED VIEW
C3.06 - C3.07	POND G DETAILED VIEW
C4.00 - C4.03	DRAIN TILE PLAN & PROFILE
CONSTRUCTION DETAILS	
C8.00 - C8.02	DETAILS



VERTICAL DATUM:
NAVD88
HORIZONTAL DATUM:
WISCONSIN COORDINATE REFERENCE SYSTEM
(WisCRS), SHEBOYGAN COUNTY, NAD83

ANY SURVEY MONUMENTS THAT ARE DAMAGED
MUST BE REPLACED IN ACCORDANCE WITH THE
SPECIFICATIONS

PROJECT
LOCATION

LOCATION MAP


OWNER CONTACT INFORMATION

KEVIN JUMP - P.E.
CITY ENGINEER
CITY OF SHEBOYGAN
2026 NEW JERSEY AVE
SHEBOYGAN, WI 53081
(920) 459-3440

TRAVIS PETERSON
DIRECTOR OF PUBLIC WORKS
CITY OF SHEBOYGAN
2026 NEW JERSEY AVE
SHEBOYGAN, WI 53081
(920) 459-3441

ENGINEER CONTACT INFORMATION

CHRIS HITCH - P.E.
FOTH INFRASTRUCTURE & ENVIRONMENT, LLC
BALLPARK COMMONS OFFICE BUILDING
7044 SOUTH BALLPARK DRIVE, SUITE 200
FRANKLIN, WI 53132
PHONE: (414) 336-7900



Plot Date	6/4/2026
Sheet No.	G1.00
Drawing No.	G1.00

FOTH PROJECT #0024S042.00