

TASK ORDER

In accordance with the Agreement Between Owner and Consultant for Professional Services, dated January 24, 2025 ("Agreement"), Owner and Consultant agree as follows:

1. Background Data

- | | |
|----------------------------------|--|
| a. Effective Date of Task Order: | May 6, 2025 |
| b. Owner: | City of Sandpoint |
| c. Consultant: | Stantec Consulting Services Inc. |
| d. Agreement Number: | A25-3257-2 |
| e. Specific Project (title): | Wastewater Treatment Plant Preliminary Engineering Report, Technical Advisor |

2. Services of Consultant

Consultant will review and advise the Owner on Wastewater Treatment Plant Preliminary Engineering Report (PER) development efforts, as experienced design professionals. The scope of work may include performing review of PER deliverables for technical deficiencies, constructability concerns, or other issues that may impact the project's construction sequencing, safety, cost or schedule will be flagged, upon request by the City. Consultant will attend a one hour kick off meeting with the Design Engineer, facilitated by the Owner.

3. Owner's Responsibilities

Owner shall provide the Consultant with deliverables for review. Owner will facilitate all coordination with the Design Engineer.

4. Task Order Schedule

All review comments must be provided within 10 business days of Consultant's receipt of the review materials. Services are anticipated through June 30, 2025.

5. Payments to Consultant

The terms of payment are set forth in the Agreement. The authorized, not to exceed, amount for this Task Order No. 1 is \$10,368.00.


6. Terms and Conditions

Execution of this Task Order by Owner and Consultant shall make it subject to the terms and conditions of the Agreement (as modified above), which Agreement is incorporated by this reference. Consultant is authorized to begin performance upon the Effective Date of this Task Order signed by Owner.

The Effective Date of this Task Order is January 24, 2025.

OWNER:

CONSULTANT:

By: 
Jeremy Grimm (Sep 15, 2025 10:24:25 PDT)
09/15/2025

By: 
09/03/2025

Print Name: Jeremy Grimm

Print Name: Nick Smith

Title: Mayor

Title: Principal Project Manager









STANTEC TASK ORDER NO 1 (A25-3257-2)

Final Audit Report

2025-09-15

Created:	2025-09-03
By:	Heather Faircloth (hfaircloth@sandpointidaho.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAA4bgv2n9_Y2iHW_9BoEkIxWWkgkVslorJ

"STANTEC TASK ORDER NO 1 (A25-3257-2)" History

-  Document created by Heather Faircloth (hfaircloth@sandpointidaho.gov)
2025-09-03 - 3:34:31 PM GMT
-  Document emailed to nickolas.smith@stantec.com for signature
2025-09-03 - 3:34:34 PM GMT
-  Email viewed by nickolas.smith@stantec.com
2025-09-03 - 4:28:52 PM GMT
-  Signer nickolas.smith@stantec.com entered name at signing as Nick Smith
2025-09-03 - 4:30:04 PM GMT
-  Document e-signed by Nick Smith (nickolas.smith@stantec.com)
Signature Date: 2025-09-03 - 4:30:06 PM GMT - Time Source: server
-  Document emailed to Jeremy Grimm (jgrimm@sandpointidaho.gov) for signature
2025-09-03 - 4:30:08 PM GMT
-  Document e-signed by Jeremy Grimm (jgrimm@sandpointidaho.gov)
Signature Date: 2025-09-15 - 5:34:25 PM GMT - Time Source: server
-  Agreement completed.
2025-09-15 - 5:34:25 PM GMT