EXHIBIT D

PRIME CONSULTANT COST COMPUTATIONS

Client: City of Snoqualmie
Project: Snoqualmie Parkway Rehabilitation Project
v4
DATE: August 2022
Labor Hour Estimate
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No. Task Description
$285.00 | $251.00 | $213.00 | $197.00 | $172.00 | $146.00 | $132.00 | $251.00 | $249.00 | $196.00 | $164.00 | $136.00 | $124.00 | $137.00 | $112.00 | $92.00 | $200.00 | $151.00 [ $102.00 [ $90.00 | $245.00 | $134.00 | $180.00 | $138.00 | $178.00 | $130.00 | $98.00 | $82.00 Hours Fee
Task 1 - Management/Coordination/Adminstration
11 Project Management 8 16 8 32 $ 6,768.00
1.2 |Administration 2 8 2 12 8 12 4 48 $ 7,060.00
1.3 |Monthly Meetings (est 8 meetings) 8 12 20 $ 4,072.00
1.4 |Quality Assurance/Quality Control (QA/QC) 4 8 12 $ 2,812.00
Task Total 0 18 4 0 36 0 0 10 0 0 0 0 0 0 0 0 0 0 0 0 8 0 0 0 12 8 12 4 112 $ 20,712.00
Task 2 - Survey and Basemapping
2.1 |Survey ADA facilities at Intersections 4 16 80 30 80 210 $ 40,504.00
Task Total 0 0 0 0 4 0 0 16 80 0 30 0 0 80 0 0 0 0 0 0 0 0 0 0 0 0 0 0 210 $ 40,504.00
Task 3 - Preliminary Overlay Design
3.1 |Project Prospectus Documentation 2 12 8 22 $ 3,734.00
3.2 |Review Existing Information 4 8 8 4 8 32 $ 5,220.00
3.3 |Site Visit 4 8 20 20 52 $ 9,068.00
3.4 |60% Overlay Design 8 28 40 118 8 2 32 236 $ 37,928.00
Task Total 0 14 40 0 80 154 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 8 6 40 0 0 0 0 342 $ 55,950.00
Task 4 - Environmental Permitting
4.1 [Cultural Resources 2 8 10 $ 1,878.00
Task Total 0 2 0 0 8 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 10 $ 1,878.00
Task 5 - Final Overlay Design
5.1 |100% PS&E for Overlay Design 8 24 32 90 16 4 4 178 $ 28,964.00
5.2 |[WSDOT SR-202 Intersection TC Plan 4 16 16 4 40 $ 6,492.00
5.3 |Prepare PS&E Contract Documents 4 16 24 40 8 4 96 $ 15,972.00
Task Total 0 12 44 0 72 146 24 0 0 0 0 0 0 0 0 0 0 0 0 0 0 8 0 8 0 0 0 0 314 $ 51,428.00
Task 6 - ADA Design
6.1 |Curb Ramp & Traffic Pushbutton Assessment 16 24 24 64 $ 11,040.00
6.2 |60% Preliminary ADA Design 8 32 40 140 220 $ 36,144.00
6.3 [100% PS&E for ADA Design 4 28 40 80 152 $ 25,528.00
6.4 |MEF ADA Docmentation 2 24 24 50 $ 8,134.00
Task Total 0 14 76 0 128 268 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 486 $ 80,846.00
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$285.00 | $251.00 | $213.00 | $197.00 | $172.00 | $146.00 | $132.00 | $251.00 | $249.00 | $196.00 | $164.00 | $136.00 | $124.00 | $137.00 | $112.00 | $92.00 | $200.00 | $151.00 [ $102.00 [ $90.00 | $245.00 | $134.00 | $180.00 | $138.00 | $178.00 | $130.00 | $98.00 | $82.00 Hours Fee
Task 7 - Bid Phase Services & Support
7.1 |Assist Project Advertisement 2 2 2 4 10 $ 1,808.00
7.2 |Prepare Addenda (assume 2) 2 10 12 $ 2,222.00
7.3 |Prepare Conformed Documents 2 4 6 12 $ 1,778.00
Task Total 0 6 2 (1] 16 0 0 0 (1] 0 0 1] 0 0 0 0 0 0 0 0 0 4 0 0 0 0 6 34 $ 5,808.00
Total Labor Hours and Fee 0 66 166 0 344 568 24 26 80 0 30 0 0 80 0 0 0 0 0 0 8 20 6 48 12 8 18 4 1,508 257,126.00
Subconsultants
ESA (Environmental Permitting) $ 10,000.00
Subtotal| § 10,000.00
Total Subconsultant Expense| $ 10,000.00
Reimbursable Direct Non-Salary Costs
Utility Locates 2,500.00
Mileage at current IRS rate 300.00
Reproduction Allowance 500.00
Total Reimbursable Expense| $ 3,300.00
Management Reserve
[ $ 50,000.00
Management Reserve| $ 50,000.00
Total Estimated Budget| $ 320,426.00




