



**dave
perkins
contracting
inc.**

19745 Nowthen Blvd. NW - Nowthen, MN 55303 * (763) 427-0109 * (763) 427-3806

July 27, 2021

City of Spring Lake Park


Ref: Wellsfargo MH

Sub: MH

Warning Lites J Barrier
Dewatering
Remove Existing MH
1 - 60" MH
1 - 48" Barrell
1 - 2X4
5 Yards Mud
Any Pipe Needed Will Be Extra
Remove & Replace Disturbed Concrete Curb And Black Top

BID: \$27,350.00

BY: Rene' Perkins (President)


Dave Perkins Contracting, Inc.

Grade & Backfill With Existing Material. No Soil Correction. No Haul Off. No Erosion Control. Staking By Others. Dewatering Extra If Required. Not Responsible For Private Utilities Locate By Others. Not Responsible For Any Unforeseen Circumstances Would Be Extra. No Sub Grade Stabilization. No Restoration. Permits Fees Paid By Owner. Add 1.5 % If Bond Required. Frost As Per Hourly Rate. Bid Good For 30 Days.

ACCEPTED BY: _____ DATE: _____

PRE-LIEN NOTICE

- (a) ANY PERSON OR COMPANY SUPPLYING LABOR OR MATERIALS FOR THIS IMPROVEMENT TO YOUR PROPERTY MAY FILE A LIEN AGAINST YOUR PROPERTY IF THAT PERSON OR COMPANY IS NOT PAID FOR THE CONTRIBUTIONS.
- (b) UNDER MINNESOTA LAW, YOU HAVE THE RIGHT TO PAY PERSONS WHO SUPPLIED LABOR OR MATERIALS FOR THIS IMPROVEMENT DIRECTLY AND DEDUCT THIS AMOUNT FROM OUR CONTRACT PRICE, OR WITHHOLD THE AMOUNTS DUE THEM FROM US UNTIL 120 DAYS AFTER COMPLETION OF THE IMPROVEMENT UNLESS WE GIVE YOU A LIEN WAIVER SIGNED BY PERSONS WHO SUPPLIED ANY LABOR OR MATERIALS FOR THE IMPROVEMENT AND WHO GAVE YOU TIMELY NOTICE.