



August 10,2023

Ms. Leana Kinley  
City of Stevenson  
7121 E. Loop Road  
PO Box 371  
Stevenson, WA 98648-0371

RE: 2021 Collection System Improvements Phase II  
Recommendation of Award  
Job No. 1477B

Dear Ms. Kinley:

We have reviewed the bids for the above-referenced project. The three bids ranged from a low of \$2,849,363.97 to a high of \$3,046,333.27 as summarized in the attached bid tabulation.

The low bid for the project was submitted by AJAX NW of Hood River, OR. Their bid for the total work was \$2,849,363.97. We have reviewed the low bidder's insurance forms and bid bond, as well as checked their current status relative to state licensing. All these items were found to be in order. We issued a request that additional information be provided by AJAX NW, upon submission, review and acceptance of this documentation our recommendation is to accept them as the low bidder.

We are recommending that the award of the contract be made to AJAX NW in the amount of TWO MILLION, EIGHT HUNDRED FORTY-NINE THOUSAND, THREE HUNDRED SIXTY-THREE DOLLARS AND NINTEY-SEVEN CENTS (\$2,849,363.97). If the City accepts this recommendation, please sign the enclosed Notice of Award and forward it to AJAX NW.

We are pleased to be able to work with you on bringing this project to the construction phase and look forward to helping the City during the remainder of the project.

Sincerely,

A handwritten signature in blue ink that reads "Jack Wallis".

Jack Wallis, PE

WALLIS ENGINEERING

Attachment: Bid Tabulation  
Notice of Award

<https://wallisengineering.sharepoint.com/sites/ConstructionFolders/Contruccion Files/1477B 700 Const Collection Phase II/702 Contract Award/702.2 Contract Administration - FROM Phase I/1477 Rec of Award Let.docx>

Client City of Stevenson  
 Project Collection System Improvements – Phase II  
 Bid Tabulation  
 Date: August 2, 2023, 2:00PM

Apparent Low

Other Bidders

Item	Description	Units	Quantity	Engineers Estimate		AJAX NW		Crestline Const.		Tapani Underground	
				Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended
1	Mobilization	1	LS	\$ 190,000.00	\$ 190,000.00	\$ 225,000.00	\$ 225,000.00	\$ 260,000.00	\$ 260,000.00	\$ 279,000.00	\$ 279,000.00
2	Erosion Control and Water Pollution Control	1	LS	\$ 7,500.00	\$ 7,500.00	\$ 6,000.00	\$ 6,000.00	\$ 20,000.00	\$ 20,000.00	\$ 30,000.00	\$ 30,000.00
3	Project Temporary Traffic Control, Complete	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 60,000.00	\$ 60,000.00	\$ 69,000.00	\$ 69,000.00	\$ 31,000.00	\$ 31,000.00
4	Construction Surveying and Staking	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 8,000.00	\$ 8,000.00	\$ 17,750.00	\$ 17,750.00	\$ 23,000.00	\$ 23,000.00
5	Project Funding Signs, Complete	1	LS	\$ 6,000.00	\$ 6,000.00	\$ 8,000.00	\$ 8,000.00	\$ 4,125.00	\$ 4,125.00	\$ 6,500.00	\$ 6,500.00
6	Trench Protection System	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 7,500.00	\$ 7,500.00	\$ 57,500.00	\$ 57,500.00	\$ 30,000.00	\$ 30,000.00
7	Boulder and Rock Excavation	93	CY	\$ 350.00	\$ 32,550.00	\$ 108.00	\$ 10,044.00	\$ 125.00	\$ 11,625.00	\$ 97.00	\$ 9,021.00
8	Temporary Pavement Restoration (2-In Depth ACP)	60	SY	\$ 80.00	\$ 4,800.00	\$ 155.00	\$ 9,300.00	\$ 225.00	\$ 13,500.00	\$ 88.00	\$ 5,280.00
9	Permanent Pavement Restoration (4-In Depth HMA)	270	SY	\$ 110.00	\$ 29,700.00	\$ 106.50	\$ 28,755.00	\$ 185.00	\$ 49,950.00	\$ 100.00	\$ 27,000.00
10	Cement Conc. Commercial Driveway	280	SF	\$ 35.00	\$ 9,800.00	\$ 35.00	\$ 9,800.00	\$ 38.00	\$ 10,640.00	\$ 80.00	\$ 22,400.00
11	Cement Conc. Traffic Curb	60	LF	\$ 70.00	\$ 4,200.00	\$ 150.00	\$ 9,000.00	\$ 125.00	\$ 7,500.00	\$ 106.00	\$ 6,360.00
12	Electrical Conduit Trench	285	LF	\$ 80.00	\$ 22,800.00	\$ 50.00	\$ 14,250.00	\$ 71.00	\$ 20,235.00	\$ 35.00	\$ 9,975.00
13	Fairgrounds Pump Station Improvements, Complete	1	LS	\$ 712,665.00	\$ 712,665.00	\$ 750,000.00	\$ 750,000.00	\$ 711,000.00	\$ 711,000.00	\$ 864,000.00	\$ 864,000.00
14	Kanaka Pump Station Improvements, Complete	1	LS	\$ 765,952.00	\$ 765,952.00	\$ 900,000.00	\$ 900,000.00	\$ 880,000.00	\$ 880,000.00	\$ 928,000.00	\$ 928,000.00
15	Cascade Avenue Pump Station Improvements, Complete	1	LS	\$ 451,549.00	\$ 451,549.00	\$ 600,000.00	\$ 600,000.00	\$ 610,000.00	\$ 610,000.00	\$ 557,000.00	\$ 557,000.00
<b>TOTAL (ITEMS 1 TO 15)</b>				<b>\$ 2,302,516.00</b>	<b>\$ 2,302,516.00</b>	<b>14.9%</b>	<b>\$ 2,645,649.00</b>	<b>19.1%</b>	<b>\$ 2,742,825.00</b>	<b>22.8%</b>	<b>\$ 2,828,536.00</b>
<b>SALES TAX</b>				<b>\$ 177,293.73</b>	<b>\$ 177,293.73</b>		<b>\$ 203,714.97</b>		<b>\$ 211,197.53</b>		<b>\$ 217,797.27</b>
<b>BASE BID TOTAL</b>				<b>\$ 2,479,809.73</b>	<b>\$ 2,479,809.73</b>		<b>\$ 2,849,363.97</b>		<b>\$ 2,954,022.53</b>		<b>\$ 3,046,333.27</b>

Note: Items in Red are corrections from the original bid proposal form.



Owner: **City of Stevenson**

By *(signature)*: \_\_\_\_\_

Name *(printed)*: Leana Kinley

Title: City Administrator

Copy: Engineer